EUROPEAN UNION RULE OF LAW MISSION IN KOSOVO
EULEX KOSOVO

Ndertesa Farmed
“Muharrem Fejza” p.n.
Lagja e Spitalit
10000 Pristina, Kosovo
Tel: +(381) 38 222 010 2000
www.eulex-kosovo.eu

Pristina: 14 September 2009

Publication reference: PROC/139/09/IT Forensics Equipment
(EuropeAid/129111/M/SUP/XK)

Dear Madam/Sir,

SUBJECT: INVITATION TO TENDER for the:
“Supply of IT Forensics Equipment”

Tenderers are reminded that they shall also provide evidence of the “financial and economic
standing” and of the “professional and technical capacity” in accordance with the selection criteria set
in the paragraph 16 of the procurement notice.

Please find enclosed the following documents, which constitute the tender dossier.

A. INSTRUCTIONS TO TENDERERS

B. DRAFT CONTRACT AND SPECIAL CONDITIONS, INCLUDING ANNEXES
DRAFT CONTRACT
SPECIAL CONDITIONS
ANNEX I GENERAL CONDITIONS

ANNEX I +III TECHNICAL SPECIFICATIONS + TECHNICAL OFFER (TO BE
TAILORED TO THE SPECIFIC PROJECT)

ANNEX IV BUDGET BREAKDOWN (MODEL FINANCIAL OFFER)
ANNEX V FORMS

C.  FURTHER INFORMATION

ADMINISTRATIVE COMPLIANCE GRID
EVALUATION GRID

D. TENDER FORM FOR A SUPPLY CONTRACT



For full information about procurement procedures please consult the Practical Guide to contract
procedures for EC external actions and its annexes, which can be downloaded from the following web
page: http://ec.europa.cu/europeaid/work/procedures/implementation/supplies/index _en.htm

We look forward to receiving your tender and the accompanying tender guarantee, at the address
specified in the Instructions to Tenderers before 27™ October 2009 at 15:00 hrs. If you decide not to
submit a tender, we would be grateful if you could inform us in writing, stating the reasons for your
decision.

Yours faithfully,

Yves de Kermabon
Head of EULEX KOSOVO



A. INSTRUCTIONS TO TENDERERS
PUBLICATION REF.: PROC/139/09/IT Forensics Equipment

In submitting a tender, the tenderer accepts in full and without restriction the special and
general conditions governing this contract as the sole basis of this tendering procedure,
whatever his own conditions of sale may be, which he hereby waives. Tenderers are expected to
examine carefully and comply with all instructions, forms, contract provisions and
specifications contained in this tender dossier. Failure to submit a tender containing all the
required information and documentation within the deadline specified will lead to the rejection
of the tender. No account can be taken of any reservation in the tender as regards the tender
dossier; any reservation may result in the immediate rejection of the tender without further
evaluation.

These Instructions set out the rules for the submission, selection and implementation of
contracts financed under this call for tenders, in conformity with the provisions of the Practical
Guide to contract procedures for EC external actions, which is applicable to the present call
(available on the Internet at this address:
http://ec.europa.eu/europeaid/work/procedures/index_en.htm).

1. Supplies to be provided

1.1 The subject of the contract is the supply, delivery (and for some items, the performance of some
ancillary services such as training, see lots 2 and 3) by the Contractor of the following goods
(see Annex II and III of the Tender Dossier for the relevant description and quantities per item):

in 5 (five) lots at EULEX Kosovo, Pristina, DDU1. The delivery period i.e. 45 days (forty five
days) shall run from the date of signature of the contract by both parties.

Lot1 Mobile Phone Forensic Tool Kit

Lot 2 Access Data and training

Lot3 Computer Forensic Software Tool and training
Lot4 IT Forensics Hardware

Lot 5 IT Forensics Software

1.2 The supplies must comply fully with the technical specifications set out in the tender dossier
(technical annex) and conform in all respects with the drawings, quantities, models, samples,
measurements and other instructions.

1.3 Tenderers are not authorised to tender for a variant in addition to the present tender.

' /DDU (Delivered Duty Unpaid - Incoterms 2000 International Chamber of Commerce -

http://www.iccwbo.org/incoterms/id3040/index.html




2.

Timetable

DATE TIME*

Clarification meeting / site visit (if any) Not applicable Not applicable

Deadline for request for any clarifications 06 October 2009 | 15:00 hrs

from the Contracting Authority

Last date on which clarifications are issued 16 October 2009 | 15:00 hrs

by the Contracting Authority

Deadline for submission of tenders 27 October 2009 | 15:00 hrs

. . 27 October 2009 | 15:30 hrs
Tender opening session

I e I ORI ER s en st |\ cmber 2009

tenderer

Signature of the contract December 2009.

* All times are in Kosovo time zone.
®Provisional date

3.

3.1.

3.2.

3.3.

34.

Participation

Participation in tendering is open to all legal persons participating either individually or in a
grouping (consortium) of tenderers which are established in a Member State of the European
Union, in an official candidate country, or a country that is a beneficiary of the Instrument for
Pre-Accession Assistance, in a Member State of the European Economic Area, a country of the
Western Balkans region or a contributing third State, as authorized by Council Joint Action
2008/124/CFSP of 04 February 2008 on EULEX Kosovo. Participation is also open to
international organizations. Participation of natural persons is directly governed by the specific
instruments applicable to the programme under which the contract is financed.

These terms refer to all nationals of the said states and to all legal entities, companies or
partnerships constituted under, and governed by, the civil, commercial or public law of such
states and having their statutory office, central administration or principal place of business
there. A legal entity, company or partnership having only its statutory office there must be
engaged in an activity which has an effective and continuous link with the economy of the state
concerned.

These rules apply to:

a) tenderers

b) members of a consortium
¢) any subcontractors.

Natural persons, companies or undertakings falling into a situation set out in section 2.3.3 of
the Practical Guide to contract procedures for EC external actions are excluded from
participation in and the award of contracts. Tenderers must provide declarations to the effect
that they are not in any of these exclusion situations. The declarations must cover all the
members of a joint venture/consortium. Tenderers who have been guilty of making false
declarations may also incur financial penalties and exclusion in accordance with section 2.3.4
of the Practical Guide.



3.5

3.6

7.
7.1
7.2

7.3

7.4

The exclusion situation referred to above also applies to any subcontractor. Whenever
requested by the Contracting Authority, the tenderer/contractor shall submit a declaration from
the intended subcontractor that it is not in one of the exclusion situations. In case of doubt on
this declaration of honour, the Contracting Authority shall request documentary evidence that
the sub-contractor is not in a situation of exclusion.

To be eligible for participation in this tender procedure, tenderers must prove to the satisfaction
of the Contracting Authority that they comply with the necessary legal, technical and financial
requirements and have the wherewithal to carry out the contract effectively.

If the offer includes subcontracting, it is recommended that the contractual arrangements
between the tenderer and its subcontractors include mediation, according to national and
international practices, as a method of dispute resolution.

Origin
The rule of origin has been derogated.

Type of contract

Unit-price.

Currency
Tenders must be presented in EUROS.

Lots

The tenderer may submit a tender for one lot only, several or all of the lots.

Each lot will form a separate contract and the quantities indicated for different lots will be
indivisible. The tenderer must offer the whole of the quantity or quantities indicated for each
lot. Under no circumstances must tenders for part of the quantities required be taken into
consideration. If the tenderer is awarded more than one lot, a single contract may be concluded
covering all those lots.

A tenderer may include in his tender the overall discount he would grant in the event of some
or all of the lots for which he has submitted a tender being awarded. The discount should be
clearly indicated for each lot in such a way that it can be announced during the public tender
opening session.

Contracts will be awarded lot by lot, but the Contracting Authority may select the most
favourable overall solution after taking account of any discounts offered.

Period of validity

Tenderers shall be bound by their tenders for a period of 90 days from the deadline for the
submission of tenders.

In exceptional cases and prior to the expiry of the original tender validity period, the
Contracting Authority may ask tenderers in writing to extend this period by 40 days. Such
requests and the responses to them must be made in writing. Tenderers that agree to do so will
not be permitted to modify their tenders and they are bound to extend the validity of their
tender guarantees for the revised period of validity of the tender. If they refuse, without
forfeiture of their tender guarantees, their participation in the tender procedure will be
terminated.



8.3

10.
10.1.

10.2.

10.3.

10.4.

The successful tenderer will be bound by his tender for a further period of 60 days. The further
period is added to the initial period of 90 days irrespective of the date of notification.

Language of offers

The offers, all correspondence and documents related to the tender exchanged by the tenderer
and the Contracting Authority must be written in the language of the procedure which is
English.

If the supporting documents are not written in one of the official languages of the European
Union, a translation into the language of the call for tender must be attached. Where the
documents are in an official language of the European Union other than the one of the
procedure, it is however strongly recommended to provide a translation into the language of the
call for tenders, in order to facilitate the evaluation of the documents.

Submission of tenders

Tenders must be received before the deadline specified in 10.3. They must include all the
documents specified in point 11 of these Instructions and be sent to the following address:

EULEX Kosovo
Procurement Section
Ndértesa Farmed
“Muharrem Fejza” p.n.
Lagja e Spitalit
10000 Pristina, Kosovo

Tenders must comply with the following conditions:

All tenders must be submitted in one (1) original, marked “original”, and three (3) copies
signed in the same way as the original and marked “copy”.

All tenders must be received at EULEX, Procurement Section, Ndértesa Farmed, “Muharrem
Fejza” p.n, Lagja e Spitalit, 10000 Pristina, Kosovo before the deadline of 27™ October 2009
at 15:00 hrs, by registered letter with acknowledgement of receipt or hand-delivered against
receipt signed by the Contracting Authority or his representative.

All tenders, including annexes and all supporting documents, must be submitted in a sealed
envelope bearing only:

a) the above address;

b) the reference code of this tender procedure, i.e. PROC/139/09/IT Forensics

Equipment.

¢) where applicable, the number of the lot(s) tendered for;

d) the words “Not to be opened before the tender opening session” and “Te mos hapet para
sesionit te hapjes” and “ Ne otvori pre otvarajuce sesiju

e) the name of the tenderer.

The technical and financial offers must be placed together in a sealed envelope. The envelope
should then be placed in another single sealed envelope/package, unless their volume requires a
separate submission for each lot.



11. Content of tenders

All tenders submitted must comply with the requirements in the tender dossier and comprise:

Part 1: Technical offer:

O a detailed description of the supplies tendered in conformity with the technical
specifications, including any documentation required, including if applicable;

e For lot 2 (Access Data) and lot 3 (Computer Forensic Software Tool) a
detailed technical proposal related the additional ancillary services i.e.
Training.

The technical offer should be presented as per template (annex II+11*, the contractor’s technical
offer) completed when and if necessary by separate sheets for details.

Part 2: Financial offer:

0O A financial offer calculated on a basis of DDU 2 for the supplies tendered.

This financial offer should be presented as per template (annex [V*, budget breakdown), and if
necessary completed by separate sheets for the details.

Part 3: Documentation:

To be supplied following templates in annex*:

e The tender guarantee in Euros, for:

Lot 1 Mobile Phone Forensic Tool Kit € 500 Lot 1
Lot 2 Access Data and training €200 Lot 2
Lot3 Computer Forensic Software Tool and training €500 Lot3
Lot 4 IT Forensics Hardware €1,200 Lot 4
Lot 5 IT Forensics Software € 200 Lot 5

e The “Tender Form for a Supply Contract”, duly completed, which includes the
tenderer’s declaration, point 7, (from each member if a consortium).

e The details of the bank account into which payments should be made (financial
identification form) (Where the tenderer has already signed another contract with the
European Commission, he may provide instead of the financial identification form
either his financial identification form number or a copy of the financial identification
form provided on that occasion, unless a change occurred in the meantime)

e The legal entity file and the supporting documents (Where the tenderer has already
signed another contract with the European Commission, he may provide instead of the
legal entity sheet and its supporting documents either his legal entity number or a copy

2 ppuU (delivered duty unpaid)> - Incoterms 2000 International Chamber of Commerce -
http://www.iccwbo.org/incoterms/id3040/index.html




12.
12.1

12.2.

12.3.
12.4.

13.

of the legal entity sheet provided on that occasion, unless a change in his legal status
occurred in the meantime.)

To be supplied on free formats:

e A description of the organization of the warranty tendered, which must be in accordance
with the conditions laid down in Article 32 of the General Conditions.

¢ Duly authorised signature: an official document (statutes, power of attorney, notary
statement, etc.) proving that the person who signs on behalf of the company/joint
venture/consortium is duly authorised to do so.

e [Each tenderer is required to submit at no charge to the Contracting Authority at least
one photo of each item offered, along with a description of the characteristics of the
products as required in the technical specifications ( Annex [I+II1) e.g. under the form
of a catalogue in English. Photos (and/or catalogues) must be submitted in sealed
envelopes indicating the lot and the item number.

e Forlots 1 and 2 and 3 the tenderer a copy of the manufacturer’s authorization form.

Remarks:

Tenderers are requested to follow this order of presentation.

Annex* refers to templates attached to the tender dossier. These templates are also available
on: http://ec.europa.eu/europeaid/work/procedures/index_en.htm

Pricing
Tenderers will be deemed to have satisfied themselves, before submitting their tender(s), as to

(its)(their) correctness and completeness, to have taken account of all that is required for the
full and proper execution of the contract and to have included all costs in their rates and prices.

Depending on whether the supplies proposed are manufactured locally or are to be imported
into the country of the Beneficiary, Tenderers must quote, by lot, unit (and overall) prices for
their tenders on one of the following bases:

a) for supplies manufactured locally, unit and overall prices must be quoted for delivery to
the place of destination and in accordance with the above conditions, excluding all
domestic taxation applicable to their manufacture and sale;

b) for supplies to be imported into the country of the Beneficiary, unit and overall prices
must be quoted for delivery to the place of destination and in accordance with the above
conditions, excluding all duties and taxes applicable to their importation and VAT, from
which they are exempt.

Whatever the origin of the supplies, the contract is exempt from stamp and registration duties.

The prices for the contract are fixed and not subject to revision.

Additional information before the deadline for submission of tenders

The tender dossier should be clear enough to preclude the need for tenderers to request
additional information during the procedure. If the Contracting Authority, either on its own
initiative or in response to a request from a prospective tenderer, provides additional



14.
14.1

15.

15.1.

15.2.

15.3.

16.

17.

18.

18.1

information on the tender dossier, it must send such information in writing to all other
prospective tenderers at the same time.

Tenderers may submit questions in writing to the following address up to 21 days before the
deadline for submission of tenders, specifying the publication reference and the contract
title:

EULEX Kosovo
Procurement Section
Ndértesa Farmed
“Muharrem Fejza” p.n.
Lagja e Spitalit
10000 Pristina, Kosovo
E-mail: tenders@eulex-kosovo.eu

The Contracting Authority has no obligation to provide clarifications after this date.

Any clarification of the tender dossier will be published on the Contracting Authority’s website
http://www.eulex-kosovo.eu at the latest 11 days before the deadline for submission of tenders.
No further clarification will be provided after this date.

Any prospective tenderers seeking to arrange individual meetings with either the Contracting
Authority and/or the European Commission during the tender period may be excluded from the
tender procedure.

Clarification meeting / site visit
No clarification meeting/site visit planned.

Alteration or withdrawal of tenders

Tenderers may alter or withdraw their tenders by written notification prior to the deadline for
submission of tenders referred to in Article 10.1. No tender may be altered after this deadline.
Withdrawals must be unconditional and will end all participation in the tender procedure.

Any such notification of alteration or withdrawal must be prepared and submitted in accordance
with Article 10. The outer envelope must be marked 'Alteration' or 'Withdrawal' as appropriate.

No tender may be withdrawn in the interval between the deadline for submission of tenders
referred to in Article 10.1 and the expiry of the tender validity period. Withdrawal of a tender
during this interval may result in forfeiture of the tender guarantee.

Costs of preparing tenders
No costs incurred by the tenderer in preparing and submitting the tender are reimbursable. All
such costs will be borne by the tenderer.

Ownership of tenders
The Contracting Authority retains ownership of all tenders received under this tender

procedure. Consequently, tenderers have no right to have their tenders returned to them.

Joint venture or consortium

If a tenderer is a joint venture or consortium of two or more persons, the tender must be single
with the object of securing a single contract, each person must sign the tender and will be
jointly and severally liable for the tender and any contract. Those persons must designate one
of their members to act as leader with authority to bind the joint venture or consortium. The



18.2

19.
19.1.

19.2.

19.3.

19.4

19.5

19.6

20.
20.1.

composition of the joint venture or consortium must not be altered without the prior consent in
writing of the Contracting Authority.

The tender may be signed by the representative of the joint venture or consortium only if it has
been expressly so authorised in writing by the members of the joint venture or consortium, and
the authorising contract, notarial act or deed must be submitted to the Contracting Authority in
accordance with point 11 of these Instructions to Tenderers. All signatures to the authorising
instrument must be certified in accordance with the national laws and regulations of each party
comprising the joint venture or consortium together with the powers of attorney establishing, in
writing, that the signatories to the tender are empowered to enter into commitments on behalf
of the members of the joint venture or consortium. Each member of such joint venture or
consortium must provide the proof required under Article 3.5 as if it, itself, were the tenderer.

Opening of tenders

The opening and examination of tenders is for the purpose of checking whether the tenders are
complete, whether the requisite tender guarantees have been furnished, whether the required
documents have been properly included and whether the tenders are generally in order.

The tenders will be opened in public session on 27 October 2009 at 15:30 hrs at EULEX,
Procurement Section, Ndértesa Farmed, “Muharren Fejza” p.n, Lagja e Spitalit, 10000 Pristina,
Kosovo, by the committee appointed for the purpose. The committee will draw up minutes of
the meeting, which will be available on request.

At the tender opening, the tenderers' names, the tender prices, any discount offered, written
notifications of alteration and withdrawal, the presence of the requisite tender guarantee (if
required) and such other information as the Contracting Authority may consider appropriate
may be announced.

After the public opening of the tenders, no information relating to the examination,
clarification, evaluation and comparison of tenders, or recommendations concerning the award
of the contract can be disclosed until after the contract has been awarded.

Any attempt by a tenderer to influence the evaluation committee in the process of examination,
clarification, evaluation and comparison of tenders, to obtain information on how the procedure
is progressing or to influence the Contracting Authority in its decision concerning the award of
the contract will result in the immediate rejection of its tender.

All tenders received after the deadline for submission specified in the procurement notice or
these instructions will be kept by the Contracting Authority. The associated guarantees will be
returned to the tenderers. No liability can be accepted for late delivery of tenders. Late tenders
will be rejected and will not be evaluated.

Evaluation of tenders
Examination of the administrative conformity of tenders

The aim at this stage is to check that tenders comply with the essential requirements of the
tender dossier. A tender is deemed to comply if it satisfies all the conditions, procedures and
specifications in the tender dossier without substantially departing from or attaching
restrictions to them.

Substantial departures or restrictions are those which affect the scope, quality or execution of
the contract, differ widely from the terms of the tender dossier, limit the rights of the
Contracting Authority or the tenderer's obligations under the contract or distort competition for
tenderers whose tenders do comply. Decisions to the effect that a tender is not administratively
compliant must be duly justified in the evaluation minutes.

10



20.2.

20.3.

20.4

20.5.

20.6.

21.
21.1

If a tender does not comply with the tender dossier, it will be rejected immediately and may not
subsequently be made to comply by correcting it or withdrawing the departure or restriction.

Technical evaluation

After analysing the tenders deemed to comply in administrative terms, the evaluation
committee will rule on the technical admissibility of each tender, classifying it as technically
compliant or non-compliant.

The minimum qualifications required (see selection criteria in Procurement Notice point 16)
are to be evaluated at the start of this stage.

Where contracts include after-sales service and/or training, the technical quality of such
services should also be evaluated by using yes/no criteria as specified in the tender dossier.

In the interests of transparency and equal treatment and to facilitate the examination and
evaluation of tenders, the evaluation committee may ask each tenderer individually for
clarification of his tender including breakdowns of prices, within a reasonable time limit to be
fixed by the evaluation committee. The request for clarification and the response must be in
writing, but no change in the price or substance of the tender may be sought, offered or
permitted except as required to confirm the correction of arithmetical errors discovered during
the evaluation of tenders pursuant to Article 20.4. Any such request for clarification must not
distort competition. Decisions to the effect that a tender is not technically compliant must be
duly justified in the evaluation minutes.

Financial evaluation

a) Tenders found to be technically compliant shall be checked for any arithmetical errors
in computation and summation. Errors will be corrected by the evaluation committee as
follows:

- where there is a discrepancy between amounts in figures and in words, the amount in
words will be the amount taken into account;

- except for lump-sum contracts, where there is a discrepancy between a unit price and
the total amount derived from the multiplication of the unit price and the quantity, the
unit price as quoted will be the price taken into account.

b) Amounts corrected in this way will be binding on the tenderer. If the tenderer does not
accept them, its tender will be rejected.

Variant solutions

Variant solutions will not be taken into consideration.

Award criteria

The sole award criterion will be the price. The contract will be awarded to the lowest compliant
tender.

Signature of the contract and performance guarantee

The successful tenderer will be informed in writing that its tender has been accepted
(notification of award). Before the Contracting Authority signs the contract with the successful
tenderer, the successful tenderer must provide the documentary proof or statement required
under the law of the country in which the company (or each of the companies in case of a
consortium) is established, to show that it does not fall into the exclusion situations listed in
section 2.3.3 of the Practical Guide to contract procedures for EC external actions. This
evidence or these documents or statements must carry a date, which cannot be more than 1 year

11



21.2

21.3

214

21.5

21.6

21.7

22.

before the date of submission of the tender. In addition, a statement shall be furnished stating
that the situations described in these documents have not changed since then.

The successful tenderer shall also provide evidence of the financial and economic standing and
the technical and professional capacity according to the selection criteria for this call for tender
specified in the procurement notice, point 16. The documentary proofs required are listed in
sections 2.4.12.1.3 and 2.4.12.1.4 of the Practical Guide to contract procedures for EC external
actions.

If the successful tenderer fails to provide the documentary proof or statement or the evidence of
the financial and economic standing and the technical and professional capacity within 15
calendar days following the notification of award or if the successful tenderer is found to have
provided false information, the award will be considered null and void. In such a case, the
Contracting Authority may award the tender to the next lowest tenderer or cancel the tender
procedure.

The Contracting Authority reserves the right to vary the quantities specified for ALL
lot(s)/items of lot(s) within a range of 100%. The total value of the supplies may not rise or fall
as a result of the variation in the quantities by more than 25 % of the contract price at the time
of contracting and during the validity of the contract. The unit prices used in the tender shall be
applicable to the quantities procured under the variation.

Within 30 days of receipt of the contract already signed by the Contracting Authority, the
selected tenderer must sign and date the contract and return it, with the performance guarantee,
(if applicable), to the Contracting Authority. On signing the contract, the successful tenderer
will become the Contractor and the contract will enter into force.

If he fails to sign and return the contract and any financial guarantee required within 30 days
after receipt of notification, the Contracting Authority may consider the acceptance of the
tender to be cancelled without prejudice to the Contracting Authority's right to seize the
guarantee, claim compensation or pursue any other remedy in respect of such failure, and the
successful tenderer will have no claim whatsoever on the Contracting Authority.

The performance guarantee referred to in the General Conditions is set at 10 % of the amount
of the contract and must be presented in the form specified in the annex to the tender dossier. It
will be released within 45 days of the issue of the final acceptance certificate by the
Contracting Authority, except for the proportion assigned to after-sales service.

Tender guarantee

The tender guarantee referred to in Article 11 above is set at (see below table with the amount
per lot) and must be presented in the form specified in the annex to the tender dossier. It must
remain valid for 45 days beyond the period of validity of the tender. Tender guarantees
provided by tenderers who have not been selected shall be returned together with the
information letter that the tenderer has been unsuccessful. The tender guarantee of the
successful tenderer shall be released on the signing of the contract, once the performance
guarantee has been submitted.

e The tender guarantee in Euros, for:

Lot 1 Mobile Phone Forensic Tool Kit €500 Lot 1

Lot2 Access Data and training €200 Lot 2

Lot 3 Computer Forensic Software Tool and training € 500 Lot 3

Lot 4 IT Forensics Hardware €1,200 Lot 4

Lot 5 IT Forensics Software €200 Lot 5

12
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23.4
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23.8

239

Ethics clauses

Any attempt by a candidate or tenderer to obtain confidential information, enter into unlawful
agreements with competitors or influence the committee or the Contracting Authority during
the process of examining, clarifying, evaluating and comparing tenders will lead to the
rejection of its candidacy or tender and may result in administrative penalties.

Without the Contracting Authority's prior written authorisation, a Contractor and its staff or any
other company with which the Contractor is associated or linked may not, even on an ancillary
or subcontracting basis, supply other services, carry out works or supply equipment for the
project. This prohibition also applies to any other projects that could, owing to the nature of the
contract, give rise to a conflict of interest on the part of the Contractor.

When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is
affected by no conflict of interest and has no equivalent relation in that respect with other
tenderers or parties involved in the project. Should such a situation arise during execution of
the contract, the Contractor must immediately inform the Contracting Authority.

The Contractor must at all times act impartially and as a faithful adviser in accordance with the
code of conduct of its profession. It shall refrain from making public statements about the
project or services without the Contracting Authority's prior approval. It may not commit the
Contracting Authority in any way without its prior written consent.

For the duration of the contract the Contractor and its staff shall respect human rights and
undertake not to offend the political, cultural and religious mores of the beneficiary state. In
particular and in accordance with the legal basic act concerned, tenderers who have been
awarded contracts shall respect core labour standards as defined in the relevant International
Labour Organisation conventions (such as the Conventions on freedom of association and
collective bargaining; Abolition of forced and compulsory labour; Elimination of forced and
compulsory labour; Abolition of child labour).

The Contractor may accept no payment connected with the contract other than that provided for
therein. The Contractor and its staff must not exercise any activity or receive any advantage
inconsistent with their obligations to the Contracting Authority.

The Contractor and its staff shall be obliged to maintain professional secrecy for the entire
duration of the contract and after its completion. All reports and documents drawn up or
received by the Contractor shall be confidential.

The contract shall govern the Contracting Parties' use of all reports and documents drawn up,
received or presented by them during the implementation of the contract.

The Contractor shall refrain from any relationship likely to compromise its independence or
that of its staff. If the Contractor ceases to be independent, the Contracting Authority may,
regardless of injury, terminate the contract without further notice and without the Contractor
having any claim to compensation.

23.10 The Commission reserves the right to suspend or cancel project financing if corrupt practices of

any kind are discovered at any stage of the award process and if the Contracting Authority fails
to take all appropriate measures to remedy the situation. For the purposes of this provision,
"corrupt practices" are the offer of a bribe, gift, gratuity or commission to any person as an
inducement or reward for performing or refraining from any act relating to the award of a
contract or implementation of a contract already concluded with the Contracting Authority.

13



23.11 All tenders will be rejected or contracts terminated if it emerges that the award or
implementation of a contract has given rise to unusual commercial expenses. Such unusual
commercial expenses are commissions not mentioned in the main contract or not stemming
from a properly concluded contract referring to the main contract, commissions not paid in
return for any actual and legitimate service, commissions remitted to a tax haven, commissions
paid to a recipient who is not clearly identified or commissions paid to a company which has
every appearance of being a front company.

23.12 The Contractor undertakes to supply the Commission on request with all supporting documents
relating to the conditions of the contract's execution. The Commission may carry out whatever
documentary or on-the-spot checks it deems necessary to find evidence in cases of suspected
unusual commercial expenses.

23.13 Contractors found to have paid unusual commercial expenses on projects funded by the
Community are liable, depending on the seriousness of the facts observed, to have their
contracts terminated or to be permanently excluded from receiving Community funds.

23.14 The Contracting Authority reserves the right to suspend or cancel the procedure, where the
award procedure proves to have been subject to substantial errors, irregularities or fraud.
Where such substantial errors, irregularities or fraud are discovered after the award of the
Contract, the Contracting Authority may refrain from concluding the Contract.

23. Cancellation of the tender procedure

In the event of a tender procedure's cancellation, tenderers will be notified by the Contracting
Authority. If the tender procedure is cancelled before the tender opening session the sealed
envelopes will be returned, unopened, to the tenderers.

Cancellation may occur where:

. the tender procedure has been unsuccessful, namely where no qualitatively or
financially worthwhile tender has been received or there has been no response at all;

o the economic or technical parameters of the project have been fundamentally altered;

o exceptional circumstances or force majeure render normal implementation of the

project impossible;
o all technically compliant tenders exceed the financial resources available;

o there have been irregularities in the procedure, in particular where these have prevented
fair competition.

In no event shall the Contracting Authority be liable for any damages whatsoever
including, without limitation, damages for loss of profits, in any way connected with the
cancellation of a tender procedure even if the Contracting Authority has been advised of
the possibility of damages. The publication of a procurement notice does not commit the
Contracting Authority to implement the programme or project announced.

24. Appeals

Tenderers believing that they have been harmed by an error or irregularity during the award
process may file a complaint. See further section 2.4.15 of the Practical Guide.
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B. DRAFT CONTRACT AND SPECIAL CONDITIONS, INCLUDING
ANNEXES

SUPPLY CONTRACT FOR EUROPEAN
COMMUNITY EXTERNAL ACTIONS

No. PROC/139/09/IT FORENSICS EQUIPMENT

FINANCED FROM THE EC GENERAL BUDGET

Yves de Kermabon, Head of EULEX Kosovo, and address at EULEX KOSOVO, Ndértesa Farmed,
“Muharrem Fejza” p.n., 10000 Pristina-Kosovo,
("The Contracting Authority"),

of the one part,
and

<Full official name of Contractor>
[Legal status/title]’
[Official registration number]*

[Full official address]
[VAT number]’, (“the Contractor”)

of the other part,

have agreed as follows:

CONTRACT TITLE:

“Supply of IT Forensics Equipment”

Identification number: PROC/139/09/ IT Forensics Equipment

Article1  Subject

1.1 The subject of the contract is the supply, delivery (and for some items, the performance of some
ancillary services such as training, see lots 2 and 3) by the Contractor of the following goods (see
Annex II and III of the Tender Dossier for the relevant description and quantities per item) in 5
(five) lots:

3 Where the contracting party is an individual.
4 Where applicable. For individuals, mention their ID card or passport or equivalent document - number

5 Except where the contracting party is not VAT registered.
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Lot 1 Mobile Phone Forensic Tool Kit

Lot 2 Access Data and training

Lot3 Computer Forensic Software Tool and training
Lot4 IT Forensics Hardware

Lot 5 IT Forensics Software

The place of acceptance of the supplies shall be EULEX Kosovo Warehouse, Pristina-Kosovo, the
time limits for the delivery shall be 45 days (forty five days) and the Incoterm applicable shall be
DDU (delivered duty unpaid)’. The implementation shall run from the date of signature of the
contract by both parties.

1.2 The Contractor shall comply strictly with the terms of the Special Conditions and the technical
annex.

Article2  Origin

The rule of origin has been derogated.
Article3  Price

3.1 The price of the supplies shall be that shown on the financial offer (specimen in Annex
IV). The total maximum contract price shall be <..... euros>.

3.2 The price referred to in Article 3.1 above shall be the sole remuneration owed by the
Contracting Authority to the Contractor under the contract. It shall be firm and shall not
be subject to revision.

3.3 Payments shall be made in accordance with the General and/or Special Conditions
(Articles 26 to 28).

3.4 Tax and customs arrangements
The contract shall be exempt from all duties and taxes, including VAT. 7

Article4  Order of precedence of contract documents
4.1 The contract is made up of the following documents, in order of precedence:

- this Contract Agreement;

- the Special Conditions;

- the General Conditions (Annex I);

- the Technical Specifications (Annex Il [including clarifications before the deadline for
submission of tenders];

¢ DDU (Delivered Duty Unpaid> - Incoterms 2000 International Chamber of Commerce -
http://www.iccwbo.org/incoterms/id3040/index.html

7 EULEX Kosovo is a diplomatic mission and based on UNMIK Executive Decision No 2008/36 of 9
December 2008, it is granted exemption from all customs duties, taxes, and related charges other than
charges for storage, cartage and similar services, on articles for its official use.
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- the Technical Offer (Annex III [including clarifications from the tenderer provided during
tender evaluation];

- the budget breakdown (Annex IV);

- specified forms and other relevant documents (Annex V);

The various documents making up the contract shall be deemed to be mutually explanatory; in cases
of ambiguity or divergence, they should be read in the order in which they appear above.

Done in English in four originals, three originals being for the Contracting Authority and one original
being for the Contractor.

For the Contractor For the Contracting Authority
Name: Name:

Title: Title:

Signature: Signature:

Date: Date:
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SPECIAL CONDITIONS
CONTENTS

These conditions amplify and supplement, if necessary, the General Conditions governing the
contract. Unless the Special Conditions provide otherwise, those General Conditions remain fully
applicable. The numbering of the Articles of the Special Conditions is not consecutive but follows the
numbering of the Articles of the General Conditions. In exceptional cases, and with the authorisation
of the competent Commission departments, other clauses may be introduced to cover specific
situations.

Article 2 Law applicable

2.1 Belgian law shall apply in all matters not covered by the provisions of the contract.
2.2 The language used shall be English.

Article 4 Communications

Any written communication relating to this Contract between the Contracting Authority and/or the
Project Manager, on the one hand, and the Contractor on the other must state the Contract title and
identification number, and must be sent by post, fax, e-mail or by hand.

For the Contracting Authority:

Name: EULEX Kosovo
Attn: XXXX

Address: EULEX Kosovo

XXX, Project Manager
Ndértesa Farmed
“Mubharrem Fejza” p.n.
Lagja e Spitalit

10000 Pristina, Kosovo

Telephone:

Fax:

For the Contractor:

Name:
Address:
Telephone:

Fax:

e-mail:
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Article 10 Origin

10.1 The rule of origin has been derogated.

Article 11 Performance guarantee
The amount of the performance guarantee shall be 10% (ten %) of the Contract Value.

Article 12 Insurance
The contractor shall insure for replacement value of the goods until delivery.

Article 16 Tax and customs arrangements

For supplies manufactured locally, all internal fiscal charges applicable to their manufacture,
including VAT, shall be excluded.

For supplies to be imported into the country of the Contracting Authority, all duties and taxes
applicable to their importation, including VAT shall be excluded.

Whatever the origin of the supplies, the contract shall be exempt from stamp and registration duties.

Article 18 Commencement order
18.1 The implementation of the contract shall begin at the signature by both parties.

Article 22 Variations

The Contracting Authority reserves the right, to vary the quantities specified for ALL lots/items of
lots at the time of contracting and during the validity of the contract within a range of +/- 100%. The
total value of the supplies may not rise or fall as a result of the variation in the quantities by more than
25% of the contract price. The unit prices used in the tender shall be applicable to the quantities
procured under the variation.

Article 24 Quality of supplies

No preliminary technical acceptance is required.

Article 25 Inspection and testing

Inspection and testing will take place upon delivery and in accordance with Article 25 of the General
Conditions at the delivery address specified in Article 1.1 of the Contract.

Article 26 Methods of payment

26.1 Payments shall be made in euro.
Payments shall be authorised and made by the Contracting Authority.

In order to obtain payments, the Contractor must forward to the authority referred to in
paragraph 26.1 above:

a) For the 60% pre-financing, in addition to the payment request, the performance
guarantee. If a pre-financing is requested, the Contractor must provide a financial

guarantee for the full amount of the pre-financing payment.

b) For the 40% balance, the invoice(s) in triplicate following provisional acceptance of the
supplies.
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Article 29

Delivery

29.1 The place of acceptance of the supplies shall be EULEX Kosovo Warehouse, Pristina-Kosovo,
the time limits for the delivery shall be forty five days (45 days) and the Incoterm applicable
shall be DDU (delivered duty unpaid)8. The implementation shall run from the date of
signature of the contract by both parties.

29.2 The Contractor shall bear all risks relating to the goods until provisional acceptance at
destination. The supplies shall be packaged so as to prevent their damage or deterioration in
transit to their destination.

29.3. The delivery shall take place on a working day and during the normal working hours of the
Contracting Authority’s warehouse; the “working hour schedule” shall be accurately
specified at the time of the signature of the contract.

29.4. Use of Standard European “Euro-Pallets” and other mandatory requirements.

29.4.a.

29.4.b.

29.4.c.

29.4.d.

29.4.e.

29.4.1.

294.g.

The contractor shall deliver the goods on standard European “Euro-pallets”.
The packaging shall become the property of the recipient subject to respect
for the environment.

Every ‘Euro-Pallet” has to be labeled with its exact content and total weight.

The maximum load per standard “Euro-pallet” (including the pallet) shall be
up to 400 kg. For new certified pallets the maximum load (including the
pallet) may be up to 1,2 t maximum.

Height of packing shall be up to maximum 1.6 m.

Items shall be packed into boxes with like items packed together. Every box
should have individual labeling indicating clearly the content, weight and
dimensions, including but not limited to labeling for dangerous goods in
accordance with IATA/ADR dangerous goods labeling and in accordance
with REGULATION (EC) No 1272/2008 of 16 December 2008.

Should the nature of the goods make it impossible to meet a requirement set
under this article 29, variations may be authorised by the Project manager,
following the receipt, before the actual delivery, of a detailed request letter
from the Contractor.

Unless, duly authorised by the Project manager before the actual delivery,
any shipment delivered in violation of the contractual obligations set under
this article 29 will be rejected and remain under the custody and exclusive
responsibility of the contractor or the carrier appointed by it. The Contractor
or carrier shall NOT be entitled to claim for any compensation or indemnity
for loss suffered in case the shipment was rejected by the Contracting
Authority due to the violation of a contractual obligation set under article 29
of these special conditions.

8 DDU (Delivered Duty Unpaid) - Incoterms 2000 International Chamber of Commerce -
http://www.iccwbo.org/incoterms/id3040/index.html
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Article 31 Provisional acceptance
The Certificate of Provisional Acceptance must be issued using the template in Annex C11.

Article 32 Warranty

The Contractor shall warrant that the supplies are new, unused, of the most recent models and
incorporate all recent improvements in design and materials. The Contractor shall further warrant that
none of the supplies have any defect arising from design, materials or workmanship. This warranty
shall remain valid for one year after provisional acceptance.

Article 40 Settlement of disputes

40.1 Any disputes arising out of or relating to this contract which cannot be settled otherwise shall
be referred to the exclusive jurisdiction of the Courts of Brussels (Belgium) , applying the
Belgian Law.
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ANNEX I: GENERAL CONDITIONS

FOR SUPPLY CONTRACTS FINANCED BY THE EUROPEAN COMMUNITY OR BY THE

EUROPEAN DEVELOPMENT FUND CONTENT

PRELIMINARY PROVISIONS

Article 1 Definition

Article 2 Law and language of the contract

Article 3 Order of precedence of contract documents
Article 4 Communications

Article 5 Assignment

Article 6 Subcontracting

OBLIGATIONS OF THE CONTRACTING AUTHORITY
Article 7 Supply of documents

Article 8 Assistance with local regulations
OBLIGATIONS OF THE CONTRACTOR
Article 9 General Obligations

Article 10 Origin

Article 11 Performance guarantee

Article 12 Insurance

Article 13 Programme of implementation of the tasks
Article 14 Contractor's drawings

Article 15 Sufficiency of tender prices

Article 16 Tax and customs arrangements

Article 17 Patents and licences
COMMENCEMENT OF IMPLEMENTATION OF THE TASKS AND DELAYS
Article 18 Commencement order

Article 19 Period of implementation of the tasks
Article 20 Extension of period of implementation of the tasks
Article 21 Delays in implementation of the tasks
Article 22 Variations

MATERIALS AND WORKMANSHIP

Article 24 Quality of supplies

Article 25 Inspection and testing

PAYMENTS

Article 26 General principles

Article 27 Payment to third parties

Article 28 Delayed payments

ACCEPTANCE AND MAINTENANCE

Article 29 Delivery

Article 30 Verification operations

Article 31 Provisional acceptance

Article 32 Warranty obligations

Article 33 After-sales service

Article 34 Final acceptance

BREACH OF CONTRACT AND TERMINATION
Article 35 Breach of contract

Article 36 Termination by the Contracting Authority
Article 37 Termination by the Contractor

Article 38 Force majeure

Article 39 Decease

DISPUTE SETTLEMENT

Article 40 Dispute settlement

ETHICS CLAUSES

Article 41 Ethics clauses

Article 42 Administrative and financial penalties
Article 43 Checks and audits by Community bodies
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PRELIMINARY PROVISIONS

Article 1 - Definitions

1.1. The headings and titles in these General Conditions shall not be taken as part thereof or be taken
into consideration in the interpretation of the contract.

1.2. Where the context so permits, words in the singular shall be deemed to include the plural and
vice versa, and words in the masculine shall be deemed to include the feminine and vice versa.

1.3. Words designating persons or parties shall include firms and companies and any organization
having legal capacity.

1.4. The definitions of the terms used throughout this General Conditions are laid down in the
"Glossary of terms", annex Al to the Practical Guide to contract procedures for EC external actions,
which forms an integral part of this contract.

Article 2 - Law and language of the contract
2.1. The Special Conditions shall specify the law governing all matters not covered by the contract.

2.2. The contract and all written communications between the parties will be drafted in the language
of the procedure.

Article 3 - Order of precedence of contract documents

3.1. Save where otherwise provided in the special conditions, the contract is made up of the following
documents, in order of precedence:

a) the contract agreement;

b) the Special Conditions;

c¢) the General Conditions (Annex I);

d) the Technical Specifications (Annex II) including clarifications before the deadline for submission
of tenders and minutes from the information meeting/site visit;

e) the Technical Offer (Annex III), including clarifications from the Contractor provided during
tender evaluation;

f) the budget breakdown (Annex 1V);

g) specified forms and other relevant documents (Annex V)

Addenda have the order of precedence of the document they are modifying.

3.2. The various documents making up the contract shall be deemed to be mutually explanatory; in
cases of ambiguity or divergence, they should be read in the order in which they appear above.

Article 4 - Communications

4.1. Communications between the Contracting Authority and/or the Project Manager on the one hand,
and the Contractor on the other, shall be exclusively in writing. Unless otherwise specified in the
Special Conditions, communications between the Contracting Authority and/or the Project Manager
on the one hand, and the Contractor on the other hand, shall be sent by post, cable, telex, fax
transmission, or delivered by hand, to the addresses designated by the Parties for that purpose.
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4.2. If the person sending a communication requires acknowledgement of receipt, he/she shall
indicate this in his communication. Whenever there is a deadline for the receipt of a written
communication, the sender should ask for an acknowledgement of receipt of his communication. In
any event, the sender shall take all necessary measures to ensure receipt of his communication.

4.3. Wherever the contract provides for the giving or issue of any notice, consent, approval, certificate
or decision, unless otherwise specified such notice, consent, approval, certificate or decision shall be
n n n n

in writing and the words "notify", "certify", "approve" or "decide" shall be construed accordingly.
Any such consent, approval, certificate or decision shall not unreasonably be withheld or delayed.

Article 5 - Assignment

5.1. An assignment shall be valid only if it is a written agreement by which the Contractor transfers
his contract or part thereof to a third party.

5.2. The Contractor may not, without the prior written consent of the Contracting Authority, assign
the contract or any part thereof, or any benefit or interest thereunder, except in the following cases:

a) a charge, in favour of the Contractor's bankers, of any monies due or to become due under the
contract; or

b) the assignment to the Contractor's insurers of the Contractor's right to obtain relief against any
other person liable in cases where the insurers have discharged the Contractor's loss or liability.

5.3. For the purpose of Article 5.2, the approval of an assignment by the Contracting Authority shall
not relieve the Contractor of his obligations for the part of the contract already performed or the part
not assigned.

5.4. If the Contractor has assigned his contract without authorisation, the Contracting Authority may,
without giving formal notice thereof, apply as of right the sanctions for breach of contract provided
for in Article 35 and 36.

5.5. Assignees must satisfy the eligibility criteria applicable for the award of the contract and they can
not be in any of the situations excluding them from participating in contracts which are listed in
Section 2.3.3 of the Practical Guide to contract procedure for EC external actions.

Article 6 - Subcontracting

6.1. A subcontract shall be valid only if it is a written agreement by which the Contractor entrusts
implementation of a part of the tasks to a third party.

6.2. The Contractor shall not subcontract without the prior written authorisation of the Contracting
Authority. The elements of the contract to be subcontracted and the identity of the subcontractors
shall be notified to the Contracting Authority. The Contracting Authority shall notify the Contractor
of its decision within 30 days of receiving the notification, stating its reasons if authorisation is
withheld.

6.3. Subcontractors must satisfy the eligibility criteria applicable for the award of the contract and
they can not be in any of the situations excluding them from participating in contracts which are listed

in Section 2.3.3 of the Practical Guide to contract procedure for EC external actions.

6.4. The Contracting Authority recognises no contractual link between itself and the subcontractors.

6.5. The Contractor shall be responsible for the acts, defaults and negligence of his subcontractors and
their agents or employees, as if they were the acts, defaults or negligence of the Contractor, his agents
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or employees. The approval by the Contracting Authority of the subcontracting of any part of the
contract or of the subcontractor shall not relieve the Contractor of any of his obligations under the
contract.

6.6. If a subcontractor has undertaken any continuing obligation extending for a period exceeding that
of the warranty period under the contract towards the Contractor in respect of the supplies provided
by the subcontractor, the Contractor must, at any time after the expiration of the warranty period,
transfer immediately to the Contracting Authority, at the Contracting Authority's request and cost, the
benefit of such obligation for the unexpired duration thereof.

6.7. If the Contractor enters into a subcontract without approval, the Contracting Authority may,
without giving formal notice thereof, apply as of right the sanctions for breach of contract provided
for in Article 35.

OBLIGATIONS OF THE CONTRACTING AUTHORITY
Article 7 - Supply of documents

7.1. If necessary, within 30 days of the signing of the contract, the Project Manager shall, where
necessary, provide the Contractor, free of charge, with a copy of the drawings prepared for the
implementation of the tasks and a copy of the specifications and other contract documents. The
Contractor may purchase additional copies of these drawings, specifications and other documents, in
so far as they are available. Upon the issue of the warranty certificate, or upon final acceptance, the
Contractor shall return to the Project Manager all drawings, specifications and other contract
documents.

7.2. Unless it is necessary for the purposes of the contract, the drawings, specifications and other
documents provided by the Project Manager shall not be used or communicated to a third party by the
Contractor without the prior consent of the Project Manager.

7.3. The Project Manager shall have authority to issue to the Contractor administrative orders
incorporating such supplementary documents and instructions as are necessary for the proper
execution of the contract and the remedying of any defects therein.

7.4. The special conditions must indicate the procedure used, if necessary, by the Contracting
Authority and the Project Manager to approve drawings and other documents provided by the
Contractor.

Article 8 - Assistance with local regulations

8.1. The Contractor may request the assistance of the Contracting Authority in obtaining copies of
laws, regulations and information on local customs, orders or bye-laws of the country where the
supplies are to be delivered which may affect the Contractor in the performance of his obligations
under the contract. The Contracting Authority may provide the assistance requested to the Contractor
at the Contractor's cost.

8.2. If necessary, the Contractor shall duly notify the Contracting Authority of details of the supplies
so that the Contracting Authority can obtain the requisite permits or import licences.

8.3. If necessary, the Contracting Authority will undertake to obtain, in accordance with the
Special Conditions, the requisite permits or import licences within a reasonable period, taking account

of the implementation dates for the tasks.

8.4. Subject to the provisions of the laws and regulations on foreign labour of the states in which the
supplies are to be delivered, the Contracting Authority shall make every effort to help the
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Contractor obtain all the visas and permits required for the personnel whose services the
Contractor and the Contracting Authority consider necessary and residence permits for their families.

OBLIGATIONS OF THE CONTRACTOR
Article 9 - General Obligations

9.1. The Contractor shall implement the contract with due care and diligence including, where
specified, the design, manufacture, delivery to site, erecting, testing and commissioning of the
supplies and carrying out of any other work including the remedying of any defects in the supplies.
The Contractor shall also provide all necessary equipment, supervision, labour and facilities required
for the implementation of the tasks.

9.2. Contractor considers that the requirement of an administrative order goes beyond the scope of the
contract, it shall, on pain of breach of contract, notify the Project Manager thereof, giving his reasons,
within 30 days of receipt of the order. Execution of the administrative order shall not be suspended
because of this notice.

9.3. For matters not governed by the contract, the Contractor shall respect and abide by all laws and
regulations in force according to article 2 of the Special Conditions and shall ensure that his
personnel, their dependants, and his local employees also respect and abide by all such laws and
regulations. The Contractor shall indemnify the Contracting Authority against any claims and
proceedings arising from any infringement by the Contractor, his employees and their dependants of
such laws and regulations. The Contractor shall respect internationally agreed core labour standards,
e.g. the ILO core labour standards, conventions on freedom of association and collective bargaining,
elimination of forced and compulsory labour, elimination of discrimination in respect of employment
and occupation, and the abolition of child labour.

9.4. The Contractor shall treat all documents and information received in connection with the contract
as private and confidential. He shall not, save in so far as may be necessary for the purposes of the
contract's execution, publish or disclose any particulars of the contract without the prior consent in
writing of the Contracting Authority or the Project Manager. If any disagreement arises as to the
necessity for any publication or disclosure for the purpose of the contract, the decision of the
Contracting Authority shall be final.

9.5. If the Contractor is a joint venture or consortium of two or more persons, all such persons shall
be jointly and severally bound to fulfil the terms of the contract according to the law of the state of
the Contracting Authority and shall, at the request of the Contracting Authority, designate one of such
persons to act as leader with authority to bind the joint venture or consortium. The composition of the
joint venture or consortium shall not be altered without the prior consent in writing of the Contracting
Authority.

9.6. Save where the European Commission requests or agrees otherwise, the Contractor shall take the
necessary measures to ensure the visibility of the European Union financing or cofinancing

These measures must comply with the rules in the Communication and Visibility Manual for EU
External Actions published by the European Commission.

Article 10 - Origin

10.1. Save where otherwise provided for in the Special Conditions, supplies must originate in a
Member State of the European Union or in an eligible country as stated in the invitation to tender.

26



10.2. The Contractor must certify that the goods tendered comply with this requirement, specifying
their countries of origin. He may be required to provide more detailed information in this respect.

10.3. The Contractor shall present an official certificate of origin on provisional acceptance.
Failure to comply with this obligation shall lead, after formal notice, to termination of the contract.

Article 11 - Performance guarantee

11.1. The Contractor shall, together with the return of the countersigned contract, furnish the
Contracting Authority with a guarantee for the full and proper execution of the contract. The amount
of the guarantee shall be specified in the Special Conditions. It shall be in the range of 5 and 10% of
the amount of the contract price, including any amounts stipulated in addenda to the contract.

11.2. The performance guarantee shall be held against payment to the Contracting Authority for any
loss resulting from the Contractor's failure to perform his contractual obligations fully and properly.

11.3. The performance guarantee shall be in the format given in Annex V and may be provided in the
form of a bank guarantee, a banker's draft, a certified cheque, a bond provided by an insurance and/or
bonding company or an irrevocable letter of credit.

11.4. The performance guarantee shall be denominated in the currency in which the contract is
payable. No payments shall be made in favour of the Contractor prior to the provision of the
guarantee. The guarantee shall continue to remain valid until the contract has been fully and properly
performed.

11.5. During the execution of the contract, if the natural or legal person providing the guarantee is not
able to abide by his commitments, the guarantee shall cease to be valid. The Contracting Authority
shall give formal notice to the Contractor to provide a new guarantee on the same terms as the
previous one. Should the Contractor fail to provide a new guarantee, the Contracting Authority may
terminate the contract. Before so doing, the Contracting Authority shall send a registered letter with
acknowledgement of receipt, which shall set a new deadline of no less than 15 days from the day of
delivery of the letter.

11.6. The Contracting Authority shall demand payment from the guarantee of all sums for which the
guarantor is liable under the guarantee due to the Contractor's default under the contract, in
accordance with the terms of the guarantee and up to the value thereof. The guarantor shall, without
delay, pay those sums upon demand from the Contracting Authority and may not raise any objection
for any reason whatsoever. Before making any claim under the performance guarantee, the
Contracting Authority shall notify the Contractor stating the nature of the default in respect of which
the claim is to be made.

11.7. Except for such part as may be specified in the Special Conditions in respect of after-sales
service, the performance guarantee shall be released within 45 days of the issue of the final
acceptance certificate.

Article 12 - Insurance

12.1. An insurance policy may be required to cover the carriage of supplies; the conditions of this
insurance policy may be specified in Article 12 of the Special Conditions, which may also specify
other types of insurance to be taken out by the Contractor.

12.2. Notwithstanding the Contractor's insurance obligations under Article 12.1, the Contractor shall
bear sole liability for, and indemnify the Contracting Authority and the Project Manager against, any
claims by third parties for damage to property or personal injuries arising from the execution of the
contract by the Contractor, his subcontractors and their employees.
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Article 13 - Programme of implementation of the tasks

13.1. If the Special Conditions so require, the Contractor shall submit a programme of
implementation of the tasks for the approval of the Project Manager. The programme shall contain at
least the following:

a) the order in which the Contractor proposes to perform the contract including design, manufacture,
delivery to place of receipt, installation, testing and commissioning;

b) the deadlines for submission and approval of the drawings;

c) a general description of the methods which the Contractor proposes to adopt for executing the
contract; and

d) such further details and information as the Project Manager may reasonably require.

13.2. The Special Conditions shall specify the time limit within which the programme of
implementation of the tasks must be submitted to the Project Manager for approval. They may set
time limits within which the Contractor must submit all or part of the detailed drawings, documents
and items. They shall also state the deadline for the Project Manager's approval or acceptance of the
programme of implementation, detailed drawings, documents and items. The approval of the
programme by the Project Manager shall not relieve the Contractor of any of his obligations under the
contract.

13.3. No material alteration to the programme shall be made without the approval of the Project
Manager. If, however, the progress of the implementation of the tasks does not conform to the
programme, the Project Manager may instruct the Contractor to revise the programme and submit the
revised programme to him/her for approval.

Article 14 - Contractor's drawings

14.1. If the Special Conditions so provide, the Contractor shall submit to the Project Manager for
approval:

a) the drawings, documents, samples and/or models, according to the time limits and procedures laid
down in the Special Conditions;

b) such drawings as the Project Manager may reasonably require for the implementation of the tasks.

14.2. If the Project Manager fails to notify his decision of approval referred to in Article 14.1 within
the deadlines referred to in the contract or the approved programme of implementation of the tasks,
such drawings, documents, samples or models shall be deemed to be approved on expiry of the
deadlines. If no deadline is specified, they shall be deemed to be approved 30 days after receipt.

14.3. Approved drawings, documents, samples and models shall be signed or otherwise identified by
the Project Manager and may only be departed from on the Project Manager's instructions. Any of the
Contractor's drawings, documents, samples or models which the Project Manager refuses to approve
shall immediately be modified to meet the requirements of the Project Manager and resubmitted by
the Contractor for approval.

14.4. The Contractor shall supply additional copies of approved drawings in the form and numbers
stated in the contract or in subsequent administrative orders.

14.5. The approval of the drawings, documents, samples or models by the Project Manager shall not
relieve the Contractor from any of his obligations under the contract.

14.6. The Project Manager shall have the right to inspect all drawings, documents, samples or models
relating to the contract at the Contractor's premises at all reasonable times.
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14.7. Before provisional acceptance of the supplies, the Contractor shall supply operation and
maintenance manuals together with drawings, which shall be in such detail as will enable the Project
Manager to operate, maintain, adjust and repair all parts of the supplies. Unless otherwise stated in the
Special Conditions, the manuals and drawings shall be in the language of the contract and in such
forms and numbers as stated in the contract. The supplies shall not be considered completed for the
purpose of provisional acceptance until such manuals and drawings have been supplied to the
Contracting Authority.

Article 15 - Sufficiency of tender prices

15.1. Subject to any provisions which may be laid down in the Special Conditions, the Contractor
shall be deemed to have satisfied himself before submitting his tender as to the correctness and
sufficiency of the tender and to have taken account of all that is required for the full and proper
implementation of the tasks and to have included in his rates and prices all costs related to the
supplies, in particular:

a) the costs of transport;

b) the costs of handling, packing, loading, unloading, transit, delivery, unpacking, checking,
insurance and other administrative costs in connection with the supplies. The packaging shall be the
property of the Contracting Authority unless otherwise provided in theSpecial Conditions;

c) the cost of documents relating to the supplies where such documents are required by the
Contracting Authority;

d) execution and supervision of on-site assembly and/or commissioning of the delivered supplies;

e) furnishing of tools required for assembly and/or maintenance of the delivered supplies;

f) furnishing of detailed operation and maintenance manuals for each unit of the delivered supplies, as
specified in the contract;

g) supervision or maintenance and/or repair of the supplies, for a period of time stated in the contract,
with the stipulation that this service shall not release the Contractor from any warranty obligations
under the contract;

h) training of the Contracting Authority's personnel, at the Contractor's factory and/or elsewhere as
specified in the contract.

15.2. Since the Contractor is deemed to have determined its prices on the basis of its own
calculations, operations and estimates, it shall, at no additional charge, carry out any work that is the
subject of any item in its tender for which its indicates neither a unit price nor a lump sum.

Article 16 - Tax and customs arrangements
Provisions regarding tax and customs arrangements are laid down in the Special Conditions.

Article 17 - Patents and licences

Save where otherwise provided in the Special Conditions, the Contractor shall indemnify the
Contracting Authority and the Project Manager against any claim resulting from the use as specified
in the contract of patents, licences, drawings, models, or brand or trade marks, unless such
infringement results from compliance with the design or specification provided by the Contracting
Authority and/or the Project Manager.

COMMENCEMENT OF IMPLEMENTATION OF THE TASKS AND
DELAYS

Article 18 - Commencement order
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18.1. The Contracting Authority shall fix the date on which implementation of the tasks is to
commence and advise the Contractor thereof either in the notice of award of the contract or by
administrative order issued by the Project Manager.

18.2. Save where the Parties agree otherwise, implementation of the tasks shall begin no later than 90
days after notification of award of contract. After that date the Contractor shall be entitled not to
implement the contract and to obtain its termination or compensation for the damage it has suffered.
The Contractor shall forfeit this right unless it exercises it within 30 days of the expiry of the 90-day
period.

Article 19 - Period of implementation of the tasks

19.1. The period of implementation of tasks shall commence on the date fixed in accordance with
Article 18 and shall be as stated in the contract, without prejudice to extensions of the period which
may be granted under Article 20.

19.2. If provision is made for distinct periods of implementation of the tasks for separate lots, in cases
where one Contractor is awarded more than one lot per contract, the periods of implementation of the
tasks for the separate lots will not be accumulated.

Article 20 - Extension of period of implementation of the tasks

20.1. The Contractor may request an extension to the period of implementation of the tasks if his
implementation of the contract is delayed, or expected to be delayed, for any of the following reasons:
a) extra or additional supplies ordered by the Contracting Authority;

b) exceptional weather conditions in the country of the Contracting Authority which may affect
installation or erection of the supplies;

c¢) physical obstructions or conditions which may affect delivery of the supplies, which could not
reasonably have been foreseen by a competent contractor;

d) administrative orders affecting the date of completion other than those arising from the
Contractor's default;

e) failure of the Contracting Authority to fulfil its obligations under the contract;

f) any suspension of the delivery and/or installation of the supplies which is not due to the
Contractor's default;

g) force majeure;

h) any other causes referred to in these General Conditions which are not due to the Contractor's
default.

20.2. Within 15 days of realising that a delay might occur, the Contractor shall notify the Project
Manager of his intention to make a request for extension of the period of implementation of the tasks
to which it considers himself entitled and, save where otherwise agreed between the

Contractor and the Project Manager, within 30 days provide the Project Manager with comprehensive
details so that the request can be examined.

20.3. Within 30 days the Project Manager shall, by written notice to the Contractor after due
consultation with the Contracting Authority and, where appropriate, the Contractor, grant such
extension of the period of implementation of the tasks as may be justified, either prospectively or
retrospectively, or inform the Contractor that it is not entitled to an extension.

Article 21 - Delays in implementation of the tasks
21.1. If the Contractor fails under his own responsibility to deliver any or all of the goods or perform

the services within the time limit(s) specified in the contract, the Contracting Authority shall, without
formal notice and without prejudice to its other remedies under the contract, be entitled, for every day
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which shall elapse between the expiry of the implementation period of the tasks and the actual date of
completion, to liquidated damages equal to 5/1000 of the value of the undelivered supplies to a
maximum of 15% of the total value of the contract.

21.2. If the non-delivery of any of the goods prevents the normal use of the supplies as a whole, the
liquidated damages provided for in paragraph 21.1 shall be calculated on the basis of the total contract
value.

21.3. If the Contracting Authority has become entitled to claim at least 15% of the contract value it
may, after giving written notice to the Contractor:

- seize the performance guarantee;

- terminate the contract, in which case the Contractor will have no right to compensation;

and

- enter into a contract with a third party for the provision of the balance of the supplies. The
Contractor shall not be paid for this part of the contract. The Contractor shall also be liable for the
additional costs and damages caused by his failure.

Article 22 - Variations

22.1. Subject to the limits set in the Practical Guide to contract procedures for EC external actions,
the Contracting Authority reserves the right, to vary the quantities as stated in the Special Conditions.
The total value of the supplies may not rise or fall as a result of the variation in the quantities by more
than 25% of the tender price. The unit prices used in the tender shall be applicable to the quantities
procured under the variation. Substantial modifications to the contract, including modifications to the
total contract amount, must be made by means of an addendum.

22.2. The Project Manager shall have the power to order any variation to any part of the supplies
necessary for the proper completion and/or functioning of the supplies. Such variations may include
additions, omissions, substitutions, changes in quality, quantity, form, character, kind, as well as
drawings, designs or specifications where the supplies are to be specifically manufactured for the
Contracting Authority, method of shipment or packing, place of delivery, and in the specified
sequence, method or timing of implementation of the tasks. No order for a variation may result in the
invalidation of the contract, but the financial effect of any such variation shall be valued in
accordance with Article 22.6.

22.3. No variation shall be made except by administrative order, subject to the following provisions:
a) if, for whatever reason, the Project Manager believes it necessary to give an order orally, he/she
shall confirm the order by an administrative order as soon as possible;

b) if the Contractor confirms in writing an oral order given for the purpose of Article 22.3.a and the
confirmation is not contradicted in writing forthwith by the Project Manager, an administrative order
shall be deemed to have been issued for the variation;

¢) an administrative order for a variation shall not be required when increasing or decreasing the
quantity of any work because the estimates in the budget breakdown were too high or too low.

22.4. Save where Article 22.2 provides otherwise, prior to issuing an administrative order for a
variation, the Project Manager shall notify the Contractor of the nature and form of that variation. As
soon as possible, after receiving such notice, the Contractor shall submit to the Project Manager a
proposal containing:

- a description of the tasks, if any, to be performed or the measures to be taken and a programme of
implementation of the tasks;

- any necessary modifications to the programme of implementation of the tasks or to any of the
Contractor's obligations under the contract;

- any adjustment to the contract price in accordance with the rules set out in Article 22.

22.5. Following the receipt of the Contractor's submission referred to in Article 22.4, the Project
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Manager shall, after due consultation with the Contracting Authority and, where appropriate, the
Contractor, decide as soon as possible whether or not the variation should be carried out.

If the Project Manager decides that the variation is to be carried out, he/she shall issue an
administrative order stating that the variation is to be made at the prices and under the conditions
given in the Contractor's submission referred to in Article 22.4 or as modified by the Project Manager
in accordance with Article 22.6.

22.6. The prices for all variations ordered by the Project Manager in accordance with Articles 22.3
and 22.5 shall be ascertained by the Project Manager in accordance with the following principles:

- where the task is of similar character and implemented under similar conditions to an item priced in
the budget breakdown, it shall be valued at such rates and prices contained therein;

- where the task is not of similar character or is not implemented under similar conditions, the rates
and prices in the contract shall be used as the basis for valuation in so far as is reasonable, failing
which a fair valuation shall be made by the Project Manager;

- if the nature or amount of any variation relative to the nature or amount of the whole of the contract
or to any part thereof is such that, in the opinion of the Project Manager, any rate or price contained in
the contract for any item of work is by reason of such variation rendered unreasonable, then the
Project Manager shall fix such rate or price as he/she thinks reasonable and proper in the
circumstances;

- where a variation is necessitated by a default or breach of contract by the Contractor, any additional
cost attributable to such variation shall be borne by the Contractor.

22.7. On receipt of the administrative order requesting the variation, the Contractor shall proceed to
carry out the variation and be bound by that order in so doing as if such variation were stated in the
contract. The supplies shall not be delayed pending the granting of any extension of implementation
period of tasks or adjustment to the contract price. Where the order for a variation precedes the
adjustment to the contract price, the Contractor shall keep records of the costs of undertaking the
variation and of the time expended thereon. Such records shall be open to inspection by the Project
Manager at all reasonable times.

22.8. Contractual variations not covered by an administrative order must be formalised through an
addendum to the contract signed by all parties. Changes of address or bank account may simply be
notified in writing by the Contractor to the Contracting Authority. Any contractual variations must
respect the general principles defined in the Practical Guide to contract procedures for EC external
actions.

Article 23 - Suspension

23.1. The Project Manager may, by administrative order, at any time, instruct the Contractor to
suspend:

a) the manufacture of the supplies; or

b) the delivery of supplies to the place of acceptance at the time specified for delivery in the
programme of implementation of the tasks or, if no time specified, at the time appropriate for it to be
delivered; or

¢) the installation of the supplies which have been delivered to the place of acceptance.

23.2. The Contractor shall, during suspension, protect and secure the supplies affected at the
Contractor's warehouse or elsewhere, against any deterioration, loss or damage to the extent possible
and as instructed by the Project Manager, even if supplies have been delivered to the place of
acceptance in accordance with the contract but their installation has been suspended by the Project
Manager.

23.3. Additional expenses incurred in connection with such protective measure shall be added to the

contract price. The Contractor shall not be paid any additional expenses if the suspension
is:
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a) dealt with differently in the contract; or

b) necessary by reason of normal climatic conditions at the place of acceptance; or

¢) necessary owing to some default of the Contractor; or

d) necessary for the safety or the proper execution of the contract or any part thereof insofar as such
necessity does not arise from any act or default by the Project Manager or the Contracting Authority.

23.4. The Contractor shall not be entitled to such additions to the contract price unless it notifies the
Project Manager, within 30 days of receiving the order to suspend progress of delivery, of his
intention to make a claim for them.

23.5. The Project Manager, after consultation with the Contracting Authority and the Contractor, shall
determine such extra payment and/or extension of the period of implementation of the tasks to be
made to the Contractor in respect of such claim as shall, in the opinion of the Project Manager, be fair
and reasonable.

23.6. If the period of suspension exceeds 180 days, and the suspension is not due to the Contractor's
default, the Contractor may, by notice to the Project Manager, request to proceed with the supplies
within 30 days, or terminate the contract.

23.7. Where the award procedure or implementation of the contract is vitiated by substantial errors or
irregularities or by fraud, the Contracting Authority shall suspend execution of the contract. Where
such errors, irregularities or fraud are attributable to the Contractor, the Contracting Authority may
also refuse to make payments or may recover monies already paid, in proportion to the seriousness of
the errors, irregularities or fraud. The Contracting Authority may also suspend payments in cases
where there are suspected or established errors, irregularities or fraud committed by the Contractor in
the performance of another contract funded by the general budget of the European Community or by
budgets managed by it or by EDF, which are likely to affect the performance of the present contract.

23.8. The purpose of suspending the contract shall be to verify whether presumed substantial errors
and irregularities or fraud have actually occurred. If they are not confirmed, implementation of the
contract shall resume as soon as possible. A substantial error or irregularity shall be any infringement
of a contract or regulatory provision resulting from an act or an omission that causes or might cause a
loss to the Community budget or EDF

MATERIALS AND WORKMANSHIP
Article 24 - Quality of supplies

24.1. The supplies must in all respects satisfy the technical specifications laid down in the contract
and conform in all respects to the drawings, surveys, models, samples, patterns and other
requirements in the contract, which must be held at the disposal of the Contracting Authority or the
Project Manager for the purposes of identification throughout the period of execution.

24.2. Any preliminary technical acceptance stipulated in the Special Conditions should be the subject
of a request sent by the Contractor to the Project Manager. The request shall specify the materials,
items and samples submitted for such acceptance according to the contract and indicate the lot
number and the place where acceptance is to take place, as appropriate. The materials, items and
samples specified in the request must be certified by the Project Manager as meeting the requirements
for such acceptance prior to their incorporation in the supplies.

24.3. Even if materials or items to be incorporated in the supplies or in the manufacture of
components to be supplied have been technically accepted in this way, they may still be rejected if a
further examination reveals defects or faults, in which case they must immediately be replaced by the
Contractor. The Contractor may be given the opportunity to repair and make good materials and items
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which have been rejected, but such materials and items will be accepted for incorporation in the
supplies only if they have been repaired and made good to the satisfaction of the Project Manager.

Article 25 - Inspection and testing

25.1. The Contractor shall ensure that the supplies are delivered to the place of acceptance in time to
allow the Project Manager to proceed with acceptance of the supplies. The Contractor is deemed to
have fully appreciated the difficulties which it might encounter in this respect, and it shall not be
permitted to advance any grounds for delay.

25.2. The Project Manager shall be entitled, from time to time, to inspect, examine, measure and test
the components, materials and workmanship, and check the progress of preparation, fabrication or
manufacture of anything being prepared, fabricated or manufactured for delivery under the contract,
in order to establish whether the components, materials and workmanship are of the requisite quality
and quantity. This shall take place at the place of manufacture, fabrication, preparation or at the place
of acceptance or at such other places as may be specified in the Special Conditions.

25.3. For the purposes of such tests and inspections, the Contractor shall:

a) provide the Project Manager, temporarily and free of charge, with such assistance, test samples or
parts, machines, equipment, tools, labour, materials, drawings and production data as are normally
required for inspection and testing;

b) agree, with the Project Manager, the time and place for tests;

c) give the Project Manager access at all reasonable times to the place where the tests are to be carried
out.

25.4. If the Project Manager is not present on the date agreed for tests, the Contractor may, unless
otherwise instructed by the Project Manager, proceed with the tests, which shall be deemed to have
been made in the Project Manager's presence. The Contractor shall immediately send duly certified
copies of the test results to the Project Manager, who shall, if he/she has not attended the test, be
bound by the test results.

25.5. When components and materials have passed the above-mentioned tests, the Project Manager
shall notify the Contractor or endorse the Contractor's certificate to that effect.

25.6. If the Project Manager and the Contractor disagree on the test results, each shall state his views
to the other within 15 days of such disagreement. The Project Manager or the Contractor may require
such tests to be repeated on the same terms and conditions or, if either Party so requests, by an expert
selected by common consent. All test reports shall be submitted to the Project Manager, who shall
communicate the results of these tests without delay to the Contractor. The results of retesting shall be
conclusive. The cost of retesting shall be borne by the Party whose views are proved wrong by the
retesting.

25.7. In the performance of their duties, the Project Manager and any person authorised by him/her
shall not disclose to unauthorised persons information concerning the undertaking's methods of
manufacture and operation obtained through inspection and testing.

PAYMENTS

Article 26 - General principles
26.1. Payments shall be made in euro or national currency. The Special Conditions shall lay down the

administrative or technical conditions governing payments of pre-financing, interim and/or final
payments made in accordance with the General Conditions. Where payment is in the national
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currency, it shall be converted into euro at the rate published on the Infor-Euro on the first working
day of the month in which the payment is made.

26.2. Payments due by the Contracting Authority shall be made to the bank account mentioned on the
financial identification form completed by the Contractor. The same form, annexed to the payment
request, must be used to report changes of bank account.

26.3. Sums due shall be paid within no more than 45 days from the date on which an admissible
payment request is registered by the competent department specified in the Special Conditions. The
date of payment shall be the date on which the institution's account is debited. The payment request
shall not be admissible if one or more essential requirements are not met.

26.4. The 45-day period may be suspended by notifying the Contractor that the payment request
cannot be fulfilled because the sum is not due, because appropriate substantiating documents have not
been provided or because there is evidence that the expenditure might not be eligible. In the latter
case, an inspection may be carried out on the spot for the purpose of further checks. The Contractor
shall provide clarifications, modifications or further information within 30 days of being asked to do
so. The payment period shall continue to run from the date on which a properly drawn-up payment
request is registered.

26.5. The payments shall be made as follows:

a) 60% of the contract price after the signing of the contract, against provision of the performance
guarantee. If the pre-financing payment exceeds EUR 150.000, or if no proof documents have been
provided for the selection criteria, the Contractor must provide a financial guarantee for the full
amount of the pre-financing payment. This financial guarantee must remain valid until it is released
45 days at the latest after the provisional acceptance of the goods. Where the contractor is a public
body the obligation for a financial guarantee may be waived depending on a risk assessment made;

b) 40% of the contract price, as payment of the balance outstanding, following provisional acceptance
of the supplies;

26.6. Where only part of the supplies have been delivered, the 40% payment due following partial
provisional acceptance shall be calculated on the value of the supplies which have actually been
accepted and the security shall be released accordingly.

26.7. For supplies not covered by a warranty period, the payments listed above shall be aggregated.
The conditions to which the payments of pre-financing, interim and/or final payments are subject,
shall be as stated in the Special Conditions.

26.8. The payment obligations of the EC under this Contract shall cease at most 18 months after the
end of the period of implementation of the tasks, unless the Contract is terminated in accordance with
these General Conditions.

26.9. Unless otherwise stipulated in the Special Conditions, contracts shall be at fixed prices, which
shall not be revised.

26.10. The Contractor undertakes to repay any amounts paid in excess of the final amount due to the
Contracting Authority before the deadline indicated in the debit note which is 45 days from the
issuing of that note. Should the Contractor fail to make repayment within the deadline set by the
Contracting Authority, the Contracting Authority may (unless the Contractor is a government
department or public body of a Member State of the Community) increase the amounts due by adding
interest:

- at the rediscount rate applied by the central bank of the country of the Contracting Authority if
payments are in the currency of that country;
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- at the rate applied by the European Central Bank to its main refinancing transactions in euro where
payments are in euro, on the first day of the month in which the time-limit expired, plus seven
percentage points.

The default interest shall be incurred over the time which elapses between the date of the payment
deadline set by the Contracting Authority, and the date on which payment is actually made. Any
partial payments shall first cover the interest thus established.

Amounts to be repaid to the Contracting Authority may be offset against amounts of any kind due to
the Contractor. This shall not affect the Parties' right to agree on payment in instalments. Bank
charges incurred by the repayment of amounts due to the Contracting Authority shall be borne
entirely by the Contractor. Where necessary the European Community may as a donor subrogate itself
to the Contracting Authority.

Article 27 - Payment to third parties

27.1. Orders for payments to third parties may be carried out only after an assignment made in
accordance with Article 5. The Contracting Authority shall be notified of the assignment.

27.2. Notification of beneficiaries of the assignment shall be the sole responsibility of the Contractor.

27.3. In the event of a legally binding attachment of the property of the Contractor affecting payments
due to it under the contract, and without prejudice to the time limit laid down in the Special
Conditions, the Contracting Authority shall have 30 days, starting from the day on which it receives
notification of the definitive lifting of the obstacle to payment, to resume payments to the Contractor.

Article 28 - Delayed payments

28.1. The Contracting Authority shall pay the Contractor sums due within 45 days of the date on
which an admissible payment is registered, in accordance with Article 26 of these General
Conditions. This period shall begin to run from the approval of these documents by the competent
department referred to in Article 26 of the Special Conditions. These documents shall be approved
either expressly or tacitly, in the absence of any written reaction in the 45 days following their receipt
accompanied by the requisite documents.

28.2. Once the deadline laid down in Article 28.1 has expired, the Contractor may, within two months
of late payment, claim late-payment interest:

- at the rediscount rate applied by the issuing institution of the country of the Contracting Authority
where payments are in national currency;

- at the rate applied by the European Central Bank to its main refinancing transactions in euro, as
published in the Official Journal of the European Union, where payments are in euro, on the first day
of the month in which the deadline expired, plus seven percentage points.

The late-payment interest shall apply to the time which elapses between the date of the payment
deadline (exclusive) and the date on which the Contracting Authority's account is debited (inclusive).

28.3. Any default in payment of more than 90 days from the expiry of the period laid down in Article

28.1 shall entitle the Contractor either not to perform the contract or to terminate it, with 30 days'
prior notice to the Contracting Authority and the Project Manager.

ACCEPTANCE AND MAINTENANCE

Article 29 - Delivery

29.1. The Contractor shall deliver the supplies in accordance with the conditions of the contract.
The supplies shall be at the risk of the Contractor until their provisional acceptance.
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29.2. The Contractor shall provide such packaging of supplies as is required to prevent their damage
or deterioration in transit to their destination as indicated in the contract. The packaging shall be
sufficient to withstand, without limitation, rough handling, exposure to extreme temperatures, salt and
precipitation during transit and open storage. Package size and weight shall take into consideration,
where appropriate, the remoteness of the final destination of the supplies, and the possible absence of
heavy handling facilities at all points in transit.

29.3. The packaging, marking and documentation inside and outside the packages shall comply with
such requirements as shall be expressly provided for in the Special Conditions, subject to any
variations subsequently ordered by the Project Manager.

29.4. No supplies shall be shipped or delivered to the place of acceptance until the Contractor has
received a delivery order from the Project Manager. The Contractor shall be responsible for the
delivery at the place of acceptance of all supplies and supplier's equipment required for the purpose of
the contract. If the Project Manager fails either to issue the certificate of provisional acceptance or to
reject the Contractor's application within the period of 30 days, he/she shall be deemed to have issued
the certificate on the last day of that period.

29.5. Each delivery must be accompanied by a statement drawn up by the Contractor. This statement
shall be as specified in the Special Conditions.

29.6. Each package shall be clearly marked in accordance with the Special Conditions.

29.7. Delivery shall be deemed to have been made when there is written evidence available to both
Parties that delivery of the supplies has taken place in accordance with the terms of the contract, and
the invoice(s) and all such other documentation specified in the Special Conditions, have been
submitted to the Contracting Authority. Where the supplies are delivered to an establishment of the
Contracting Authority, the latter shall bear the responsibility of bailee, in accordance with the
requirements of the law applicable to the contract, during the time which elapses between delivery for
storage and acceptance.

Article 30 - Verification operations

30.1. The supplies shall not be accepted until the prescribed verifications and tests have been carried
out at the expense of the Contractor. The inspections and tests may be conducted before shipment, at
the point of delivery and/or at the final destination of the goods.

30.2. The Project Manager shall, during the progress of the delivery of the supplies and before the
supplies are taken over, have the power to order or decide:

a) the removal from the place of acceptance, within such time or times as may be specified in the
order, of any supplies which, in the opinion of the Project Manager, are not in accordance with the
contract;

b) their replacement with proper and suitable supplies;

¢) the removal and proper re-installation, notwithstanding any previous test thereof or interim
payment therefore, of any installation which in respect of materials, workmanship or design for which
the Contractor is responsible, is not, in the opinion of the Project Manager, in accordance with the
contract;

d) that any work done or goods supplied or materials used by the Contractor is or are not in
accordance with the contract, or that the supplies or any portion thereof do not fulfil the requirements
of the contract.

30.3. The Contractor shall, with all speed and at his own expense, make good the defects so specified.

If the Contractor does not comply with such order, the Contracting Authority shall be entitled to
employ other persons to carry out the orders and all expenses consequent thereon or incidental thereto
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shall be deducted by the Contracting Authority from any monies due or which may become due to the
Contractor.

30.4. Supplies which are not of the required quality shall be rejected. A special mark may be applied
to the rejected supplies. This shall not be such as to alter them or affect their commercial value.
Rejected supplies shall be removed by the Contractor from the place of acceptance, if the Project
Manager so requires, within a period which the Project Manager shall specify, failing which they
shall be removed as of right at the expense and risk of the Contractor. Any works incorporating
rejected materials shall be rejected.

30.5. The provisions of Article 30 shall not affect the right of the Contracting Authority to claim
under Article 21, nor shall it in any way release the Contractor from any warranty or other obligations
under the contract.

Article 31 - Provisional acceptance

31.1. The supplies shall be taken over by the Contracting Authority when they have been delivered in
accordance with the contract, have satisfactorily passed the required tests, or have been commissioned
as the case may be, and a certificate of provisional acceptance has been issued or is deemed to have
been issued.

31.2. The Contractor may apply, by notice to the Project Manager, for a certificate of provisional
acceptance when supplies are ready for provisional acceptance. The Project Manager shall within 30
days of receipt of the Contractor's application either:

- issue the certificate of provisional acceptance to the Contractor with a copy to the Contracting
Authority stating, where appropriate, his reservations, and, inter alia, the date on which, in his
opinion, the supplies were completed in accordance with the contract and ready for provisional
acceptance; or

- reject the application, giving his reasons and specifying the action which, in his opinion, is required
of the Contractor for the certificate to be issued.

31.3. Should exceptional circumstances make it impossible to proceed with the acceptance of the
supplies during the period fixed for provisional or final acceptance, a statement certifying such
impossibility shall be drawn up by the Project Manager after consultation, where possible, with the
Contractor. The certificate of acceptance or rejection shall be drawn up within 30 days following the
date on which such impossibility ceases to exist. The Contractor shall not invoke these circumstances
in order to avoid the obligation of presenting the supplies in a state suitable for acceptance.

31.4. If the Project Manager fails either to issue the certificate of provisional acceptance or to reject
the supplies within the period of 30 days, he/she shall be deemed to have issued the certificate on the
last day of that period, except where the certificate of provisional acceptance is deemed to constitute a
certificate of final acceptance. In this case, Article 34.2 below does not apply. If the supplies are
divided by the contract into lots, the Contractor shall be entitled to apply for a separate certificate for
each lot.

31.5. In case of partial delivery, the Contracting Authority reserves the right to give partial
provisional acceptance.

31.6. Upon provisional acceptance of the supplies, the Contractor shall dismantle and remove
temporary structures and materials no longer required for use in connection with the implementation

of the contract. He shall also remove any litter or obstruction and redress any change in the condition
of the place of acceptance as required by the contract.

Article 32 - Warranty obligations
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32.1. The Contractor shall warrant that the supplies are new, unused, of the most recent models and
incorporate all recent improvements in design and materials, unless otherwise provided in the
contract. The Contractor shall further warrant that all supplies shall have no defect arising from
design, materials or workmanship, except insofar as the design or materials are required by the
specifications, or from any act or omission, that may develop under use of the supplies in the
conditions obtaining in the country of the Contracting Authority. This warranty shall remain valid as
specified in the Special Conditions.

32.2. The Contractor shall be responsible for making good any defect in, or damage to, any part of the
supplies which may appear or occur during the warranty period and which:

a) results from the use of defective materials, faulty workmanship or design of the Contractor; or

b) results from any act or omission of the Contractor during the warranty period; or

¢) appears in the course of an inspection made by, or on behalf of, the Contracting Authority.

32.3. The Contractor shall at his own cost make good the defect or damage as soon as practicable.

The warranty period for all items replaced or repaired shall recommence from the date on which the
replacement or repair was made to the satisfaction of the Project Manager. If the contract provides for
partial acceptance, the warranty period shall be extended only for the part of the supplies affected by
the replacement or repair.

32.4. If any such defect appears or such damage occurs during the warranty period, the Contracting
Authority or the Project Manager shall notify the Contractor. If the Contractor fails to remedy a defect
or damage within the time limit stipulated in the notification, the Contracting Authority may:

a) remedy the defect or the damage itself, or employ someone else to carry out the work at the
Contractor's risk and cost, in which case the costs incurred by the Contracting Authority shall be
deducted from monies due to or guarantees held against the Contractor or from both; or

b) terminate the contract.

32.5. In emergencies, where the Contractor cannot be reached immediately or, having been reached,
is unable to take the measures required, the Contracting Authority or the Project Manager may have
the work carried out at the expense of the Contractor. The Contracting Authority or the Project
Manager shall as soon as practicable inform the Contractor of the action taken.

32.6. The warranty obligations shall be stipulated in the Special Conditions and technical
specifications. If the duration of the warranty period is not specified, it shall be 365 days.

The warranty period shall commence on the date of provisional acceptance and may recommence in
accordance with Article 32.3.

Article 33 - After-sales service

An after-sales service, if required by the contract, shall be provided in accordance with the details
stipulated in the Special Conditions. The Contractor shall undertake to carry out or have carried out
the maintenance and repair of supplies and to provide a rapid supply of spare parts. The Special
Conditions may specify that the Contractor must provide any or all of the following materials,
notifications and documents pertaining to spare parts manufactured or distributed by the Contractor:
a) such spare parts as the Contracting Authority may choose to purchase from the Contractor, it being
understood that this choice shall not release the Contractor from any warranty obligations under the
contract;

b) in the event of termination of production of the spare parts, advance notification to the Contracting
Authority to allow it to procure the parts required and, following such termination, provision at no
cost to the Contracting Authority of the blueprints, drawings and specifications of the spare parts, if
and when requested.

Article 34 - Final acceptance
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34.1. Upon expiry of the warranty period or, where there is more than one such period, upon expiry of
the latest period, and when all defects or damage have been rectified, the Project Manager shall issue
the Contractor a final acceptance certificate, with a copy to the Contracting Authority, stating the date
on which the Contractor completed his obligations under the contract to the Project Manager's
satisfaction. The final acceptance certificate shall be issued by the Project Manager within 30 days of
the expiry of the warranty period or as soon as any repairs ordered under Article 32 have been
completed to the satisfaction of the Project Manager.

34.2. The contract shall not be considered to have been performed in full until the final acceptance
certificate has been signed or is deemed to have been signed by the Project Manager.

34.3. Notwithstanding the issue of the final acceptance certificate, the Contractor and the Contracting
Authority shall remain liable for the fulfilment of any obligation incurred under the contract prior to
the issue of the final acceptance certificate which remains unperformed at the time that final
acceptance certificate is issued. The nature and extent of any such obligation shall be determined by
reference to the provisions of the contract.

BREACH OF CONTRACT AND TERMINATION

Article 35 - Breach of contract

35.1. A Party shall be in a breach of contract if it fails to discharge any of its obligations under the
contract.

35.2. Where a breach of contract occurs, the injured Party shall be entitled to the following remedies:
a) damages; and/or
b) termination of the contract.

35.3. In addition to the above-mentioned measures, damages may be awarded. They may be either:
a) general damages; or
b) liquidated damages.

35.4. Recovery of damages, disbursements or expenses resulting from the application of measures
provided for in this Article shall be effected by deduction from the sums due to the Contractor, from
the deposit, or by payment under the guarantee.

Article 36 - Termination by the Contracting Authority

36.1. The Contracting Authority may, after giving the Contractor seven days' notice, terminate the
contract in any of the following cases:

a) the Contractor substantially fails to perform his obligations under this contract;

b) the Contractor fails to comply within a reasonable time with a notice given by the Project Manager
requiring it to make good any neglect or failure to perform his obligations under the contract which
seriously affects the proper and timely implementation of the tasks;

c) the Contractor refuses or neglects to carry out administrative orders given by the Project Manager;
d) the Contractor assigns the contract or subcontracts without the authorisation of the Contracting
Authority;

e) the Contractor is bankrupt or being wound up, is having its affairs administered by the courts, has
entered into an arrangement with creditors, has suspended business activities, is the subject of
proceedings concerning those matters, or is in any analogous situation arising from a similar
procedure provided for in national legislation or regulations;

f) the Contractor has been convicted of an offence concerning professional conduct by a judgment
which has the force of res judicata;
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g) the Contractor has been guilty of grave professional misconduct proven by any means which the
Contracting Authority can justify;

h) the Contractor has been the subject of a judgment which has the force of res judicata for fraud,
corruption, involvement in a criminal organisation or any other illegal activity detrimental to the
Communities' financial interests;

i) the Contractor, following another procurement procedure or grant award procedure financed by the
Community budget or EDF has been declared to be in serious breach of contract for failure to perform
its contractual obligations;

j) any organisational modification occurs involving a change in the legal personality, nature or control
of the Contractor, unless such modification is recorded in an addendum to the contract;

k) any other legal disability hindering implementation of the contract occurs;

1) the Contractor fails to provide the required guarantee or insurance, or if the person providing the
earlier guarantee or insurance required under the present contract is not able to abide by his
commitments;

m) where after the award of the contract, the award procedure or the performance of the contract
prove to have been subject to substantial errors, irregularities or fraud.

36.2. Termination shall be without prejudice to any other rights or powers of the Contracting
Authority and the Contractor under the contract. The Contracting Authority may, thereafter, conclude
any other contract with a third party on behalf of the Contractor. The Contractor's liability for delay in
completion shall immediately cease upon termination without prejudice to any liability thereunder
that may already have occurred.

36.3. The Project Manager shall, upon the issue of the notice of termination of the contract, instruct
the Contractor to take immediate steps to bring the implementation of the tasks to a close in a prompt
and orderly manner and to reduce expenditure to a minimum.

36.4. In the event of termination, the Project Manager shall, as soon as possible and in the presence of
the Contractor or his representatives or having duly summoned them, draw up a report on the supplies
delivered and the work performed and take an inventory of the materials supplied and unused. A
statement shall also be drawn up of monies due to the Contractor and of monies owed by the
Contractor to the Contracting Authority as at the date of termination of the contract.

36.5. The Contracting Authority shall not be obliged to make any further payments to the Contractor
until the supplies are completed, whereupon the Contracting Authority shall be entitled to recover
from the Contractor the extra costs, if any, of providing the supplies or shall pay any balance due to
the Contractor prior to the termination of the contract.

36.6. If the Contracting Authority terminates the contract it shall be entitled to recover from the
Contractor any loss it has suffered under the contractual conditions set out in Article 2 of the Special

Conditions.

36.7. This contract shall be automatically terminated if it has given risen to no payment in the three
years following its signing.

36.8. The Contracting Authority may, at any time and after giving the Contractor seven days' notice,
terminate the contract, in addition to what is already provided for in Article 36.1.

36.9. Where the termination is not due to an act or omission of the Contractor, force majeure or other

circumstances beyond the control of the Contracting Authority, the Contractor shall be entitled to
claim in addition to sums owing to it for work already performed, an indemnity for loss suffered.

Article 37 - Termination by the Contractor
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37.1. The Contractor may, after giving 14 days notice to the Contracting Authority, terminate the
contract if the Contracting Authority:

- fails to pay the Contractor the amounts due under any certificate issued by the Project

Manager after the expiry of the deadline stated in the Special Conditions;

- consistently fails to meet its obligations after repeated reminders; or

- suspends the delivery of the supplies, or any part thereof, for more than 180 days, for reasons not
specified in the contract or not attributable to the Contractor.

37.2. Termination shall be without prejudice to any other rights or powers under the contract of the
Contracting Authority and the Contractor.

37.3. In the event of such termination, the Contracting Authority shall pay the Contractor for any loss
or damage the Contractor may have suffered.

Article 38 - Force majeure

38.1. Neither Party shall be considered to be in default or in breach of its obligations under the
contract if the performance of such obligations is prevented by any event of force majeure arising
after the date of notification of award or the date when the contract becomes effective

38.2. For the purposes of this Article, the term "force majeure” means acts of God, strikes, lockouts or
other industrial disturbances, acts of the public enemy, wars whether declared or not, blockades,
insurrection, riots, epidemics, landslides, earthquakes, storms, lightning, floods, washouts, civil
disturbances, explosions and any other similar unforeseeable events which are beyond the Parties'
control and cannot be overcome by due diligence.

38.3. Notwithstanding the provisions of Articles 21 and 36, the Contractor shall not be liable to
forfeiture of his performance guarantee, liquidated damages or termination for default if, and to the
extent that, his delay in implementation of the tasks or other failure to perform his obligations under
the contract is the result of an event of force majeure. Nor, notwithstanding the provisions of Articles
28 and 37, shall the Contracting Authority be liable for the payment of interest on delayed payments,
for non-implementation of tasks or for termination by the Contractor for default if, and to the extent
that, the Contracting Authority's delay or other failure to perform its obligations is the result of force
majeure.

38.4. If either Party considers that any circumstances of force majeure have occurred which may
affect performance of its obligations, it shall promptly notify the other Party and the Project Manager,
giving details of the nature, the probable duration and the likely effect of the circumstances. Unless
otherwise directed by the Project Manager in writing, the Contractor shall continue to perform his
obligations under the contract as far as is reasonably practicable, and shall employ every reasonable
alternative means to perform any obligations that the event of force majeure does not prevent it from
performing. The Contractor shall not employ such alternative means unless directed to do so by the
Project Manager.

38.5. If the Contractor incurs additional costs in complying with the Project Manager's directions or
using alternative means under Article 38.4, the amount thereof shall be certified by the Project
Manager.

38.6. If circumstances of force majeure have occurred and continue for a period of 180 days then,
notwithstanding any extension of time for completion of the contract that the Contractor may by
reason thereof have been granted, either Party shall be entitled to serve the other with 30 days' notice
to terminate the contract. If, on the expiry of the period of 30 days, the situation of force majeure still
applies, the contract shall be terminated and, by virtue of the law governing the contract, the Parties
shall be released from further execution of the contract.
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Article 39 — Decease

39.1. Where the Contractor is a natural person, the contract shall be automatically terminated if that
person dies. However, the Contracting Authority shall examine any proposal ma de by the heirs or
beneficiaries if they have notified their wish to continue the contract. The decision of the Contracting
Authority shall be notified to those concerned within 30 days of receipt of such proposal.

39.2. Where the Contractor consists of a number of natural persons and one or more of them die, a
report shall be agreed between the Parties on the progress of the contract, and the Contracting
Authority shall decide whether to terminate or continue the contract in accordance with the
undertaking given by the survivors and by the heirs or beneficiaries, as the case may be.

39.3. In the cases provided for in Articles 39.1 and 39.2, persons offering to continue to perform the
contract shall notify the Contracting Authority thereof within 15 days of the date of decease.

39.4. Such persons shall be jointly and severally liable for the proper execution of the contract to the
same extent as the original Contractor. Continuation of the contract shall be subject to the rules
relating to establishment of the guarantee provided for in Article 11.

DISPUTE SETTLEMENT

Article 40 - Dispute settlement

40.1. The Parties shall make every effort to settle amicably any dispute relating to the contract which
may arise between them.

40.2. Once a dispute has arisen, a Party shall notify the other Party in writing of the dispute, stating its
position on the dispute and any solution which it envisages, and requesting an amicable settlement.
The other Party shall respond to this request for amicable settlement within 30 days, stating its
position on the dispute. Unless the Parties agree otherwise, the maximum time period laid down for
reaching an amicable settlement shall be 120 days from the date of the notification requesting such a
procedure. Should a Party not agree to the other Party's request for amicable settlement, should a
Party not respond in time to that request or should no amicable settlement be reached within the
maximum time period, the amicable settlement procedure is considered to have failed.

40.3. In the absence of an amicable settlement, a Party may notify the other Party in writing
requesting a settlement through conciliation by a third person. If the European Commission is not a
Party to the contract, the Commission can accept to intervene as such a conciliator.

The other Party shall respond to the request of conciliation within 30 days. Unless the Parties agree
otherwise, the maximum time period laid down for reaching a settlement through conciliation shall be
120 days from the notification requesting such a procedure. Should a Party not agree to the other
Party's request for conciliation, should a Party not respond in time to that request or should no
settlement be reached within the maximum time period, the conciliation procedure is considered to
have failed.

40.4. If amicable settlement procedure and, if so requested, the conciliation procedure fails, each
party may refer the dispute to either the decision of a national jurisdiction or arbitration, as specified
in Article 40 of the Special Conditions.

ETHICS CLAUSES

Article 41 - Ethic clauses
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41.1. Any attempt by a candidate or tenderer to obtain confidential information, enter into unlawful
agreements with competitors or influence the committee or the Contracting Authority during the
process of examining, clarifying, evaluating and comparing tenders shall lead to the rejection of his
candidacy or tender.

41.2. Without the Contracting Authority's prior written authorisation, a Contractor and his staff or any
other company with which the Contractor is associated or linked may not, even on an ancillary or
subcontracting basis, supply other services, carry out works or supply equipment for the project.

41.3. This prohibition also applies to any other programmes or projects that could, owing to the nature
of the contract, give rise to a conflict of interest on the part of the Contractor.

41.4. When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is
affected by no potential conflict of interest and has no particular link with other tenderers or parties
involved in the project. Should such a situation arise during execution of the contract, the Contractor
must immediately inform the Contracting Authority.

41.5. The Contractor must at all times act impartially and as a faithful adviser in accordance with the
code of conduct of his profession. He shall refrain from making public statements about the project or
services without the Contracting Authority's prior approval. He may not commit the Contracting
Authority in any way without its prior written consent.

41.6. For the duration of the contract the Contractor and his staff shall respect human rights and
undertake not to offend the political, cultural and religious mores of the beneficiary state.

41.7. The Contractor may accept no payment connected with the contract other than that provided for
therein. The Contractor and his staff must not exercise any activity or receive any advantage
inconsistent with their obligations to the Contracting Authority.

41.8. The Contractor and his staff shall be obliged to maintain professional secrecy for the entire
duration of the contract and after its completion. All reports and documents drawn up or received by
the Contractor shall be confidential.

41.9. The contract shall govern the Parties' use of all reports and documents drawn up, received or
presented by them during the execution of the contract.

41.10. The Contractor shall refrain from any relationship likely to compromise his independence or
that of his staff. If the Contractor ceases to be independent, the Contracting Authority may, regardless
of injury, terminate the contract without further notice and without the Contractor having any claim to
compensation. The Commission reserves the right to suspend or cancel project financing if corrupt
practices of any kind are discovered at any stage of the award process and if the Contracting
Authority fails to take all appropriate measures to remedy the situation. For the purposes of this
provision, "corrupt practices" are the offer of a bribe, gift, gratuity or commission to any person as an
inducement or reward for performing or refraining from any act relating to the award of a contract or
implementation of a contract already concluded with the Contracting Authority.

41.11. Such unusual commercial expenses are commissions not mentioned in the main contract or not
stemming from a properly concluded contract referring to the main contract, commissions not paid in
return for any actual and legitimate service, commissions remitted to a tax haven, commissions paid
to a recipient who is not clearly identified or commissions paid to a company which has every
appearance of being a front company.

41.12. The Contractor undertakes to supply the Commission on request with all supporting documents
relating to the conditions of the contract's execution. The Commission may carry out whatever
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documentary or on-the-spot checks it deems necessary to find evidence in cases of suspected unusual
commercial expenses.

Article 42 - Administrative and financial penalties

42.1. Without prejudice to the application of penalties laid down in the contract, a Contractor who has
been guilty of making false declarations, has made substantial errors or committed irregularities and
fraud, or has been found in serious breach of its contractual obligations, may be excluded from all
contracts and grants financed by the Community budget or EDF for a maximum of five years from
the time when the infringement is established, as confirmed after an adversarial procedure with the
Contractor. The Contractor may present his arguments against this penalty within 30 days of
notification of the penalty by registered letter with acknowledgement of receipt or any equivalent
means. In the absence of any reaction on the part of the Contractor, or of withdrawal of the penalty by
the Commission within 30 days of receipt of the Contractor's arguments against it, the decision
imposing the penalty shall become enforceable. That period may be increased to ten years in the event
of a repeat offence within five years of the first infringement.

42.2. If the Contractor is found to have seriously failed to meet its contractual obligations, it shall
incur financial penalties representing 2-10% of the total value of the contract in question.

That rate may be increased to 4-20% in the event of a repeat offence within five years of the first
infringement.

42.3. Where, after the award of the contract, the award procedure or the performance of the contract
prove to have been subject to substantial errors, irregularities or fraud, and where this is attributable
to the Contractor, the Contracting Authority may refuse to make payments, may recover amounts
already paid or may terminate all the contracts concluded with this Contractor, in proportion to the
seriousness of the errors, irregularities or fraud.

Article 43 - Checks and audits by Community bodies

43.1. The Contractor will allow the European Commission, the European Anti-Fraud Office and the
European Court of Auditors to verify, by examining the documents or by means of on the- spot
checks, the implementation of the project and conduct a full audit, if necessary, on the basis of
supporting documents for the accounts, accounting documents and any other document relevant to the
financing of the project. These inspections may take place up to 7 years after the final payment.

43.2. Furthermore, the Contractor will allow the European Anti-Fraud Office to carry out checks and
verification on the spot in accordance with the procedures set out in the European Community
legislation for the protection of the financial interests of the European Communities against fraud and
other irregularities.

43.3. To this end, the Contractor undertakes to give appropriate access to staff or agents of the
European Commission, of the European Anti-Fraud Office and of the European Court of Auditors to
the sites and locations at which the Contract is carried out, including its information systems, as well
as all documents and databases concerning the technical and financial management of the project and
to take all steps to facilitate their work. Access given to agents of the European Commission,
European Anti-Fraud Office and the European Court of Auditors shall be on the basis of
confidentiality with respect to third parties, without prejudice to the obligations of public law to
which they are subject. Documents must be easily accessible and filed so as to facilitate their
examination and the Consultant must inform the Contracting Authority of their precise location.
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43.4. The Contractor guarantees that the rights of the European Commission, of the European
Anti-Fraud Office and of the European Court of Auditors to carry out audits, checks and verification
will be equally applicable, under the same conditions and according to the same rules those set out in
this Article, to any sub-contractor or any other party benefiting from EC or EDF funds.
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ANNEX II + II1: TECHNICAL SPECIFICATIONS + TECHNICAL OFFER

Contract title: “Supply of IT Forensics Equipment”.
pl/...

Publication reference: PROC/139/09/ IT Forensics Equipment (EuropeAid/129111/M/SUP/XK).

Column 1-2 should be completed by the Contracting Authority
Column 3-4 should be completed by the tenderer
Column 5 is reserved for the evaluation committee

Annex I1I - the Contractor's technical offer

The tenderers are requested to complete the template on the next pages:
e Column 2 is completed by the Contracting Authority shows the required specifications (not to be modified by the tenderer),
¢ Column 3 is to be filled in by the tenderer and must detail what is offered (for example the words “compliant” or “yes” are not sufficient)
e Column 4 allows the tenderer to make comments on his proposed supply and to make eventual references to the documentation

The eventual documentation supplied should clearly indicate (highlight, mark) the models offered and the options included, if any, so that the evaluators can

see the exact configuration. Offers that do not permit to identify precisely the models and the specifications may be rejected by the evaluation committee.
The offer must be clear enough to allow the evaluators to make an easy comparison between the requested specifications and the offered specifications.
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Clarifications about References to Product Names.

In accordance with Paragraph 4.3.2 of the
Practical Guide to Contract procedures for EC external actions,
references to product names within the technical specifications

shall be read as if they were was followed by the words ;

“OR EQUIVALENT”.
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Lot 1 : Mobile Phone Forensic Tool Kit

Item
Number

Specifications *

Specifications Offered
(incl. brand/model)

Notes, remarks, ref
to documentation

Evaluation
Committee’s notes

CelIDEK® by Logicube Qty: 1

A complete Mobile Phone Forensic Field Tool Kit

Mobile Phone hardware interfaces and Software
solution to provide in-depth analysis of mobile
telephones for the collection of forensic evidence.

Durable carrying case, interface cables, and computer.

CelIDEK TEK® by Logicube Qty: 1

Mobile Phone Forensic Field Tool Kit

Used in combination with a Forensics Lap Top (not
included)

Mobile Phone hardware interfaces and Software
solution to provide in-depth analysis of mobile
telephones for the collection of forensic evidence

Durable carrying case, interface cables.
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Mobile Phone Forensic Tool Kit Extended Warranty &
Support
Qty: 2 licenses

— CelIDEK® Extended 2 years Software Service
Agreement with included quarterly software and
adapter updates (3 years total)

Mobile Phone Forensic Tool Kit Extended Hardware
Warranty: 2 years.
Qty: 2 sets
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Lot: 2 Access Data and training

Item Specifications * Specifications Offered Notes, remarks, Evaluation
Number (incl. brand/model) ref to Committee’s notes
documentation
Access Data FTK V.2
1 Qty: 1 license
— Computer Forensics Examination Software.
Access Data FTK Qty: 1 license
2
Extended Software Support, 2 years. (3 years total)
Access Data or CCE® Training
Qty: 4 seats
- Training for 4 personnel
3 - Access Data All Access Pass Online training and

certification OR

-  CCE®(Computer Certified Examiner) online

training OR

- On-Site Training in Kosovo for Access Data or
CCE®(Computer Certified Examiner)
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Lot: 3 Computer Forensic Software Tool and training

Item Specifications * Specifications Offered Notes, remarks, Evaluation
Number (incl. brand/model) ref to Committee’s notes
documentation
Computer Forensic Software Tool
Qty: 4 licenses/ dongles
— EnCase® Forensic V6
— Investigation software for forensic acquisition and
analysis of computer information
1 — Includes all available Encase Forensics modules +
Encase FIM (Field Intelligence Module)
— Includes EnCase® Neutrino module for Mobile
Examinations
— Includes Encase Fastbloc FE Kit for every Encase
Forensics V6
EnCase® Forensic Software and license Updates &
2 Support
Qty: 4 Licenses
EnCase® Forensics Training
3 Qty: 4 seats

- On-Site training in Pristina, Kosovo for 4
personnel
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EnCase® Training Modules to include:
EnCase® Computer Forensics I, EnCase®
Computer Forensics II, EnCase® Advanced
Computer Forensics, EnCase® Advanced
Internet Examinations, EnCase® Neutrino®
Mobile Phone Forensics, EnCase® v6 Field
Intelligence Model, Live Forensics
Investigations, EnCase® v6 EnCE Prep Course
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Lot 4 : IT Forensics Hardware

Item
Number

Specifications *

Specifications Offered
(incl. brand/model)

Notes, remarks,
ref to
documentation

Evaluation
Committee’s notes

IT Forensics workstations Qty: 4

Motherboard with support for 4 core CPU and at
least 1066MHz bus speed.

Minimum 4 core CPU with a minimum 2.4 GHz
speed and 1066 MHz bus speed. Minimum 3MB
cache

2 x PCI-Express (16x), 1 x PCI Express (1x), 2 x
PCI (32), 1 x PCI-X Slots

4 GB DDR2-1066 Dual Channel Memory

PCI-Express Video Graphic card (512 MB),
support for Dual monitor

Dual 10/100/1000 Mbs Gigabit Ethernet
Network adapters

8 channel high definition audio controller

6 port (6 drives) Primary 3.0 Gbit/s Serial ATA
(SATA) Controller (RAIDABLE)

4 port (4 drives) secondary 3.0 Gbit/s Serial
ATA (SATA) Controller with two internal 2
external (eSATA) ports (RAIDABLE)
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1 Port (2 drives) DMA 66/100/133 Parallel ATA
(IDE) Controller

12 USB 2.0/1x Ports. Minimum 4 front mounted

3 Firewire IEEE 1394a (400MB/s) ports
Minimum 1 front mounted

2 Firewire IEEE 1394b (800MB/s) ports.
Minimum 1 front mounted.

SCSI Controller with support for Narrow, Wide,
Ultral60, Ultra320 SCSI hard drives

Writeblocked swapable hard dive bays

Integrated IDE, SATA and SCSI Drive Write
Blockers in the workstations front.

Integrated USB Write Blockers

Integrated Forensics Memory Card Readers with
writeblock in the workstations front

Switchable read-only/read-write for MSC, MS
Pro, SMC, CFC, MD, XD, SDC and MMC
memory card compatible

2x 500 GB 7200 RPM 3.0 GB/s SATA Hard
drives in shock mounted trays

2 x Native Shock Mounted SATA Removable
Hard drive Bays

3 x HotSwap Shock Mounted Universal
(IDE/SATA compatible) Removable Hard Drive
Bays

2 DVD+/- RW, CD +/- RW Dual-Layer Combo
Drive
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Floppy drive with Write Protect switch
Two High Resolution 20 inch LCD monitors.

Preinstalled multiple operating systems, MS-
DOS 6.22, MS Windows 98SE standalone DOS,
MS Windows XP Pro, MS Vista, imaging
software and DVD/CD Authoring Software.

Semi

mobile IT Forensics Workstation
Qty: 2

Integrated 17 inch high resolution LCD

Video Display Panel, and Integrated Keyboard
and Touchpad

Motherboard with support for 4 core CPU and at
least 1066MHz bus speed.

Minimum 4 core CPU with a minimum 2.4 GHz
speed and 1066 MHz bus speed. Minimum 3MB
cache

2 x PCI-Express (x16), 1 x PCI-Express (x1), 2 x
PCI (32), 1 x PCI-X Slots

4 GB DDR2-800 Dual Channel Memory

PCI-Express Video Card (512MB) with Dual
Monitor Output

Dual 10/100/1000 Mbs Gigabit Ethernet Network
Adapters

8 Channel High Definition Audio Controller
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6 port (6 Drives) Primary 3.0 Gb/s Serial ATA
(SATA) Controller (RAID Capable)

4 port (4 Drives) Secondary 3.0 Gb/s Serial ATA
(SATA) Controller with 2 Internal and 2 External
(eSATA)

Ports (RAID Capable)

1 Port (2 Drives) DMA 66/100/133 Parallel ATA
(IDE) Controller

8 USB 2.0/1.x Ports
1 FireWire IEEE 1394b (800 MB/s) Port
1 FireWire IEEE 1394a (400 MB/s) Port

SCSI Controller with support for Narrow, Wide,
Ultra, Ultral60, Ultra320 SCSI hard drives

Writeblocked swapable hard dive bays, which is
supporting

- Integrated IDE Drive Write Blocker

- Integrated SATA Drive Write Blocker

- Integrated SCSI Drive Write Blocker
Integrated USB Write Blocker

Forensic Media Card Reader - One Switchable
Read-Only/Read-Write (MSC, MS Pro, SMC,
CFC, MD,XD, SDC, and MMC Memory Card
compatible)

2 x 500Gb 7200 RPM 3.0 Gb/s SATA Hard
Drives in Trays

2 x Native Shock Mounted SATA Removable
Hard Drive Bays (IDE Capable)
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DVD = RW/CD = RW Dual-Layer Combo Drive

3’2" Floppy Diskette Drive with Write Protect
Switch

IT Forensics Laptop Qty: 2

17 inch high definition wide screen TFT Display.

Motherboard with support for 4 core CPU and at
least 1066MHz bus speed.

Minimum 4 core CPU with a minimum 2.4 GHz
speed and 1066 MHz bus speed. Minimum 3MB
cache

Multi voltage power supply (110V/220V).
Minimum 4GB PC2-6400 of RAM memory.
500GB SATA 2.5" Drive Hard Drive
512MB video RAM

Combo DVD -R/-RW/+R/4RW CD-RW (with
software)

LAN: Onboard NIC supports 10/100/1000 Mbps
802.11g and Bluetooth wireless adapters
Integrated sound card

FireWire IEEE-1394

Built web camera

Flash Media Reader: 4 in 1 (reads/writes
(MMC,MS,SD,MS Pro))
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e PCI Express 54 Port:

e PCI Express 34 FireWire 800 Card

e PCI Express 34 eSATA

o AV 2-port eSATA II 3.0 Gbs Express 34 card

o External hard drive with cooled hard drive
enclosure with a 1'TB SATA Hard Drive with
eSATA and USB 2.0 interfaces.

e Ports: serial port, parallel port (LPT1) supporting
ECP/EPP, infrared transfer port and external CRT
monitor output.

e PS/2 port, microphone jack, headphone jack, RJ-
11 for modem, RJ-45 for LAN

e Lap top case with wheels

Write Protection Hardware Kit without e-SATA
support with included following accessories

Qty: 2

¢ Forensics Bridges

- One FireWire to SATA/IDE Bridge READ

ONLY

- One FireWire to SATA/IDE Bridge

READ/WRITE

- One Forensics USB Bridge

- One FireWire800 + USB 2.0 SCSI Bridge

e (Cables
- Two 8 inch SATA Cables
- Two & inch IDE Cables
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- One 2 inch IDE Cable

- Two 4-pin Molex to SATA Power Cables

- One 68-pin § inch SCSI Ribbon Cable

- One 50-pin one position SCSI ribbon cable
- Two P9 to P9 FireWire Cables

- Two Female to Female 4-pin Molex Power
Cables

- One Mini Type B to USB Cable

Adapters

- One 68-pin to SCA-80 Adapter

- One 68-pin to 50-pin SCSI Adapter

- One Micro SATA Solid State Disk Adapter
- Two P9 to P4 FireWire Cable Adapters

- Two P9 to P6 FireWire Cable Adapters

- One 2.5 inch IDE Hard Disk Adapter

- One 1.8 inch IDE Hard Disk Adapter

- One 1.8 inch IDE Hard Disk (ZIF)

Power assembly
- Two Power Supplies (Auto sensing 100-230
Volt, 50/60 Hz)

- Two Power Cords
Media Reader
- One media reader READ/WRITE Bridge

(read/write that is manually set on the device)

Carrier Case
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Write Protection Hardware Kit with e-SATA support
with included following accessories
Qty: 2
¢ Forensics Bridges

- One FireWire to SATA/IDE Bridge READ

ONLY

- One FireWire to SATA/IDE Bridge

READ/WRITE

- One Forensics USB Bridge

- One FireWire800 + USB 2.0 SCSI Bridge

e (ables
-Two 1 meter e-SATA Cables
-Two 8 inch SATA Cables
- Two 8 inch IDE Cables
- One 2 inch IDE Cable
- Two 4-pin Molex to SATA Power Cables
- One 68-pin 8 inch SCSI Ribbon Cable
- One 50-pin one position SCSI ribbon cable
- Two P9 to P9 FireWire Cables
- Two Female to Female 4-pin Molex Power
Cables
- One Mini Type B to USB Cable
- One USB Extension Cable

e Adapters
- One 68-pin to SCA-80 Adapter
- One 68-pin to 50-pin SCSI Adapter
- One Micro SATA Solid State Disk Adapter
- Two P9 to P4 FireWire Cable Adapters
- Two P9 to P6 FireWire Cable Adapters
- One 2.5 inch IDE Hard Disk Adapter
- One 1.8 inch IDE Hard Disk Adapter
- One 1.8 inch IDE Hard Disk (ZIF)
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e Power Assembly
- Two Power Supplies (Auto sensing 100-230
Volt, 50/60 Hz)
- Two Power Cords

e Media Reader
- One Media Reader READ/WRITE Bridge

(read/write that is manually set on the device)

e (Carrier Case

Portable Forensic Hard Drive duplicator
Qty: 2

e Support for simultaneously imaging and
verification up to 4 GB/min.

e Support for IDE/UDMA/SATA drives.
e  Support for SCSI drives via USB cables.

¢ Equipped with adapters for optional drives such
as 1.8, 2.5”, and compact flash.

e Supports DD imaging standard, MD5 and SHA-
256 algorithms authentication.

¢ Supports image splitting in different sizes.

e Ability to capture IDE/UDMA/SATA drives, and
capture SCSI drives via USB cable
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Mobile Telephone Forensic Tool Kit
Qty: 1

e Supports examinations of PDA, cellular phones
(CDMA, GSM, IDEN and TDMA) and smart
phones.

® Ability to extract data such as phonebooks,
pictures, videos, audio, text messages, call logs,
ESN, IMEI, ICCID, IMSI information as well as
deleted information from Symbian, Microsoft
Mobile, Blackberry, Palm, and Apple iPhone OS
based devices

e (able adapters for all the most common mobile
devices.

e Supports memory dump from the most common
file systems from the devices examined.

e Self powered with batteries.
e Ruggedized

e Support SIM ID cloning

e Support SIM cloning

e Faradays device that prevent network activities of
the device during analysis.

® Ability to extract device data even when original
SIM is not present.

e Ability to store extracted data on external device
such as memory card or USB memory stick.

e [2V/110V/220V charging capabilities.

e Adapters for charging seized mobile devices.
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e Hard case for portable transport, suitable for field
conditions

Network attached storage Qty: 1
e 20 terabytes capacity

® QGigabit dual LAN

e 2 Firewire 800 connections

e 2 USB connections

e RAID 0,1,2,3 support

e Web based management interface

e NFS, FTP, MS active directory support.
e User rights support

e Manageable security policy
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Lot 5 : IT Forensics Software.

Item
Number

Specifications *

Specifications Offered
(incl. brand/model)

Notes, remarks,
ref to
documentation

Evaluation
Committee’s notes

Password recovery bundle Qty: 1

Supports Archive Password Recovery

Supports all versions of ZIP/PKZip/WinZip,
RAR/WinRAR, as well as ARJ/WinARJ, and
ACE/WinACE (1.x)

Recovery of archives in less than 1 hour for ZIP
archives created with WinZip version 8.0 and
earlier

Supports archives over 4 GB and self-extracting
archives

Supports strong AES encryption found in
WinRAR and the new versions of WinZip

Support for all known vulnerabilities and
implementation flaws in the various compression
algorithms for faster recovery

Support for interrupt and resume operation at any
time

Support for background operation by utilizing
idle CPU cycles only
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Dictionary and brute-force attacks with user-
defined masks and advanced templates

EFS (Encrypted File System) Support

Support for EFS-protected disk inserted into a
different PC

Deleted users or user profiles

User transferred into a different domain without
EFS consideration

Account password reset performed by system
administrator without EFS consideration

Damaged disk, corrupted file system, unbootable
operating system

Reinstalled Windows or computer upgrades

Formatted system partitions with encrypted files
left on another disk

Internet Explorer Password Recovery Support

Must be able to recover passwords to web sites
saved in Microsoft Internet Explorer (in local
password list),

Has to support AutoComplete strings (form
fields).

IM (Instant Messaging) Programs Password
Recovery Support

Supports the following instant messaging
programs:

AOL Instant Messenger, AIM Triton and
AIM Pro, AT&T IM Anywhere, Blowsearch,
Bubbler (Five Across), Devil, Digsby, Easy
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Message, Eighth Wonder Catax, Excite
Messenger, Exodus, Gadu-Gadu, GAIM,
Gajim, Gizmo, Global-IM, Google Talk, icasa
Hello, ICQ and ICQLite, Imeem, Imici
Messenger, IMVITE Messenger, IMVU,
Indiatimes messenger, InterComm IM (Five
Across), Ipswitch Instant Messenger, iWon,
Jabber IM, Just Another Jabber, Kellster IM,
Mail.Ru Agent, Maple Messenger, Match
Messenger, Meca Messenger, MessageMate,
Messenger2, Microsoft Office Communicator
2005, Miranda, MSN Messenger, MySpace
IM, Odigo, ooVoo, Oyco Messenger, PalTalk,
Pandion, PowWow Messenger, Praize IM,
Prodigy IM, Psi Jabber client, QIP, Qnext,
QQ (Africa Version), Rediff Bol, ScatterChat,
ScreenFIRE, Sify Buzz, Simple Instant
Messenger, Tencent QQ, Tiscali, T-Online
Messenger, Trillian, Vista IM, Windows Live
Messenger,Ya.com Messenger,Yahoo!
Messenger

IBM Lotus Password Recovery Support

Instant password recovery for multiple products
from Lotus Family

Support for all versions of IBM/Lotus SmartSuite

Support for Lotus Organizer, Lotus WordPro,
Lotus 1-2-3, Lotus Approach and Freelance
Graphics

Support for documents and passwords in all
languages and encodings
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Recover FTP and proxy passwords set in Lotus
SmartSuite components

Mailbox Password Recovery Support

Recover passwords to multiple email clients
(Microsoft Internet Mail and News, Eudora,
TheBat! and TheBat!, Voyager, Netscape
Navigator/Communicator Mail, Pegasus mail,
Calypso mail, FoxMail, Phoenix Mail,
IncrediMail, = @nyMail, = QuickMail  Pro,
MailThem, Opera mail, Kaufman Mail Warrior,
Becky!, Internet Mail)

Recover passwords to all accounts

Retrieve send (SMTP) and receive (POP3/IMAP)
passwords

Recover profile passwords and master-passwords

Recover POP3/IMAP passwords in all email
clients with the POP3/IMAP Server Emulator

Retrieve passwords to uninstalled email clients

Recover corrupted email databases and
installations

Fully automatic operation displays all passwords
at once

Break and Recover Office Passwords.

Support for Microsoft Office Word and Excel 97
and 2000

Support for Office 97/2000 Compatible
documents saved with Microsoft Office XP and
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2003-2007

Unlocks 100% of Word documents with Thunder
Tables

Unlocks 97% of Excel documents with Rainbow
Tables

Allows up to 32 CPUs or CPU cores

Splits password recovery tasks into several ranges
for parallel processing with  concurrent
workstations

Attacks 40-bit encryption keys instead of lengthy
passwords

Optimized low-level code for optimum
performance

Has to support distributed password attack,
recovery and cracking with using host computers
on network

Supports wireless password cracking on air.
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ANNEX IV: Budget breakdown (Model financial offer)

PUBLICATION REFERENCE: PROC/139/09/IT Forensics Equipment (EuropeAid/129111/M/SUP/XK)

NAME OF TENDERER: [..cccciiiiiiiiiiiiniiieninnnen. |

LOT 1: Mobile Phone Forensic Tool Kit

ITEM QUANTITY | SPECIFICATIONS OFFERED UNIT COSTS WITH TOTAL
NUMBER (INCL BRAND/MODEL) DELIVERY <DDU>' <EUROS >
<PLACE OF ACCEPTANCE>
<EUROS>

1 1

2 1

3 2 licenses

4 2 sets

Total

1

</DDU (Delivered Duty Unpaid)> - Incoterms 2000 International Chamber of Commerce - http://www.iccwbo.org/incoterms/id3040/index.html
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PUBLICATION REFERENCE: PROC/139/09/IT Forensics Equipment (EuropeAid/129111/M/SUP/XK)

ANNEX IV: Budget breakdown (Model financial offer)

NAME OF TENDERER: [..cccciiiiiiiiiiiiniiieninnnen. |

LOT 2: Access Data and training

ITEM QUANTITY | SPECIFICATIONS OFFERED UNIT COSTS WITH TOTAL
NUMBER (INCL BRAND/MODEL) DELIVERY <DDU>' <EUROS >
<PLACE OF ACCEPTANCE>
<EUROS>
1 1 license
2 1 license
3 4 seats
Total

1

</DDU (Delivered Duty Unpaid)> - Incoterms 2000 International Chamber of Commerce - http://www.iccwbo.org/incoterms/id3040/index.html
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PUBLICATION REFERENCE: PROC/39/09/IT Forensics Equipment (EuropeAid/129111/M/SUP/XK)

ANNEX IV: Budget breakdown (Model financial offer)

NAME OF TENDERER: [..cccciiiiiiiiiiiiniiieninnnen. |

LOT 3: Computer Forensic Software Tool and training

ITEM QUANTITY | SPECIFICATIONS OFFERED UNIT COSTS WITH TOTAL
NUMBER (INCL BRAND/MODEL) DELIVERY <DDU>' <EUROS >
<PLACE OF ACCEPTANCE>
<EUROS>
1 4 licenses
2 4 licenses
3 4 seats
Total

1

</DDU (Delivered Duty Unpaid)> - Incoterms 2000 International Chamber of Commerce - http://www.iccwbo.org/incoterms/id3040/index.html
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ANNEX IV: Budget breakdown (Model financial offer)
PUBLICATION REFERENCE: PROC/139/09/ IT Forensics Equipment (EuropeAid/129111/M/SUP/XK)

NAME OF TENDERER: [.ccciiiiiiiiiiiiiiiiiiiiinnnnen. |

LOT 4: IT Forensics Hardware

ITEM QUANTITY | SPECIFICATIONS OFFERED UNIT COSTS WITH TOTAL
NUMBER (INCL BRAND/MODEL) DELIVERY <DDU>" <EUROS >
<PLACE OF ACCEPTANCE>
<EUROS>
1 4
2 2
3 2
4 2

' </DDU (Delivered Duty Unpaid)> - Incoterms 2000 International Chamber of Commerce - http://www.iccwbo.org/incoterms/id3040/index.html
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Total
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PUBLICATION REFERENCE: PROC/139/09/ IT Forensics Equipment (EuropeAid/129111/M/SUP/XK)

ANNEX IV: Budget breakdown (Model financial offer)

NAME OF TENDERER: [.ccceiiiiiiiiiiiiiinnineinnnnen. |

LOT 5: IT Forensics Software

ITEM QUANTITY | SPECIFICATIONS OFFERED UNIT COSTS WITH TOTAL
NUMBER (INCL BRAND/MODEL) DELIVERY <DDU>" <EUROS >
<PLACE OF ACCEPTANCE>
<EUROS>
1 1
Total

1

</DDU (Delivered Duty Unpaid)> - Incoterms 2000 International Chamber of Commerce - http://www.iccwbo.org/incoterms/id3040/index.html
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TENDER GUARANTEE FORM

Specimen tender guarantee
< To be completed on paper bearing the letterhead of the financial institution >
For the attention of <Address of the Contracting Authority> referred to below as the
“Contracting Authority”
<Date>

Title of contract: Supply of IT Forensics Equipment
Identification number: PROC/139/09/ IT Forensics Equipment

We, the undersigned, <name and address of financial institution>, hereby irrevocably declare
that we will guarantee as primary obligor, and not merely as a surety on behalf of
<Tenderer's name and address> the payment to the Contracting Authority of <amount of the
tender guarantee>, this amount representing the guarantee referred to in article 11 of the
Procurement Notice.

Payment shall be made without objection or legal proceedings of any kind, upon receipt of
your first written claim (sent by registered letter with confirmation of receipt) if the Tenderer
does not fulfil all obligations stated in its tender. We shall not delay the payment, nor shall
we oppose it for any reason whatsoever. We shall inform you in writing as soon as payment
has been made.

We note that the guarantee will be released at the latest within 45 days of the expiry of the
tender validity period, including any extensions, in accordance with Article 8 of the
Instructions to Tenderers [and in any case at the latest on (1 year after the deadline for

submission of tenders)] L

The law applicable to this guarantee shall be that of <country of the Contracting Authority/
country in which the financial institution issuing the guarantee is established>. Any dispute
arising out of or in connection with this guarantee shall be referred to the courts of <name of
the country of the Contracting Authority>.

The guarantee will enter into force and take effect from the submission deadline of the
tender.

Name: ..ooveeee e, Position: .........ccvennn...
Signature: .................

Date:

" This mention has to be inserted only where the law applicable to the guarantee imposes a precise expiry date
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ANNEX V: MODEL PERFORMANCE GUARANTEE

<To be completed on paper bearing the letterhead of the financial institution >
For the attention of
<Name and address of the Contracting Authority>
refered to below as the “Contracting Authority”

Subject: Guarantee No...

Performance Guarantee for the full and proper execution of contract PROC/139/09/ IT Forensics
Equipment (please quote number and title in all correspondence)

We the undersigned, <name and address of financial institution>, hereby irrevocably declare that we
guarantee as primary obligor, and not merely as a surety on behalf of <Contractor's name and
address>, hereinafter referred to as “the Contractor”, payment to the Contracting Authority of
<amount of the performance guarantee>, representing the performance guarantee mentioned in
Article 11 of the Special Conditions of the contract <contract number and title> concluded between
the Contractor and the Contracting Authority, hereinafter referred to as “the Contract”.

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your first
written claim (sent by registered letter with confirmation of receipt) stating that the Contractor has
failed to perform its contractual obligations fully and properly and that the Contract has been
terminated. We shall not delay the payment, nor shall we oppose it for any reason whatsoever. We
shall inform you in writing as soon as payment has been made.

We accept notably that no amendment to the terms of the Contract can release us from our obligation
under this guarantee. We waive the right to be informed of any change, addition or amendment to the
Contract.

We note that the guarantee will be released within 45 days of the issue of the final acceptance
certificate (except for such part as may be specified in the Special Conditions in respect of after sales
service). [and in any case at the latest on (at the expiry of 18 months after the implementation period
of the Contract)]".

The law applicable to this guarantee shall be that of <country of the Contracting Authority/country in
which the financial institution issuing the guarantee is established>. Any dispute arising out of or in
connection with this guarantee shall be referred to the courts of Brussels (Belgium).

This guarantee shall enter into force and take effect upon its signature.

Name: ... Position: .........ccvvve....

? Signature: ................. Date: <Date>

! This mention has to be inserted only where the law applicable to the guarantee imposes a precise expiry date
% The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed
characters.
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ANNEX V: PRE-FINANCING GUARANTEE FORM

<To be completed on paper bearing the letterhead of the financial institution >
For the attention of
<Name and address of the Contracting Authority>
referred to below as the “Contracting Authority”

Subject: Guarantee No...

Financing Guarantee for the repayment of pre-financing payable under contract PROC/139/09/ IT
Forensics Equipment (please quote number and title in all correspondence)

We, the undersigned, <name, and address of financial institution>, hereby irrevocably declare that we
guarantee as primary obligor, and not merely as surety on behalf of <Contractor's name and address>,
hereinafter referred to as “the Contractor”, the payment to the Contracting Authority of <indicate the
amount of the pre-financing>, corresponding to the pre-financing as mentioned in Article 26.1 of the
Special Conditions of the contract <Contract number and title>concluded between the Contractor and
the Contracting Authority, hereinafter referred to as “the Contract™.

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your first
written claim (sent by registered letter with confirmation or receipt) stating that the Contractor has not
repaid the pre-financing on request or that the Contract has been terminated. We shall not delay the
payment, nor shall we oppose it for any reason whatsoever. We shall inform you in writing as soon as
payment has been made.

We accept notably that no amendment to the terms of the Contract can release us from our obligation
under this guarantee. We waive the right to be informed of any change, addition or amendment of the
Contract.

We note that the guarantee will be released 45 days at the latest after the provisional acceptance of the
goods [and in any case at the latest on (at the expiry of 18 months after the implementation period of
the Contract)]".

The law applicable to this guarantee shall be that of <country of the Contracting Authority/country in
which the financial institution issuing the guarantee is established>. Any dispute arising out of or in
connection with this guarantee shall be referred to the courts of Brussels, Belgium.

The guarantee will enter into force and take effect on receipt of the pre-financing payment in the
account designated by the Contractor to receive payments.

Name: ....oovvvviiiiiiiiiieeens Position: .....................
*Signature: ................. Date: <Date>

! This mention has to be inserted only where the law applicable to the guarantee imposes a precise expiry date
% The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed
characters.
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ADMINISTRATIVE COMPLIANCE GRID

Contract title :

Supply of IT Forensics Equipment

Publication reference :

EuropeAid/129111/M/SUP/XK

Tender Name of Tenderer Is tenderer Is Is language Is tender Is tenderer's Other Overall
envelope (consortium) | documentation as submission declaration administrative decision?
number nationality' complete? required? form signed (by all requirements of (Accept /
eligible? (Y/N) (Y/N) complete? consortium the tender Reject)
(Y/N) (Y/N) members if a dossier?
consortium)? (Yes/No/Not
(Yes/No/ Not applicable)
Applicable)
1
2
3
4
5

Chairperson's name

Chairperson's signature

Date

"I the tender has been submitted by a consortium, the nationalities of all the consortium members must be eligible




EVALUATION GRID

Contract title :

Supply of IT Forensics Equipment

Publication reference :

EuropeAid/129111/M/SUP/XK

Name of Tenderer

Rules of

- . Subcontracting Other technical Notes:
origin =~ o 8 LS statement in requirements in <
> respected? 5 2 = £< s £ accordance with tender dossier? 8
2 (Y/N) § 5 g ~ 5~ 8 8% art 6 of the (YesNoNot | &
= =RV B << o 2 2 General applicable) g =~
= % c E e = < = S % % Conditions? > Z
o g% | &éx | E¥ 55 22 (Y/N) =ig
5} S 78 @) [~Ne) g = = o 9
Lo) 25 L= = .S 8 _ 1=
=) 5 S =] ) o 2 g =
= S & 2 = g5 Z3 g
Moo ~ 3 8 5 =
O & 2
1
2
3
4

Evaluator's name & signature

Evaluator's name & signature

Evaluator's name & signature

Date
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D. TENDER FORM FOR A SUPPLY CONTRACT

Publication reference: PROC/139/09/ IT Forensics Equipment

Title of contract: Supply of IT Forensics Equipment
<Place and date>

A: Yves de Kermabon, Head of EULEX Kosovo, and address at EULEX KOSOVO, Ndértesa
Farmed, “Muharrem Fejza” p.n., Lagjja e Spitalit, 10000 Pristina-Kosovo

One signed form must be supplied (for each lot, if the tender procedure is divided into lots), together
with the number of copies specified in the Instruction to Tenderers. The form must include a signed
declaration using the annexed format from each legal entity making the application. Any additional
documentation (brochure, letter, etc) sent with the form will not be taken into consideration.
Applications being submitted by a consortium (ie, either a permanent, legally-established grouping or
a grouping which has been constituted informally for a specific tender procedure) must follow the
instructions applicable to the consortium leader and its members. The attachments to this submission
form (i.e. declarations, statements, proofs) may be in original or copy. If copies are submitted, the
originals must be dispatched to the Contracting Authority upon request. For economical and
ecological reasons, we strongly recommend that you submit your files on paper-based materials (no
plastic folder or divider). We also suggest you use double-sided print-outs as much as possible.

An economic operator may, where appropriate and for a particular contract, rely on the capacities of
other entities, regardless of the legal nature of the links which it has with them. It must in that case
prove to the contracting authority that it will have at its disposal the resources necessary for
performance of the contract, for example by producing an undertaking on the part of those entities to
place those resources at its disposal. Such entities, for instance the parent company of the economic
operator, must respect the same rules of eligibility and notably that of nationality, as the economic
operator.

1 SUBMITTED BY

Name(s) of tenderer(s) Nationality'

Leader’

Member

Etc ...

' Country in which the legal entity is registered

? add/delete additional lines for members as appropriate. Note that a subcontractor is not
considered to be a member for the purposes of this tender procedure. Subsequently, the data
of the subcontractor must not appear in the data related to the economic, financial and
professional capacity. If this tender is being submitted by an individual tenderer, the name of
the tenderer should be entered as 'leader' (and all other lines should be deleted)
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2 CONTACT PERSON (for this tender)

Name

Address

Telephone

Fax

E-mail

3 ECONOMIC AND FINANCIAL CAPACITY'

Please complete the following table of financial data® based on your annual accounts and your latest
projections. If annual accounts are not yet available for this year or last year, please provide your
latest estimates, clearly identifying estimated figures in italics. Figures in all columns must be on the
same basis to allow a direct, year-on-year comparison to be made (or, if the basis has changed, an
explanation of the change must be provided as a footnote to the table). Any clarification or
explanation which is judged necessary may also be provided.

Financial data 2 years Year Last | Averag | This
before | before year e year
last last year
year3 € € €
€ €

Annual turnover’ , excluding this
contract

Cash and cash equivalents® at
beginning of year

! Natural persons have to prove their capacity in accordance with the selection criteria and by
the appropriate means.

* if this application is being submitted by a consortium, the data in the table above must be
the sum of the data in the corresponding tables in the declarations provided by the
consortium members — see point 7 of this tender form for a supply contract.

3 Last year=last accounting year for entity.

* Amounts entered in the 'Average' column must be the mathematical average of the amounts
entered in the four preceding columns of the same row.

> The gross inflow of economic benefits (cash, receivables, other assets) arising from the
ordinary operating activities of the enterprise (such as sales of goods, sales of services,
interest, royalties, and dividends) during the year.

% Cash and cash equivalents comprise cash on hand and demand deposits, together with
short-term, highly liquid investments that are readily convertible to a known amount of cash,
and that are subject to an insignificant risk of changes in value. An investment normally
meets the definition of a cash equivalent when it has a maturity of three months or less from
the date of acquisition. Equity investments are normally excluded, unless they are in
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Net cash from / (used in) operating,
investing & financing activities'
excluding future contracts

Net forecast cash from/ (used in)
future contracts, excluding this
contract

Cash and cash equivalents® at end
of year [ie, the sum of the above
three rows]

substance a cash equivalent (e.g. preferred shares acquired within three months of their
specified redemption date). Bank overdrafts which are repayable on demand and which form
an integral part of an enterprise's cash management are also included as a component of cash
and cash equivalents.

! Operating activities are the main revenue-producing activities of the enterprise that are not
investing or financing activities, so operating cash flows include cash received from
customers and cash paid to suppliers and employees. Investing activities are the acquisition
and disposal of long-term assets and other investments that are not considered to be cash
equivalents. Financing activities are activities that alter the equity capital and borrowing
structure of the enterprise. Interest and dividends received and paid may be classified as
operating, investing, or financing cash flows, provided that they are classified consistently
from period to period. Cash flows arising from taxes on income are normally classified as
operating, unless they can be specifically identified with financing or investing activities.
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4 STAFF RESOURCES
Please provide the following personnel statistics for the current year and the two previous years'.

Average Year before last Last year This year
manpower
Overall | Total for | Overall | Total for | Overall | Total for
fields fields fields
related related related
to this to this to this
contract contract contract
2 11 11
Permanent staff
3
Other staff*
Total
Permanent staff as a % %o %o % % %o
proportion of total
staff (%)

" if this tender is being submitted by a consortium, the data in the table above must be the

sum of the data in the corresponding tables in the declarations provided by the consortium
members — see point 7 of this tender form for a supply contract.
? Corresponding to the relevant specialisms identified in point 5 below.
> staff directly employed by the Tenderer on a permanent basis (ie, under indefinite contracts)
* other staff not directly employed by the Tenderer on a permanent basis (ie, under fixed-term

contracts)
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S FIELDS OF SPECIALISATION

Please use the table below whose objective is to indicate the relevant specialisms related to this contract of each legal entity making this tender, by using
the names of these specialisms as the row headings and the name of the legal entity as the column headings. Show the relevant specialism(s) of each legal
entity by placing a tick (v') in the box corresponding to those specialisms in which the legal entity has significant experience. [Maximum 10 specialisms]

Leader Member 2 Member 3 Etc ...

Relevant specialism 1
Relevant specialism 2
Etc ...

"add / delete additional lines and/or rows as appropriate. If this tender is being submitted by an individual legal entity, the name of the legal
entity should be entered as 'Leader' (and all other columns should be deleted)
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6 EXPERIENCE

Please complete a table using the format below to summarise the major relevant supplies carried out in the course of the past 3 years' by the legal entity or

entities making this tender. The number of references to be provided must not exceed 15 for the entire tender

Ref # (maximum 15) Project title
Name of legal entity | Country Overall Proportion No of Name of Origin of Dates Name of
supply supplied by staff client funding members if any
value legal entity | provided
(EUR)’ (%)

Detailed description of supply

Related services provided

" In the case of framework contracts (without contractual value), only specific contracts corresponding to assignments implemented under such

framework contracts shall be considered.

? Amounts actually paid, without the effect of inflation.

2008
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7

TENDERER'S DECLARATION(S)

As part of their tender, each legal entity identified under point 1 of this form, including
every consortium member, must submit a signed declaration using this format. The
declaration may be in original or in copy. If copies are submitted the originals must be
dispatched to the Contracting Authority upon request.

In response to your letter of invitation to tender for the above contract,

we, the undersigned, hereby declare that:

We have examined and accept in full the content of the dossier for invitation to tender No
PROC/139/09/IT Forensics Equipment of 14 September 2009. We hereby accept its

provisions in their entirety, without reservation or restriction.

We offer to deliver, in accordance with the terms of the tender dossier and the conditions and
time limits laid down, without reserve or restriction:

Lot No 1: [description of supplies with indication of quantities and origin)|

Lot N 2: [description of supplies with indication of quantities and origin]

Etc.

The price of our tender excluding spareparts and consumables, if applicable [excluding the
discounts described under point 4] is:

Lot NO L: [ariii e ]

Lot NO 2 [oeii i ]

Lot NO 3 [ ]

Etc

We will grant a discount of [%], or [.............. EUROS] in the event of our being awarded
Lot No... and Lot No... .........].

This tender is valid for a period of 90 days from the final date for submission of tenders.

If our tender is accepted, we undertake to provide a performance guarantee as required by
Article 11 of the Special Conditions.

Our firm/company [and our subcontractors] has/have the following nationality:

We are making this tender in our own right [as member in the consortium led by < name of
the leader / ourselves > ]*. We confirm that we are not tendering for the same contract in any
other form. [We confirm, as a member in the consortium, that all members are jointly and
severally liable by law for the execution of the contract, that the lead member is authorised to
bind, and receive instructions for and on behalf of, each member, that the execution of the
contract, including payments, is the responsibility of the lead member, and that all members
in the joint venture/consortium are bound to remain in the joint venture/consortium for the
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entire period of the contract's execution].

We are not in any of the situations excluding us from participating in contracts which are
listed section 2.3.3 of the Practical Guide to contract procedure for EC external actions. In the
event that our tender is successful, we undertake, if required, to provide the proof usual under
the law of the country in which we are established that we do not fall into these exclusion
situations. The date on the evidence or documents provided will be no earlier than 1 year
before the date of submission of the tender and, in addition, we will provide a statement that
our situation has not altered in the period which has elapsed since the evidence in question
was drawn up.

We also undertake, if required, to provide evidence of the financial and economic standing
and the technical and professional capacity according to the selection criteria for this call for
tender specified in the procurement notice, point 16. The documentary proofs required are
listed in section 2.4.12.1.3 and 2.4.12.1.4 of the Practical Guide.

We also understand that if we fail to provide the proof/evidence required, within 15 calendar
days after receiving the notification of award, or if the information provided is proved false,
the award may be considered null and void.

We agree to abide by the ethics clauses in Clause 23 of the instructions to tenderers and, in
particular, have no conflict of interests or any equivalent relation in that respect with other
tenderers or other parties in the tender procedure at the time of the submission of this
application.

We will inform the Contracting Authority immediately if there is any change in the above
circumstances at any stage during the implementation of the tasks. We also fully recognise
and accept that any inaccurate or incomplete information deliberately provided in this
application may result in our exclusion from this and other contracts funded by the EC/EDF.

We note that the Contracting Authority is not bound to proceed with this invitation to tender
and that it reserves the right to award only part of the contract. It will incur no liability
towards us should it do so.

We fully recognise and accept that we may be excluded from tender procedures and contract,
in accordance with the Section 2.3.5 of the Practical Guide to contract procedures for EC
external actions, for a maximum period of 5 years from the date on which the infringement is
established and up to 10 years in the event of a repeated offence within the 5 years of the
above-mentioned date. Furthermore, we acknowledge that, should we made false
declarations, committed substantial errors, irregularities or fraud, we shall also be subject to
financial penalties representing 2 % to 10 % of the total estimated value of the contract being
awarded. This rate may be increased to 4% to 20% in the event of a repeat offence within 5
years of the first infringement.

We are aware that, for the purposes of safeguarding the financial interests of the
Communities, our personal data may be transferred to internal audit services, to the European
Court of Auditors, to the Financial Irregularities Panel or to the European Anti-Fraud Office.

[* Delete as applicable]




If this declaration is being completed by a consortium member:

The following table contains our financial data as included in the consortium’s tender form.
These data are based on our annual audited accounts and our latest projections. Estimated
figures (ie, those not included in annual audited accounts) are given in italics. Figures in all
columns have been provided on the same basis to allow a direct, year-on-year comparison to
be made <except as explained in the footnote to the table>.

Financial data

2 years
before last’
€

Year
before last
year

€

Last year

€

Average®

€

This year

€

Annual turnover ’, excluding this
contract

Cash and cash equivalents® at
beginning of year

Net cash from / (used in) operating,
investing & financing activities’
excluding future contracts

Net forecast cash from/ (used in) future
contracts, excluding this contract

Cash and cash equivalents® at end of
year (ie, the sum of the above three
TOWS)




The following table contains our personnel statistics as included in the consortium’s tender form:

Average Previous year Last year This year
manpower
Overall Total for Overall Total for Overall Total for
fields fields fields
related to related to related to
this this this
contract contract contract
11 11 11
Permanent staff 2
Other staff
Yours faithfully
Name and first name: <[..........oooiiiiiiiiii >
Duly authorised to sign this tender on behalf of:
ettt ettt ettt ettt e e e e ettt e ettt e >
Place and date: <..........ccoiiiiiiii e >]
Stamp of the firm/company:

This tender includes the following annexes:

[Numbered list of annexes with titles]




C. GLOSSARY

Administrative order: Any instruction or order issued by the Project Manager to the
Contractor in writing regarding the provision of the supplies.

Breakdown of the overall price: A heading-by-heading list of the rates and costs
making up the price for a lump-sum contract.

Commercial warranty: The warranty the manufacturer provides for a defined period
that the supply will be free from structural defects due to substandard material or
workmanship, under conditions of normal commercial use and service. The
Commercial warranty should not be confused with - and might go beyond - the
warranty period of the contract.

Contflict of interest: Any event influencing the capacity of a candidate, tenderer or
contractor to give an objective and impartial professional opinion, or preventing him,
at any moment, from giving priority to the interests of the Contracting Authority. Any
consideration relating to possible contracts in the future or conflict with other
commitments, past or present, of a candidate, tenderer or contractor, or any conflict
with his own interests. These restrictions also apply to subcontractors and employees
of the candidate, tenderer or contractor.

There is a conflict of interests within the meaning of Article 52 of the Financial
Regulation where the impartial and objective exercise of the functions of a player in
the implementation of the budget or an internal auditor is compromised for reasons
involving family, emotional life, political or national affinity, economic interest or any
other shared interest with the beneficiary.

Contract value: The sum stated in the contract representing the initial estimate
payable for carrying out the supplies, or such other sum as ascertained at the end of the
contract as due under the contract.

Contracting Authority: The party which concludes the contract as provided in the
Financing Agreement, be it the Commission for and on behalf of the beneficiary, a
country or a legal person governed by public or private law, as mentioned in the
financing agreement.

Day: Calendar day

Evaluation committee: A committee made up of an odd number of voting members
(at least three) appointed by the Contracting Authority and possessing the technical,
linguistic and administrative capacities necessary to give an informed opinion on
tenders.

Execution period. The period from contract signature until 18 months after the
provisional acceptance of the supply. This period includes the warranty and the final
acceptance of the supply.

Foreign currency: Any currency, other than the euro, which is permissible under the
applicable provisions and regulations and has been indicated in the tender.




Framework Contract: agreement concluded between the parties to establish the
essential terms governing a series of specific “purchase orders” to be concluded within
a specific period for the supply of similar items.

General conditions: The general contractual provisions setting out the administrative,
financial, legal and technical clauses governing the execution of contracts.

General damages: The sum not stated beforehand in the contract, which is awarded
by a court or an arbitration tribunal, or agreed between the parties, as compensation
payable to an injured party for a breach of the contract by the other party.

Implementation period. The period from contract signature, or alternative date if
specified in the Special Conditions, until the provisional acceptance of the supply.

In writing: This includes any hand-written, typed or printed communication,
including telex, cable, e-mail and fax transmissions.

Liquidated damages: The sum stated in the contract as compensation payable by the
Contractor to the Contracting Authority for failure to complete the contract or part
thereof within the periods under the contract, or as payable by either party to the other
for any specific breach identified in the contract.

Most economically advantageous tender: The tender deemed to be best in terms of
the specific criteria laid down for the contract in question, e.g. quality, technical
properties, aesthetic and functional qualities, after-sales service and technical
assistance and the price or lowest price. These criteria must be published in the
procurement notice or stated in the tender dossier.

Open procedure: Calls for tender are open where all interested economic operators
may submit a tender.

Period: A period begins the day after the act or event chosen as its starting point.
Where the last day of a period is not a working day in the country of the Contracting
Authority, the period expires at the end of the next working day.

Project Manager: The legal or natural person responsible for monitoring the
execution of the contract on behalf of the Contracting Authority and/or the
Commission, where the latter is not the Contracting Authority.

Purchase orders: document issued by the contracting authority in accordance with the
established terms of the framework contract and determining the types of items and
respective quantities to be provided by the contractor, (along with any relevant
derogation to the delivery conditions set in the framework contract e.g. place and time
of delivery)

Special conditions: The special conditions laid down by the Contracting Authority as
an integral part of the tender dossier, including modifications to the general conditions,
clauses specific to the contract and the terms of reference (for a service contract) or
technical specifications (for a supply or works contract).




Successful tenderer: The tenderer selected at the end of the procedure for the award
of the contract.

Supplies: All items which the Contractor is required to supply to the Contracting
Authority, including, where necessary, services such as installation, testing,
commissioning, provision of expertise, supervision, maintenance, repair, training and
other such obligations connected with the items to be provided under the contract.

Supply contract: Supply contracts cover the purchase, leasing, rental or hire purchase,
with or without option to buy, of products. A contract for the supply of products and,
incidentally, for siting and installation shall be considered a supply contract.

Tender price: The sum stated by the tenderer in its tender for carrying out the
contract.

Tenderer: Any natural or legal person or consortium thereof submitting a tender with
a view to concluding a contract. The terms "supplier”, "contractor" and "service
provider" refer to three categories of economic operators, natural or legal persons, who
supply products, execute works and provide services respectively.

Warranty obligations: The warranty of the Contractor that the supplies are new,
unused, without defects, of the most recent models and incorporate all recent
improvements in design and materials. This warranty must remain valid for a
maximum of 1 year after provisional acceptance. See article 32 of the General
Conditions.

Written communications: Certificates, notices, orders and instructions issued in
writing under the contract.
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FINANCIAL IDENTIFICATION

PRIVACY STATEMENT http://ec.europa.eu/budget/execution/ftiers_fr.him

ACCOUNT NAME

ACCOUNT NAME() |

ADDRESS |

TOWN/CITY |

COUNTRY |

CONTACT |

TELEPHONE |

E - MAIL |

BANK NAME |

BRANCH ADDRESS |

TOWN/CITY |

COUNTRY |

ACCOUNT NUMBER |

IBAN(2) |

REMARKS:

BANK STAMP + SIGNATURE OF BANK REPRESENTATIVE DATE + SIGNATURE ACCOUNT HOLDER :

(Both Obligatory)(3)

(Obligatory)

DATE I

(1) The name or title under which the account has been opened and not the name of the authorized agent
(2) If the IBAN Code (International Bank accout number) is applied in the country where your bank is situated

G itis preferable to attach a copy of recent bank statement, in which event the stamp of the bank and the signature
of the bank’s representative are not required. The signature of the account-holder is obligatory in all cases.
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LEGAL ENTITIES

PRIVATE COMPANIES

TYPE OF
COMPANY ‘ ‘

NGO YES ]_ NO r (Mon-Governmental Organisation)

NAME(S)

ABBREVIATION

OF
HEAD OFFICE

POSTCODE P.0. BOX

TOWN/CITY

COUNTRY

|
|
|
|
|
ADDRESS ||
|
|
|
|
|
|

VAT (1)

PLACE OF REGISTRATION | |

DATE OF REGISTRATION ‘ ‘ ‘ ‘ ‘ |

REGISTRATION No (2) |

PHONE | | FAX | |

E-MAIL | |

THIS "LEGAL ENTITIES" FORM SHOULD BE COMPLETED AND RETURNED TOGETHER WITH:

1. A COPY OF THE VAT REGISTRATION DOCUMENT IF APPLICABLE AND IF THE VAT NUMBER DOES NOT APPEAR ON
THE OFFICIAL DOCUMENT REFERRED TO AT 2 BELOW.

2, A COPY OF SOME OFFICIAL DOCUMENT (OFFICIAL GAZETTE, COMPANY REGISTER ETC.) SHOWING THE NAME OF
THE LEGAL ENTITY, THE ADDRESS OF THE HEAD OFFICE AND THE REGISTRATION NUMBER GIVEN TO IT BY THE
NATIONAL AUTHORITIES.

DATE AND SIGNATURE OF AUTHORISED REPRESENTATIVE




LEGAL ENTITIES

PRIVACY STLATEMENT http:/fec.europa.eu/budget/execution/legal_entities_fr.htm

PUBLIC ENTITIES

TYPE OF | |
COMPANY

NGO YES I_ NO I_ {Non-Governmental Organisation)

NAME(S)

ABBREVIATION

ADDRESS

POSTCODE P.0. BOX

TOWNI/CITY

COUNTRY

wx

|
|
|
|
|
ofFiciaL || |
|
|
|
|
|
VAT |

PLACE OF REGISTRATION \ \

DATE OF REGISTRATION ‘ ‘ | | ‘ ‘

REGISTRATION No \ \

PHONE | \ FAX \ \

E-MAIL | |

THIS "LEGAL ENTITIES" FORM SHOULD BE COMPLETED, SIGNED AND RETURNED TOGETHER WITH:

*A COPY OF THE RESOLUTION, LAW, DECREE OR DECISION ESTABLISHING THE ENTITY IN QUESTION;

*OR, FAILING THAT, ANY OTHER OFFICIAL DOCUMENT ATTESTING TO THE ESTABLISHMENT OF THE ENTITY BY
THE NATIONAL AUTHORITIES

**[F THIS FIELD IS COMPLETED, PLEASE ATTACH AN OFFICIAL VAT DOCUMENT

DATE: STAMP

NAME + FUNCTION OF AUTHORISED REPRESENTATIVE

SIGNATURE




