
 

 

EUROPEAN UNION RULE OF LAW MISSION IN KOSOVO 

EULEX KOSOVO 
Ndertesa Farmed  

“Muharrem Fejza” p.n. 

Lagja e Spitalit  

10 000 Pristina, Kosovo 

http://www.eulex-kosovo.eu 

 

Pristina: 18 October 2013 

 

Our ref.:  PROC/456/13/Supply of Communications Equipment 

(EuropeAid/135179/M/SUP/XK) 
 

 

Dear Madam/Sir, 

 

SUBJECT: INVITATION TO TENDER FOR Supply of Communications Equipment No. 5 

Please note that the awarding of the contract is subject to the condition of: 

- This tender procedure is launched under suspension clause i.e. the award of this specific 

tender is subject to the provision of funding to EULEX through the conclusion of a 

Contract between the European Commission and the EULEX Head of Mission
1
.  

This is an invitation to tender for the above mentioned supply contract. Please find enclosed the 

following documents, which constitute the tender dossier: 

A. Instructions to tenderers  

B. Draft contract and special conditions, including annexes 

 Draft contract 

 Special conditions 

 Annex i: general conditions  

 Annex ii +iii: technical specifications + technical offer  

 Annex iv: budget breakdown (model financial offer) 

 Annex v: forms 

C. Further information 

 Administrative compliance grid 

 Evaluation grid 

D. Tender form for a supply contract 

For full information about procurement procedures please consult the Practical Guide to contract 

procedures for EU external actions and its annexes, which can be downloaded from the following 

web page: http://ec.europa.eu/europeaid/work/procedures/index_en.htm. 

                                                      

1 See paragraph 2.4.12, of the Practical Guide to Contract procedures for EU external actions. 

 

http://www.eulex-kosovo.eu/
http://ec.europa.eu/europeaid/work/procedures/index_en.htm


We look forward to receiving your tender and the accompanying tender guarantee before 21 

November 2013 at 15:00hrs at the address specified in the documents.  

 

Yours sincerely,  

 

Bernd Borchardt  

Head of EULEX KOSOVO 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PART A. INSTRUCTIONS TO TENDERERS 

PUBLICATION REF.: PROC/456/13/Supply of Communications Equipment 
(EuropeAid/135179/M/SUP/XK)  
 

By submitting a tender, tenderers fully and unreservedly accept the special and general 

conditions governing the contract as the sole basis of this tendering procedure, whatever their 

own conditions of sale may be, which they hereby waive. Tenderers are expected to examine 

carefully and comply with all instructions, forms, contract provisions and specifications 

contained in this tender dossier. Failure to submit a tender containing all the required 

information and documentation within the deadline specified will lead to the rejection of the 

tender. No account can be taken of any remarks in the tender relating to the tender dossier; 

remarks may result in the immediate rejection of the tender without further evaluation. 

These Instructions set out the rules for the submission, selection and implementation of 

contracts financed under this call for tenders, in conformity with the Practical Guide to 

contract procedures for EU external actions (available on the Internet at: 

http://ec.europa.eu/europeaid/work/procedures/index_en.htm). 

1 Supplies to be provided 

1.1 The subject of the contract is the supply and delivery by the Contractor of Communications 

Equipment (see Annex II and III of the Tender Dossier for the relevant description of the 

items) in 3 (three) lots at EULEX Kosovo, Pristina, DAP2. 

Lot 1 GSM Phones & Accessories 

Lot 2 Video Conference Equipment 

Lot 3 Handheld Radio Batteries 

 The delivery period i.e. 60 (sixty) days and shall run from the date of signature of the 

contract by both parties. 

1.2  The supplies must comply fully with the technical specifications set out in the tender dossier 

(technical annex) and conform in all respects with the drawings, quantities, models, samples, 

measurements and other instructions. 

1.3  Tenderers are not authorised to tender for a variant solution in addition to the present tender.  

2 Timetable 

 DATE TIME* 

Clarification meeting / site visit (if any) Not applicable  Not applicable 

Deadline for requesting clarifications from 

the Contracting Authority 

31 October 2013 18:00hrs 

Last date on which clarifications are issued 

by the Contracting Authority 

8 November 2013 18:00hrs 

                                                      

2
 DAP (delivery at place)    -  Incoterms 2010 International Chamber of Commerce - 

http://www.iccwbo.org/incoterms/id3040/index.html 

http://ec.europa.eu/europeaid/work/procedures/index_en.htm
file:///C:/Documents%20and%20Settings/khavolli/Local%20Settings/Temporary%20Internet%20Files/Local%20Settings/Temporary%20Internet%20Files/OLKCC/Commerce%20-%20http:/www.iccwbo.org/incoterms/id3040/index.html
file:///C:/Documents%20and%20Settings/khavolli/Local%20Settings/Temporary%20Internet%20Files/Local%20Settings/Temporary%20Internet%20Files/OLKCC/Commerce%20-%20http:/www.iccwbo.org/incoterms/id3040/index.html


Deadline for submission of tenders 21 November 2013 15:00hrs 

Tender opening session 21 November 2013 15:30hrs 

Notification of award to the successful 

tenderer 

December 2013


 - 

Signature of the contract December 2013/ 

January 2014


 

- 

 * All times are in the time zone of the country of the Contracting Authority  
  

Provisional date 

3 Participation 

3.1 Tendering is open to all legal persons participating either individually or in a grouping 

(consortium) of tenderers which are established in a the Member State of the European 

Union, in an official candidate country or a or a country that is a beneficiary of the 

Instrument for Pre-Accession Assistance, in a Member State of the European Economic 

Area, a country of the Western Balkans region or a contributing third State, as authorized by 

Council Joint Action 2008/124/CFSP of 04 February 2008, on the European Union Rule of 

Law Mission in Kosovo, (hereafter “EULEX Kosovo”) as amended by JA 2009/445/CFSP 

and by Council Decision 2010/322/CFSP, Council Decision 2012/291/CFSP and Council 

Decision 2013/241/CFSP of 27 May 2013. Tendering is also open to international 

organisations. Tendering by natural persons is directly governed by the specific instruments 

applicable to the programme under which the contract is financed. 

3.2 These terms refer to all nationals of the above states and to all legal entities, companies or 

partnerships established in the above states. For the purposes of proving compliance with this 

rule, tenderers being legal persons, must present the documents required under that country’s 

law. In case of doubt, the Contracting Authority may ask the tenderer to provide evidence 

demonstrating actual compliance with the "establishment" criteria. For this purpose, legal 

person will have to demonstrate that their legal person is formed under the law of an eligible 

State and that its head office is within an eligible State. "Head office" must be understood as 

its central administration or principal place of business. 

3.3 These rules apply to: 

a) tenderers 

b) members of a consortium 

c) any subcontractors. 

3.4 Natural persons, companies or undertakings falling into one of the situations set out in 

section 2.3.3 of the Practical Guide to contract procedures for EU external actions are 

excluded from participation in and the award of contracts. Tenderers must provide 

declarations that they are not in any of these exclusion situations. The declarations must 

cover all the members of a joint venture/consortium. Tenderers who make false declarations 

may also incur financial penalties and exclusion in accordance with section 2.3.4 of the 

Practical Guide. 

The exclusion situations referred to above also apply to subcontractors. When requested by 

the Contracting Authority, tenderers/contractors must submit declarations from the intended 

subcontractors that they are not in any of the exclusion situations. In cases of doubt over 

declarations, the Contracting Authority will request documentary evidence that 

subcontractors are not in a situation that excludes them. 



3.5 To be eligible to take part in this tender procedure, tenderers must prove to the satisfaction of 

the Contracting Authority that they comply with the necessary legal, technical and financial 

requirements and have the means to carry out the contract effectively. 

3.6 Where tenders include subcontracting, it is recommended that the contractual arrangements 

between tenderers and their subcontractors include mediation, according to national and 

international practices, as a method of dispute resolution. 

4 Origin 

4.1 No rule of origin is applied. 

5 Type of contract 

Unit-price. 

6 Currency 

Tenders must be presented in euro.
3
 

7 Lots 

7.1 The tenderer may submit a tender for one lot, several or all of the lots. 

7.2 Each lot will form a separate contract and the quantities indicated for different lots will be 

indivisible. The tenderer must offer the whole of the quantity or quantities indicated for each 

lot. Under no circumstances must tenders be considered for part of the quantities required. If 

the tenderer is awarded more than one lot, a single contract may be concluded covering all 

those lots. 

7.3 A tenderer may include in its tender the overall discount it would grant in the event of some 

or all of the lots for which it has submitted a tender being awarded. The discount should be 

clearly indicated for each lot in such a way that it can be announced during the public tender 

opening session. 

7.4 Contracts will be awarded lot by lot, but the Contracting Authority may select the most 

favourable overall solution after taking account of any discounts offered. 

8 Period of validity 

8.1 Tenderers will be bound by their tenders for a period of 90 days from the deadline for the 

submission of tenders. 

8.2 In exceptional cases and prior to the expiry of the original tender validity period, the 

Contracting Authority may ask tenderers in writing to extend this period by 40 days. Such 

requests and the responses to them must be made in writing. Tenderers that agree to do so 

will not be permitted to modify their tenders and they are bound to extend the validity of 

their tender guarantees for the revised period of validity of the tender. If they refuse, without 

forfeiture of their tender guarantees, their participation in the tender procedure will be 

terminated. 

8.3 The successful tenderer will be bound by its tender for a further period of 60 days. The 

further period is added to the validity period irrespective of the date of notification. 

                                                      

3
 The currency of tender shall be the currency of the contract and of payment. 



9 Language of tenders 

9.1 The tenders, all correspondence and documents related to the tender exchanged by the 

tenderer and the Contracting Authority must be written in the language of the procedure, 

which is English. 

If the supporting documents are not written in one of the official languages of the European 

Union, a translation into the language of the call for tender must be attached. Where the 

documents are in an official language of the European Union other than English, it is 

strongly recommended to provide a translation into English, to facilitate evaluation of the 

documents. 

10 Submission of tenders 

10.1 Tenders must be received before the deadline specified in 10.3. They must include all the 

documents specified in point 11 of these Instructions and be sent or hand delivered to the 

following address: 

EULEX Kosovo – Procurement Section 

Main Warehouse Compound 

Zona Industriale Veternik, P.O. Box 268 

(Opposite Gorenje Hotel, next to Fuel Station) 

10000 Pristina, Kosovo 

Tenders must comply with the following conditions: 

10.2 All tenders must be submitted in one original, marked ‘original’, and three copies signed in 

the same way as the original and marked ‘copy’. 

10.3 All tenders must be received before the deadline 21 November 2013 at 15:00hrs at EULEX 

Kosovo - Procurement Section, Main Warehouse Compound, Zona Industriale Veternik 

P.O.Box 268, (opposite Gorenje Hotel, next to fuel station), 10000 Pristina, Kosovo by 

registered letter with acknowledgement of receipt or hand-delivered against receipt signed by 

Contracting Authority or its representative. 

10.4 All tenders, including annexes and all supporting documents, must be submitted in a sealed 

envelope bearing only: 

a) the above address; 

b) the reference code of this tender procedure (i.e. PROC/456/13/Supply of 

Communications Equipment (EuropeAid/135179/M/SUP/XK)); 

c) the number of the lot(s) tendered for; 

d) the words ‘Not to be opened before the tender opening session’ in the language of the 

tender dossier and “Te mos hapet para sesionit te hapjes” and “Ne otvori pre 

otvarajuce sesiju”. 

e) the name of the tenderer. 

The technical and financial offers must be placed together in a sealed envelope. The 

envelope should then be placed in another single sealed envelope/package, unless their 

volume requires a separate submission for each lot. 

11 Content of tenders 

All tenders submitted must comply with the requirements in the tender dossier and comprise: 



Part 1: Technical offer: 

 a detailed description of the supplies tendered in conformity with the technical 

specifications, including any documentation required. 

The technical offer should be presented as per template (Annex II+III*, Contractor’s 

technical offer) adding separate sheets for details if necessary. 

 

Part 2: Financial offer: 

 A financial offer calculated on a DAP
4
 basis for the supplies tendered. 

This financial offer should be presented as per template (Annex IV*, Budget breakdown),  

adding separate sheets for details if necessary. 

Part 3: Documentation: 

To be supplied using the templates attached*: 

 The tender guarantee, for  

Lot 1 GSM Phones & Accessories € 2100 

Lot 2 Video Conference Equipment € 300 

Lot 3 Handheld Radio Batteries € 1000 

 The ‘Tender Form for a Supply Contract’, duly completed, which includes the 

tenderer’s declaration, point 7, (from each member if a consortium): 

 The details of the bank account into which payments should be made (financial 

identification form) (Tenderers that have already signed another contract with the 

EULEX Kosovo, may provide their financial identification form number instead of the 

financial identification form, or a copy of the financial identification form provided on 

that occasion, if no change has occurred in the meantime.) 

 The legal entity file and the supporting documents (Tenderers that have already 

signed another contract with the EULEX Kosovo, may provide their legal entity 

number instead of the legal entity sheet and supporting documents, or a copy of the 

legal entity sheet provided on that occasion, if no change in legal status has occurred 

in the meantime.) 

To be supplied in free-text format: 

 A description of the warranty conditions, which must be in accordance with the 

conditions laid down in Article 32 of the General Conditions. 

 A description of the organisation of the commercial warranty only for certain 

items specified in Annex II+III: Technical Specifications “Matrix Technical 

Documents” tendererd in accordance with the conditions laid down in Article 32 of 

the Special Conditions. 

 Duly authorised signature: an official document (statutes, power of attorney, notary 

statement, etc.) proving that the person who signs on behalf of the company/joint 

venture/consortium is duly authorised to do so. 

 Lot 2, the tenderer shall have a Manufacturer Authorization form; 

                                                      

4
 DAP (Delivered At Place)  — Incoterms 2010 International Chamber of Commerce 

http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/. 



Remarks: 

Tenderers are requested to follow this order of presentation. 

Annex* refers to templates attached to the tender dossier. These templates are also available 

on: http://ec.europa.eu/europeaid/work/procedures/index_en.htm 

12 Taxes and other charges 

The applicable tax and customs arrangements are the following: 

For supplies manufactured locally, all internal fiscal charges applicable to their manufacture, 

including VAT, shall be excluded. 

For supplies to be imported into the country of the Contracting Authority, all duties and taxes 

applicable to their importation, including VAT shall be excluded. 

Whatever the origin of the supplies, the contract shall be exempt from stamp and registration 

duties. 

13 Additional information before the deadline for submission of tenders 

The tender dossier should be so clear that tenderers do not need to request additional 

information during the procedure. If the Contracting Authority, on its own initiative or in 

response to a request from a prospective tenderer, provides additional information on the 

tender dossier, it must send such information in writing to all other prospective tenderers at 

the same time. 

Tenderers may submit questions in writing to the following address up to 21 days before the 

deadline for submission of tenders, specifying the publication reference and the contract 

title: 

EULEX Kosovo – Procurement Section 

Main Warehouse Compound 

Zona Industriale Veternik, P.O. Box 268 

(Opposite Gorenje Hotel, next to Fuel Station) 

10000 Pristina, Kosovo 

E-mail: tenders@eulex-kosovo.eu 

The Contracting Authority has no obligation to provide clarifications after this date. 

Any clarification of the tender dossier will be published on the EULEX website at 

http://www.eulex-kosovo.eu/en/tenders/ at the latest 11 days before the deadline for 

submission of tenders. 

Any prospective tenderers seeking to arrange individual meetings with either the Contracting 

Authority and/or the European Commission during the tender period may be excluded from 

the tender procedure. 

14 Clarification meeting / site visit 

No clarification meeting / site visit planned. Visits by individual prospective tenderers during 

the tender period cannot be organised. 

15 Alteration or withdrawal of tenders 

15.1 Tenderers may alter or withdraw their tenders by written notification prior to the deadline for 

submission of tenders referred to in Article 10.1. No tender may be altered after this 

deadline. Withdrawals must be unconditional and will end all participation in the tender 

http://ec.europa.eu/comm/europeaid/index_en.htm
mailto:tenders@eulex-kosovo.eu
http://www.eulex-kosovo.eu/en/tenders/


procedure. 

15.2 Any such notification of alteration or withdrawal must be prepared and submitted in 

accordance with Article 10. The outer envelope must be marked ‘Alteration’ or ‘Withdrawal’ 

as appropriate. 

15.3 No tender may be withdrawn in the interval between the deadline for submission of tenders 

referred to in Article 10.1 and the expiry of the tender validity period. Withdrawal of a tender 

during this interval may result in forfeiture of the tender guarantee. 

16 Costs of preparing tenders 

No costs incurred by the tenderer in preparing and submitting the tender are reimbursable. 

All such costs will be borne by the tenderer. 

17 Ownership of tenders 

The Contracting Authority retains ownership of all tenders received under this tender 

procedure. Consequently, tenderers have no right to have their tenders returned to them. 

18 Joint venture or consortium 

18.1 If a tenderer is a joint venture or consortium of two or more persons, the tender must be a 

single one with the object of securing a single contract, each person must sign the tender and 

will be jointly and severally liable for the tender and any contract. Those persons must 

designate one of their members to act as leader with authority to bind the joint venture or 

consortium. The composition of the joint venture or consortium must not be altered without 

the prior written consent of the Contracting Authority. 

18.2 The tender may be signed by the representative of the joint venture or consortium only if it 

has been expressly so authorised in writing by the members of the joint venture or 

consortium, and the authorising contract, notarial act or deed must be submitted to the 

Contracting Authority in accordance with point 11 of these Instructions to Tenderers. All 

signatures to the authorising instrument must be certified in accordance with the national 

laws and regulations of each party comprising the joint venture or consortium together with 

the powers of attorney establishing, in writing, that the signatories to the tender are 

empowered to enter into commitments on behalf of the members of the joint venture or 

consortium. Each member of such joint venture or consortium must provide the proof 

required under Article 3.5 as if it, itself, were the tenderer. 

19 Opening of tenders 

19.1 The opening and examination of tenders is for the purpose of checking whether the tenders 

are complete, whether the requisite tender guarantees have been furnished, whether the 

required documents have been properly included and whether the tenders are generally in 

order. 

19.2 The tenders will be opened in public session on 21 November 2013 at 15:30hrs at EULEX 

Kosovo, Procurement Section, Main Warehouse Compound, Industrial Zone Veternik, 

(opposite Gorenje Hotel, next to fuel station), 10000 Pristina, Kosovo by the committee 

appointed for the purpose. The committee will draw up minutes of the meeting, which will 

be available on request. 

19.3 At the tender opening, the tenderers’ names, the tender prices, any discount offered, written 

notifications of alteration and withdrawal, the presence of the requisite tender guarantee (if 

required) and such other information as the Contracting Authority may consider appropriate 

may be announced. 



19.4 After the public opening of the tenders, no information relating to the examination, 

clarification, evaluation and comparison of tenders, or recommendations concerning the 

award of the contract can be disclosed until after the contract has been awarded. 

19.5 Any attempt by tenderers to influence the evaluation committee in the process of 

examination, clarification, evaluation and comparison of tenders, to obtain information on 

how the procedure is progressing or to influence the Contracting Authority in its decision 

concerning the award of the contract will result in the immediate rejection of their tenders. 

19.6 All tenders received after the deadline for submission specified in the contract notice or these 

instructions will be kept by the Contracting Authority. The associated guarantees will be 

returned to the tenderers. No liability can be accepted for late delivery of tenders. Late 

tenders will be rejected and will not be evaluated. 

20 Evaluation of tenders 

20.1 Examination of the administrative conformity of tenders 

The aim at this stage is to check that tenders comply with the essential requirements of the 

tender dossier. A tender is deemed to comply if it satisfies all the conditions, procedures and 

specifications in the tender dossier without substantially departing from or attaching 

restrictions to them. 

Substantial departures or restrictions are those which affect the scope, quality or execution of 

the contract, differ widely from the terms of the tender dossier, limit the rights of the 

Contracting Authority or the tenderer’s obligations under the contract or distort competition 

for tenderers whose tenders do comply. Decisions to the effect that a tender is not 

administratively compliant must be duly justified in the evaluation minutes. 

If a tender does not comply with the tender dossier, it will be rejected immediately and may 

not subsequently be made to comply by correcting it or withdrawing the departure or 

restriction. 

20.2 Technical evaluation 

After analysing the tenders deemed to comply in administrative terms, the evaluation 

committee will rule on the technical admissibility of each tender, classifying it as technically 

compliant or non-compliant. 

The minimum qualifications required (see selection criteria in Contract notice point 16) 

are to be evaluated at the start of this stage. 

Where contracts include after-sales service and/or training, the technical quality of such 

services will also be evaluated by using yes/no criteria as specified in the tender dossier. 

20.3 In the interests of transparency and equal treatment and to facilitate the examination and 

evaluation of tenders, the evaluation committee may ask each tenderer individually for 

clarification of its tender including breakdowns of prices, within a reasonable time limit to be 

fixed by the evaluation committee. The request for clarification and the response must be in 

writing, but no change in the price or substance of the tender may be sought, offered or 

permitted except as required to confirm the correction of arithmetical errors discovered 

during the evaluation of tenders pursuant to Article 20.4. Any such request for clarification 

must not distort competition. Decisions to the effect that a tender is not technically compliant 

must be duly justified in the evaluation minutes. 



20.4 Financial evaluation 

a) Tenders found to be technically compliant will be checked for any arithmetical errors 

in computation and summation. Errors will be corrected by the evaluation committee 

as follows: 

- where there is a discrepancy between amounts in figures and in words, the 

amount in words will be the amount taken into account; 

- except for lump-sum contracts, where there is a discrepancy between a unit 

price and the total amount derived from the multiplication of the unit price and 

the quantity, the unit price as quoted will be the price taken into account. 

b) Amounts corrected in this way will be binding on the tenderer. If the tenderer does 

not accept them, its tender will be rejected. 

20.5 Variant solutions 

Variant solutions will not be taken into consideration. 

20.6 Award criteria 

The sole award criterion will be the price. The contract will be awarded to the lowest 

compliant tender. 

21 Signature of the contract and performance guarantee 

21.1 The successful tenderer will be informed in writing that its tender has been accepted 

(notification of award). Before the Contracting Authority signs the contract with the 

successful tenderer, the successful tenderer must provide the documentary proof or 

statements required under the law of the country in which the company (or each of the 

companies in case of a consortium) is established, to show that it is not in any of the 

exclusion situations listed in section 2.3.3 of the Practical Guide to contract procedures for 

EU external actions. This evidence or these documents or statements must carry a date not 

earlier than one year before the date of submission of the tender. In addition, a statement 

must be provided that the situations described in these documents have not changed since 

then. 

21.2 The successful tenderer must also provide evidence of financial and economic standing and 

technical and professional capacity according to the selection criteria for this call for tenders 

specified in the contract notice, point 16. The documentary proofs required are listed in 

section 2.4.11 of the Practical Guide to contract procedures for EU external actions. 

21.3 If the successful tenderer fails to provide the documentary proof or statement or the evidence 

of financial and economic standing and technical and professional capacity within 15 

calendar days following the notification of award or if the successful tenderer is found to 

have provided false information, the award will be considered null and void. In such a case, 

the Contracting Authority may award the tender to the next lowest tenderer or cancel the 

tender procedure. 

21.5 Within 30 days of receipt of the contract signed by the Contracting Authority, the selected 

tenderer must sign and date the contract and return it, with the performance guarantee (if 

applicable), to the Contracting Authority. On signing the contract, the successful tenderer 

will become the Contractor and the contract will enter into force. 

21.6 If it fails to sign and return the contract and any financial guarantee required within 30 days 

after receipt of notification, the Contracting Authority may consider the acceptance of the 

tender to be cancelled without prejudice to the Contracting Authority’s right to seize the 



guarantee, claim compensation or pursue any other remedy in respect of such failure, and the 

successful tenderer will have no claim whatsoever on the Contracting Authority. 

21.7 The performance guarantee referred to in the General Conditions is set at 5% of the 

amount of the contract and must be presented in the form specified in the annex to the tender 

dossier. It will be released within 45 days of the issue of the final acceptance certificate by 

the Contracting Authority, except for the proportion assigned to after-sales service.  

22 Tender guarantee 

 The tender guarantee referred to in Article 11 above is set at (see below table with the 

amount per lot) and must be presented in the form specified in the annex to the tender 

dossier. It must remain valid for 45 days beyond the period of validity of the tender. Tender 

guarantees provided by tenderers who have not been selected will be returned together with 

the information letter that the tenderer has been unsuccessful. The tender guarantee of the 

successful tenderer will be released on signing of the contract, once the performance 

guarantee has been submitted. 

Lot 1 GSM Phones & Accessories € 2100 

Lot 2 Video Conference Equipment € 300 

Lot 3 Handheld Radio Batteries € 1000 

23 Ethics clauses 

23.1 Any attempt by a candidate or tenderer to obtain confidential information, enter into 

unlawful agreements with competitors or influence the committee or the Contracting 

Authority during the process of examining, clarifying, evaluating and comparing tenders will 

lead to the rejection of their candidacy or tender and may result in administrative penalties. 

23.2 Without the Contracting Authority’s prior written authorisation, a Contractor and its staff or 

any other company with which the Contractor is associated or linked may not, even on an 

ancillary or subcontracting basis, supply other services, carry out works or supply equipment 

for the project. This prohibition also applies to any other projects that could, owing to the 

nature of the contract, give rise to a conflict of interest on the part of the Contractor. 

23.3. When submitting a tender, tenderers must declare that they are not affected by a conflict of 

interest and have no equivalent relation in that respect with other tenderers or parties 

involved in the project. Should such a situation arise during execution of the contract, the 

Contractor must immediately inform the Contracting Authority. 

23.4 Contractors must at all times act impartially and as faithful advisers in accordance with the 

code of conduct of their profession. They will refrain from making public statements about 

the project or services without the Contracting Authority’s prior approval. They may not 

commit the Contracting Authority in any way without its prior written consent. 

23.5 For the duration of the contracts Contractors and their staff must respect human rights and 

undertake not to offend the political, cultural and religious mores of the beneficiary state. In 

particular and in accordance with the legal basic act concerned, tenderers that have been 

awarded contracts must abide by core labour standards as defined in the relevant 

International Labour Organisation conventions (such as the Conventions on freedom of 

association and collective bargaining; Abolition of forced and compulsory labour; 

Elimination of forced and compulsory labour; Abolition of child labour). 

23.6 Contractors may accept no payment connected with the contracts other than that provided for 

therein. Contractors and their staff must not exercise any activity nor receive any advantage 

inconsistent with their obligations to the Contracting Authority. 



23.7 Contractors and their staff are obliged to maintain professional secrecy for the entire duration 

of contracts and after their completion. All reports and documents drawn up or received by 

Contractors will be confidential. 

23.8 The contract governs the Contracting Parties’ use of all reports and documents drawn up, 

received or presented by them during the implementation of the contract. 

23.9 Contractors must refrain from any relationship likely to compromise their independence or 

that of their staff. If the Contractor ceases to be independent, the Contracting Authority may, 

regardless of injury, terminate the contract without further notice and without the Contractor 

having any claim to compensation. 

23.10 The Commission reserves the right to suspend or cancel project financing if corrupt practices 

of any kind are discovered at any stage of the award process and if the Contracting Authority 

fails to take all appropriate measures to remedy the situation. For the purposes of this 

provision, ‘corrupt practices’ are the offer of a bribe, gift, gratuity or commission to any 

person as an inducement or reward for performing or refraining from any act relating to the 

award of a contract or implementation of a contract already concluded with the Contracting 

Authority. 

23.11 All tenders will be rejected or contracts terminated if it emerges that the award or 

implementation of a contract has given rise to unusual commercial expenses. Such unusual 

commercial expenses are commissions not mentioned in the main contract or not stemming 

from a properly concluded contract referring to the main contract, commissions not paid in 

return for any actual and legitimate service, commissions remitted to a tax haven, 

commissions paid to a recipient who is not clearly identified or commissions paid to a 

company which has any appearance of being a front company. 

23.12 The Contractor undertakes to supply the Commission on request with all supporting 

documents relating to the conditions of the contract’s execution. The Commission may carry 

out whatever documentary or on-the-spot checks it deems necessary to find evidence in cases 

of suspected unusual commercial expenses. 

23.13 Contractors found to have paid unusual commercial expenses on projects funded by the EU 

are liable, depending on the seriousness of the facts observed, to have their contracts 

terminated or to be permanently excluded from receiving EU funds. 

23.14 The Contracting Authority reserves the right to suspend or cancel the procedure, if the award 

procedure proves to have been subject to substantial errors, irregularities or fraud. Where 

such substantial errors, irregularities or fraud are discovered after the award of the Contract, 

the Contracting Authority may refrain from concluding the Contract. 

24 Cancellation of the tender procedure 

If a tender procedure is cancelled, tenderers will be notified by the Contracting Authority. If 

the tender procedure is cancelled before the tender opening session the sealed envelopes will 

be returned, unopened, to the tenderers. 

Cancellation may occur where: 

 the tender procedure has been unsuccessful, namely where no qualitatively or 

financially worthwhile tender has been received or there has been no valid response at 

all; 

 the economic or technical parameters of the project have changed fundamentally; 

 exceptional circumstances or force majeure render normal implementation of the 

project impossible; 



 all technically compliant tenders exceed the financial resources available; 

 there have been irregularities in the procedure, in particular where these have 

prevented fair competition; 

 the award is not in compliance with sound financial management, i.e. does not respect 

the principles of economy, efficiency and effectiveness (e.g. the price proposed by the 

tenderer to whom the contract is to be awarded is objectively disproportionate with 

regard to the price of the market; 

 The Commission decision concerning the financing agreement is not taken or if the 

financing agreement is not signed, (given that this procedure is launched under 

“suspensive clause”); 

In no event will the Contracting Authority be liable for any damages whatsoever 

including, without limitation, damages for loss of profits, in any way connected with the 

cancellation of a tender procedure even if the Contracting Authority has been advised 

of the possibility of damages. The publication of a contract notice does not commit the 

Contracting Authority to implement the programme or project announced. 

25 Appeals 

Tenderers believing that they have been harmed by an error or irregularity during the award 

process may file a complaint. See section 2.4.15 of the Practical Guide. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PART B. DRAFT CONTRACT AND SPECIAL CONDITIONS, 

INCLUDING ANNEXES 

DRAFT CONTRACT 

SUPPLY CONTRACT FOR EUROPEAN  

UNION EXTERNAL ACTIONS 

No PROC/456/13/Supply of Communications Equipment 
(EuropeAid/135179/M/SUP/XK)  

 

FINANCED FROM THE EU GENERAL BUDGET 

Bernd Borchardt, Head of EULEX Kosovo, and address at EULEX KOSOVO, Ndërtesa Farmed, 

Lagjja e Spitalit, “Muharrem Fejza”p.n., 10000 Pristina-Kosovo  

 ("The Contracting Authority"), 

of the one part, 

and 

<Full official name of Contractor>  

[Legal status/title]
5
 

[Official registration number]
6
 

[Full official address] 

[VAT number]
7
, (“the Contractor”) 

of the other part, 

have agreed as follows: 

CONTRACT TITLE Supply of Communications Equipment No. 5 

Identification number PROC/456/13/Supply of Communications Equipment 

(EuropeAid/135179/M/SUP/XK) 

Article 1 Subject 

1.1 The subject of the contract shall be the supply and delivery of the following supplies: 

Lot 1 GSM Phones & Accessories 

Lot 2 Video Conference Equipment 

Lot 3 Handheld Radio Batteries 

 The place of acceptance of the supplies shall be EULEX Kosovo, Main Warehouse 

Compound,  Pristina, Kosovo, the time limits for delivery shall be 60 (sixty) days and the 

                                                      
5
 Where the contracting party is an individual. 

6
 Where applicable. For individuals, mention their ID card or passport or equivalent document - number 

7
 Except where the contracting party is not VAT registered. 



Incoterm applicable shall be DAP
8
. The implementation period of tasks shall run from date 

of signature of contracts by both parties. 

1.2 The Contractor shall comply strictly with the terms of the Special Conditions and the 

technical annex. 

Article 2 Origin 

No rule of origin is applied. 

Article 3 Price 

3.1  The price of the supplies shall be that shown on the financial offer (specimen in Annex IV). 

The total maximum contract price shall be ….. euros. 

3.2 Payments shall be made in accordance with the General and/or Special Conditions (Articles 

26 to 28). 

Article 4 Order of precedence of contract documents 

The contract is made up of the following documents, in order of precedence: 

- the contract agreement; 

- the Special Conditions 

- the General Conditions (Annex I); 

- the Technical Specifications (Annex II [including clarifications before the deadline for 

submission of tenders. 

- the Technical Offer (Annex III [including clarifications from the tenderer provided during 

tender evaluation]; 

- the budget breakdown (Annex IV); 

- specified forms and other relevant documents including purchase order and 

provisional/final acceptance certificate (Annex V); 

The various documents making up the contract shall be deemed to be mutually explanatory; in 

cases of ambiguity or divergence, they shall prevail in the order in which they appear above.  

Done in English in four originals, three originals being for the Contracting Authority and one 

original being for the Contractor. 

 

For the Contractor For the Contracting Authority 

 

Name: 

  

Name: 

 

Bernd Borchardt 

 

 

Title: 

  

 

Title: 

 

 

Head of EULEX Kosovo 

 

 

Signature: 

  

 

Signature: 

 

 

Date: 

  

Date: 

 

                                                      

8
 DAP (Delivered At Place) - Incoterms 2010 International Chamber of Commerce - 

http://www.iccwbo.org/incoterms/ 

http://www.iccwbo.org/incoterms/


SPECIAL CONDITIONS 

CONTENTS 

These conditions amplify and supplement, if necessary, the General Conditions governing the 

Contract. Unless the Special Conditions provide otherwise, those General Conditions remain fully 

applicable. The numbering of the Articles of the Special Conditions is not consecutive but follows 

the numbering of the Articles of the General Conditions. In exceptional cases, and with the 

authorisation of the appropriate Commission departments, other clauses may be added to cover 

specific situations. 

Article 2 Language of the Contract 

2.1 The language used shall be English. 

Article 4 Communications 

4.1 Any written communication relating to this Contract between the Contracting 

Authority and/or the Project Manager, on the one hand, and the Contractor on the 

other must state the Contract title and identification number, and must be sent by post, 

fax, e-mail or by hand. 

For the Contracting Authority: 

Name: European Union Rule of Law Mission in Kosovo 

Attn: Project Manager 

Address: European Union Rule of Law Mission in Kosovo 

Project Manager 

Ndërtesa Farmed 

“Muharrem Fejza” p.n. 

Lagja e Spitalit 

10000 Pristina, Kosovo 

Telephone:  

e-mail:  

For the Contractor: 

Name:  

Address:  

 

Telephone:  

e-mail:  

Article 10 Origin 

10.1 No rule of origin is applied. 

Article 11 Performance guarantee 

11.1 The amount of the performance guarantee shall be 5% of the Contract value and the 

sum for after sales service including any amounts stipulated in addenda to the 

Contract. 



 

Article 12 Insurance 

The contractor shall insure for replacement value of the goods until delivery. 

Article 16 Tax and customs arrangements 

16.1  The terms of delivery of the goods shall be DAP (Delivered At Place) - Incoterms 

2010 International Chamber of commerce 

16.2 For supplies manufactured locally, all internal fiscal charges applicable to their 

manufacture, including VAT9, shall be excluded. 

For supplies to be imported into the country of the Contracting Authority, all duties 

and taxes applicable to their importation, including VAT shall be excluded. 

Whatever the origin of the supplies, the contract shall be exempt from stamp and 

registration duties. 

Article 18 Commencement order  

18.1 The implementation of the tasks is to commence at the signature by both parties.  

Article 22 Amendments 

22.2 The Contracting Authority reserves the right to vary by administrative order the 

quantities specified for [lot(s)/items of lot(s)] by +/- 100 % at the time of contracting 

and during the validity of the Contract. The total value of the supplies may not rise or 

fall as a result of the variation of the quantities by more than 25 % of the tender price. 

The unit prices quoted in the tender will be multiplied by the revised quantities 

procured under the variation. 

Article 24 Quality of supplies 

24.2 No preliminary technical acceptance is required. 

Article 25 Inspection and testing 

25.2 Inspection and testing will take place upon installation at respective location in 

accordance with Annex II + III of the Contract and Article 25 of the General 

Conditions. 

Article 26 General principles for payments 

26.1 Payments shall be made in euros. 

Payments shall be authorised and made by the Contracting Authority. 

                                                      

9 The EULEX Kosovo) is a diplomatic mission and according to UNMIK Executive Decision No 2008/36 of 9 
December 2008, it is granted exemption from all customs duties, taxes, and related charges other than charges for 
storage, cartage and similar services, on articles for its official use. 



26.5 In order to obtain payments, the Contractor must forward to the authority referred to in 

paragraph 26.1 above: 

a)  For the 40% pre-financing, in addition to the payment request, the performance 

guarantee. If a pre-financing is requested, the Contractor must provide a 

financial guarantee for the full amount of the pre-financing payment (the 

contractor is not obliged to ask for pre-financing). 

b) For the 60 % balance, the invoice(s) in triplicate together with the request for 

provisional acceptance of the supplies.  

In order to obtain payments, the Contractor must forward to the authority referred to in 

paragraph 26.1 above, (in addition to the performance guarantee), the invoice(s) in 

triplicate following provisional acceptance of the supplies. 

Article 29 Delivery 

29.1 The place of acceptance of the supplies shall be Main Warehouse EULEX Kosovo, 

and the Incoterm applicable shall be DAP (delivery at place).  

 The implementation shall run from the date of signature of the contract by both 

parties. The time limits for the delivery of items shall be 60 (sixty) days for the 

delivery from the date of signature of the contract by both parties. 

29.2 The Contractor shall bear all risks relating to the goods until provisional acceptance at 

destination. The supplies shall be packaged so as to prevent their damage or 

deterioration in transit to their destination. 

29.3 The delivery shall take place on a working day and during the normal working hours 

of the Contracting Authority’s warehouse; the “working hour schedule” shall be 

accurately specified at the time of the signature of the contract. 

29.4 Use of Standard European “Euro-Pallets” and other mandatory requirements. 

29.4.a.  The contractor shall deliver the goods on standard European “Euro-

pallets”. The packaging shall become the property of the recipient subject 

to respect for the environment. 

29.4.b.  Every ‘Euro-Pallet” has to be labelled with its exact content and total 

weight. 

29.4.c.  The maximum load per standard “Euro-pallet” (including the pallet) shall 

be up to 400 kg. For new certified pallets the maximum load (including the 

pallet) may be up to 1, 2 t maximum.      

29.4.d.  Height of packing shall be up to maximum 1.6 m.  

29.4.e.  Items shall be packed into boxes with like items packed together. Every 

box should have individual labelling indicating clearly the content, weight 

and dimensions, including but not limited to labelling for dangerous goods 

in accordance with IATA/ADR dangerous goods labelling and in 

accordance with REGULATION (EC) No 1272/2008 of 16 December 

2008. 

29.4.f.  Should the nature of the goods make it impossible to meet a requirement 

set under this article 29, variations may be authorised by the Project 



manager, following the receipt, before the actual delivery, of a detailed 

request letter from the Contractor.   

29.4.g.  Unless, duly authorised by the Project manager before the actual delivery, 

any shipment delivered in violation of the contractual obligations set under 

this article 29 will be rejected and remain under the custody and exclusive 

responsibility of the contractor or the carrier appointed by it. The 

Contractor or carrier shall NOT be entitled to claim for any compensation 

or indemnity for loss suffered in case the shipment was rejected by the 

Contracting Authority due to the violation of a contractual obligation set 

under article 29 of these special conditions. 

Article 31 Provisional acceptance 

The Certificate of Provisional Acceptance must be issued using the template in Annex 

C11 of the Practical Guide for contract procedures for EU External Actions. 

Article 32 Warranty obligations 

32.1 The Contractor shall warrant that the supplies are new, unused, of the most recent 

models and incorporate all recent improvements in design and materials, unless 

otherwise provided in the contract. The Contractor shall further warrant that all 

supplies shall have no defect arising from design, materials or workmanship.  

32.7 The warranty must remain valid for one year after provisional acceptance. 

32.8 The commercial warranty must be valid for one year after provisional acceptance. 

Article 40 Settlement of disputes 

40.4 Any disputes arising out of or relating to this Contract which cannot be settled 

amicably will be referred to the exclusive jurisdiction of the courts of Brussels, 

Belgium.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ANNEX I: GENERAL CONDITIONS 
 

FOR SUPPLY CONTRACTS FINANCED BY THE EUROPEAN UNION OR BY THE 

EUROPEAN DEVELOPMENT FUND 
 

CONTENT 
 
PRELIMINARY PROVISIONS.....................................................................................................................2 
ARTICLE 1 -   DEFINITIONS ......................................................................................2 

ARTICLE 2 -   LANGUAGE OF THE CONTRACT ..............................................................2 

ARTICLE 3 -   ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS ....................................2 

ARTICLE 4 -   COMMUNICATIONS............................................................................................2 

ARTICLE 5 -   ASSIGNMENT .......................................................................................3 

ARTICLE 6 -   SUBCONTRACTING ......................................................................3 

OBLIGATIONS OF THE CONTRACTING AUTHORITY...........................................4 
ARTICLE 7 -   SUPPLY OF DOCUMENTS ..........................................................................4 

ARTICLE 8 -   ASSISTANCE WITH LOCAL REGULATIONS ............................................4 

OBLIGATIONS OF THE CONTRACTOR.................................................................................5 
ARTICLE 9 -   GENERAL OBLIGATIONS.............................................................................................5 

ARTICLE 10 - ORIGIN ..................................................................................7 

ARTICLE 11 - PERFORMANCE GUARANTEE..............................................................8 

ARTICLE 12 - INSURANCE ............................................................................8 

ARTICLE 13 - PROGRAMME OF IMPLEMENTATION OF THE TASKS .........................9 

ARTICLE 14 - CONTRACTOR'S DRAWINGS ..............................................................9 

ARTICLE 15 - SUFFICIENCY OF TENDER PRICES .................................................10 

ARTICLE 16 - TAX AND CUSTOMS ARRANGEMENTS ..............................................11 

ARTICLE 17 - PATENTS AND LICENCES......................................................................11 

IMPLEMENTATION OF THE TASKS AND DELAYS .............................................11 
ARTICLE 18 - COMMENCEMENT ORDER .......................................................................11 

ARTICLE 19 - PERIOD OF IMPLE MENTATION OF THE TASKS ..........................................11 

ARTICLE 20 - EXTENSION OF PERIOD OF IMPLEMENTATION OF THE TASKS....................11 

ARTICLE 21 - DELAYS IN IMPLEMENTATION OF THE TASKS...............................................12 

ARTICLE 22 - AMENDMENTS.....................................................................................................13 

ARTICLE 23 - SUSPENSION ....................................................................................................14 

MATERIALS AND WORKMANSHIP ...........................................................................15 
ARTICLE 24 - QUALITY OF SUPPLIES ................................................................................................15 

ARTICLE 25 - INSPECTION AND TESTING ......................................................................................16 

PAYMENTS ....................................................................................................................................17 
ARTICLE 26 - GENERAL PRINCIPLES..................................................................................................17 

ARTICLE 27 - PAYMENT TO THIRD PARTIES........................................................................................19 

ARTICLE 28 - DELAYED PAYMENTS .........................................................................................19 

ACCEPTANCE AND MAINTENANCE .....................................................................................................20 
ARTICLE 29 - DELIVERY ...........................................................................................................................20 

ARTICLE 30 - VERIFICATION OPERATIONS ........................................................................................20 

ARTICLE 31 - PROVISIONAL ACCEPTANCE ........................................................................................21 

ARTICLE 32 - WARRANTY OBLIGATIONS ..........................................................................................22 

ARTICLE 33 - AFTER-SALES SERVICE ..................................................................................................23 

ARTICLE 34 - FINAL ACCEPTANCE .......................................................................................................23 

BREACH OF CONTRACT AND TERMINATION ...................................................................................24 
ARTICLE 35 - BREACH OF CONTRACT .................................................................................................24 

ARTICLE 36 - TERMINATION BY THE CONTRACTING AUTHORITY .............................................24 

ARTICLE 37 - TERMINATION BY THE CONTRACTOR .......................................................................26 

ARTICLE 38 - FORCE MAJEURE...............................................................................................................26 

ARTICLE 39 - DECEASE .............................................................................................................................27 

SETTLEMENT OF DISPUTES AND APPLICABLE LAW.....................................................................28 
ARTICLE 40 - SETTLEMENT OF DISPUTES ..........................................................................................28 

ARTICLE 41 - APPLICABLE LAW ............................................................................................................28 

FINAL PROVISIONS ....................................................................................................................................28 
ARTICLE 42 - ADMINISTRATIVE AND FINANCIAL PENALTIES.....................................................28 

ARTICLE 43 - VERIFICATIONS, CHECKS AND AUDITS BY EUROPEAN UNION BODIES .........29 

ARTICLE 44 - DATA PROTECTION .........................................................................................................30 

 



 

PRELIMINARY PROVISIONS 

 

Article 1 -  Definitions 
 

1.1.    The headings and titles in these General Conditions shall not be taken as part 

thereof or be taken into consideration in the interpretation of the contract. 

 

1.2.    Where the context so permits, words in the singular shall be deemed to include 

the plural and vice versa, and words in the masculine shall be deemed to include 

the feminine and vice versa. 

 

1.3.    Words  designating   persons  or  parties  shall  include  firms  and  companies   

and  any organisation having legal capacity. 

 

1.4.   The definitions of the terms used throughout this General Conditions are laid 

down in the "Glossary  of terms",  annex  A1  to  the  Practical  Guide  to 

contract  procedures  for  EU external actions, which forms an integral part of 

the contract. 

 

Article 2 -  Language of the Contract 
 

2.1.    The  language   of  the  contract  and  of  all  communications   between   the  

Contractor Contracting  Authority and Project Manager or their representatives  

shall be as stated in the Special Conditions. 

 

Article 3 -  Order of precedence of Contract documents 
 

3.1.  The order of precedence of the contract documents shall be stated in the contract. 

 

Article 4 -  Communications 
 

4.1.    Unless otherwise specified in the Special Conditions, any written communication 

relating to  this  Contract  between  the  Contracting  Authority  or  the  Project  

Manager,  and  the Contractor  shall state the contract  title and identification  

number,  and shall be sent by post, cable, telex, facsimile transmission, e-mail or 

personal delivery, to the appropriate addresses designated by the parties for that 

purpose in the Special Conditions. 

 

4.2.    If  the  sender  requires  evidence   of  receipt,  it  shall  state  such  requirement   

in  its communication  and shall demand such evidence of receipt whenever 

there is a deadline for the receipt of the communication. In any event, the sender 

shall take all the necessary measures to ensure timely receipt of its 

communication. 

 

4.3.    Wherever the contract provides for the giving or issue of any notice, consent, 

approval, certificate   or  decision,   unless   otherwise   specified   such   notice,   

consent,   approval, certificate or decision shall be in writing and the words 

"notify", "consent", "certify", "approve"  or  "decide"  shall  be  construed  

accordingly.  Any  such  consent,  approval, certificate or decision shall not 

unreasonably be withheld or delayed. 

 

4.4.  Any oral instructions or orders shall be confirmed in writing. 

 

Article 5 -  Assignment 
 

5.1.     An assignment  shall be valid only if it is a written agreement  by which the 



 

contractor transfers its Contract or part thereof to a third party. 

 

5.2.    The Contractor shall not, without the prior consent of the Contracting Authority, 

assign the  contract  or  any  part  thereof,  or  any  benefit  or  interest  

thereunder,  except  in  the following cases: 

 

a)  a charge, in favour of the Contractor's  bankers, of any monies due or to 

become due under the Contract; or 

 

b)  the assignment  to the Contractor's  insurers  of the Contractor's  right to 

obtain relief against any other person liable in cases where the insurers have 

discharged the Contractor's loss or liability. 

 

5.3.   For  the  purpose  of  Article  5.2,  the  approval  of  an  assignment  by  the  

Contracting Authority  shall not relieve the Contractor  of its obligations  for the 

part of the contract already performed or the part not assigned. 

 

5.4.    If  the  Contractor   has  assigned   the  contract   without  authorisation,   the  

Contracting Authority may, without formal notice thereof, apply as of right the 

sanction for breach of contract provided for in Articles 35 and 36. 

 

5.5.   Assignees shall satisfy the eligibility criteria applicable for the award of the 

contract and they shall not fall under the exclusion criteria described in the 

tender dossier. 

 

Article 6 -  Subcontracting 
 

6.1.    A subcontract  shall be valid only if it is a written  agreement  by which the 

Contractor entrusts performance of a part of the contract to a third party. 

 

6.2.  The Contractor shall request to the Contracting Authority the authorisation t  

subcontract. 

The  request  must  indicate  the  elements  of  the  contract  to  be  

subcontracted  and  the identity of the subcontractors. The Contracting Authority 

shall notify the Contractor of its decision within 30 days of receipt of the 

request, stating reasons should it withhold such authorisation. 

 

6.3.    Subcontractors shall satisfy the eligibility criteria applicable for the award of the 

contract and shall not fall under the exclusion criteria described in the tender 

dossier. 

 

6.4.  No   subcontract   creates   contractual   relations   between   any   subcontractor   

and   the Contracting Authority. 

 

6.5.      The  Contractor   shall  be  responsible   for  the  acts,  defaults   and  negligence   

of  its subcontractors  and  their  agents  or  employees,  as  if  they  were  the  

acts,  defaults  or negligence of the Contractor,  its agents or employees.  The 

approval by the Contracting Authority  of the subcontracting  of any part of the 

contract  or of the subcontractor  to perform any part of the tasks shall not 

relieve the Contractor  of any of its obligations under the contract. 

 

6.6.     If  a  subcontractor  has  undertaken  any  continuing  obligation  extending  for  

a  period exceeding that of the warranty period under the contract towards the 

Contractor in respect of the supplies provided by the subcontractor,  the 

Contractor must, at any time after the expiration of the warranty period, transfer 

immediately  to the Contracting  Authority, at the  Contracting  Authority's  



 

request  and  cost,  the  benefit  of  such  obligation  for  the unexpired duration 

thereof. 

 

6.7.    If the Contractor  enters into a subcontract  without  approval,  the Contracting  

Authority may, without formal notice thereof, apply as of right the sanction for 

breach of contract provided for in Articles 35 and 36. 

 

6.8.    If a subcontractor is found by the Contracting Authority or the Project Manager 

to be incompetent  in discharging  its duties, the Contracting  Authority or the 

Project Manager may request the Contractor forthwith, either to provide a 

subcontractor with qualifications and experience acceptable to the Contracting 

Authority as a replacement, or to resume the implementation of the tasks itself. 

 

OBLIGATIONS OF THE CONTRACTING AUTHORITY 
 

Article 7 -  Supply of documents 
 

7.1.      Save where otherwise provided in the Special Conditions,  within 30 days of the 

signing of the Contract, the Contracting  Authority shall provide the Contractor,  

free of charge, with a copy of the drawings prepared for the implementation  of 

the tasks and a copy of the specifications and other Contract documents. The 

Contractor may purchase additional copies  of  these  drawings,  specifications  

and  other  documents,  in  so  far  as  they  are available. Upon final acceptance, 

the Contractor shall return to the Contracting Authority all drawings, 

specifications and other Contract documents. 

 

7.2.    The Contracting  Authority  shall co-operate  with the Contractor  to provide  

information that the latter may reasonably request in order to perform the contract. 

 

7.3.  The Contracting  Authority  shall notify  the Contractor  of the name  and address  

of the Project Manager. 

 

7.4.   Unless it is necessary for the purposes of the Contract, the drawings, 

specifications  and other   documents   provided   by   the   Contracting   Authority   

shall   not   be   used   or communicated   to  a  third  party  by  the  Contractor  

without  the  prior  consent  of  the Contracting Authority. 

 

7.5.      The Project Manager shall have authority to issue to the Contractor administrative 

orders incorporating  such supplementary  documents  and instructions  as are 

necessary  for the proper execution of the contract and the remedying of any 

defects therein. 

 

7.6.    The Special Conditions must indicate the procedure used, if necessary, by the 

Contracting Authority and the Project Manager to approve drawings and other 

documents provided by the Contractor. 

 

Article 8 -  Assistance with local regulations 
 

8.1.      The  Contractor  may  request  the  assistance  of  the  Contracting  Authority  in  

obtaining copies of laws, regulations and information on local customs, orders or 

bye-laws of the country where the supplies are to be delivered which may affect 

the Contractor in the performance of its obligations under the contract. The 

Contracting Authority may provide the assistance requested to the Contractor at 

the Contractor's cost. 

 

8.2.    The Contractor shall duly notify the Contracting  Authority of details of the 



 

supplies so that the Contracting Authority can obtain the requisite permits or 

import licences. 

 

8.3.      The  Contracting  Authority  will  undertake  to  obtain,  in  accordance  with  the  

Special Conditions,  the requisite  permits  or import licences  within a reasonable  

period,  taking account of the implementation dates for the tasks. 

 

8.4.      Subject to the provisions of the laws and regulations on foreign labour of the 

country in which the supplies are to be delivered, the Contracting Authority 

provides reasonable assistance to the Contractor, at its request, for its application 

for any visas and permits required by the law of the Country in which the 

supplies are to be delivered,  including work and residence permits, for the 

personnel whose services the Contractor and the Contracting Authority consider 

necessary, as well as residence permits for their families. 

 

OBLIGATIONS OF THE CONTRACTOR 
 

Article 9 -  General Obligations 
 

9.1.    The  Contractor  shall  execute  the  contract  with  due  care,  efficiency  and  

diligence  in accordance with the best professional practice. 

 

9.2.      The  Contractor   shall,   in  accordance   with  the  provisions   of  the  Contract,   

design, manufacture,  deliver to site, erect, test and commission  the supplies and 

carry out any other work including the remedying of any defects in the supplies. 

The Contractor shall also provide all necessary equipment, supervision, labour and 

facilities required for the implementation of the tasks. 

 

9.3.  The Contractor  shall comply  with administrative  orders given by the Project  

Manager. 

Where  the  Contractor  considers  that  the  requirement  of  an  administrative  order  

goes beyond  the  scope  of  the  Contract,  it  shall,  give  notice  with  reasons  to  the  

Project Manager. If the Contractor fails to notify within 30 days period after 

receipt thereof, he shall  be  barred  from  so  doing.  Execution  of  the  

administrative  order  shall  not  be suspended because of this notice. 

 

9.4.      The  Contractor  shall  supply,  without  delay,  any  information  and  documents  

to  the Contracting   Authority   and  the  European   Commission   upon  request,   

regarding   the conditions in which the contract is being executed. 

 

9.5.      The Contractor shall respect and abide by all laws and regulations in force in the 

country where  the  supplies  are  to  be  delivered   and  shall  ensure  that  its  

personnel,   their dependants,  and  its  local  employees  also  respect  and  abide  

by  all  such  laws  and regulations. The Contractor shall indemnify the 

Contracting Authority against any claims and proceedings arising from any 

infringement by the Contractor, its employees and their dependants of such laws 

and regulations. 

 

9.6.      Should   any   unforeseen   event,   action   or   omission   directly   or   indirectly   

hamper performance of the Contract, either partially or totally, the Contractor 

shall immediately and at its own initiative record it and report it to the 

Contracting  Authority. The report shall include a description of the problem and 

an indication of the date on which it started and of the remedial action taken by the 

Contractor to ensure full compliance with its obligations under the contract. In 

such event the Contractor shall give priority to solving the problem rather than 

determining liability. 
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9.7.    Subject to Article 9.9, the Contractor  undertakes to treat in the strictest 

confidence  and not make use of or divulge to third parties any information or 

documents which are linked to the performance of the contract without the prior 

consent of the Contracting Authority. The Contractor  shall continue  to be bound 

by this undertaking  after completion  of the tasks and shall obtain from each 

member of its staff the same undertaking. However, use of the contract’s 

reference for marketing or tendering purposes does not require prior approval of 

the Contracting  Authority, except where the Contracting  Authority declares the 

contract to be confidential. 

 

9.8.      If the Contractor  is a joint  venture  or a consortium  of two or more  persons,  

all such persons shall be jointly and severally bound to fulfil the terms of the 

contract. The person designated  by the consortium to act on its behalf for the 

purposes of the contract shall have the authority to bind the consortium and is 

the sole interlocutor  for all contractual and  financial  aspects.  The  composition  

or  the  constitution  of  the  joint  venture  or consortium  shall not be altered  

without the prior consent of the Contracting  Authority. Any alteration of the 

composition of the consortium without the prior consent of the Contracting 

Authority may result in the termination of the contract. 

 

9.9.    Save where the European Commission requests or agrees otherwise, the 

Contractor shall take the necessary measures to ensure that the financial 

contribution of the EU is given adequate publicity. These measures shall comply 

with the rules in the Communication and Visibility Manual for EU External 

Actions published by the European Commission. 

 

9.10.    Any records  shall be kept for a 7-year  period after the final payment  made 

under the contract.  In  case  of  failure  to  maintain  such  records  the  

Contracting  Authority  may, without  formal  notice  thereof,  apply  as  of  right  

the  sanction  for  breach  of  contract provided for in Articles 35 and 36. 

 

Article 9a -  Code of Conduct 
 

9a.1   The Contractor  shall at all times act impartially and as a faithful adviser in 

accordance with the code of conduct of its profession. It shall refrain from 

making public statements about  the project  without  the prior approval  of the 

Contracting  Authority.  It shall not commit the Contracting Authority in any 

way without its prior consent and shall, where appropriate, make this obligation 

clear to third parties. 

 

9a.2     The Contractor and its staff shall respect human rights and undertake not to 

offend the political, cultural and religious practices prevailing in the country 

where the supplies have to be delivered. 

 

9a.3     The Contractor  shall respect  internationally  agreed core labour standards,  e.g. 

the ILO core labour standards, conventions on freedom of association and 

collective bargaining, elimination of forced and compulsory labour, elimination 

of discrimination  in respect of employment and occupation, and the abolition of 

child labour. 

 

9.a.4    The Contractor  or any of its subcontractors,  agents or personnel  shall not 

abuse of its entrusted power for private gain. The Contractor or any of its 

subcontractors, agents or personnel shall not receive or agree to receive from any 

person or offer or agree to give to any person or procure for any person, gift, 

gratuity, commission or consideration  of any kind as an inducement or reward 

for performing or refraining from any act relating to the performance of the 

contract or for showing favour or disfavour to any person in relation to the 

contract. The Contractor shall comply with all applicable laws and regulations 

and codes relating to anti-bribery and anti-corruption. 
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9.a.5    The payments to the Contractor under the contract shall constitute the only 

income or benefit it may derive in connection with the contract. The Contractor and 

its staff must not exercise any activity or receive any advantage  inconsistent  

with their obligations  under the contract. 

 

9a.6  The  execution  of  the  contract  shall  not  give  rise  to  unusual  commercial  

expenses. 

Unusual commercial expenses are commissions not mentioned in the contract or 

not stemming from a properly concluded contract referring to the Contract, 

commissions not paid in return for any actual and legitimate service, commissions 

remitted to a tax haven, commissions paid to a recipient who is not clearly 

identified or commission paid to a company   which  has  every  appearance   of  

being  a  front  company.   The  European Commission may carry out 

documentary or on-the-spot checks it deems necessary to find evidence in case of 

suspected unusual commercial expenses. 

 

Article 9b  Conflict of Interest 
 

9.b.1The  Contractor  shall take all necessary  measures  to prevent  or end any 

situation  that could compromise the impartial and objective performance of the 

contract. Such conflict of interests could arise in particular as a result of 

economic interest, political or national affinity, family or emotional ties, or any 

other relevant connection or shared interest. Any conflict of interests which may 

arise during performance of the contract shall be notified to the Contracting  

Authority without delay. In the event of such conflict, the Contractor shall 

immediately take all necessary steps to resolve it. 

 

9.b.2 The Contracting  Authority  reserves the right to verify that such measures  are 

adequate and may require additional measures to be taken if necessary. The 

Contractor shall ensure that its staff, including its management, is not placed in a 

situation which could give rise to  conflict  of  interests.  Without  prejudice  to  

its  obligation  under  the  Contract,  the Contractor shall replace, immediately and 

without compensation from the Contracting Authority, any member of its staff 

exposed to such a situation. 

 

9.b.3The Contractor shall refrain from any contact which would compromise its 

independence or that of its personnel. 

 

9.b.4 The Contractor shall limit its role in connection  with the project to the provision 

of the supplies described in the contract. 

 

9.b.5The Contractor and anyone working under its authority or control in the 

performance of the  contract  or  on  any  other  activity  shall  be  excluded  

from  access  to  other  EU budget/EDF  funds  available  under  the  same  

project.  However,  the  Contractor  may participate after approval of the 

Contracting  Authority if the Contractor is able to prove that  its  involvement   

in  previous   stages  of  the  project   does  not  constitute   unfair competition. 

 

 

Article 10 -  Origin 
 

10.1.    All  goods  shall  have  their  origin  in  any  eligible  source  country  as  defined  

in  the instructions to tenderers and the Special Conditions. 

 

10.2.   The  Contractor  must  certify  that  the  goods  tendered  comply  with  this  

requirement, specifying  their  countries  of  origin.  It  may  be  required  to  

provide  more  detailed information in this respect. 
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10.3.  The Contractor  shall present  an official  certificate  of origin on provisional  

acceptance. 

Failure to comply with this obligation shall lead, after formal notice, to 

termination of the contract. 

 

Article 11 -  Performance guarantee 
 

11.1.   Unless otherwise specified in the Special Conditions, the Contractor shall, 

together with the  return  of the  countersigned  Contract,  furnish  to  the  

Contracting  Authority  with  a guarantee for the full and proper execution of the 

contract. The amount of the guarantee shall be as specified in the Special 

Conditions. It shall be in the range of 5 and 10% of the total contract price, 

including any amounts stipulated in addenda to the contract. 

 

11.2.    The performance  guarantee  shall be held against payment  to the Contracting  

Authority for any loss resulting from the Contractor's failure to perform its 

contractual obligations under the contract. 

 

11.3.    The performance guarantee shall be in the format provided for in the contract and 

may be provided  in the form of a bank guarantee,  a banker's  draft, a certified  

cheque,  a bond provided  by an insurance  and/or bonding company,  an 

irrevocable  letter of credit or a cash deposit made with the Contracting 

Authority. If the performance guarantee is to be provided in the form of a bank 

guarantee, a banker's draft, a certified cheque or a bond, it shall  be  issued  by  a  

bank  or  bonding  and/or  insurance  company  approved  by  the Contracting 

Authority. 

 

11.4.     The performance guarantee shall be denominated in the currency in which the 

contract is payable. No payments shall be made in favour of the Contractor prior 

to the provision of the guarantee.  The guarantee  shall continue to remain valid 

until the contract has been fully and properly performed. 

 

11.5.  During  the  execution  of  the  Contract,  if  the  natural  or  legal  person  

providing  the guarantee is not able to abide by its commitments,  the guarantee 

shall cease to be valid. The Contracting Authority shall give formal notice to the 

Contractor to provide a new guarantee on the same terms as the previous one. 

Should the Contractor fail to provide a new guarantee, the Contracting Authority 

may terminate the contract. 

 

11.6.    The  Contracting  Authority  shall  demand  payment  from the guarantee  of all 

sums  for which the guarantor is liable under the guarantee due to the Contractor's 

default under the Contract, in accordance with the terms of the guarantee and up 

to the value thereof. The guarantor  shall,  without  delay,  pay  those  sums  upon  

demand  from  the  Contracting Authority  and may not raise any objection for 

any reason whatsoever.  Prior to making any claim under the performance 

guarantee, the Contracting Authority shall notify the Contractor stating the nature 

of the default in respect of which the claim is to be made. 

 

11.7.    Unless  the Special  Conditions  provide  otherwise,  the  performance  guarantee  

shall  be released within 45 days of the issuing of the signed final acceptance 

certificate for its total amount except for amounts which are the subject of 

amicable settlement, arbitration or litigation. 

 

Article 12 -  Insurance 
 

12.1.   An insurance policy may be required to cover the carriage of supplies; the 

conditions of this insurance policy may be specified in the Special Conditions, 

which may also specify other types of insurance to be taken out by the Contractor. 
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12.2.   Notwithstanding the Contractor's insurance obligations under Article 12.1, the 

Contractor shall  bear  sole  liability  for,  and  indemnify  the Contracting  

Authority  and  the  Project Manager against, any claims for damage to property 

or personal injuries arising from the execution of the contract by the Contractor, 

its subcontractors and their employees. 

 

Article 13 -  Programme of implementation of the tasks 
 

13.1.    If the Special Conditions so require, the Contractor shall submit a programme of 

implementation  of the tasks for the approval  of the Project  Manager.  The 

programme shall contain at least the following: 

 

a)  the order in which the Contractor proposes to perform the contract including 

design, manufacture, delivery to place of receipt, installation, testing and 

commissioning; 

 

b)  the time limits within which submission and approval of the drawings are 

required; 

 

c)  a general  description  of the methods  which  the Contractor  proposes  to 

adopt  for executing the Contract; and 

 

d) such further details and information as the Project Manager may reasonably 

require. 

 

13.2.   The Special Conditions shall specify the time limit within which the programme of 

implementation of the tasks must be submitted to the Project Manager for 

approval. They may set time limits within which the Contractor must submit all or 

part of the detailed drawings,  documents  and  items.  They  shall  also  state  the  

deadline  for  the  Project Manager's   approval   or  acceptance   of  the  

programme   of  implementation,   detailed drawings, documents and items. 

 

13.3.  The approval of the programme by the Project Manager shall not relieve the 

Contractor of any of its obligations under the contract. 

 

13.4.    No material alteration to the programme shall be made without the approval of the 

Project Manager. If, however, the progress of the implementation  of the tasks 

does not conform to the programme, the Project Manager may instruct the 

Contractor to submit a revised programme in accordance with the procedure laid 

down in Article 13. 

 

Article 14 -  Contractor's drawings 
 

14.1.    If the Special Conditions so provide, the Contractor shall submit to the Project 

Manager for approval: 

 

a)  the drawings, documents, samples and/or models, according to the time limits 

and procedures  laid  down  in the  Special  Conditions  or  in the  programme  

of implementation of the tasks; 

 

b) such drawings as the Project Manager may reasonably require for the 

implementation of the tasks. 

 

14.2.   If the Project Manager fails to notify its decision of approval referred to in 

Article 14.1 within the time limits referred to in the contract or the approved 

programme of implementation  of  the  tasks,  such  drawings,  documents,  

samples  or  models  shall  be deemed to be approved at the end of the time limits 

specified. If no time limit is specified, they shall be deemed to be approved 30 

days after receipt. 



2013 Page 31 of 83 

PROC/456/13/Supply of Communications Equipment 

 

14.3.    Approved  drawings,  documents,   samples  and  models  shall  be  signed  or  

otherwise identified by the Project Manager and shall not be departed from except 

as otherwise instructed  by the Project  Manager.  Any Contractor's  drawings,  

documents,  samples  or models which the Project Manager refuses to approve 

shall be modified to meet the requirements  of the Project  Manager  and 

resubmitted  by the  Contractor  for  approval. Within 15 days of being notified 

of the Project Manager's remarks, the Contractor shall make  the  requisite  

corrections,  adjustments  etc.  to  the  documents,  drawings  etc.  The corrected  

or  adjusted  documents,  drawings  etc.  shall  be  resubmitted  for  the  Project 

Manager's approval under the same procedure. 

 

14.4.    The  Contractor  shall  supply  additional  copies  of  approved  drawings  in the  

form  and numbers stated in the contract or in subsequent administrative orders. 

 

14.5.    The approval  of the drawings,  documents,  samples  or models by the Project  

Manager shall not relieve the Contractor from any of its obligations under the 

contract. 

 

14.6.    The Project Manager shall have the right at all reasonable times to inspect all 

drawings, documents, samples or models relating to the contract at the 

Contractor's premises. 

 

14.7.    Before provisional acceptance of the supplies, the Contractor shall supply operation 

and maintenance manuals together with drawings, which shall be in such detail as 

will enable the Contracting Authority to operate, maintain, adjust and repair all 

parts of the supplies. Unless otherwise stated in the Special Conditions, the 

manuals and drawings shall be in the language of the contract and in such forms 

and numbers as stated in the contract. The supplies shall not be considered 

completed for the purpose of provisional acceptance until such manuals and 

drawings have been supplied to the Contracting Authority. 

 

Article 15 -  Sufficiency of tender prices 
 

15.1.   Subject to any additional provisions which may be laid down in the Special 

Conditions, the Contractor shall be deemed to have satisfied itself before 

submitting its tender as to the correctness  and sufficiency  of the tender  and  to 

have  taken  account  of all that is required for the full and proper 

implementation  of the tasks and to have included in its rates and prices all costs 

related to the supplies, in particular: 

 

a)  the costs of transport; 

 

b) the  costs  of  handling,  packing,  loading,  unloading,  transit,  delivery,  

unpacking, checking,  insurance  and other administrative  costs in connection  

with the supplies. The packaging shall be the property of the Contracting 

Authority unless otherwise provided in the Special Conditions; 

 

c)  the cost of documents relating to the supplies where such documents are 

required by the Contracting Authority; 

 

d) execution and supervision of on-site assembly and/or commissioning  of the 

delivered supplies; 

 

e)  furnishing   of  tools  required   for  assembly  and/or  maintenance   of  the  

delivered supplies; 

 

f)  furnishing  of  detailed  operation  and  maintenance   manuals  for  each  unit  

of  the delivered supplies, as specified in the Contract; 
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g)  supervision or maintenance and/or repair of the supplies, for a period of time 

stated in the Contract, with the stipulation that this service shall not release the 

Contractor from any warranty obligations under the Contract; 

 

h) training of the Contracting Authority's personnel, at the Contractor's factory 

and/or elsewhere as specified in the contract. 

 

15.2.   Since the Contractor is deemed to have determined its prices on the basis of its own 

calculations,  operations  and estimates,  it shall carry out without  additional  

charge  any work that is the subject of any item whatsoever in its tender for which 

it neither indicates a unit price nor a lump sum. 

 

Article 16 -  Tax and customs arrangements 
 

16.1.  Except if the Special Conditions so require, the terms of delivery of the goods 

shall be DDP (Delivered Duty Paid) – Incoterms 2010, International Chamber of 

Commerce. 

 

Article 17 -  Patents and licences 
 

17.1.    Save where otherwise provided in the Special Conditions, the Contractor shall 

indemnify and hold the Contracting Authority harmless for all damages and cost 

incurred due to any claim  brought  by any third  party  including  creators  and  

intermediaries  for alleged  or actual violations of intellectual, industrial or other 

property rights of any kind whatsoever based on the Contracting Authority's use 

as specified in the contract of patents, licenses, drawings,  designs,  models,  or  

brand  or  trademarks,  except  where  such  infringement results from compliance 

with the design or specification provided by the Contracting Authority. 

 

IMPLEMENTATION OF THE TASKS AND DELAYS 
 

Article 18 -  Commencement order 
 

18.1.    Subject to the Special Conditions, the Contracting Authority shall fix the date 

on which implementation  of the tasks is to commence and advise the Contractor 

thereof either in the notification of award of the contract or by administrative 

order. 

 

18.2.    Save where the Parties agree otherwise, implementation  of the tasks shall begin 

no later than 90 days following notification  of award of contract. Unless this 

delay results from the Contractor default, after that date the Contractor shall be 

entitled not to implement the contract and to obtain its termination and/or 

compensation for the damage it has suffered. The Contractor shall forfeit this 

right unless it exercises it within 30 days of the expiry of the 90-day period. 

 

Article 19 -  Period of implementation of the tasks 
 

19.1.    The period of implementation  of tasks shall commence on the date fixed in 

accordance with Article 18 and shall be as laid down in the Special Conditions, 

without prejudice to extensions of the period which may be granted under Article 

20. 

 

19.2.   If provision is made for distinct periods of implementation of the tasks for 

separate lots, in cases where one Contractor is awarded more than one lot per 

contract, the periods of implementation of the tasks for the separate lots will not 

be accumulated. 

 

Article 20 -  Extension of period of implementation of the tasks 
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20.1.    The Contractor may request an extension to the period of implementation of the 

tasks if it is or will be delayed in completing the contract by any of the following 

reasons: 

 

a)   exceptional  weather conditions in the country of the Contracting  Authority 

which may affect installation or erection of the supplies; 

 

b)   artificial  obstructions  or  physical  conditions  which  may  affect  delivery  

of  the supplies,  which  could  not  reasonably  have  been  foreseen  by  

an  experienced contractor; 

 

c)   administrative orders affecting the date of completion other than those 

arising from the Contractor's default; 

 

d)   failure of the Contracting Authority to fulfil its obligations under the 

Contract; 

 

e)   any suspension of the delivery and/or installation of the supplies which is 

not due to the Contractor's default; 

 

f)  force majeure; 

 

g)   extra or additional supplies ordered by the Contracting Authority; 

 

h)   any other causes referred to in these General Conditions  which are not due 

to the Contractor's default. 

 

20.2.    If the Contractor considers himself to be entitled to any extension of the period of 

implementation under the Contract, the Contractor shall 

 

a)   give notice to the Project Manager of its intention to make such a request 

no later than 15 days after the Contractor became aware, or should have 

become aware of the event or circumstance giving rise to the request. 

 

b)  If the Contractor fails to give notice of a request for extension of the period of 

implementation  within such period of 15 days, the period of 

implementation  shall not be extended and the Contracting Authority shall be 

discharged from all liability in connection with the request; and 

 

c)   submit to the Project Manager full and detailed particulars of the request, 

within 30 days from the above notification unless otherwise agreed between 

the Contractor and the Supervisor, in order that such request may be 

investigated at the time. 

 

20.3.     Within 30 days from the receipt of the Contractor's detailed particulars of the 

request, the Project Manager shall in agreement with the Contracting Authority, by 

notice to the Contractor, grant such extension of the period of implementation  of 

the tasks as may be justified,  either prospectively  or retrospectively,  or inform 

the Contractor  that it is not entitled to an extension. 

 

Article 21 -  Delays in implementation of the tasks 
 

21.1.     If the Contractor fails to deliver any or all of the goods or perform the services 

within the period of implementation of the tasks specified in the Contract, the 

Contracting Authority shall,  without  formal  notice  and  without  prejudice  to  

its  other  remedies  under  the Contract,  be entitled  to liquidated  damages  for 

every day, or part thereof,  which shall elapse between the end of the period of 

implementation  of the tasks, or extended period of implementation  of the tasks 
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under article 20, and the actual date of completion.  The daily rate of liquidated 

damages is 5/1000 of the value of the undelivered supplies to a maximum of 15% 

of the total contract price. 

 

21.2.     If the non-delivery of any of the goods prevents the normal use of the supplies as 

a whole, the liquidated damages provided for in Article 21.1 shall be calculated 

on the basis of the total contract price. 

 

21.3.     If  the  Contracting  Authority  has  become  entitled  to  claim  at  least  15%  of  

the  total contract price it may, after giving notice to the Contractor: 

 

− seize the performance guarantee; and/or 

− terminate the Contract, 

− enter into a contract with a third party for the provision of the balance of the 

supplies at the Contractor's cost. 

 

Article 22 -  Amendments 
 

22.1.     Contract amendments must be formalised by a contract addendum signed by 

both parties or by an administrative order issued by the Project Manager or the 

Contracting Authority. Substantial amendments to the contract, including 

amendments to the total contract price, must be made by means of an addendum. 

Any contractual amendments must respect the general principles defined in the 

Practical Guide to contract procedures for EU external actions. 

 

22.2.     Subject to the limits of the procedure thresholds set in the Practical Guide to 

contract procedures for EU external actions, the Contracting  Authority reserves 

the right to vary by an administrative  order the quantities  as stated in the 

Special Conditions.  The total value of the supplies may not rise or fall as a 

result of the variation in the quantities by more than 25% of the tender price. 

The unit prices used in the tender shall be applicable to the quantities procured 

under the variation. 

 

22.3.     The Project Manager and the Contracting Authority shall have the power to order 

any amendment  to  any  part  of  the  supplies  necessary  for  the  proper  

completion  and/or functioning  of  the  supplies.  Such  amendments  by  

administrative  order  may  include additions, omissions, substitutions, changes in 

quality, quantity, form, character, kind, as well as in drawings, designs or 

specifications where the supplies are to be specifically manufactured  for the 

Contracting Authority, in method of shipment or packing, place of delivery, and 

in the specified sequence, method or timing of implementation of the tasks. No 

administrative order shall have the effect of invalidating the contract, but the 

financial effect, if any, of all such amendments shall be valued in accordance with 

Article 22.7. 

 

22.4.  All administrative orders shall be issued in writing, it being understood that: 

 

a)   if,  for  any  reason,  the  Project  Manager  or  the  Contracting   Authority  

finds  it necessary to give an order orally, it shall as soon as possible 

thereafter confirm the order by an administrative order; 

 

b)   if the Contractor confirms in writing an oral order given for the purpose of 

Article 

22.4.a and the confirmation is not contradicted in writing forthwith by the 

Project Manager  or  the  Contracting  Authority,  the  Project  Manager  or  

the  Contracting Authority shall be deemed to have issued an administrative 

order; 

 

c)   no  administrative  order  is  required  to  increase  or  decrease  the  quantity  
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of  any incidental siting or installation because the estimates in the budget 

breakdown  were too high or too low. 

 

22.5.     Save where Article 22.4 provides otherwise, prior to issuing an administrative  

order, the Project Manager or the Contracting Authority shall notify the 

Contractor of the nature and form of such amendment. The Contractor shall then, 

without delay, submit to the Project Manager a written proposal containing: 

 

− a description of the tasks, if any, to be performed or the measures to be 

taken and a programme of implementation of the tasks; 

− any necessary amendments  to the programme  of implementation  of the 

tasks or to any of the Contractor's obligations resulting from this contract; 

and 

− any adjustment  to the total contract  price  in accordance  with the rules  set 

out  in Article 22. 

 

22.6.     Following  the  receipt  of  the  Contractor's  submission  referred  to  in  Article  

22.5,  the Project Manager shall, after due consultation with the Contracting 

Authority and, where appropriate,   the   Contractor,   decide   without   delay   

whether   or   not   to  accept   the amendment. If the Project Manager accepts the 

amendment, it shall notify the Contractor through an administrative order stating 

that the Contractor shall carry out the amendment at the prices and under the 

conditions given in the Contractor's submission referred to in Article 22.5 or as 

modified by the Project Manager in accordance with Article 22.7. 

 

22.7.     The  prices  for  all  amendments  ordered  by  the  Project  Manager  or  the  

Contracting Authority  in accordance  with Articles 22.4 and 22.6 shall be 

ascertained  in accordance with the following principles: 

 

− where the task is of similar character and implemented under similar 

conditions as an item  priced  in the budget  breakdown,  it shall be valued  

at such rates  and  prices contained therein; 

 

− where  the task  is not  of a similar  character  or is not  implemented  under  

similar conditions, the rates and prices in the contract shall be used as the 

basis for valuation as far as is reasonable, failing which the Project Manager 

shall make a fair valuation; 

 

− if the nature or amount of any amendment  relative to the nature or amount 

of the whole  contract  or to  any  part  thereof  is such  that,  in the  opinion  

of the Project Manager,  any rate or price contained  in the contract  for 

any item of work is, by reason  of such  amendment,  rendered  

unreasonable,  the Project  Manager  shall  fix such rate or price as he thinks 

reasonable and proper in the circumstances; 

 

− where an amendment is required by a default or breach of contract by the 

Contractor, any additional cost attributable to such amendment shall be borne 

by the Contractor. 

 

22.8.     On  receipt  of  the  administrative  order,  the  Contractor  shall  carry  out  the  

requested amendment according to the following principles: 

 

a)   The  Contractor  will  be  bound  by these  General  Conditions  as if the  

amendment requested by administrative order were stated in the contract. 

 

b)   The Contractor shall not delay the execution of the administrative order 

pending the granting of any extension of time for completion or adjustment 

to the total contract price. 
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c)   Where the administrative  order precedes  the adjustment  to the total 

contract price, the Contractor shall keep records of the costs of undertaking 

the amendment and of the time expended thereon. Such records shall be 

open to inspection by the Project Manager at all reasonable times. 

 

22.9.     The Contractor  shall notify the Contracting  Authority  of any change  of bank 

account, using the form in Annex V. The Contracting Authority shall have the 

right to oppose the Contractor's change of bank account. 

 

Article 23 -  Suspension 
 

23.1.     The Contractor shall, on the order of the Contracting Authority, suspend the 

execution of the  contract  or  any  part  thereof  for  such  time  or  times  and  in  

such  manner  as  the Contracting  Authority  may consider necessary.  The 

suspension  shall take effect on the day the Contractor receives the order or at a 

later date when the order so provides. 

 

23.2.  Suspension in the event of presumed substantial errors or irregularities or fraud: 

 

The Contract may be suspended in order to verify whether presumed substantial 

errors or irregularities  or fraud  occurred  during  the award  procedure  or the 

performance  of the contract. If these are not confirmed, performance of the 

contract shall resume as soon as possible. 

 

23.3.     During  the  period  of suspension,  the  Contractor  shall  protect  and secure  the  

supplies affected  at the Contractor's  warehouse  or elsewhere,  against  any 

deterioration,  loss or damage to the extent possible and as instructed by the 

Project Manager, even if supplies have been delivered to the place of acceptance 

in accordance  with the contract but their installation has been suspended by the 

Project Manager. 

 

23.4.     Additional expenses incurred in connection with such protective measures may 

be added to the total contract price, unless: 

 

a)   otherwise provided for in the 

contract; or 

 

b)   such suspension is necessary by reason of some breach or default of the 

Contractor; or 

 

c)   such suspension is necessary by reason of normal climatic conditions at the 

place of acceptance; or 

 

d)   such suspension is necessary for the safety or the proper execution of the 

contract or any part thereof insofar as such necessity does not arise from 

any act or default by the Project Manager or the Contracting Authority or 

 

e)   the presumed substantial errors or irregularities or fraud mentioned in article 

23.2 are confirmed and attributable to the Contractor. 

 

23.5.     The Contractor  shall only be entitled  to such additions  to the total contract  

price if it notifies  the Project  Manager,  within 30 days after  receipt  of the 

order to suspend  the contract, of its intention to claim them. 

 

23.6.     The Contracting Authority, after consulting the Contractor, shall determine such 

additions to the total contract price and/or extension of the period of performance 

to be granted to the  Contractor  in  respect  of  such  claim  as  shall,  in  the  

opinion  of  the  Contracting Authority, be fair and reasonable. 
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23.7.     The Contracting Authority shall, as soon as possible, order the Contractor to 

resume the contract suspended or inform the Contractor that it terminates the 

contract. If the period of suspension exceeds 180 days and the suspension is not 

due to the Contractor's breach or default, the Contractor may, by notice to the 

Contracting Authority, request to proceed with the contract within 30 days, or 

terminate the contract. 

 

MATERIALS AND WORKMANSHIP 
 

Article 24 -  Quality of supplies 
 

24.1.     The  supplies  must  in all respects  satisfy the technical  specifications  laid  

down  in the contract and conform in all respects to the drawings, surveys, 

models, samples, patterns and  other  requirements  in  the  contract,  which  shall  

be  held  at  the  disposal  of  the Contracting   Authority   or  the  Project   

Manager   for   the   purposes   of  identification throughout the period of 

execution. 

 

24.2.     Any preliminary  technical  acceptance  stipulated  in the Special Conditions  

shall be the subject  of a request  sent  by the Contractor  to the Project  

Manager.  The request  shall indicate the reference to the contract, specify the 

materials, items and samples submitted for such acceptance according to the 

contract and indicate the lot number and the place where  acceptance  is  to  take  

place,  as  appropriate.  The  materials,  items  and  samples specified  in  the  

request  must  be  certified  by  the  Project  Manager  as  meeting  the 

requirements for such acceptance prior to their incorporation in the supplies. 

 

24.3.     Even if materials or items to be incorporated in the supplies or in the manufacture 

of components to be supplied have been technically accepted in this way, they 

may still be rejected if a further examination reveals defects or faults, in which 

case they must immediately be replaced by the Contractor. The Contractor may 

be given the opportunity to repair and make good materials and items which have 

been rejected, but such materials and  items  will  be  accepted  for  incorporation  

in  the  supplies  only  if  they  have  been repaired and made good to the 

satisfaction of the Project Manager. 

 

Article 25 -  Inspection and testing 
 

25.1.     The Contractor shall ensure that the supplies are delivered to the place of 

acceptance in time  to  allow  the  Project  Manager  to  proceed  with  acceptance  

of  the  supplies.  The Contractor is deemed to have fully appreciated the 

difficulties which it might encounter in this respect, and it shall not be permitted 

to advance any grounds for delay in fulfilling its obligations. 

 

25.2.     The  Project   Manager   shall  be  entitled   to  inspect,   examine   measure   and  

test  the components,   materials   and   workmanship,   and   check   the  progress   

of  preparation, fabrication or manufacture of anything being prepared, fabricated 

or manufactured for delivery under the contract, in order to establish whether the 

components,  materials and workmanship are of the requisite quality and quantity. 

This shall take place at the place of manufacture, fabrication, preparation or at the 

place of acceptance or at such other places as may be specified in the Special 

Conditions. 

 

25.3.  For the purposes of such tests and inspections, the Contractor shall: 

 

a)   provide to the Project Manager, temporarily and free of charge, with such 

assistance, test samples or parts, machines, equipment, tools, labour, materials, 

drawings and production data as are normally required for inspection and 

testing; 
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b)   agree, with the Project Manager, on the time and place for tests; 

 

c)   provide access to the Project Manager at all reasonable times to the place 

where the tests are to be carried out. 

 

25.4.     If the Project Manager  is not present on the date agreed for tests, the 

Contractor  may, unless otherwise instructed by the Project Manager, proceed with 

the tests, which shall be deemed to have been made in the Project Manager's 

presence. The Contractor shall immediately  send duly certified  copies of the test 

results to the Project  Manager,  who shall, if it has not attended the test, be bound 

by the test results. 

 

25.5.  When  components  and  materials  have  passed  the  above-mentioned  tests,  the  

Project Manager shall notify the Contractor or endorse the Contractor's certificate 

to that effect. 

 

25.6.     If the Project Manager and the Contractor disagree on the test results, each 

shall give a statement of its views to the other within 15 days of such 

disagreement arises. The Project Manager or the Contractor may require such 

tests to be repeated on the same terms and conditions or, if either Party so 

requests, by an expert selected by common consent. All test reports shall be 

submitted to the Project Manager, who shall communicate the results of these 

tests without delay to the Contractor. The results of retesting shall be conclusive. 

The cost of retesting shall be borne by the Party whose views are proved wrong 

by the retesting. 

 

25.7.     In the performance of their duties, the Project Manager and any person 

authorised by him shall  not  disclose  to  unauthorised  persons  information  

concerning  the  undertaking's methods of manufacture and operation obtained 

through inspection and testing. 

 

PAYMENTS 
 

Article 26 -  General principles 
 

26.1.     Payments  shall  be  made  in  euro  or  national  currency  as  specified  in  the  

Special Conditions.   The  Special  Conditions  shall  lay  down  the  

administrative   or  technical conditions governing payments of pre-financing and 

final payments made in accordance with the General Conditions. 

 

26.2.     Payments due by the Contracting Authority shall be made to the bank account 

mentioned on the financial identification form completed by the Contractor. The 

same form, annexed to the invoice, must be used to report changes of bank 

account. 

 

26.3.     Pre-financing   payment  shall  be  made  within  30  days  from  the  date  on  

which  an admissible invoice is registered by the Contracting Authority. The 

invoice shall not be admissible  if one or  more  essential  requirements  are not 

met. Final payment  shall be made within 60 days from the date on which an 

invoice is registered by the Contracting Authority,  together  with the request for 

provisional  acceptance  as per article 31.2. The date of payment shall be the date 

on which the paying account is debited. 

 

26.4.     The period referred to in article 26.3 may be suspended by notifying the 

Contractor that the  invoice  cannot  be  fulfilled   because   the  sum  is  not  

due,  because   appropriate substantiating documents have not been provided or 

because there is evidence that the expenditure might not be eligible. In the latter 

case, an inspection may be carried out on the spot for the purpose of further 
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checks. The Contractor shall provide clarifications, modifications or further 

information within 30 days of being asked to do so. The payment period  shall  

continue  to  run  from  the  date  on  which  a  properly  drawn-up  invoice  is 

registered. 

 

26.5.  The payments shall be made as follows: 

 

a)   40% of the total contract price after the signing of the contract, against 

provision of the performance  guarantee  and of a pre-financing  guarantee 

for the full amount of the pre-financing payment, unless otherwise provided 

for in the Special Conditions. The performance guarantee shall be provided 

to the Contracting Authority following the procedure foreseen for the 

performance guarantee in accordance with Article 11, and  in  accordance  

with  the  format  annexed  to  the  contract.  The  pre-financing guarantee  

must  remain  valid  until  it  is  released  45  days  at  the  latest  after  the 

provisional  acceptance  of  the  goods.  Where  the contractor  is a public  

body,  the obligation  for  a  pre-financing   guarantee  may  be  waived  

depending  on  a  risk assessment made; 

 

b)   60%  of  the  total  contract  price,  as  payment  of  the  balance,  after  receipt  

by  the Contracting Authority of an invoice and of the application for the 

certificate of provisional acceptance; 

 

26.6.     Where  only  part of the  supplies  has  been  delivered,  the 60% payment  due  

following partial provisional acceptance shall be calculated on the value of the 

supplies which have actually been accepted and the security shall be released 

accordingly. 

 

26.7.     For  supplies  not  covered  by  a  warranty  period,  the  payments  listed  above  

shall  be aggregated. The conditions to which the payments of pre-financing, 

interim and/or final payments are subject, shall be as stated in the Special 

Conditions. 

 

26.8.     The payment obligations of the European Commission under this contract shall 

cease at most 18 months after the end of the period of implementation  of the 

tasks, unless the contract is terminated in accordance with these General 

Conditions. 

 

26.9.     Unless otherwise stipulated in the Special Conditions, the contract shall be at 

fixed prices, which shall not be revised. 

 

26.10.   The Contractor undertakes to repay any amounts paid in excess of the final 

amount due to the Contracting Authority before the deadline indicated in the debit 

note which is 45 days from the issuing of that note. Should the Contractor  fail 

to make repayment  within the above deadline, the Contracting Authority may 

(unless the Contractor is a government department  or  public  body  of  a  Member  

State  of  the  European  Union)  increase  the amounts due by adding interest: 

 

− at the rediscount rate applied by the central bank of the country of the 

Contracting Authority if payments are in the currency of that country; 

 

− at  the  rate  applied   by  the  European   Central  Bank  to  its  main  

refinancing transactions in euro, as published in the Official Journal of the 

European Union, C series, where payments are in euro, 

 

on the first day of the month in which the time-limit expired, plus eight percentage 

points. The default interest shall be incurred over the time which elapses between 

the date of the payment deadline, and the date on which payment is actually 

made. Any partial payments shall first cover the interest thus established. 
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Amounts to be repaid to the Contracting Authority may be offset against amounts 

of any kind due to the Contractor. This shall not affect the Parties' right to agree 

on payment in instalments. Bank charges arising from the repayment of amounts 

due to the Contracting Authority shall be borne entirely by the Contractor. 

 

26.11.   Without  prejudice  to  the  prerogative  of  the  Contracting  Authority,  if  

necessary,  the European Union may as donor proceed itself to the recovery by 

any means. If the contract is terminated for any reason whatsoever, the guarantee 

securing the pre-financing may be invoked forthwith in order to repay the balance 

of the pre-financing still owed by the Contractor, and the guarantor shall not delay 

payment or raise objection for any reason whatever. 

 

26.12.   Prior  to,  or  instead  of,  terminating  the  contract  as  provided  for  in  Article  

36,  the Contracting Authority may suspend payments as a precautionary measure 

without prior notice. 

 

26.13.   Where  the  award  procedure  or  the  performance  of  the  contract  proves  to  

have  been subject to substantial errors, irregularities or fraud attributable to the 

Contractor, the Contracting  Authority  may in addition to the possibility to 

suspend the performance  of the contract in accordance with Article 23.2 and to 

terminate the contract as provided for in  Article  36,  refuse  to  make  payments  

and/or  recover  amounts  already  paid,  in proportion to the seriousness of the 

errors, irregularities or fraud. 

 

Article 27 -  Payment to third parties 
 

27.1.     Orders for payments to third parties may be carried out only after an assignment 

made in accordance with Article 5. The assignment shall be notified to the 

Contracting Authority. 

 

27.2.  Notification  of  beneficiaries  of the  assignment  shall  be  the  sole  responsibility  

of the Contractor. 

 

27.3.     In the event of a legally binding attachment of the property of the Contractor 

affecting payments due to him under the contract, and without prejudice to the 

time limit laid down in Article  26, the Contracting  Authority  shall  have 30 

days,  starting  from the day on which  it  receives  notification  of  the  definitive  

lifting  of  the  obstacle  to  payment,  to resume payments to the Contractor. 

 

Article 28 -  Delayed payments 
 

28.1.  The Contracting Authority shall pay the Contractor sums due in accordance with 

Article 26.3. 

 

28.2.     Once the deadline laid down in Article 26.3 has expired, the Contractor shall be 

entitled to late-payment interest: 

 

-    at  the  rediscount   rate  applied  by  the  issuing  institution  of  the  country  

of  the 

Contracting Authority where payments are in national currency; 

 

-    at the rate applied by the European Central Bank to its main refinancing 

transactions in euro, as published in the Official Journal of the European Union, 

C series, where payments are in euro, 

 

on the first day of the month in which the deadline expired, plus eight percentage 

points. The late-payment  interest shall apply to the time which elapses between 

the date of the payment deadline (exclusive) and the date on which the 
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Contracting Authority's account is debited (inclusive). 

 

However, when the interest calculated in accordance with the first subparagraph 

is lower than or equal to EUR 200, it shall be paid to the creditor only upon a 

demand submitted within two months of receiving late payment. 

 

28.3.     Any default in payment of more than 90 days from the expiry of the period laid 

down in Article 26.3 shall entitle the Contractor either not to perform the 

contract or to terminate it, with 30 days' prior notice to the Contracting Authority 

and the Project Manager. 

 

ACCEPTANCE AND MAINTENANCE 
 

Article 29 -  Delivery 
 

29.1.     The  Contractor  shall  deliver  the  supplies  in  accordance   with  the  conditions  

of  the contract.  The  supplies  shall  be  at  the  risk  of  the  Contractor  until  

their  provisional acceptance. 

 

29.2.     The Contractor  shall provide such packaging  of supplies as is required to 

prevent their damage or deterioration in transit to their destination as indicated in 

the contract. The packaging shall be sufficient to withstand, without limitation, 

rough handling, exposure to extreme temperatures, salt and precipitation during 

transit and open storage. Package size and weight shall take into consideration, 

where appropriate, the remoteness of the final destination  of the supplies,  and the 

possible  absence of heavy handling  facilities at all points in transit. 

 

29.3.     The packaging, marking and documentation inside and outside the packages shall 

comply with  such  requirements  as shall  be expressly  provided  for  in the 

Special  Conditions, subject  to  any  amendments   subsequently   ordered   by  

the  Project  Manager   or  the Contracting Authority. 

 

29.4.     No supplies shall be shipped or delivered to the place of acceptance until the 

Contractor has  received  a  delivery  order  from  the  Project  Manager.  The  

Contractor  shall  be responsible  for  the  delivery  at  the  place  of  acceptance  

of  all  supplies  and  supplier's equipment required for the purpose of the 

contract. If the Project Manager fails either to issue  the certificate  of 

provisional  acceptance  or to reject  the Contractor's  application within the 

period of 30 days, it shall be deemed to have issued the certificate on the last 

day of that period. 

 

29.5.     Each delivery  must be accompanied  by a statement  drawn  up by the 

Contractor.  This statement shall be as specified in the Special Conditions. 

 

29.6.  Each package shall be clearly marked in accordance with the Special Conditions. 

 

29.7.     Delivery shall be deemed to have been made when there is written evidence 

available to both Parties that delivery of the supplies has taken place in 

accordance with the terms of the contract, and the invoice(s) and all such other 

documentation  specified in the Special Conditions, have been submitted to the 

Contracting Authority. Where the supplies are delivered to an establishment of the 

Contracting Authority, the latter shall bear the responsibility of bailee, in 

accordance  with the requirements of the law applicable to the contract, during 

the time which elapses between delivery for storage and acceptance. 

 

Article 30 -  Verification operations 
 

30.1.     The supplies shall not be accepted until the prescribed verifications and tests 

have been carried out at the expense of the Contractor. The verifications and tests 
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may be conducted before shipment, at the point of delivery and/or at the final 

destination of the goods. 

 

30.2.     The Project Manager shall, during the progress of the delivery of the supplies 

and before the supplies are taken over, have the power to order or decide: 

 

a)   the removal  from the place  of acceptance,  within  such time or times  as 

may  be specified in the order, of any supplies which, in the opinion of the 

Project Manager, are not in accordance with the contract; 

 

b)   their replacement with proper and suitable supplies; 

 

c)   the removal and proper re-installation, notwithstanding any previous test 

thereof or interim payment therefore, of any installation which in respect of 

materials, workmanship or design for which the Contractor is responsible, is 

not, in the opinion of the Project Manager, in accordance with the contract; 

 

d)   that any work done or goods supplied or materials used by the Contractor 

is or are not in accordance with the contract, or that the supplies or any 

portion thereof do not fulfil the requirements of the contract. 

 

30.3.     The Contractor  shall, with all speed and at its own expense,  make good the 

defects so specified. If the Contractor does not comply with such order, the 

Contracting  Authority shall  be  entitled  to  employ  other  persons  to  carry  out  

the  orders  and  all  expenses consequent thereon or incidental thereto shall be 

deducted by the Contracting  Authority from any monies due or which may 

become due to the Contractor. 

 

30.4.     Supplies which are not of the required quality shall be rejected. A special mark 

may be applied to the rejected supplies. This shall not be such as to alter them or 

affect their commercial  value. Rejected supplies shall be removed by the 

Contractor from the place of acceptance,  if the  Project  Manager  so  requires,  

within  a  period  which  the  Project Manager shall specify, failing which they 

shall be removed as of right at the expense and risk of the Contractor. Any works 

incorporating rejected materials shall be rejected. 

 

30.5.     The provisions  of Article  30 shall not affect the right  of the Contracting  

Authority  to claim under Article 21, nor shall it in any way release the 

Contractor from any warranty or other obligations under the contract. 

 

Article 31 -  Provisional acceptance 
 

31.1.     The  supplies  shall  be taken  over  by the  Contracting  Authority  when  they  

have  been delivered in accordance with the contract, have satisfactorily passed 

the required tests, or have been commissioned  as the case may be, and a 

certificate of provisional acceptance has been issued or is deemed to have been 

issued. 

 

31.2.     The  Contractor  may  apply,  by  notice  to  the  Project  Manager,  for  a  

certificate  of provisional acceptance when supplies are ready for provisional 

acceptance. The Project Manager shall within 30 days of receipt of the 

Contractor's application either: 

 

− issue the certificate of provisional acceptance  to the Contractor  with a copy 

to the Contracting Authority stating, where appropriate, his reservations, and, 

inter alia, the date on which, in his opinion, the supplies were completed in 

accordance with the contract and ready for provisional acceptance; or 

 

− reject  the application,  giving  his reasons  and  specifying  the  action  which,  
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in his opinion, is required of the Contractor for the certificate to be issued. 

 

The   Contracting   Authority’s   time   limit   for   issuing   the  certificate   of  

provisional acceptance to the Contractor shall be considered included in the time 

limit for payments indicated in Article 26.3, unless otherwise specified in the 

Special Conditions. 

 

31.3.     Should exceptional circumstances  make it impossible to proceed with the 

acceptance of the  supplies  during  the  period  fixed  for  provisional  or  final  

acceptance,  a  statement certifying such impossibility shall be drawn up by the 

Project Manager after consultation, where possible,  with the Contractor.  The 

certificate  of acceptance  or rejection  shall be drawn up within 30 days 

following the date on which such impossibility ceases to exist. 

 

The Contractor  shall not invoke these circumstances  in order to avoid the 

obligation of presenting the supplies in a state suitable for acceptance. 

 

31.4.     If the Project Manager fails either to issue the certificate of provisional 

acceptance or to reject the supplies within the period of 30 days, it shall be deemed 

to have issued the certificate  on  the  last  day  of  that  period,  except  where  the  

certificate  of  provisional acceptance  is deemed to constitute a certificate of 

final acceptance. In this case, Article 

34.2  below does  not  apply.  If  the  supplies  are  divided  by the  contract  into  

lots,  the 

Contractor shall be entitled to apply for separate certificates for each of the lots. 

 

31.5.    In case of partial delivery, the Contracting Authority reserves the right to give 

partial provisional acceptance. 

 

31.6.     Upon provisional acceptance of the supplies, the Contractor shall dismantle and 

remove temporary structures as well as materials no longer required for use in 

connection  with the  implementation  of the  contract.  It  shall  also  remove  any  

litter  or obstruction  and redress any change in the condition of the place of 

acceptance as required by the contract. 

 

31.7.     Immediately after provisional acceptance, the Contracting Authority may make 

use of all the supplies delivered. 

 

Article 32 -  Warranty obligations 
 

32.1.     The Contractor shall warrant that the supplies are new, unused, of the most 

recent models and  incorporate  all  recent  improvements   in  design  and  

materials,  unless  otherwise provided in the contract. The Contractor shall 

further warrant that all supplies shall have no defect arising from design, 

materials or workmanship, except insofar as the design or materials  are  required  

by  the  specifications,  or  from  any  act  or  omission,  that  may develop  under  

use  of  the  supplies  in  the  conditions  obtaining  in  the  country  of  the 

Contracting Authority. 

 

32.2.     The Contractor shall be responsible for making good any defect in, or damage to, 

any part of the supplies which may appear or occur during the warranty period and 

which: 

 

a)   results from the use of defective materials, faulty workmanship  or design 

of the Contractor; and/or 

 

b)   results from any act or omission  of the Contractor  during the warranty  

period; and/or 
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c)   appears in the course of an inspection made by, or on behalf of, the 

Contracting Authority. 

 

32.3.     The  Contractor  shall  at  its  own  cost  make  good  the  defect  or  damage  as  

soon  as practicable. The warranty period for all items replaced or repaired shall 

recommence from the  date  when  the  replacement  or  repair  was  made  to  the  

satisfaction  of  the  Project Manager.  If the contract  provides  for partial  

acceptance,  the  warranty  period  shall be extended only for the part of the 

supplies affected by the replacement or repair. 

 

32.4.     If  any  such  defect  appears  or  such  damage  occurs  during  the  warranty  

period,  the Contracting   Authority   or  the  Project   Manager   shall  notify  the  

Contractor.   If  the Contractor fails to remedy a defect or damage within the time 

limit stipulated in the notification, the Contracting Authority may: 

 

a)   remedy the defect or the damage itself, or employ someone else to carry 

out the tasks at the Contractor's  risk and cost, in which case the costs 

incurred  by the Contracting  Authority shall be deducted from monies 

due to or from guarantees held against the Contractor or from both; or 

 

b)   terminate the contract. 

 

32.5.     In case of emergency,  where the Contractor  cannot be reached  immediately  

or, having been reached, is unable to take the measures required, the Contracting 

Authority or the Project Manager may have the tasks carried out at the expense of 

the Contractor. The Contracting Authority or the Project Manager shall as soon as 

practicable inform the Contractor of the action taken. 

 

32.6.    The warranty obligations shall be stipulated in the Special Conditions and 

technical specifications. 

 

32.7.     Save where otherwise  provided  in the Special Conditions,  the duration of the 

warranty period shall be 365 days. The warranty period shall commence on the 

date of provisional acceptance and may recommence in accordance with Article 

32.3. 

 

Article 33 -  After-sales service 
 

33.1.     An after-sales service, if required by the contract, shall be provided in 

accordance  with the details stipulated  in the Special Conditions.  The Contractor  

shall undertake to carry out or have carried  out the maintenance  and repair of 

supplies  and to provide  a rapid supply  of  spare  parts.  The  Special  Conditions  

may  specify  that  the  Contractor  must provide any or all of the following  

materials, notifications  and documents pertaining to spare parts manufactured or 

distributed by the Contractor: 

 

a)  such  spare  parts  as  the  Contracting  Authority  may  choose  to  purchase  

from  the Contractor, it being understood that this choice shall not release the 

Contractor from any warranty obligations under the contract; 

 

b)  in the event of termination of production of the spare parts, advance 

notification to the Contracting Authority to allow it to procure the parts required 

and, following such termination,  provision  at  no  cost  to  the  Contracting  

Authority  of  the  blueprints, drawings and specifications of the spare parts, if 

and when requested. 

 

Article 34 -  Final acceptance 
 

34.1.     Upon expiry of the warranty period, or where there is more than one such 
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period, upon expiry of the latest period, and when all defects or damage have been 

rectified, the Project Manager shall issue the Contractor a final acceptance 

certificate and a copy thereof to the Contracting Authority, stating the date on 

which the Contractor completed its obligations under the contract to the Project 

Manager's satisfaction.  The final acceptance  certificate shall be issued by the 

Project Manager within 30 days after the expiration of the warranty period or as 

soon as any repairs ordered under Article 32 have been completed to the 

satisfaction of the Project Manager. 

 

34.2.     The  contract  shall  not  be  considered  to  have  been  performed  in  full  until  

the  final acceptance  certificate  has been signed or is deemed to have been 

signed by the Project Manager. 

 

34.3.     Notwithstanding  the  issue  of  the  final  acceptance  certificate,  the  Contractor  

and  the Contracting  Authority  shall remain  liable for the fulfilment  of any 

obligation  incurred under the contract  prior to the issue  of the final acceptance  

certificate  which  remains unperformed at the time that final acceptance 

certificate is issued. The nature and extent of any such obligation shall be 

determined by reference to the provisions of the contract. 

 

BREACH OF CONTRACT AND TERMINATION 
 

Article 35 -  Breach of contract 
 

35.1.     Either  party commits  a breach  of contract  where  it fails to perform  its 

obligations  in accordance with the provisions of the contract. 

 

35.2.     Where  a breach  of contract  occurs,  the  party  injured  by the  breach  is 

entitled  to the following remedies: 

 

a)  damages; and/or 

 

b)  termination of the contract. 

 

35.3.  Damages may be 

either: a)  general 

damages; or b)  

liquidated damages. 

 

35.4.     Should  the  Contractor  fail  to  perform  any  of  its  obligations  in  accordance  

with  the provisions  of the contract,  the  Contracting  Authority  is  without  

prejudice  to  its right under Article 35.2, also entitled to the following remedies: 

 

a)  suspension of payments; and/or 

 

b)  reduction or recovery of payments in proportion to the failure's extent. 

 

35.5.     Where  the Contracting  Authority  is entitled  to damages,  it may deduct  such 

damages from any sums due to the Contractor or call on the appropriate 

guarantee. 

 

35.6.     The Contracting Authority shall be entitled to compensation for any damage 

which comes to light after the contract is completed in accordance with the law 

governing the contract. 

 

Article 36 -  Termination by the Contracting Authority 
 

36.1.  The Contracting Authority may, at any time and with immediate effect, subject to 

Article 36.9, terminate the contract, except as provided for under Article 36.2. 
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36.2.     Subject  to any other provision  of these  General  Conditions,  the Contracting  

Authority may, after giving seven days' notice to the Contractor, terminate the 

contract in any of the following cases where: 

 

a)   the Contractor is in serious breach of contract for failure to perform its 

contractual obligations; 

 

b)   the Contractor fails to comply within a reasonable time with the notice given 

by the Project Manager requiring it to make good the neglect or failure to 

perform its obligations under the contract which seriously affects the proper 

and timely implementation of the tasks; 

 

c)   the Contractor refuses or neglects to carry out any administrative orders 

given by the Project Manager; 

 

d)   the Contractor assigns the contract or subcontracts  without the authorisation  

of the Contracting Authority; 

 

e)   the Contractor is bankrupt or being wound up, is having its affairs 

administered  by the courts, has entered into an arrangement with creditors, 

has suspended business activities,  is  the  subject  of  proceedings  

concerning  those  matters,  or  is  in  any analogous  situation  arising  from  

a  similar  procedure   provided  for  in  national legislation or regulations; 

 

f)  any organisational  modification occurs involving a change in the legal 

personality, nature  or  control  of  the  Contractor,  unless  such  modification  

is  recorded  in  an addendum to the contract; 

 

g)   any other legal disability hindering performance of the contract occurs; 

 

h)  the Contractor fails to provide the required guarantees or insurance, or the 

person providing the earlier guarantee or insurance is not able to abide by its 

commitments; 

 

i)  the  Contractor  has  been  guilty  of  grave  professional  misconduct  proven  

by  any means which the Contracting Authority can justify; 

 

j)  the Contractor has been the subject of a judgment which has the force of res 

judicata for fraud, corruption,  involvement  in a criminal organisation,  

money laundering  or any other illegal activity, where such illegal activity is 

detrimental to the European Union's financial interests; 

 

k)   the  Contractor,   in  the  performance   of  another   contract   financed   by  

the  EU budget/EDF funds has been declared to be in serious breach of 

contract; 

 

l)  after  the  award  of  the  contract,  the  award  procedure  or  the  performance  

of  the contract proves to have been subject to substantial errors, irregularities 

or fraud; 

 

m) the award procedure or the performance of another contract financed by the 

EU budget/EDF funds proves to have been subject to substantial errors, 

irregularities or fraud which are likely to affect the performance of the present 

contract; 

 

n)   the Contractor fails to maintain the contract record during a 7 years period 

after the final payment is made under the contract; 
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o)   the  Contractor  fails  to  perform  its  obligation  in  accordance  with  Article  

9a  and Article 9b; 

 

p)   the Contractor fails to comply with its obligation in accordance with Article 

10. 

 

36.3.     Termination shall be without prejudice to any other rights or powers under the 

contract of the Contracting Authority and the Contractor. The Contracting 

Authority may, thereafter, conclude any other contract with a third party, at the 

Contractor's own expense. The Contractor's   liability   for   delay   in   completion   

shall   immediately   cease   when   the Contracting   Authority   terminates   the   

contract   without   prejudice   to   any   liability thereunder that may already have 

arisen. 

 

36.4.     Upon termination  of the contract or when it has received  notice thereof, the 

Contractor shall take immediate steps to bring the implementation of the tasks to 

a close in a prompt and orderly manner and to reduce expenditure to a minimum. 

 

36.5.     The Project Manager shall, as soon as possible after termination, certify the 

value of the supplies and all sums due to the Contractor as at the date of 

termination. 

 

36.6.     In the event of termination,  the Project  Manager  shall, as soon as possible  

and in the presence of the Contractor or his representatives or having duly 

summoned them, draw up a report on the supplies delivered and the incidental 

siting or installation performed and take an inventory of the materials supplied 

and unused. A statement shall also be drawn up  of  monies  due  to  the  

Contractor  and  of  monies  owed  by  the  Contractor  to  the Contracting 

Authority as at the date of termination of the contract. 

 

36.7.     The  Contracting  Authority  shall  not  be  obliged  to  make  any further  

payments  to the Contractor  until  the  supplies  are  completed.  After  the  

supplies  are  completed,  the Contracting  Authority  shall  recover  from  the  

Contractor  the  extra  costs,  if  any,  of providing the supplies, or shall pay any 

balance still due to the Contractor. 

 

36.8.     If the Contracting  Authority terminates the contract pursuant to Article 36.2, it 

shall, in addition to the extra costs for completion of the contract and without 

prejudice to its other remedies  under the contract,  be entitled to recover from 

the Contractor  any loss it has suffered  up  to  the  value  of  the  supply  unless  

otherwise  provided  for  in  the  Special Conditions. 

 

36.9.     Where the termination is not due to an act or omission of the Contractor, force 

majeure or other circumstances beyond the control of the Contracting Authority, 

the Contractor shall be  entitled  to  claim  in addition  to  sums  owed  to  it  for  

work  already  performed,  an indemnity for loss suffered. 

 

36.10.   This contract shall be automatically terminated if it has not given rise to any 

payment in the three years following its signing by both parties. 

 

Article 37 -  Termination by the Contractor 
 

37.1.     The Contractor may, after giving 14 days' notice to the Contracting Authority, 

terminate the contract if the Contracting Authority: 

 

− fails  to  pay  the  Contractor  the  amounts  due  under  any  certificate  issued  

by  the Project Manager after the expiry of the time limit stated in Article 

28.3; or 
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− consistently fails to meet its obligations after repeated reminders; or 

 

− suspends the delivery of the supplies, or any part thereof, for more than 180 

days, for reasons not specified in the contract or not attributable to the 

Contractor's breach or default. 

 

37.2.  Such  termination  shall  be  without  prejudice  to  any  other  rights  of  the  

Contracting Authority or the Contractor acquired under the contract. 

 

37.3.   In the event of such termination,  the Contracting  Authority shall pay the 

Contractor for any loss or damage the Contractor may have suffered. 

 

Article 38 -  Force majeure 
 

38.1.     Neither party shall be considered to be in default or in breach of its obligations 

under the contract if the performance of such obligations is prevented by any 

circumstances of force majeure which arises after the date of notification of 

award or the date when the contract becomes effective 

 

38.2.     The term force majeure, as used herein covers any unforeseeable  events, not 

within the control of either party and which by the exercise of due diligence 

neither party is able to overcome such as acts of God, strikes, lock-outs or other 

industrial disturbances,  acts of the public enemy, wars whether declared or not, 

blockades, insurrection, riots, epidemics, landslides,  earthquakes,  storms,  

lightning,  floods,  washouts,  civil  disturbances, explosions.   A decision of the 

European Union to suspend the cooperation with the beneficiary  country  is  

considered   to  be  a  case  of  force  majeure   when  it  implies suspension of 

funding this contract. 

 

38.3.     Notwithstanding the provisions of Articles 21 and 36, the Contractor shall not be 

liable to forfeiture of its performance guarantee, liquidated damages or 

termination for default if, and to the extent that, its delay in performance or other 

failure to perform its obligations under the contract is the result of an event of 

force majeure. The Contracting  Authority shall similarly not be liable, 

notwithstanding the provisions of Articles 28 and 37, for the payment of interest 

on delayed payments, for non-performance  or for termination by the Contractor 

for default if, and to the extent that, the Contracting Authority's delay or other 

failure to perform its obligations is the result of force majeure. 

 

38.4.     If either party considers  that any circumstances  of force majeure have 

occurred  which may affect performance of its obligations, it shall promptly 

notify the other party and the Project Manager, giving details of the nature, the 

probable duration and the likely effect of the circumstances. Unless otherwise 

directed by the Project Manager in writing, the Contractor  shall  continue  to  

perform  its  obligations  under  the  contract  as  far  as  is reasonably practicable, 

and shall seek all reasonable alternative means for performance of its obligations 

which are not prevented by the force majeure event. The Contractor shall not put 

into effect alternative means unless directed so to do by the Project Manager. 

 

38.5.     If  the  Contractor  incurs  additional  costs  in  complying   with  the  Project  

Manager's directions  or using  alternative  means  under  Article  38.4,  the  

amount  thereof  shall  be certified by the Project Manager. 

 

38.6.     If circumstances  of force majeure have occurred and continue for a period of 

180 days then,  notwithstanding  any  extension  of  time  for  completion  of  the  

contract  that  the Contractor may by reason thereof have been granted, either 

Party shall be entitled to serve upon the other with 30 days' notice to terminate the 

contract. If, at the expiry of the period of 30 days, the situation of force majeure 

persists, the contract shall be terminated and, in consequence  thereof under the 
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law governing  the contract, the parties shall be released from further 

performance of the contract. 

 

Article 39 -  Decease 
 

39.1.     Where the Contractor is a natural person, the contract shall be automatically 

terminated if that person dies. However, the Contracting  Authority shall 

examine any proposal made by the heirs or beneficiaries if they have notified 

their wish to continue the contract. 

 

39.2.     Where the Contractor consists of a number of natural persons and one or more 

of them die, a report shall be agreed between the parties on the progress of the 

contract, and the Contracting Authority shall decide whether to terminate or 

continue the contract in accordance with the undertaking given by the survivors 

and by the heirs or beneficiaries, as the case may be. 

 

39.3.     In  the  cases  provided  for  in  Articles  39.1  and  39.2,  persons  offering  to  

continue  to perform the contract shall notify the Contracting Authority thereof 

within 15 days of the date of decease. The decision of the Contracting Authority 

shall be notified to those concerned within 30 days of receipt of such proposal. 

 

39.4.     Such  persons  shall  be  jointly  and  severally  liable  for  the  proper  

performance  of  the contract to the same extent as the deceased Contractor. 

Continuation of the contract shall be subject  to the rules  relating  to 

establishment  of any guarantee  provided  for  in the contract. 

 

SETTLEMENT OF DISPUTES AND APPLICABLE LAW 
 

Article 40 -  Settlement of disputes 
 

40.1.     The parties shall make every effort to settle amicably any dispute relating to the 

contract which may arise between them. 

 

40.2.     Once a dispute has arisen, a party shall notify the other party of the dispute, 

stating its position on the dispute and any solution which it envisages, and 

requesting an amicable settlement. The other party shall respond to this request 

for amicable settlement within 30 days, stating its position on the dispute. Unless 

the parties agree otherwise, the maximum time period laid down for reaching an 

amicable settlement shall be 120 days from the date of the notification  requesting  

such a procedure.  Should  a party  not agree  to the other party's request for 

amicable settlement, should a party not respond in time to that request or  should  

no  amicable  settlement  be  reached  within  the  maximum  time  period,  the 

amicable settlement procedure is considered to have failed. 

 

40.3.     In the absence of an amicable settlement, a party may notify the other party 

requesting a settlement  through conciliation  by a third person. If the European  

Commission  is not a party  to the contract,  it  may  accept  to  intervene  as 

conciliator.  The  other  party  shall respond to the request for conciliation within 

30 days. Unless the parties agree otherwise, the maximum time period laid down 

for reaching a settlement through conciliation shall be 120 days from the 

notification requesting such a procedure. Should a party not agree to the other 

party's request for conciliation, should a party not respond in time to that request 

or should no settlement be reached within the maximum time period, the 

conciliation procedure is considered to have failed. 

 

40.4.     If the amicable settlement procedure and, if so requested, the conciliation 

procedure fails, each  party  may  refer  the  dispute  to  either  the  decision  of  a  

national  jurisdiction  or arbitration, as specified in the Special Conditions. 
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Article 41 -  Applicable law 
 

41.1.     This contract shall be governed by the law of the country of the Contracting 

Authority or, where the Contracting  Authority  is the European  Commission,  by 

the European  Union law supplemented as appropriate by Belgian law. 

 

FINAL PROVISIONS 
 

Article 42 -  Administrative and financial penalties 
 

42.1.     Without  prejudice  to  the  application  of  other  remedies  laid  down  in  the  

contract,  a Contractor who has made false declarations, has made substantial 

errors or committed irregularities and fraud, or has been found in serious breach 

of its contractual obligations may be excluded from all contracts and grants 

financed by the EU for a maximum of five years from the date on which the 

infringement  is committed,  to be confirmed  after an adversarial procedure  with 

the Contractor, in accordance with the relevant EU Financial Regulations.  The 

period may be increased to ten years in the event of a repeat offence within 

five years of the first infringement. 

 

42.2.     In addition or in alternative to the administrative penalty laid down in Article 42.1, 

the Contractor  may  also  be  subject  to  financial  penalties  representing  2-10%  

of  the total contract price. This rate may be increased to 4-20% in the event of a 

repeat offence within five years of the first infringement. 

 

42.3.     Where the Contracting Authority is entitled to impose financial penalties, it 

may deduct such financial penalties from any sums due to the Contractor or call on 

the appropriate guarantee. 

 

Article 43 -  Verifications, checks and audits by European Union bodies 
 

43.1.     The Contractor  will allow the European  Commission,  the European  Anti-

Fraud  Office and the European Court of Auditors to verify, by examining the 

documents and to make copies   thereof   or  by  means   of  on-the-spot   checks,   

including   checks   of  original documents,  the implementation  of the contract. 

In order to carry out these verifications and audits, the EU bodies mentioned 

above shall be allowed to conduct a full audit, if necessary, on the basis of 

supporting documents for the accounts, accounting documents and any other 

document  relevant  to the financing  of the project.  The Contractor  shall ensure 

that on-the-spot accesses is available at all reasonable times, notably at the 

Contractor's offices, to its computer data, to its accounting data and to all the 

information needed to carry out the audits, including information on individual 

salaries of persons involved  in  the  project.  The  Contractor  shall  ensure  that  

the  information  is  readily available at the moment of the audit and, if so 

requested, that data be handed over in an appropriate form. These inspections 

may take place up to 7 years after the final payment. 

 

43.2.     Furthermore,  the  Contractor  will  allow  the  European  Anti-Fraud  Office  to  

carry  out checks  and  verification  on  the  spot  in accordance  with  the  

procedures  set  out  in the European  Union legislation  for the protection  of the 

financial  interests of the European Union against fraud and other irregularities. 

 

43.3.     To this end, the Contractor undertakes to give appropriate access to staff or 

agents of the European Commission, of the European Anti-Fraud Office and of 

the European Court of Auditors to the sites and locations at which the contract is 

carried out, including its information systems, as well as all documents and 

databases concerning the technical and financial management of the project and 

to take all steps to facilitate their work. Access given  to  agents  of  the  

European  Commission,  European  Anti-Fraud  Office  and  the European Court 
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of Auditors shall be on the basis of confidentiality  with respect to third parties, 

without prejudice to the obligations of public law to which they are subject. 

Documents must be easily accessible and filed so as to facilitate their examination 

and the Contractor must inform the Contracting Authority of their precise 

location. 

 

43.4.     The Contractor guarantees that the rights of the European Commission, of the 

European Anti-Fraud Office and of the European Court of Auditors to carry out 

audits, checks and verification  will be equally applicable,  under the same 

conditions and according  to the same  rules  as  those  set  out  in  this  Article,  

to  any  subcontractor  or  any  other  party benefiting from EU budget/EDF funds. 

 

Article 44 -  Data protection 
 

44.1.     Any personal data included in the contract shall be processed pursuant to 

Regulation (EC) No 45/2001 on the protection of individuals with regard to the 

processing of personal data by the Community  institutions and bodies and on 

the free movement of such data. The data shall be processed solely for the 

purposes of the performance, management and monitoring of the contract by the 

Contracting Authority without prejudice to possible transmission  to the bodies 

charged  with monitoring  or inspection  in application  of EU law. The Contractor 

shall have the right to access his/her personal data and to rectify any such data. 

Should the Contractor have any queries concerning the processing of his/her 

personal data, s/he shall address them to the Contracting Authority. The 

Contractor shall have right of recourse at any time to the European Data 

Protection Supervisor. 

 

44.2.     Where the contract requires processing personal data, the Contractor may act 

only under the  supervision  of  the  data  controller,  in  particular  with  regard  

to  the  purposes  of processing, the categories of data which may be processed, 

the recipients of the data, and the means by which the data subject may exercise 

his/her rights. 

 

44.3.     The data shall be confidential within the meaning of Regulation (EC) No 

45/2001 of the European Parliament  and of the Council on the protection of 

individuals  with regard to the processing of personal data by Community 

institutions and bodies and on the free movement  of such data.  The  Contractor  

shall  limit  access  to the data  to staff  strictly needed to perform, manage and 

monitor the contract. 

 

44.4.     The  Contractor  undertakes  to adopt  technical  and  organisational  security  

measures  to address the risks inherent in processing and in the nature of the 

personal data concerned in order to: 

 

a)  prevent any unauthorised person from having access to computer systems 

processing personal data, and especially: 

 

aa)   unauthorised reading, copying, alteration or removal of storage media; 

 

ab)  unauthorised  data input unauthorised disclosure, alteration or erasure of 

stored personal data; 

 

ac)   unauthorised  persons  from  using  data-processing  systems  by  means  

of  data transmission facilities; 

 

b)  ensure that authorised users of a data-processing system can access only the 

personal data to which their access right refers; 

 

c)  record which personal data have been communicated, when and to whom; 
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d)  ensure that personal data processed on behalf of third parties can be 

processed only in the manner prescribed by the contracting institution or 

body; 

 

e)  ensure that, during communication  of personal data and transport of storage 

media, the data cannot be read, copied or erased without authorisation; 

 

f)  design  its  organisational  structure  in  such  a  way  that  it  meets  data  

protection requirements. 
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PART B. ANNEX II + III:  TECHNICAL SPECIFICATIONS + TECHNICAL OFFER 

 

Contract title: Supply of Communications Equipment No. 5    

Publication reference: PROC/456/13/Supply of Communications Equipment (EuropeAid/135179/M/SUP/XK) 

 

 

 

Column 1-2 should be completed by the Contracting Authority 

Column 3-4 should be completed by the tenderer 

Column 5 is reserved for the evaluation committee  

Annex III - the Contractor's technical offer 

The tenderers are requested to complete the template on the next pages:  

 Column 2 is completed by the Contracting Authority shows the required specifications (not to be modified by the tenderer),  

 Column 3 is to be filled in by the tenderer and must detail what is offered (for example the words “compliant” or “yes” are not sufficient)   

 Column 4 allows the tenderer to make comments on its proposed supply and to make eventual references to the documentation 

The eventual documentation supplied should clearly indicate (highlight, mark) the models offered and the options included, if any, so that the evaluators can see the exact 

configuration. Offers that do not permit to identify precisely the models and the specifications may be rejected by the evaluation committee. 

The offer must be clear enough to allow the evaluators to make an easy comparison between the requested specifications and the offered specifications. 
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Clarifications about References to Product Brands. 

 

In accordance with Paragraph 4.3.2 of the  

 

Practical Guide to Contract procedures for EU external actions, 

 

references to product brands within the technical specifications  

 

shall be read as if they were  followed by the words : 

 

“OR EQUIVALENT”. 
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LOT 1: GSM Phones & Accessories 

 

1. 

Item 

Number 

2. 

Specifications Required 

3. 

Specifications Offered 

4.  

Notes, remarks,  

ref to documentation 

5. 

Evaluation 

Committee’s notes  

1 Dual SIM Mobile Phone (unlocked) 

 

QTY – 1000 

 

 DARK GREY or BLACK 

 2G, GSM 900 / 1800 - SIM 1 & SIM 2 

 TFT resistive touch screen 

 240 x 320 pixels, 2.4 inches (~167 ppi 

pixel density) 

 vibration, MP3 ringtones  

 microSD, up to 32 GB 

 Camera, 2 MP, 1600x1200 pixels 

 Connectivity: 

GPRS/EDGE/WLAN/BLUETOOTH/US

B 

 Battery: Li-Ion 1020 mAh battery (BL-

5C) 

 Talk time Up to 400 h 

 Standby Up to 5 h    

 Charger/Adapter, 220v euro plug  

 

 

  

2 Spare charger for item no. 1 above. 

  

QTY – 100 
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1. 

Item 

Number 

2. 

Specifications Required 

3. 

Specifications Offered 

4.  

Notes, remarks,  

ref to documentation 

5. 

Evaluation 

Committee’s notes  

3 12v in car charger item no. 1 above 

  

QTY – 100 

 

    

4 Windows 8 SMART PHONE (unlocked) 

 

QTY – 300 

 

 Windows 8 smartphone, micro SIM 

 Wi-Fi: WLAN IEEE 802.11 b/g/n 

 BLACK 

 GSM network: 850 MHz, 900 MHz, 1800 

MHz, 1900 MHz 

 GSM max data speed DL: EGPRS 236.8 

kbps . 

 .GSM max data speed UL: EGPRS 236.8 

kbps 

 4 inch LCD touch screen (480 x 800) 

 5 Mp autofocus camera 

 720p HD video 

 1Ghz Qualcomm dual core processor 

 Wi-Fi, 3G, Bluetooth 3.0, GPS 

 8Gb storage with expansion to 64Gb via 

microSD card slot 

 Dimensions: less than 120 x 65 x 10 mm 

 MP3 player and FM radio 

 Weight: less than 125g 
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1. 

Item 

Number 

2. 

Specifications Required 

3. 

Specifications Offered 

4.  

Notes, remarks,  

ref to documentation 

5. 

Evaluation 

Committee’s notes  

5 12v in car charger for item no. 4 above. 

  

QTY – 50 

 

   

6 Spare charger for item no. 1 above. 

  

QTY – 50 
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LOT 2: Video Conference Equipment 

 

1. 

Item 

Number 

2. 

Specifications Required 

3. 

Specifications Offered 

4.  

Notes, remarks,  

ref to documentation 

5. 

Evaluation 

Committee’s notes  

1 Tele presence ISDN Gateway 

 

QTY – 1 

 

 Video resolutions up to High 

Definition 720p at 30fps 

 Support for 4 PRI ISDN ports 

 Up to 120 voice calls at 64 Kbps 

 Up to 60 video calls at 128Kbps 

 Bandwidth per call from 56Kbps to 

2Mbps 

 AES encryption 

 

SUPPORTS 

 

 H.323 IP voice and video endpoints 

 SIP voice and video endpoints 

 H.320 ISDN voice and video 

endpoints 

 PSTN audio only calls (telephones) 

through ISDN 

 

CALL ROUTING FROM ISDN 

 

 IVR/auto attendant 
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 Direct Inward Dialing (DID) 

 Default (Operator) extension 

 Call routing to MCU/multipoint 

conference bridge 

 Dialed number digit manipulation 

 Calling party number digit 

manipulation 

 Flexible dial plan 

 TCS-4 support 

 

CALL ROUTING FROM IP 

 

 IVR/auto attendant 

 Dial by E.164 address 

 Dialed number digit manipulation 

 Calling party number digit 

manipulation 

 Flexible dial plan 

 Dial from MCU with and without a 

gatekeeper 

 

Built in GateKeeper 

 

 Resolution of E.164 numbers 

 Registration of endpoints and 

gateways 

 Up to 25 devices can register 

 

PRODUCT MUST BE FULLY LICENSED 

FOR OPERATION WITH x4 PRI ports 
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LOT 3: Handheld Radio Batteries 

 

1. 

Item 

Number 

2. 

Specifications Required 

3. 

Specifications Offered 

4.  

Notes, remarks,  

ref to documentation 

5. 

Evaluation 

Committee’s notes  

1 Motorola GP380 Handheld Radio Battery 

 

QTY – 800 

 

 Part No. HNN9009AR (standard) 

 1900mAH Capacity 

 55mm x 125mm x 23mm 

 Weight 270g 
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ANNEX IV : Budget breakdown (Model financial offer)  

Page No 1 [of…] 

PUBLICATION REFERENCE: PROC/456/13/Supply of Communications Equipment (EuropeAid/135179/M/SUP/XK)  

NAME OF TENDERER: [……………………………] 

 

LOT 1: GSM Phones & Accessories 

 

A B C D E 

ITEM NUMBER QUANTITY SPECIFICATIONS OFFERED (INCL 

BRAND/MODEL) 

UNIT COSTS WITH DELIVERY 

DAP1 

EULEX KOSOVO 

EUROS 

TOTAL 

EUROS 

1 1000    

2 100     

3 100     

4 300    

5 50    

6 50    

TOTAL   

                                                      

1
 DAP (Delivered At Place)  — Incoterms 2010 International Chamber of Commerce http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/. 
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PROC/456/13/Supply of Communications Equipment 

ANNEX IV : Budget breakdown (Model financial offer)  

Page No 1 [of…] 

PUBLICATION REFERENCE: PROC/456/13/Supply of Communications Equipment (EuropeAid/135179/M/SUP/XK)  

NAME OF TENDERER: [……………………………] 

 

LOT 2: Video Conference Equipment 

 

A B C D E 

ITEM NUMBER QUANTITY SPECIFICATIONS OFFERED (INCL 

BRAND/MODEL) 

UNIT COSTS WITH DELIVERY 

DAP1 

EULEX KOSOVO 

EUROS 

TOTAL 

EUROS 

1 1    

TOTAL   

 

 

 

 

                                                      

1
 DAP (Delivered At Place)  — Incoterms 2010 International Chamber of Commerce http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/. 
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PROC/456/13/Supply of Communications Equipment 

ANNEX IV : Budget breakdown (Model financial offer)  

Page No 1 [of…] 

PUBLICATION REFERENCE: PROC/456/13/Supply of Communications Equipment (EuropeAid/135179/M/SUP/XK)  

NAME OF TENDERER: [……………………………] 

 

LOT 3: Handheld Radio Batteries 

 

A B C D E 

ITEM NUMBER QUANTITY SPECIFICATIONS OFFERED (INCL 

BRAND/MODEL) 

UNIT COSTS WITH DELIVERY 

DAP1 

EULEX KOSOVO 

EUROS 

TOTAL 

EUROS 

1 800    

TOTAL   

                                                      

1
 DAP (Delivered At Place)  — Incoterms 2010 International Chamber of Commerce http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/. 





  

 

TENDER GUARANTEE FORM 

Specimen tender guarantee 

< To be completed on paper bearing the letterhead of the financial institution > 

For the attention of <Address of the Contracting Authority> referred to below as the “Contracting 

Authority” 

<Date> 

Title of contract: Supply of Communications Equipment No. 5 

Identification number: PROC/456/13/Supply of Communications Equipment 

(EuropeAid/135179/M/SUP/XK) 

We, the undersigned, <name and address of financial institution>, hereby irrevocably declare that 

we will guarantee as primary obligor, and not merely as a surety on behalf of <Tenderer's name and 

address> the payment to the Contracting Authority of <amount of the tender guarantee>, this 

amount representing the guarantee referred to in article 11 of the Contract notice. 

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your 

first written claim (sent by registered letter with confirmation of receipt) if the Tenderer does not 

fulfil all obligations stated in its tender. We shall not delay the payment, nor shall we oppose it for 

any reason whatsoever. We shall inform you in writing as soon as payment has been made. 

We note that the guarantee will be released at the latest within 45 days of the expiry of the tender 

validity period, including any extensions, in accordance with Article 8 of the Instructions to 

Tenderers [and in any case at the latest on (1 year after the deadline for submission of tenders)]1. 

The law applicable to this guarantee shall be that < enter Belgium/ If the Contracting Authority is 

an authority in the beneficiary country:   the name of the country of the Contracting Authority or 

the country in which the financial institution issuing the guarantee is established>. Any dispute 

arising out of or in connection with this guarantee shall be referred to the courts of  Belgium. 

The guarantee will enter into force and take effect from the submission deadline of the tender. 

Name: …………………………… Position: ………………… 

Signature: …………….. 

Date: 

  

                                                      

1
 This mention has to be inserted only where required, for example where the law applicable to the 

guarantee imposes a precise expiry date or where the guarantor can justify that he is unable to provide 

such a guarantee without expiry date 



 

  
   

ANNEX V: MODEL PERFORMANCE GUARANTEE 

<To be completed on paper bearing the letterhead of the financial institution > 

For the attention of Bernd Borchardt, Head of EULEX Kosovo, and address at EULEX Kosovo, 

Ndertesa Farmed St. Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-

Kosovo, referred to below as the “Contracting Authority” 

Subject: Guarantee No… 

Performance Guarantee for the full and proper execution of contract PROC/456/13/Supply of 

Communications Equipment (EuropeAid/135179/M/SUP/XK) (please quote number and title in all 

correspondence) 

We the undersigned, <name and address of financial institution>, hereby irrevocably declare that 

we guarantee as primary obligor, and not merely as a surety on behalf of <Contractor's name and 

address>, hereinafter referred to as “the Contractor”, payment to the Contracting Authority of 

<amount of the performance guarantee>, representing the performance guarantee mentioned in 

Article 11 of the Special Conditions of the contract PROC/456/13/Supply of Communications 

Equipment (EuropeAid/135179/M/SUP/XK) concluded between the Contractor and the 

Contracting Authority, hereinafter referred to as “the Contract”. 

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your 

first written claim (sent by registered letter with confirmation of receipt) stating that the Contractor 

has failed to perform its contractual obligations fully and properly and that the Contract has been 

terminated. We shall not delay the payment, nor shall we oppose it for any reason whatsoever. We 

shall inform you in writing as soon as payment has been made. 

We accept notably that no amendment to the terms of the Contract can release us from our 

obligation under this guarantee. We waive the right to be informed of any change, addition or 

amendment to the Contract. 

We note that the guarantee will be released within 45 days of the issue of the final acceptance 

certificate (except for such part as may be specified in the Special Conditions in respect of after 

sales service). [and in any case at the latest on (at the expiry of 18 months after the period of 

implementation of the tasks)]
1  

 

The law applicable to this guarantee shall be that of < Belgium, or the country of the Contracting 

Authority if this is not the European Commission /country in which the financial institution issuing 

the guarantee is established>. Any dispute arising out of or in connection with this guarantee shall 

be referred to the courts of enter Belgium.  

This guarantee shall enter into force and take effect upon its signature.  

Name: ……………………………Position: …………………
2
  

 

Signature: …………….. Date: <Date> 

 

                                                      

1
 This mention has to be inserted only where required, for example where the law applicable to the guarantee 

imposes a precise expiry date or where the guarantor can justify that he is unable to provide such a guarantee 

without expiry date. 
2
 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed 

characters. 



 

 

PART B: ANNEX V: PRE-FINANCING GUARANTEE FORM 

<To be completed on paper bearing the letterhead of the financial institution > 

For the attention of Bernd Borchardt, Head of EULEX Kosovo, and address at EULEX Kosovo, 

Ndertesa Farmed St. Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-

Kosovo, referred to below as the “Contracting Authority” 

Subject: Guarantee No… 

Financing Guarantee for the repayment of pre-financing payable under contract 

PROC/456/13/Supply of Communications Equipment (EuropeAid/135179/M/SUP/XK) (please 

quote number and title in all correspondence) 

We, the undersigned, <name, and address of financial institution>, hereby irrevocably declare that 

we guarantee as primary obligor, and not merely as surety on behalf of <Contractor's name and 

address>, hereinafter referred to as “the Contractor”, the payment to the Contracting Authority of 

<indicate the amount of the pre-financing>, corresponding to the pre-financing as mentioned in 

Article 26.1 of the Special Conditions of the contract PROC/456/13/Supply of Communications 

Equipment (EuropeAid/135179/M/SUP/XK) concluded between the Contractor and the 

Contracting Authority, hereinafter referred to as “the Contract”.  

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your 

first written claim (sent by registered letter with confirmation or receipt) stating that the Contractor 

has not repaid the pre-financing on request or that the Contract has been terminated. We shall not 

delay the payment, nor shall we oppose it for any reason whatsoever. We shall inform you in 

writing as soon as payment has been made.  

We accept notably that no amendment to the terms of the Contract can release us from our 

obligation under this guarantee. We waive the right to be informed of any change, addition or 

amendment of the Contract.  

We note that the guarantee will be released 45 days at the latest after the provisional acceptance of 

the goods [and in any case at the latest on (at the expiry of 18 months after the period of 

implementation of the tasks)]
1  

 

The law applicable to this guarantee shall be that of <enter Belgium, or the country of the 

Contracting Authority if this is not the European Commission /country in which the financial 

institution issuing the guarantee is established>. Any dispute arising out of or in connection with 

this guarantee shall be referred to the courts of Belgium. 

The guarantee will enter into force and take effect on receipt of the pre-financing payment in the 

account designated by the Contractor to receive payments. 

 

Name: …………………………… Position: ………………… 

 

2
Signature: …………….. Date: <Date> 

                                                      

1
 This mention has to be inserted only where required, for example where the law applicable to the guarantee 

imposes a precise expiry date or where the guarantor can justify that he is unable to provide such a 

guarantee without expiry date. 
2
 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed 

characters. 
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PROVISIONAL / FINAL ACCEPTANCE CERTIFICATE 
(delete not applicable) 

Contract No ° PROC/456/13/Supply of Communications Equipment (EuropeAid/135179/M/SUP/XK) Title… Supply of Communications Equipment No. 5 

Contractor: ………………………… Beneficiary: ……………………………… 

 …………………….. …………………… 

 …………………….. ……………………. 

  

   

Item  qty Description 

D
el

iv
er

y
 

[I
n
st

al
la

ti
o
n
] 

[S
p
ar

e 
P

ar
ts

] 

[C
o
n
su

m
ab

le
s

] 

[(
M

an
u
al

s]
 

[T
ra

in
in

g
] 

 

Remarks 

1 

2 

3 

[…] 

[…] 

[…] 

 

[……………………] 

[……………………] 

[……………………] 

 

       

 

Provisional: All of the above mentioned items have been delivered, installed, tested and found compliant with the Technical Specifications of the supply 

contract.  

Final: The Supplier has remedied any defect or damage occurred during the warranty period, as specified in the contract. 

(delete not applicable) 

 

Date of acceptance:………………… 

The Contractor  

Name  

Signature…………………………..  

The Project Manager (Contracting Authority)   

Name  

Signature………………………….. 
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PART C: ADMINISTRATIVE COMPLIANCE GRID 

 

Contract title : 
Supply of Communications 

Equipment No. 5 
Publication reference : PROC/456/13/Supply of Communications Equipment 

(EuropeAid/135179/M/SUP/XK) 

 

Tender 

envelope 

number  

Name of Tenderer Is tenderer 

(consortium) 

nationality
18

 

eligible? 

(Y/N) 

Is 

documentation 

complete? 

(Y/N) 

Is language 

as 

required?  

(Y/N) 

Is tender 

submission 

form 

complete? 

(Y/N) 

Is tenderer's 

declaration 

signed (by all 

consortium 

members if a 

consortium)? 

(Yes/No/ Not 

Applicable) 

Other 

administrative 

requirements of 

the tender 

dossier? 

(Yes/No/Not 

applicable) 

Overall 

decision? 

(Accept / 

Reject) 

1         

2         

3         

4         

5         

6         

7         

 

Chairperson's name  

Chairperson's signature  

Date  

                                                      

18
 If the tender has been submitted by a consortium, the nationalities of all the consortium members must be eligible 
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PART C: EVALUATION GRID 

 

Contract title : 
Supply of Communications 

Equipment No. 5 
Publication reference : PROC/456/13/Supply of Communications 

Equipment (EuropeAid/135179/M/SUP/XK) 

 

T
en

d
er

 e
n
v
el

o
p
e 

N
o
 Name of 

Tenderer 

Rules of 

origin 

respected? 

(Y/N) 

E
co

n
o
m

ic
 &

 f
in

an
ci

al
 

ca
p
ac

it
y
? 

(O
K

/a
/b

/…
) 

P
ro

fe
ss

io
n
al

 c
ap

ac
it

y
? 

(O
K

/a
/b

/…
) 

T
ec

h
n
ic

al
 c

ap
ac

it
y
? 

(O
K

/a
/b

/…
) 

C
o
m

p
li

an
ce

 w
it

h
 

1
9
te

ch
n
ic

al
 s

p
ec

if
ic

at
io

n
s?

 

(O
K

/a
/b

/…
) 

A
n
ci

ll
ar

y
 s

er
v
ic

es
 a

s 

re
q
u
ir

ed
? 

(O
K

/a
/b

/…
/N

A
) 

Subcontracting 

statement in 

accordance with 

art 6 of the 

General 

Conditions? 

(Y/N) 

Other 

technical 

requirements 

in tender 

dossier? 

(Yes/No/Not 

applicable) 

T
ec

h
n
ic

al
ly

 c
o
m

p
li

an
t?

 

Y
/N

) 

Justification/ 

notes: 

1            

2            

3            

4            

 

Evaluator's name & signature  

Evaluator's name & signature  

Evaluator's name & signature  

Date  

                                                      

19
 The selection criteria, in the previous section of this form, have to be met before the technical requirements are assessed.  
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PART D: TENDER FORM FOR A SUPPLY CONTRACT 

Publication reference: PROC/456/13/Supply of Communications Equipment 

(EuropeAid/135179/M/SUP/XK) 

Title of contract : Supply of Communications Equipment No. 5 

<Place and date> 

A: Bernd Borchardt, Head of EULEX Kosovo, and address at EULEX Kosovo, Ndertesa Farmed St. 

Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-Kosovo. 

 

One signed form must be supplied (for each lot, if the tender procedure is divided into lots), together with 

the number of copies specified in the Instruction to Tenderers. The form must include a signed declaration 

using the annexed format from each legal entity making the application. Any additional documentation 

(brochure, letter, etc.) sent with the form will not be taken into consideration. Applications being 

submitted by a consortium (i.e. either a permanent, legally-established grouping or a grouping which has 

been constituted informally for a specific tender procedure) must follow the instructions applicable to the 

consortium leader and its members. The attachments to this submission form (i.e. declarations, 

statements, proofs) may be in original or copy. If copies are submitted, the originals must be dispatched to 

the Contracting Authority upon request. For economical and ecological reasons, we strongly recommend 

that you submit your files on paper-based materials (no plastic folder or divider). We also suggest you use 

double-sided print-outs as much as possible. 

An economic operator may, where appropriate and for a particular contract, rely on the capacities of other 

entities, regardless of the legal nature of the links which it has with them. It must in that case prove to the 

contracting authority that it will have at its disposal the resources necessary for performance of the 

contract, for example by producing an undertaking on the part of those entities to place those resources at 

its disposal. Such entities, for instance the parent company of the economic operator, must respect the 

same rules of eligibility and notably that of nationality, as the economic operator. 

1 SUBMITTED BY 

 Name(s) of tenderer(s) Nationality
20

 

Leader
21

   

Member    

Etc …    

                                                      

20
 Country in which the legal entity is registered. 

21
 add/delete additional lines for members as appropriate. Note that a subcontractor is not considered to be a member 

for the purposes of this tender procedure. Subsequently, the data of the subcontractor must not appear in the data 

related to the economic, financial and professional capacity. If this tender is being submitted by an individual 

tenderer, the name of the tenderer should be entered as ‘leader’ (and all other lines should be deleted). 



 

 Page 2  

 

2 CONTACT PERSON (for this tender) 

Name  

Address 
 

Telephone  

Fax  

E-mail  

3 ECONOMIC AND FINANCIAL CAPACITY
22

 

Please complete the following table of financial data
23

 based on your annual accounts and your latest 

projections. If annual accounts are not yet available for this year or last year, please provide your latest 

estimates, clearly identifying estimated figures in italics. Figures in all columns must be on the same basis 

to allow a direct, year-on-year comparison to be made (or, if the basis has changed, an explanation of the 

change must be provided as a footnote to the table). Any clarification or explanation which is judged 

necessary may also be provided. 

Financial data 2 years 

before 

last 

year
24

 

€ 

Year 

before last 

year 

€ 

Last 

year 

€ 

Average
25

  

€ 

This 

year 

€ 

Annual turnover
26

 , excluding this contract      

Current Assets
27

       

Current Liabilities
28

       

      

      

                                                      

22
 Natural persons have to prove their capacity in accordance with the selection criteria and by the appropriate 

means. 
23

 If this application is being submitted by a consortium, the data in the table above must be the sum of the data in the 

corresponding tables in the declarations provided by the consortium members — see point 7 of this tender form for 

a supply contract.. 
24

 Last year=last accounting year for entity. 
25

 Amounts entered in the ‘Average’ column must be the mathematical average of the amounts entered in the three 

preceding columns of the same row. 
26

 The gross inflow of economic benefits (cash, receivables, other assets) arising from the ordinary operating 

activities of the enterprise (such as sales of goods, sales of services, interest, royalties, and dividends) during the 

year. 
27

 A balance sheet account that represents the value of all assets that are reasonably expected to be converted into 

cash within one year in the normal course of business. Current assets include cash, accounts receivable, inventory, 

marketable securities, prepaid expenses and other liquid assets that can be readily converted to cash.   
28

 A company's debts or obligations that are due within one year. Current liabilities appear on the company's balance 

sheet and include short term debt, accounts payable, accrued liabilities and other debts. 
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4 STAFF RESOURCES 

Please provide the following personnel statistics for the current year and the two previous years.
29

 

Average 

manpower 

Year before last Last year This year 

 Overall Total for 

fields 

related to 

this 

contract 
30

 

Overall Total for 

fields 

related to 

this 

contract 
11

 

Overall Total for 

fields 

related to 

this 

contract 
11

 

Permanent staff 
31

       

Other staff 
32

       

Total       

Permanent staff as a 

proportion of total 

staff (%) 

% % % % % % 

 

                                                      

29
 If this tender is being submitted by a consortium, the data in the table above must be the sum of the data in the 

corresponding tables in the declarations provided by the consortium members — see point 7 of this tender form 

for a supply contract. 
30

 Corresponding to the relevant specialisms identified in point 5 below. 
31

 Staff directly
 
employed by the Tenderer on a permanent basis (i.e. under indefinite contracts). 

32
 Other staff not directly

 
employed by the Tenderer on a permanent basis (i.e. under fixed-term contracts). 
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5 FIELDS OF SPECIALISATION 

Please use the table below to indicate the specialisms relevant to this contract of each legal entity making this tender, by using the names of these specialisms as 

the row headings and the name of the legal entity as the column headings. Show the relevant specialism(s) of each legal entity by placing a tick () in the box 

corresponding to those specialisms in which the legal entity has significant experience. [Maximum 10 specialisms] 

 Leader Member 2 Member 3 Etc … 

Relevant specialism 1     

Relevant specialism 2     

Etc …
1
     

                                                      

1
 add / delete additional lines and/or rows as appropriate. If this tender is being submitted by an individual legal entity, the name of the legal entity should be entered as ‘Leader’ (and 

all other columns should be deleted). 
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6 EXPERIENCE 

Please complete a table using the format below to summarise the major relevant supplies carried out in the course of the past 3 years
1
 by the legal entity or entities 

making this tender. The number of references to be provided must not exceed 15 for the entire tender 

Ref # (maximum 15) Project title … 

Name of legal entity Country Overall 

supply value 

(EUR)
2
 

Proportion 

supplied by 

legal entity (%) 

No of staff 

provided 

Name of 

client 

Origin of 

funding 

Dates  Name of members if 

any 

… … … … … … … … … 

Detailed description of supply Related services provided 

… … 

  

                                                      

1
 In the case of framework contracts (without contractual value), only specific contracts corresponding to assignments implemented under such framework contracts will be 

considered. 

2
 Amounts actually paid, without the effect of inflation. 



 

  

7 TENDERER’S DECLARATION(S) 

As part of their tender, each legal entity identified under point 1 of this form, 

including every consortium member, must submit a signed declaration using this 

format. The declaration may be in original or in copy. If copies are submitted the 

originals must be dispatched to the Contracting Authority upon request. 

In response to your letter of invitation to tender for the above contract, 

we, the undersigned, hereby declare that: 

1 We have examined and accept in full the content of the dossier for invitation to tender No 

PROC/456/13/Supply of Communications Equipment (EuropeAid/135179/M/SUP/XK)  of 

18 October 2013. We hereby accept its provisions in their entirety, without reservation or 

restriction. 

2 We offer to deliver, in accordance with the terms of the tender dossier and the conditions 

and time limits laid down, without reserve or restriction: 

Lot 1: [description of supplies with indication of quantities and origin] 

Lot 2: [description of supplies with indication of quantities and origin] 

Etc. 

3 The price of our tender excluding spare parts and consumables, if applicable [excluding the 

discounts described under point 4] is: 

Lot 1: [……………………………………………..] 

Lot 2: [……………………………………………..] 

Lot 3: [……………………………………………..] 

4 We will grant a discount of [%], or […………..] [in the event of our being awarded Lot … 

and Lot … ………]. 

5 This tender is valid for a period of 90 days from the final date for submission of tenders. 

6  If our tender is accepted, we undertake to provide a performance guarantee as required by 

Article 11 of the Special Conditions. 

7 Our firm/company [and our subcontractors] has/have the following nationality: 

<……………………………………………………………………> 

8 We are making this tender in our own right [as member in the consortium led by < name of 

the leader / ourselves > ]*. We confirm that we are not tendering for the same contract in 

any other form. [We confirm, as a member in the consortium, that all members are jointly 

and severally liable by law for the execution of the contract, that the lead member is 

authorised to bind, and receive instructions for and on behalf of, each member, that the 

execution of the contract, including payments, is the responsibility of the lead member, and 

that all members in the joint venture/consortium are bound to remain in the joint 

venture/consortium for the entire period of the contract’s execution]. 

9 We are not in any of the situations excluding us from participating in contracts which are 

listed in section 2.3.3 of the Practical Guide to contract procedures for EU external actions. 



 

  

In the event that our tender is successful, we undertake, if required, to provide the proof 

usual under the law of the country in which we are established that we do not fall into these 

exclusion situations. The date on the evidence or documents provided will be no earlier 

than 1 year before the date of submission of the tender and, in addition, we will provide a 

statement that our situation has not altered in the period which has elapsed since the 

evidence in question was drawn up. 

We also undertake, if required, to provide evidence of financial and economic standing and 

technical and professional capacity according to the selection criteria for this call for tender 

specified in the contract notice, point 16. The documentary proofs required are listed in 

Section 2.4.11 of the Practical Guide. 

We also understand that if we fail to provide the proof/evidence required, within 15 

calendar days after receiving the notification of award, or if the information provided is 

proved false, the award may be considered null and void. 

10 We agree to abide by the ethics clauses in Clause 23 of the instructions to tenderers and, in 

particular, have no conflict of interests or any equivalent relation in that respect with other 

tenderers or other parties in the tender procedure at the time of the submission of this 

application. 

11 We will inform the Contracting Authority immediately if there is any change in the above 

circumstances at any stage during the implementation of the tasks. We also fully recognise 

and accept that any inaccurate or incomplete information deliberately provided in this 

application may result in our exclusion from this and other contracts funded by the 

EU/EDF. 

12  We note that the Contracting Authority is not bound to proceed with this invitation to 

tender and that it reserves the right to award only part of the contract. It will incur no 

liability towards us should it do so. 

13 We fully recognise and accept that we may be excluded from tender procedures and 

contracts, in accordance with Section 2.3.4 of the Practical Guide to contract procedures for 

EU external actions, for a maximum period of 5 years from the date on which the 

infringement is established and up to 10 years in the event of a repeat offence within the 5 

years of the above-mentioned date. Furthermore, we acknowledge that, should we make 

false declarations or commit substantial errors, irregularities or fraud, we will also be 

subject to financial penalties representing 2 % to 10 % of the total estimated value of the 

contract being awarded. This rate may be increased to 4 % to 20 % in the event of a repeat 

offence within 5 years of the first infringement. 

14 We are aware that, for the purposes of safeguarding the financial interests of the 

Communities, our personal data may be transferred to internal audit services, to the 

European Court of Auditors, to the Financial Irregularities Panel or to the European Anti-

Fraud Office. 

[* Delete as applicable] 

 



 

  

If this declaration is being completed by a consortium member: 

The following table contains our financial data as included in the consortium’s tender form. 

These data are based on our annual audited accounts and our latest projections. Estimated 

figures (i.e. those not included in annual audited accounts) are given in italics. Figures in 

all columns have been provided on the same basis to allow a direct, year-on-year 

comparison to be made <except as explained in the footnote to the table>. 

Financial data 2 years 

before last
5
 

€ 

Year 

before last 

year 

 

€ 

Last year 

 

€ 

Average
6
  

 

€ 

This year 

 

€ 

Annual turnover
 7
, excluding this 

contract 

     

Current Assets
8
       

Current Liabilities
9
       

      

      

 



 

  

The following table contains our personnel statistics as included in the consortium’s tender form: 

Average 

manpower 

Previous year Last year This year 

 Overall Total for 

fields 

related to 

this 

contract 
11

 

Overall Total for 

fields 

related to 

this 

contract 
11

 

Overall Total for 

fields 

related to 

this 

contract 
11

 

Permanent staff 
12

       

Other staff 
13

       

Yours faithfully 

Name and first name: <[…………………………………………………………………> 

Duly authorised to sign this tender on behalf of: 

<…………………………………………………………………………………… …> 

Place and date: <…………………………………………………………….………….>] 

Stamp of the firm/company: 

This tender includes the following annexes: 

[Numbered list of annexes with titles] 

 


