EUROPEAN UNION RULE OF LAW MISSION IN KOSOVO
EULEX KOSOVO

Ndertesa Farmed
“Muharrem Fejza” p.n.
Lagja e Spitalit
10 000 Pristina, Kosovo
http://www.eulex-kosovo.eu

Pristina: 21 January 2014

Our ref.: PROC/470/13/Supply of Miscellaneous Security Equipment
(EuropeAid/135407/1D/SUP/XK)

Dear Madam/Sir,

SUBJECT: INVITATION TO TENDER FOR Supply of miscellaneous security equipment

This is an invitation to tender for the above mentioned supply contract. Please find enclosed the
following documents, which constitute the tender dossier:

A. Instructions to tenderers
B.  Draft contract and special conditions, including annexes
— Draft contract
— Special conditions
— Annexi: general conditions
— Annex ii +iii: technical specifications + technical offer
— Annex iv: budget breakdown (model financial offer)
— Annexv: forms
C.  Further information
— Administrative compliance grid
— Evaluation grid
D.  Tender form for a supply contract
For full information about procurement procedures please consult the Practical Guide to contract

procedures for EU external actions and its annexes, which can be downloaded from the following
web page: http://ec.europa.eu/europeaid/work/procedures/index_en.htm.

We look forward to receiving your tender and the accompanying tender guarantee before 25
February 2014 at 15:00hrs at the address specified in the documents.

Yours sincerely,

Bernd Borchardt
Head of EULEX KOSOVO


http://www.eulex-kosovo.eu/
http://ec.europa.eu/europeaid/work/procedures/index_en.htm

PART A.  INSTRUCTIONS TO TENDERERS

PUBLICATION REF.: PROC/470/13/Supply of Miscellaneous Security Equipment
(EuropeAid/135407/1D/SUP/XK)

By submitting a tender, tenderers fully and unreservedly accept the special and general
conditions governing the contract as the sole basis of this tendering procedure, whatever their
own conditions of sale may be, which they hereby waive. Tenderers are expected to examine
carefully and comply with all instructions, forms, contract provisions and specifications
contained in this tender dossier. Failure to submit a tender containing all the required
information and documentation within the deadline specified will lead to the rejection of the
tender. No account can be taken of any remarks in the tender relating to the tender dossier;
remarks may result in the immediate rejection of the tender without further evaluation.

These Instructions set out the rules for the submission, selection and implementation of
contracts financed under this call for tenders, in conformity with the Practical Guide to
contract procedures for EU external actions (available on the Internet at:
http://ec.europa.eu/europeaid/work/procedures/index _en.htm).

1 Supplies to be provided

1.1  The subject of the contract is the supply and delivery by the Contractor of Miscellaneous
Security Equipment along with the performance of some ancillary installation services (see
Annex Il and 11 of the Tender Dossier for the relevant description of the items) in 8 (eight)
lots at EULEX Kosovo designated locations, DAP1.

Lotl HardDisk Drives

Lot 2 Vehicle window safety film (Smash & grab protection)

Lot 3 Car Roof Strobe Emergency Lights & Traffic Safety Strobe Lights
Lot 4 Roof covers for Security Guard Cabins

Lot5 Access control card enrollment reader

Lot 6 Smoke testers and Dust cleaners for fire alarms

Lot 7 Full spectrum daylight fixtures and tubes

Lot 8 Identity Card Consumables

- For Lots 1 and 3 and 5 and 6 and 7 and 8 the time limits for delivery shall be 30
(thirty) days and shall run from the date of signature of the contract by both parties.

- For Lot 2 the time limits for delivery and installation shall be 30 (thirty) days and
shall run from the date of signature of the contract by both parties.

- For Lot 4 the time limits for delivery and installation shall be 60 (sixty) days and
shall run from the date of signature of the contract by both parties.

1.2 The supplies must comply fully with the technical specifications set out in the tender dossier
(technical annex) and conform in all respects with the drawings, quantities, models, samples,
measurements and other instructions.

1.3  Tenderers are not authorised to tender for a variant solution in addition to the present tender.

! DAP (delivery at place) - Incoterms 2010 International Chamber of Commerce -

http://www.iccwbo.org/incoterms/id3040/index.html
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Timetable

DATE TIME*

Clarification meeting / site visit Not Applicable Not Applicable

Deadline for requesting clarifications from 4 February 2014 17:00hrs

the Contracting Authority

Last date on which clarifications are issued 14 February 2014 -
by the Contracting Authority

Deadline for submission of tenders 25 February 2014 | 15:00hrs
Tender opening session 25 February 2014 | 15:30hrs
Notification of award to the successful | March 2014 -
tenderer

Signature of the contract March/April 2014° | -

* All times are in the time zone of the country of the Contracting Authority
" Provisional date

3

3.1

3.2

3.3

3.4

Participation

Tendering is open to all legal persons participating either individually or in a grouping
(consortium) of tenderers which are established in a the Member State of the European
Union, in an official candidate country or a or a country that is a beneficiary of the
Instrument for Pre-Accession Assistance, in a Member State of the European Economic
Area, a country of the Western Balkans region or a contributing third State, as authorized by
Council Joint Action 2008/124/CFSP of 04 February 2008, on the European Union Rule of
Law Mission in Kosovo, (hereafter “EULEX Kosovo™) as amended by JA 2009/445/CFSP
and by Council Decision 2010/322/CFSP, Council Decision 2012/291/CFSP and Council
Decision 2013/241/CFSP of 27 May 2013. Tendering is also open to international
organisations. Tendering by natural persons is directly governed by the specific instruments
applicable to the programme under which the contract is financed.

These terms refer to all nationals of the above states and to all legal entities, companies or
partnerships established in the above states. For the purposes of proving compliance with
this rule, tenderers being legal persons, must present the documents required under that
country’s law. In case of doubt, the Contracting Authority may ask the tenderer to provide
evidence demonstrating actual compliance with the "establishment” criteria. For this
purpose, legal person will have to demonstrate that their legal person is formed under the law
of an eligible State and that its head office is within an eligible State. "Head office™ must be
understood as its central administration or principal place of business.

These rules apply to:

a) tenderers
b) members of a consortium

¢) any subcontractors.

Natural persons, companies or undertakings falling into one of the situations set out in
section 2.3.3 of the Practical Guide to contract procedures for EU external actions are
excluded from participation in and the award of contracts. Tenderers must provide
declarations that they are not in any of these exclusion situations. The declarations must
cover all the members of a joint venture/consortium. Tenderers who make false declarations
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3.6

4.1

7.1

7.2

7.3

7.4

8.1

8.2

may also incur financial penalties and exclusion in accordance with section 2.3.4 of the
Practical Guide.

The exclusion situations referred to above also apply to subcontractors. When requested by
the Contracting Authority, tenderers/contractors must submit declarations from the intended
subcontractors that they are not in any of the exclusion situations. In cases of doubt over
declarations, the Contracting Authority will request documentary evidence that
subcontractors are not in a situation that excludes them.

To be eligible to take part in this tender procedure, tenderers must prove to the satisfaction of
the Contracting Authority that they comply with the necessary legal, technical and financial
requirements and have the means to carry out the contract effectively.

Where tenders include subcontracting, it is recommended that the contractual arrangements
between tenderers and their subcontractors include mediation, according to national and
international practices, as a method of dispute resolution.

Origin

No rule of origin is applied.

Type of contract

Unit-price.

Currency

Tenders must be presented in euro.

Lots

The tenderer may submit a tender for one lot, several or all of the lots.

Each lot will form a separate contract and the quantities indicated for different lots will be
indivisible. The tenderer must offer the whole of the quantity or quantities indicated for each
lot. Under no circumstances must tenders be considered for part of the quantities required. If
the tenderer is awarded more than one lot, a single contract may be concluded covering all
those lots.

A tenderer may include in its tender the overall discount it would grant in the event of some
or all of the lots for which it has submitted a tender being awarded. The discount should be
clearly indicated for each lot in such a way that it can be announced during the public tender

opening session.

Contracts will be awarded lot by lot, but the Contracting Authority may select the most
favourable overall solution after taking account of any discounts offered.

Period of validity

Tenderers will be bound by their tenders for a period of 90 days from the deadline for the
submission of tenders.

In exceptional cases and prior to the expiry of the original tender validity period, the
Contracting Authority may ask tenderers in writing to extend this period by 40 days. Such
requests and the responses to them must be made in writing. Tenderers that agree to do so

! The currency of tender shall be the currency of the contract and of payment.
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will not be permitted to modify their tenders and they are bound to extend the validity of
their tender guarantees for the revised period of validity of the tender. If they refuse, without
forfeiture of their tender guarantees, their participation in the tender procedure will be
terminated.

The successful tenderer will be bound by its tender for a further period of 60 days. The
further period is added to the validity period irrespective of the date of notification.

Language of tenders

The tenders, all correspondence and documents related to the tender exchanged by the
tenderer and the Contracting Authority must be written in the language of the procedure,
which is English.

If the supporting documents are not written in one of the official languages of the European
Union, a translation into the language of the call for tender must be attached. Where the
documents are in an official language of the European Union other than English, it is
strongly recommended to provide a translation into English, to facilitate evaluation of the
documents.

Submission of tenders

Tenders must be received before the deadline specified in 10.3. They must include all the
documents specified in point 11 of these Instructions and be sent or hand delivered to the
following address:

EULEX Kosovo — Procurement Section
Main Warehouse Compound
Zona Industriale Veternik, P.O. Box 268
(Opposite Gorenje Hotel, next to Fuel Station)
10000 Pristina, Kosovo

Tenders must comply with the following conditions:

All tenders must be submitted in one original, marked ‘original’, and three copies signed in
the same way as the original and marked ‘copy’.

All tenders must be received before the deadline 25 February 2014 at 15:00 hrs at EULEX
Kosovo - Procurement Section, Main Warehouse Compound, Zona Industriale Veternik
P.O.Box 268, (opposite Gorenje Hotel, next to fuel station), 10000 Pristina, Kosovo by
registered letter with acknowledgement of receipt or hand-delivered against receipt signed by
Contracting Authority or its representative.

All tenders, including annexes and all supporting documents, must be submitted in a sealed
envelope bearing only:

a) the above address;

b) the reference code of this tender procedure (i.e. PROC/470/13/Supply of
Miscellaneous Security Equipment (EuropeAid/135407/1ID/SUP/XK));

¢)  the number of the lot(s) tendered for;
d)  the words ‘Not to be opened before the tender opening session’ in the language of the
tender dossier and “Te mos hapet para sesionit te hapjes” and “Ne otvori pre

otvarajuce sesiju”.

e) the name of the tenderer.



The technical and financial offers must be placed together in a sealed envelope. The
envelope should then be placed in another single sealed envelope/package, unless their
volume requires a separate submission for each lot.

11 Content of tenders

All tenders submitted must comply with the requirements in the tender dossier and comprise:

Part 1: Technical offer:

o a detailed description of the supplies tendered in conformity with the technical
specifications, including any documentation required.

The technical offer should be presented as per template (Annex II+III*, Contractor’s
technical offer) adding separate sheets for details if necessary.

Part 2: Financial offer:

o A financial offer calculated on a DAP* basis for the supplies tendered.

This financial offer should be presented as per template (Annex IV*, Budget breakdown),
adding separate sheets for details if necessary.

Part 3: Documentation:

To be supplied using the templates attached*:

o The tender guarantee, for: (see below table with the amount per lot),

Lot 1 | HardDisk Drives N/A
Lot 2 | Vehicle window safety film (Smash & grab protection) N/A
Lot 3 | Car Roof Strobe Emergency Lights & Traffic Safety Strobe Lights | n/A
Lot 4 | Roof covers for Security Guard Cabins €200
Lot 5 | Access control card enrollment reader N/A
Lot 6 | Smoke testers and Dust cleaners for fire alarms N/A
Lot 7 | Full spectrum daylight fixtures and tubes N/A
Lot 8 | ldentity Card Consumables €120

o The ‘Tender Form for a Supply Contract’, duly completed, which includes the
tenderer’s declaration, point 7, (from each member if a consortium).

o The details of the bank account into which payments should be made (financial
identification form) (Tenderers that have already signed another contract with the
EULEX Kosovo, may provide their financial identification form number instead of the
financial identification form, or a copy of the financial identification form provided on
that occasion, if no change has occurred in the meantime.)

o The legal entity file and the supporting documents (Tenderers that have already
signed another contract with the EULEX Kosovo, may provide their legal entity
number instead of the legal entity sheet and supporting documents, or a copy of the
legal entity sheet provided on that occasion, if no change in legal status has occurred
in the meantime.)

To be supplied in free-text format:

! DAP (Delivered At Place) — Incoterms 2010 International Chamber of Commerce
http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/.
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o A description of the warranty conditions, which must be in accordance with the
conditions laid down in Article 32 of the General Conditions.

o A description of the organisation of the commercial warranty tendered in
accordance with the conditions laid down in Article 32 of the Special Conditions.

o Duly authorised signature: an official document (statutes, power of attorney, notary
statement, etc.) proving that the person who signs on behalf of the company/joint
venture/consortium is duly authorised to do so.

o Each tenderer is also required to submit at no charge to the Contracting Authority a
description of the characteristics of the products as required in the technical
specifications ( Annex I1+111) e.g. under the form of a datasheet, a catalogue and/or a
photo, data sheets in English. Datasheets, catalogues and/or photos must be submitted
in sealed envelopes.

Remarks:
Tenderers are requested to follow this order of presentation.

Annex* refers to templates attached to the tender dossier. These templates are also available
on: http://ec.europa.eu/europeaid/work/procedures/index_en.htm

Taxes and other charges
The applicable tax and customs arrangements are the following:

For supplies manufactured locally, all internal fiscal charges applicable to their manufacture,
including VAT, shall be excluded.

For supplies to be imported into the country of the Contracting Authority, all duties and
taxes applicable to their importation, including VAT shall be excluded.

Whatever the origin of the supplies, the contract shall be exempt from stamp and registration
duties.

Additional information before the deadline for submission of tenders

The tender dossier should be so clear that tenderers do not need to request additional
information during the procedure. If the Contracting Authority, on its own initiative or in
response to a request from a prospective tenderer, provides additional information on the
tender dossier, it must send such information in writing to all other prospective tenderers at
the same time.

Tenderers may submit questions in writing to the following address up to 21 days before the
deadline for submission of tenders, specifying the publication reference and the contract
title:

EULEX Kosovo — Procurement Section
Main Warehouse Compound
Zona Industriale Veternik, P.O. Box 268
(Opposite Gorenje Hotel, next to Fuel Station)
10000 Pristina, Kosovo
E-mail: tenders@eulex-kosovo.eu

The Contracting Authority has no obligation to provide clarifications after this date.

Any clarification of the tender dossier will be published on the EULEX website at
http://www.eulex-kosovo.eu/en/tenders/ at the latest 11 days before the deadline for
submission of tenders.

Any prospective tenderers seeking to arrange individual meetings with either the Contracting
Authority and/or the European Commission during the tender period may be excluded from


http://ec.europa.eu/comm/europeaid/index_en.htm
mailto:tenders@eulex-kosovo.eu
http://www.eulex-kosovo.eu/en/tenders/
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19.1

the tender procedure.
Clarification meeting / site visit

No clarification meeting / site visit planned. Visits by individual prospective tenderers during
the tender period cannot be organised.

Alteration or withdrawal of tenders

Tenderers may alter or withdraw their tenders by written notification prior to the deadline for
submission of tenders referred to in Article 10.1. No tender may be altered after this
deadline. Withdrawals must be unconditional and will end all participation in the tender
procedure.

Any such notification of alteration or withdrawal must be prepared and submitted in
accordance with Article 10. The outer envelope must be marked Alteration’ or ‘Withdrawal’
as appropriate.

No tender may be withdrawn in the interval between the deadline for submission of tenders
referred to in Article 10.1 and the expiry of the tender validity period. Withdrawal of a
tender during this interval may result in forfeiture of the tender guarantee.

Costs of preparing tenders

No costs incurred by the tenderer in preparing and submitting the tender are reimbursable.
All such costs will be borne by the tenderer.

Ownership of tenders

The Contracting Authority retains ownership of all tenders received under this tender
procedure. Consequently, tenderers have no right to have their tenders returned to them.

Joint venture or consortium

If a tenderer is a joint venture or consortium of two or more persons, the tender must be a
single one with the object of securing a single contract, each person must sign the tender and
will be jointly and severally liable for the tender and any contract. Those persons must
designate one of their members to act as leader with authority to bind the joint venture or
consortium. The composition of the joint venture or consortium must not be altered without
the prior written consent of the Contracting Authority.

The tender may be signed by the representative of the joint venture or consortium only if it
has been expressly so authorised in writing by the members of the joint venture or
consortium, and the authorising contract, notarial act or deed must be submitted to the
Contracting Authority in accordance with point 11 of these Instructions to Tenderers. All
signatures to the authorising instrument must be certified in accordance with the national
laws and regulations of each party comprising the joint venture or consortium together with
the powers of attorney establishing, in writing, that the signatories to the tender are
empowered to enter into commitments on behalf of the members of the joint venture or
consortium. Each member of such joint venture or consortium must provide the proof
required under Article 3.5 as if it, itself, were the tenderer.

Opening of tenders

The opening and examination of tenders is for the purpose of checking whether the tenders
are complete, whether the requisite tender guarantees have been furnished, whether the
required documents have been properly included and whether the tenders are generally in
order.
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The tenders will be opened in public session on 25 February 2014 at 15:30 hrs at EULEX
Kosovo, Procurement Section, Main Warehouse Compound, Industrial Zone Veternik,
(opposite Gorenje Hotel, next to fuel station), 10000 Pristina, Kosovo by the committee
appointed for the purpose. The committee will draw up minutes of the meeting, which will
be available on request.

At the tender opening, the tenderers’ names, the tender prices, any discount offered, written
notifications of alteration and withdrawal, the presence of the requisite tender guarantee (if
required) and such other information as the Contracting Authority may consider appropriate
may be announced.

After the public opening of the tenders, no information relating to the examination,
clarification, evaluation and comparison of tenders, or recommendations concerning the
award of the contract can be disclosed until after the contract has been awarded.

Any attempt by tenderers to influence the evaluation committee in the process of
examination, clarification, evaluation and comparison of tenders, to obtain information on
how the procedure is progressing or to influence the Contracting Authority in its decision
concerning the award of the contract will result in the immediate rejection of their tenders.

All tenders received after the deadline for submission specified in the contract notice or these
instructions will be kept by the Contracting Authority. The associated guarantees will be
returned to the tenderers. No liability can be accepted for late delivery of tenders. Late
tenders will be rejected and will not be evaluated.

Evaluation of tenders

Examination of the administrative conformity of tenders

20.2

The aim at this stage is to check that tenders comply with the essential requirements of the
tender dossier. A tender is deemed to comply if it satisfies all the conditions, procedures and
specifications in the tender dossier without substantially departing from or attaching
restrictions to them.

Substantial departures or restrictions are those which affect the scope, quality or execution of
the contract, differ widely from the terms of the tender dossier, limit the rights of the
Contracting Authority or the tenderer’s obligations under the contract or distort competition
for tenderers whose tenders do comply. Decisions to the effect that a tender is not
administratively compliant must be duly justified in the evaluation minutes.

If a tender does not comply with the tender dossier, it will be rejected immediately and may
not subsequently be made to comply by correcting it or withdrawing the departure or
restriction.

Technical evaluation

20.3

After analysing the tenders deemed to comply in administrative terms, the evaluation
committee will rule on the technical admissibility of each tender, classifying it as technically
compliant or non-compliant.

The minimum qualifications required (see selection criteria in Contract notice point 16)
are to be evaluated at the start of this stage.

Where contracts include after-sales service and/or training, the technical quality of such
services will also be evaluated by using yes/no criteria as specified in the tender dossier.

In the interests of transparency and equal treatment and to facilitate the examination and
evaluation of tenders, the evaluation committee may ask each tenderer individually for
clarification of its tender including breakdowns of prices, within a reasonable time limit to be



20.4

fixed by the evaluation committee. The request for clarification and the response must be in
writing, but no change in the price or substance of the tender may be sought, offered or
permitted except as required to confirm the correction of arithmetical errors discovered
during the evaluation of tenders pursuant to Article 20.4. Any such request for clarification
must not distort competition. Decisions to the effect that a tender is not technically compliant
must be duly justified in the evaluation minutes.

Financial evaluation

20.5

20.6
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21.2

21.3

21.5

a) Tenders found to be technically compliant will be checked for any arithmetical
errors in computation and summation. Errors will be corrected by the evaluation
committee as follows:

- where there is a discrepancy between amounts in figures and in words, the
amount in words will be the amount taken into account;

- except for lump-sum contracts, where there is a discrepancy between a unit
price and the total amount derived from the multiplication of the unit price and
the quantity, the unit price as quoted will be the price taken into account.

b) Amounts corrected in this way will be binding on the tenderer. If the tenderer does
not accept them, its tender will be rejected.

Variant solutions
Variant solutions will not be taken into consideration.
Award criteria

The sole award criterion will be the price. The contract will be awarded to the lowest
compliant tender.

Signature of the contract and performance guarantee

The successful tenderer will be informed in writing that its tender has been accepted
(notification of award). Before the Contracting Authority signs the contract with the
successful tenderer, the successful tenderer must provide the documentary proof or
statements required under the law of the country in which the company (or each of the
companies in case of a consortium) is established, to show that it is not in any of the
exclusion situations listed in section 2.3.3 of the Practical Guide to contract procedures for
EU external actions. This evidence or these documents or statements must carry a date not
earlier than one year before the date of submission of the tender. In addition, a statement
must be provided that the situations described in these documents have not changed since
then.

The successful tenderer must also provide evidence of financial and economic standing and
technical and professional capacity according to the selection criteria for this call for tenders
specified in the contract notice, point 16. The documentary proofs required are listed in
section 2.4.11 of the Practical Guide to contract procedures for EU external actions.

If the successful tenderer fails to provide the documentary proof or statement or the evidence
of financial and economic standing and technical and professional capacity within 15
calendar days following the notification of award or if the successful tenderer is found to
have provided false information, the award will be considered null and void. In such a case,
the Contracting Authority may award the tender to the next lowest tenderer or cancel the
tender procedure.

Within 30 days of receipt of the contract signed by the Contracting Authority, the selected
tenderer must sign and date the contract and return it, with the performance guarantee (if
applicable), to the Contracting Authority. On signing the contract, the successful tenderer
will become the Contractor and the contract will enter into force.
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If it fails to sign and return the contract and any financial guarantee required within 30 days
after receipt of notification, the Contracting Authority may consider the acceptance of the
tender to be cancelled without prejudice to the Contracting Authority’s right to seize the
guarantee, claim compensation or pursue any other remedy in respect of such failure, and the
successful tenderer will have no claim whatsoever on the Contracting Authority.

The performance guarantee referred to in the General Conditions is set at 5% of the
amount of the contract and must be presented in the form specified in the annex to the tender
dossier. It will be released within 45 days of the issue of the final acceptance certificate by
the Contracting Authority, except for the proportion assigned to after-sales service.

Tender guarantee

The tender guarantee referred to in Article 11 above is set at (see below table with the
amount per lot) and must be presented in the form specified in the annex to the tender
dossier. It must remain valid for 45 days beyond the period of validity of the tender. Tender
guarantees provided by tenderers who have not been selected will be returned together with
the information letter that the tenderer has been unsuccessful. The tender guarantee of the
successful tenderer will be released on signing of the contract, once the performance
guarantee has been submitted.

Lot 1 | HardDisk Drives N/A
Lot 2 | Vehicle window safety film (Smash & grab protection) N/A
Lot 3 | Car Roof Strobe Emergency Lights & Traffic Safety Strobe Lights | n/A
Lot 4 | Roof covers for Security Guard Cabins €200
Lot 5 | Access control card enrollment reader N/A
Lot 6 | Smoke testers and Dust cleaners for fire alarms N/A
Lot 7 | Full spectrum daylight fixtures and tubes N/A
Lot 8 | Identity Card Consumables €120

Ethics clauses

Any attempt by a candidate or tenderer to obtain confidential information, enter into
unlawful agreements with competitors or influence the committee or the Contracting
Authority during the process of examining, clarifying, evaluating and comparing tenders will
lead to the rejection of their candidacy or tender and may result in administrative penalties.

Without the Contracting Authority’s prior written authorisation, a Contractor and its staff or
any other company with which the Contractor is associated or linked may not, even on an
ancillary or subcontracting basis, supply other services, carry out works or supply equipment
for the project. This prohibition also applies to any other projects that could, owing to the
nature of the contract, give rise to a conflict of interest on the part of the Contractor.

When submitting a tender, tenderers must declare that they are not affected by a conflict of
interest and have no equivalent relation in that respect with other tenderers or parties
involved in the project. Should such a situation arise during execution of the contract, the
Contractor must immediately inform the Contracting Authority.

Contractors must at all times act impartially and as faithful advisers in accordance with the
code of conduct of their profession. They will refrain from making public statements about
the project or services without the Contracting Authority’s prior approval. They may not
commit the Contracting Authority in any way without its prior written consent.

For the duration of the contracts Contractors and their staff must respect human rights and
undertake not to offend the political, cultural and religious mores of the beneficiary state. In
particular and in accordance with the legal basic act concerned, tenderers that have been
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awarded contracts must abide by core labour standards as defined in the relevant
International Labour Organisation conventions (such as the Conventions on freedom of
association and collective bargaining; Abolition of forced and compulsory labour;
Elimination of forced and compulsory labour; Abolition of child labour).

Contractors may accept no payment connected with the contracts other than that provided for
therein. Contractors and their staff must not exercise any activity nor receive any advantage
inconsistent with their obligations to the Contracting Authority.

Contractors and their staff are obliged to maintain professional secrecy for the entire duration
of contracts and after their completion. All reports and documents drawn up or received by
Contractors will be confidential.

The contract governs the Contracting Parties’ use of all reports and documents drawn up,
received or presented by them during the implementation of the contract.

Contractors must refrain from any relationship likely to compromise their independence or
that of their staff. If the Contractor ceases to be independent, the Contracting Authority may,
regardless of injury, terminate the contract without further notice and without the Contractor
having any claim to compensation.

23.10 The Commission reserves the right to suspend or cancel project financing if corrupt practices

of any kind are discovered at any stage of the award process and if the Contracting Authority
fails to take all appropriate measures to remedy the situation. For the purposes of this
provision, ‘corrupt practices’ are the offer of a bribe, gift, gratuity or commission to any
person as an inducement or reward for performing or refraining from any act relating to the
award of a contract or implementation of a contract already concluded with the Contracting
Aduthority.

23.11 All tenders will be rejected or contracts terminated if it emerges that the award or

implementation of a contract has given rise to unusual commercial expenses. Such unusual
commercial expenses are commissions not mentioned in the main contract or not stemming
from a properly concluded contract referring to the main contract, commissions not paid in
return for any actual and legitimate service, commissions remitted to a tax haven,
commissions paid to a recipient who is not clearly identified or commissions paid to a
company which has any appearance of being a front company.

23.12 The Contractor undertakes to supply the Commission on request with all supporting

documents relating to the conditions of the contract’s execution. The Commission may carry
out whatever documentary or on-the-spot checks it deems necessary to find evidence in cases
of suspected unusual commercial expenses.

23.13 Contractors found to have paid unusual commercial expenses on projects funded by the EU

are liable, depending on the seriousness of the facts observed, to have their contracts
terminated or to be permanently excluded from receiving EU funds.

23.14 The Contracting Authority reserves the right to suspend or cancel the procedure, if the award
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procedure proves to have been subject to substantial errors, irregularities or fraud. Where
such substantial errors, irregularities or fraud are discovered after the award of the Contract,
the Contracting Authority may refrain from concluding the Contract.

Cancellation of the tender procedure
If a tender procedure is cancelled, tenderers will be notified by the Contracting Authority. If

the tender procedure is cancelled before the tender opening session the sealed envelopes will
be returned, unopened, to the tenderers.
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Cancellation may occur where:

the tender procedure has been unsuccessful, namely where no qualitatively or
financially worthwhile tender has been received or there has been no valid response at
all;

the economic or technical parameters of the project have changed fundamentally;
exceptional circumstances or force majeure render normal implementation of the
project impossible;

all technically compliant tenders exceed the financial resources available;

there have been irregularities in the procedure, in particular where these have
prevented fair competition;

the award is not in compliance with sound financial management, i.e. does not respect
the principles of economy, efficiency and effectiveness (e.g. the price proposed by the
tenderer to whom the contract is to be awarded is objectively disproportionate with
regard to the price of the market;

The Commission decision concerning the financing agreement is not taken or if the
financing agreement is not signed, (given that this procedure is launched under
“suspensive clause”);

In no event will the Contracting Authority be liable for any damages whatsoever
including, without limitation, damages for loss of profits, in any way connected with the
cancellation of a tender procedure even if the Contracting Authority has been advised
of the possibility of damages. The publication of a contract notice does not commit the
Contracting Authority to implement the programme or project announced.

Appeals

Tenderers believing that they have been harmed by an error or irregularity during the award
process may file a complaint. See section 2.4.15 of the Practical Guide.



PART B. CONTRACT AND SPECIAL CONDITIONS, INCLUDING
ANNEXES

DRAFT CONTRACT

SUPPLY CONTRACT FOR EUROPEAN
UNION EXTERNAL ACTIONS

No PROC/470/13/Supr_of Miscellaneous Security Equipment
(EuropeAid/135407/1D/SUP/XK)

FINANCED FROM THE EU GENERAL BUDGET

Bernd Borchardt, Head of EULEX Kosovo, and address at EULEX KOSOVO, Ndértesa Farmed,
Lagjja e Spitalit, “Muharrem Fejza”p.n., 10000 Pristina-Kosovo

("The Contracting Authority™),
of the one part,

and

<Full official name of Contractor>
[Legal statustitle]

[Official registration number]?

[Full official address]
[VAT number]®, (“the Contractor”)

of the other part,
have agreed as follows:
CONTRACT TITLE Supply of miscellaneous Security equipment

Identification number PROC/470/13/ Supply of miscellaneous Security equipment
(EuropeAid/135407/1D/SUP/XK)

Articlel  Subject

1.1 The subject of the contract is the supply and delivery by the Contractor of Miscellaneous
Security Equipment along with the performance of some ancillary installation services (see
Annex Il and 111 of the Tender Dossier for the relevant description of the items) in 8 (eight)
lots at EULEX Kosovo designated locations, DAP.

Lot 1 HardDisk Drives
Lot 2 Vehicle window safety film (Smash & grab protection)
Lot 3 Car Roof Strobe Emergency Lights & Traffic Safety Strobe Lights

Lot4 Roof covers for Security Guard Cabins

Lot5 Access control card enrollment reader

! Where the contracting party is an individual.
2 Where applicable. For individuals, mention their ID card or passport or equivalent document - number
% Except where the contracting party is not VAT registered.



Lot 6 Smoke testers and Dust cleaners for fire alarms

Lot 7 Full spectrum daylight fixtures and tubes

Lot 8 Identity Card Consumables

- For Lots 1 and 3 and 5 and 6 and 7 and 8 the time limits for delivery shall be 30
(thirty) days and shall run from the date of signature of the contract by both parties.

- For Lot 2 the time limits for delivery and installation shall be 30 (thirty) days and shall
run from the date of signature of the contract by both parties.

- For Lot 4 the time limits for delivery and installation shall be 60 (sixty) days and shall
run from the date of signature of the contract by both parties.

1.2 The Contractor shall comply strictly with the terms of the Special Conditions and the
technical annex.

Article2  Origin

No rule of origin is applied.

Article 3 Price
3.1 The price of the supplies shall be that shown on the financial offer (specimen in Annex
IV). The total maximum contract price shall be ..... euros.

3.2 Payments shall be made in accordance with the General and/or Special Conditions (Articles
26 to 28).
Article 4 Order of precedence of contract documents

The contract is made up of the following documents, in order of precedence:

- the contract agreement;
- the Special Conditions
- the General Conditions (Annex I);

- the Technical Specifications (Annex Il [including clarifications before the deadline for
submission of tenders.

- the Technical Offer (Annex Il [including clarifications from the tenderer provided during
tender evaluation];

- the budget breakdown (Annex IV);
- specified forms and other relevant documents (Annex V);

The various documents making up the contract shall be deemed to be mutually explanatory; in
cases of ambiguity or divergence, they shall prevail in the order in which they appear above.

Done in English in four originals, three originals being for the Contracting Authority and one
original being for the Contractor.

For the Contractor For the Contracting Authority

Name: Name: Bernd Borchardt

Title: Title: Head of EULEX Kosovo
Signature: Signature:

Date: Date:



SPECIAL CONDITIONS

CONTENTS

These conditions amplify and supplement, if necessary, the General Conditions governing the
Contract. Unless the Special Conditions provide otherwise, those General Conditions remain fully
applicable. The numbering of the Articles of the Special Conditions is not consecutive but follows
the numbering of the Articles of the General Conditions. In exceptional cases, and with the
authorisation of the appropriate Commission departments, other clauses may be added to cover
specific situations.

Article 2 Language of the Contract

2.1 The language used shall be English.

Article4 Communications

4.1 Any written communication relating to this Contract between the Contracting
Authority and/or the Project Manager, on the one hand, and the Contractor on the
other must state the Contract title and identification number, and must be sent by post,
fax, e-mail or by hand.

For the Contracting Authority:

Name: European Union Rule of Law Mission in Kosovo
Attn: Project Manager
Address: European Union Rule of Law Mission in Kosovo

Ndértesa Farmed
“Muharrem Fejza” p.n.
Lagja e Spitalit
10000 Pristina, Kosovo

Telephone:

e-mail:

For the Contractor:

Name:
Address:

Telephone:

e-mail:

Article 10 Origin

10.1  No rule of origin is applied.

Article 11 Performance guarantee

11.1  The amount of the performance guarantee shall be 5% of the Contract value and the
sum for after sales service including any amounts stipulated in addenda to the
Contract.



Article 12

Article 16

16.1

16.2

Article 18

18.1

Article 22

22.2

Article 24

24.2

Article 25

25.2

Article 26

26.1

26.5

Insurance

The contractor shall insure for replacement value of the goods until delivery.

Tax and customs arrangements

The terms of delivery of the goods shall be DAP (Delivered At Place) - Incoterms
2010 International Chamber of commerce

For supplies manufactured locally, all internal fiscal charges applicable to their
manufacture, including VAT1, shall be excluded.

For supplies to be imported into the country of the Contracting Authority, all duties
and taxes applicable to their importation, including VAT shall be excluded.

Whatever the origin of the supplies, the contract shall be exempt from stamp and
registration duties.

Commencement order

The implementation of the tasks is to commence at the signature by both parties.

Amendments

The Contracting Authority reserves the right to vary by administrative order the
quantities specified for [lot(s)/items of lot(s)] by +/- 100% at the time of contracting
and during the validity of the Contract. The total value of the supplies may not rise or
fall as a result of the variation of the quantities by more than 25 % of the tender price.

The unit prices quoted in the tender will be multiplied by the revised quantities
procured under the variation.

Quality of supplies

No preliminary technical acceptance is required.

Inspection and testing
Inspection and testing will take place upon installation at respective location in

accordance with Annex Il + Il of the Contract and Article 25 of the General
Conditions.

General principles for payments
Payments shall be made in euros.
Payments shall be authorised and made by the Contracting Authority.

In order to obtain payments, the Contractor must forward to the authority referred to in
paragraph 26.1 above:

! The EULEX Kosovo) is a diplomatic mission and according to UNMIK Executive Decision No 2008/36 of 9
December 2008, it is granted exemption from all customs duties, taxes, and related charges other than charges
for storage, cartage and similar services, on articles for its official use.



Article 29

29.1

29.2

29.3

29.4

a) For the 40% pre-financing, in addition to the payment request, the performance
guarantee. If a pre-financing is requested, the Contractor must provide a
financial guarantee for the full amount of the pre-financing payment (the
contractor is not obliged to ask for pre-financing).

b) For the 60% balance, the invoice(s) in triplicate together with the request for
provisional acceptance of the supplies.

In order to obtain payments, the Contractor must forward to the authority referred to in
paragraph 26.1 above, (in addition to the performance guarantee), the invoice(s) in
triplicate following provisional acceptance of the supplies.

Delivery

The place of acceptance of the supplies shall be EULEX Kosovo designated locations,
and the Incoterm applicable shall be DAP (delivery at place).

The implementation shall run from the date of signature of the contract by both
parties.

- For Lots 1 and 3 and 5 and 6 and 7 and 8 the time limits for delivery shall be 30
(thirty) days and shall run from the date of signature of the contract by both
parties.

- For Lot 2 the time limits for delivery and installation shall be 30 (thirty) days and
shall run from the date of signature of the contract by both parties.

- For Lot 4 the time limits for delivery and installation shall be 60 (sixty) days and
shall run from the date of signature of the contract by both parties..

The Contractor shall bear all risks relating to the goods until provisional acceptance at
destination. The supplies shall be packaged so as to prevent their damage or
deterioration in transit to their destination.

The delivery shall take place on a working day and during the normal working hours
of the Contracting Authority’s warehouse; the “working hour schedule” shall be
accurately specified at the time of the signature of the contract.

Use of Standard European “Euro-Pallets” and other mandatory requirements.

29.4.a. The contractor shall deliver the goods on standard European “Euro-
pallets”. The packaging shall become the property of the recipient subject
to respect for the environment.

29.4.b. Every ‘Euro-Pallet” has to be labelled with its exact content and total
weight.

29.4.c. The maximum load per standard “Euro-pallet” (including the pallet) shall
be up to 400 kg. For new certified pallets the maximum load (including the
pallet) may be up to 1, 2 t maximum.

29.4.d. Height of packing shall be up to maximum 1.6 m.

29.4.e. Items shall be packed into boxes with like items packed together. Every
box should have individual labelling indicating clearly the content, weight
and dimensions, including but not limited to labelling for dangerous goods
in accordance with IATA/ADR dangerous goods labelling and in
accordance with REGULATION (EC) No 1272/2008 of 16 December
2008.



Article 31

Article 32

321

32.7

32.8

Article 40
404

29.4.1. Should the nature of the goods make it impossible to meet a requirement
set under this article 29, variations may be authorised by the Project
manager, following the receipt, before the actual delivery, of a detailed
request letter from the Contractor.

29.4.9. Unless, duly authorised by the Project manager before the actual delivery,
any shipment delivered in violation of the contractual obligations set under
this article 29 will be rejected and remain under the custody and exclusive
responsibility of the contractor or the carrier appointed by it. The
Contractor or carrier shall NOT be entitled to claim for any compensation
or indemnity for loss suffered in case the shipment was rejected by the
Contracting Authority due to the violation of a contractual obligation set
under article 29 of these special conditions.

Provisional acceptance

The Certificate of Provisional Acceptance must be issued using the template in Annex
C11 of the Practical Guide for contract procedures for EU External Actions.

Warranty obligations

The Contractor shall warrant that the supplies are new, unused, of the most recent
models and incorporate all recent improvements in design and materials, unless
otherwise provided in the contract. The Contractor shall further warrant that all
supplies shall have no defect arising from design, materials or workmanship.

For all Lots, the warranty must remain valid for one year after provisional acceptance.

For Lots 1 and 2 and 3 and 5 and 6 and 7 and 8 — the commercial warranty must be
valid for one year after provisional acceptance.

Settlement of disputes

Any disputes arising out of or relating to this Contract which cannot be settled
amicably will be referred to the exclusive jurisdiction of the courts of Brussels,
Belgium.



ANNEX I: GENERAL CONDITIONS
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PRELIMINARY PROVISIONS
Article 1 - Definitions

1.1.  The headings and titles in these General Conditions shall not be taken as part thereof or
be taken into consideration in the interpretation of the contract.

1.2.  Where the context so permits, words in the singular shall be deemed to include the plural
and vice versa, and words in the masculine shall be deemed to include the feminine and
vice versa.

1.3.  Words designating persons or parties shall include firms and companies and any
organisation having legal capacity.

1.4.  The definitions of the terms used throughout this General Conditions are laid down in the
"Glossary of terms”, annex Al to the Practical Guide to contract procedures for EU
external actions, which forms an integral part of the contract.

Article 2 - Language of the Contract

2.1. The language of the contract and of all communications between the Contractor
Contracting Authority and Project Manager or their representatives shall be as stated in
the Special Conditions.

Article 3- Order of precedence of Contract documents

3.1 The order of precedence of the contract documents shall be stated in the contract.

Article 4 - Communications

4.1, Unless otherwise specified in the Special Conditions, any written communication relating
to this Contract between the Contracting Authority or the Project Manager, and the
Contractor shall state the contract title and identification number, and shall be sent by
post, cable, telex, facsimile transmission, e-mail or personal delivery, to the appropriate
addresses designated by the parties for that purpose in the Special Conditions.

4.2. If the sender requires evidence of receipt, it shall state such requirement in its
communication and shall demand such evidence of receipt whenever there is a deadline
for the receipt of the communication. In any event, the sender shall take all the necessary
measures to ensure timely receipt of its communication.

4.3.  Wherever the contract provides for the giving or issue of any notice, consent, approval,
certificate or decision, unless otherwise specified such notice, consent, approval,
certificate or decision shall be in writing and the words "notify”, "consent”, "certify",
"approve” or "decide" shall be construed accordingly. Any such consent, approval,
certificate or decision shall not unreasonably be withheld or delayed.

4.4, Any oral instructions or orders shall be confirmed in writing.
Article 5 - Assignment

5.1.  An assignment shall be valid only if it is a written agreement by which the contractor
transfers its Contract or part thereof to a third party.

5.2.  The Contractor shall not, without the prior consent of the Contracting Authority, assign
the contract or any part thereof, or any benefit or interest thereunder, except in the
following cases:

a) a charge, in favour of the Contractor's bankers, of any monies due or to become due
under the Contract; or

b) the assignment to the Contractor's insurers of the Contractor's right to obtain relief
against any other person liable in cases where the insurers have discharged the
Contractor's loss or liability.
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5.4.

5.5.

For the purpose of Article 5.2, the approval of an assignment by the Contracting
Authority shall not relieve the Contractor of its obligations for the part of the contract
already performed or the part not assigned.

If the Contractor has assigned the contract without authorisation, the Contracting
Authority may, without formal notice thereof, apply as of right the sanction for breach of
contract provided for in Articles 35 and 36.

Assignees shall satisfy the eligibility criteria applicable for the award of the contract and
they shall not fall under the exclusion criteria described in the tender dossier.

Article 6 - Subcontracting

6.1.

6.2.

6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

A subcontract shall be valid only if it is a written agreement by which the Contractor
entrusts performance of a part of the contract to a third party.

The Contractor shall request to the Contracting Authority the authorisation to subcontract.
The request must indicate the elements of the contract to be subcontracted and the
identity of the subcontractors. The Contracting Authority shall notify the Contractor of its
decision within 30 days of receipt of the request, stating reasons should it withhold such
authorisation.

Subcontractors shall satisfy the eligibility criteria applicable for the award of the contract
and shall not fall under the exclusion criteria described in the tender dossier.

No subcontract creates contractual relations between any subcontractor and the
Contracting Authority.

The Contractor shall be responsible for the acts, defaults and negligence of its
subcontractors and their agents or employees, as if they were the acts, defaults or
negligence of the Contractor, its agents or employees. The approval by the Contracting
Authority of the subcontracting of any part of the contract or of the subcontractor to
perform any part of the tasks shall not relieve the Contractor of any of its obligations
under the contract.

If a subcontractor has undertaken any continuing obligation extending for a period
exceeding that of the warranty period under the contract towards the Contractor in respect
of the supplies provided by the subcontractor, the Contractor must, at any time after the
expiration of the warranty period, transfer immediately to the Contracting Authority, at
the Contracting Authority's request and cost, the benefit of such obligation for the
unexpired duration thereof.

If the Contractor enters into a subcontract without approval, the Contracting Authority
may, without formal notice thereof, apply as of right the sanction for breach of contract
provided for in Articles 35 and 36.

If a subcontractor is found by the Contracting Authority or the Project Manager to be
incompetent in discharging its duties, the Contracting Authority or the Project Manager
may request the Contractor forthwith, either to provide a subcontractor with qualifications
and experience acceptable to the Contracting Authority as a replacement, or to resume the
implementation of the tasks itself.

OBLIGATIONS OF THE CONTRACTING AUTHORITY

Article 7 - Supply of documents

7.1.

Save where otherwise provided in the Special Conditions, within 30 days of the signing
of the Contract, the Contracting Authority shall provide the Contractor, free of charge,
with a copy of the drawings prepared for the implementation of the tasks and a copy of
the specifications and other Contract documents. The Contractor may purchase additional
copies of these drawings, specifications and other documents, in so far as they are
available. Upon final acceptance, the Contractor shall return to the Contracting Authority
all drawings, specifications and other Contract documents.



7.2.  The Contracting Authority shall co-operate with the Contractor to provide information
that the latter may reasonably request in order to perform the contract.

7.3. The Contracting Authority shall notify the Contractor of the name and address of the
Project Manager.

7.4.  Unless it is necessary for the purposes of the Contract, the drawings, specifications and
other documents provided by the Contracting Authority shall not be used or
communicated to a third party by the Contractor without the prior consent of the
Contracting Authority.

7.5.  The Project Manager shall have authority to issue to the Contractor administrative orders
incorporating such supplementary documents and instructions as are necessary for the
proper execution of the contract and the remedying of any defects therein.

7.6.  The Special Conditions must indicate the procedure used, if necessary, by the Contracting
Authority and the Project Manager to approve drawings and other documents provided by
the Contractor.

Article 8 - Assistance with local regulations

8.1. The Contractor may request the assistance of the Contracting Authority in obtaining
copies of laws, regulations and information on local customs, orders or bye-laws of the
country where the supplies are to be delivered which may affect the Contractor in the
performance of its obligations under the contract. The Contracting Authority may provide
the assistance requested to the Contractor at the Contractor's cost.

8.2.  The Contractor shall duly notify the Contracting Authority of details of the supplies so
that the Contracting Authority can obtain the requisite permits or import licences.

8.3.  The Contracting Authority will undertake to obtain, in accordance with the Special
Conditions, the requisite permits or import licences within a reasonable period, taking
account of the implementation dates for the tasks.

8.4.  Subject to the provisions of the laws and regulations on foreign labour of the country in
which the supplies are to be delivered, the Contracting Authority provides reasonable
assistance to the Contractor, at its request, for its application for any visas and permits
required by the law of the Country in which the supplies are to be delivered, including
work and residence permits, for the personnel whose services the Contractor and the
Contracting Authority consider necessary, as well as residence permits for their families.

OBLIGATIONS OF THE CONTRACTOR

Article 9 - General Obligations

9.1. The Contractor shall execute the contract with due care, efficiency and diligence in
accordance with the best professional practice.

9.2. The Contractor shall, in accordance with the provisions of the Contract, design,
manufacture, deliver to site, erect, test and commission the supplies and carry out any
other work including the remedying of any defects in the supplies. The Contractor shall
also provide all necessary equipment, supervision, labour and facilities required for the
implementation of the tasks.

9.3. The Contractor shall comply with administrative orders given by the Project Manager.
Where the Contractor considers that the requirement of an administrative order goes
beyond the scope of the Contract, it shall, give notice with reasons to the Project
Manager. If the Contractor fails to notify within 30 days period after receipt thereof, he
shall be barred from so doing. Execution of the administrative order shall not be
suspended because of this notice.

9.4. The Contractor shall supply, without delay, any information and documents to the
Contracting Authority and the European Commission upon request, regarding the
conditions in which the contract is being executed.



9.5.

9.6.

9.7.

9.8.

9.9.

9.10.

The Contractor shall respect and abide by all laws and regulations in force in the country
where the supplies are to be delivered and shall ensure that its personnel, their
dependants, and its local employees also respect and abide by all such laws and
regulations. The Contractor shall indemnify the Contracting Authority against any claims
and proceedings arising from any infringement by the Contractor, its employees and their
dependants of such laws and regulations.

Should any unforeseen event, action or omission directly or indirectly hamper
performance of the Contract, either partially or totally, the Contractor shall immediately
and at its own initiative record it and report it to the Contracting Authority. The report
shall include a description of the problem and an indication of the date on which it started
and of the remedial action taken by the Contractor to ensure full compliance with its
obligations under the contract. In such event the Contractor shall give priority to solving
the problem rather than determining liability.

Subject to Article 9.9, the Contractor undertakes to treat in the strictest confidence and
not make use of or divulge to third parties any information or documents which are linked
to the performance of the contract without the prior consent of the Contracting Authority.
The Contractor shall continue to be bound by this undertaking after completion of the
tasks and shall obtain from each member of its staff the same undertaking. However, use
of the contract’s reference for marketing or tendering purposes does not require prior
approval of the Contracting Authority, except where the Contracting Authority declares
the contract to be confidential.

If the Contractor is a joint venture or a consortium of two or more persons, all such
persons shall be jointly and severally bound to fulfil the terms of the contract. The person
designated by the consortium to act on its behalf for the purposes of the contract shall
have the authority to bind the consortium and is the sole interlocutor for all contractual
and financial aspects. The composition or the constitution of the joint venture or
consortium shall not be altered without the prior consent of the Contracting Authority.
Any alteration of the composition of the consortium without the prior consent of the
Contracting Authority may result in the termination of the contract.

Save where the European Commission requests or agrees otherwise, the Contractor shall
take the necessary measures to ensure that the financial contribution of the EU is given
adequate publicity. These measures shall comply with the rules in the Communication and
Visibility Manual for EU External Actions published by the European Commission.

Any records shall be kept for a 7-year period after the final payment made under the
contract. In case of failure to maintain such records the Contracting Authority may,
without formal notice thereof, apply as of right the sanction for breach of contract
provided for in Articles 35 and 36.

Article 9a - Code of Conduct

9a.1 The Contractor shall at all times act impartially and as a faithful adviser in accordance

9a.2

9a.3

with the code of conduct of its profession. It shall refrain from making public statements
about the project without the prior approval of the Contracting Authority. It shall not
commit the Contracting Authority in any way without its prior consent and shall, where
appropriate, make this obligation clear to third parties.

The Contractor and its staff shall respect human rights and undertake not to offend the
political, cultural and religious practices prevailing in the country where the supplies have
to be delivered.

The Contractor shall respect internationally agreed core labour standards, e.g. the 1LO
core labour standards, conventions on freedom of association and collective bargaining,
elimination of forced and compulsory labour, elimination of discrimination in respect of
employment and occupation, and the abolition of child labour.

9.a4 The Contractor or any of its subcontractors, agents or personnel shall not abuse of its

entrusted power for private gain. The Contractor or any of its subcontractors, agents or
personnel shall not receive or agree to receive from any person or offer or agree to give to
any person or procure for any person, gift, gratuity, commission or consideration of any



9.a.5

9a.6

Article 9b

9.b.1

9.b.2

9.b3

9.b.4

9.b.5

Article 10

10.1.

10.2.

10.3.

Article 11

kind as an inducement or reward for performing or refraining from any act relating to the
performance of the contract or for showing favour or disfavour to any person in relation
to the contract. The Contractor shall comply with all applicable laws and regulations and
codes relating to anti-bribery and anti-corruption.

The payments to the Contractor under the contract shall constitute the only income or benefit it
may derive in connection with the contract. The Contractor and its staff must not exercise any
activity or receive any advantage inconsistent with their obligations under the contract.

The execution of the contract shall not give rise to unusual commercial expenses.
Unusual commercial expenses are commissions not mentioned in the contract or not
stemming from a properly concluded contract referring to the Contract, commissions not
paid in return for any actual and legitimate service, commissions remitted to a tax haven,
commissions paid to a recipient who is not clearly identified or commission paid to a
company which has every appearance of being a front company. The European
Commission may carry out documentary or on-the-spot checks it deems necessary to find
evidence in case of suspected unusual commercial expenses.

Conflict of Interest

The Contractor shall take all necessary measures to prevent or end any situation that
could compromise the impartial and objective performance of the contract. Such conflict
of interests could arise in particular as a result of economic interest, political or national
affinity, family or emotional ties, or any other relevant connection or shared interest. Any
conflict of interests which may arise during performance of the contract shall be notified
to the Contracting Authority without delay. In the event of such conflict, the Contractor
shall immediately take all necessary steps to resolve it.

The Contracting Authority reserves the right to verify that such measures are adequate
and may require additional measures to be taken if necessary. The Contractor shall ensure
that its staff, including its management, is not placed in a situation which could give rise
to conflict of interests. Without prejudice to its obligation under the Contract, the
Contractor shall replace, immediately and without compensation from the Contracting
Authority, any member of its staff exposed to such a situation.

The Contractor shall refrain from any contact which would compromise its independence
or that of its personnel.

The Contractor shall limit its role in connection with the project to the provision of the
supplies described in the contract.

The Contractor and anyone working under its authority or control in the performance of
the contract or on any other activity shall be excluded from access to other EU
budget/EDF funds available under the same project. However, the Contractor may
participate after approval of the Contracting Authority if the Contractor is able to prove
that its involvement in previous stages of the project does not constitute unfair
competition.

- Origin

All goods shall have their origin in any eligible source country as defined in the
instructions to tenderers and the Special Conditions.

The Contractor must certify that the goods tendered comply with this requirement,
specifying their countries of origin. It may be required to provide more detailed
information in this respect.

The Contractor shall present an official certificate of origin on provisional acceptance.
Failure to comply with this obligation shall lead, after formal notice, to termination of the
contract.

- Performance guarantee



11.1.

11.2.

11.3.

11.4.

11.5.

11.6.

11.7.

Article 12

12.1.

12.2.

Article 13

13.1.

Unless otherwise specified in the Special Conditions, the Contractor shall, together with
the return of the countersigned Contract, furnish to the Contracting Authority with a
guarantee for the full and proper execution of the contract. The amount of the guarantee
shall be as specified in the Special Conditions. It shall be in the range of 5 and 10% of the
total contract price, including any amounts stipulated in addenda to the contract.

The performance guarantee shall be held against payment to the Contracting Authority
for any loss resulting from the Contractor's failure to perform its contractual obligations
under the contract.

The performance guarantee shall be in the format provided for in the contract and may be
provided in the form of a bank guarantee, a banker's draft, a certified cheque, a bond
provided by an insurance and/or bonding company, an irrevocable letter of credit or a
cash deposit made with the Contracting Authority. If the performance guarantee is to be
provided in the form of a bank guarantee, a banker's draft, a certified cheque or a bond, it
shall be issued by a bank or bonding and/or insurance company approved by the
Contracting Authority.

The performance guarantee shall be denominated in the currency in which the contract is
payable. No payments shall be made in favour of the Contractor prior to the provision of
the guarantee. The guarantee shall continue to remain valid until the contract has been
fully and properly performed.

During the execution of the Contract, if the natural or legal person providing the
guarantee is not able to abide by its commitments, the guarantee shall cease to be valid.
The Contracting Authority shall give formal notice to the Contractor to provide a new
guarantee on the same terms as the previous one. Should the Contractor fail to provide a
new guarantee, the Contracting Authority may terminate the contract.

The Contracting Authority shall demand payment from the guarantee of all sums for
which the guarantor is liable under the guarantee due to the Contractor's default under the
Contract, in accordance with the terms of the guarantee and up to the value thereof. The
guarantor shall, without delay, pay those sums upon demand from the Contracting
Authority and may not raise any objection for any reason whatsoever. Prior to making
any claim under the performance guarantee, the Contracting Authority shall notify the
Contractor stating the nature of the default in respect of which the claim is to be made.

Unless the Special Conditions provide otherwise, the performance guarantee shall be
released within 45 days of the issuing of the signed final acceptance certificate for its total
amount except for amounts which are the subject of amicable settlement, arbitration or
litigation.

- Insurance

An insurance policy may be required to cover the carriage of supplies; the conditions of
this insurance policy may be specified in the Special Conditions, which may also specify
other types of insurance to be taken out by the Contractor.

Notwithstanding the Contractor's insurance obligations under Article 12.1, the Contractor
shall bear sole liability for, and indemnify the Contracting Authority and the Project
Manager against, any claims for damage to property or personal injuries arising from the
execution of the contract by the Contractor, its subcontractors and their employees.

- Programme of implementation of the tasks

If the Special Conditions so require, the Contractor shall submit a programme of
implementation of the tasks for the approval of the Project Manager. The programme
shall contain at least the following:

a) the order in which the Contractor proposes to perform the contract including design,
manufacture, delivery to place of receipt, installation, testing and commissioning;

b) the time limits within which submission and approval of the drawings are required;

c) a general description of the methods which the Contractor proposes to adopt for
executing the Contract; and

d) such further details and information as the Project Manager may reasonably require.



13.2.

13.3.

13.4.

Article 14

14.1.

14.2.

14.3.

14.4.

14.5.

14.6.

14.7.

The Special Conditions shall specify the time limit within which the programme of
implementation of the tasks must be submitted to the Project Manager for approval. They
may set time limits within which the Contractor must submit all or part of the detailed
drawings, documents and items. They shall also state the deadline for the Project
Manager's approval or acceptance of the programme of implementation, detailed
drawings, documents and items.

The approval of the programme by the Project Manager shall not relieve the Contractor of
any of its obligations under the contract.

No material alteration to the programme shall be made without the approval of the Project
Manager. If, however, the progress of the implementation of the tasks does not conform
to the programme, the Project Manager may instruct the Contractor to submit a revised
programme in accordance with the procedure laid down in Article 13.

- Contractor's drawings

If the Special Conditions so provide, the Contractor shall submit to the Project Manager
for approval:

a) the drawings, documents, samples and/or models, according to the time limits and
procedures laid down in the Special Conditions or in the programme of
implementation of the tasks;

b) such drawings as the Project Manager may reasonably require for the implementation
of the tasks.

If the Project Manager fails to notify its decision of approval referred to in Article 14.1
within the time limits referred to in the contract or the approved programme of
implementation of the tasks, such drawings, documents, samples or models shall be
deemed to be approved at the end of the time limits specified. If no time limit is specified,
they shall be deemed to be approved 30 days after receipt.

Approved drawings, documents, samples and models shall be signed or otherwise
identified by the Project Manager and shall not be departed from except as otherwise
instructed by the Project Manager. Any Contractor's drawings, documents, samples or
models which the Project Manager refuses to approve shall be modified to meet the
requirements of the Project Manager and resubmitted by the Contractor for approval.
Within 15 days of being notified of the Project Manager's remarks, the Contractor shall
make the requisite corrections, adjustments etc. to the documents, drawings etc. The
corrected or adjusted documents, drawings etc. shall be resubmitted for the Project
Manager's approval under the same procedure.

The Contractor shall supply additional copies of approved drawings in the form and
numbers stated in the contract or in subsequent administrative orders.

The approval of the drawings, documents, samples or models by the Project Manager
shall not relieve the Contractor from any of its obligations under the contract.

The Project Manager shall have the right at all reasonable times to inspect all drawings,
documents, samples or models relating to the contract at the Contractor's premises.

Before provisional acceptance of the supplies, the Contractor shall supply operation and
maintenance manuals together with drawings, which shall be in such detail as will enable
the Contracting Authority to operate, maintain, adjust and repair all parts of the supplies.
Unless otherwise stated in the Special Conditions, the manuals and drawings shall be in
the language of the contract and in such forms and numbers as stated in the contract. The
supplies shall not be considered completed for the purpose of provisional acceptance until
such manuals and drawings have been supplied to the Contracting Authority.

Article 15 - Sufficiency of tender prices

15.1.

Subject to any additional provisions which may be laid down in the Special Conditions,
the Contractor shall be deemed to have satisfied itself before submitting its tender as to
the correctness and sufficiency of the tender and to have taken account of all that is



required for the full and proper implementation of the tasks and to have included in its
rates and prices all costs related to the supplies, in particular:

a) the costs of transport;

b) the costs of handling, packing, loading, unloading, transit, delivery, unpacking,
checking, insurance and other administrative costs in connection with the supplies.
The packaging shall be the property of the Contracting Authority unless otherwise
provided in the Special Conditions;

c) the cost of documents relating to the supplies where such documents are required by
the Contracting Authority;

d) execution and supervision of on-site assembly and/or commissioning of the delivered
supplies;

e) furnishing of tools required for assembly and/or maintenance of the delivered
supplies;

f) furnishing of detailed operation and maintenance manuals for each unit of the
delivered supplies, as specified in the Contract;

g) supervision or maintenance and/or repair of the supplies, for a period of time stated in
the Contract, with the stipulation that this service shall not release the Contractor from
any warranty obligations under the Contract;

h) training of the Contracting Authority's personnel, at the Contractor's factory and/or
elsewhere as specified in the contract.

15.2.  Since the Contractor is deemed to have determined its prices on the basis of its own
calculations, operations and estimates, it shall carry out without additional charge any
work that is the subject of any item whatsoever in its tender for which it neither indicates
a unit price nor a lump sum.

Article 16 - Tax and customs arrangements

16.1. Except if the Special Conditions so require, the terms of delivery of the goods shall be
DDP (Delivered Duty Paid) — Incoterms 2010, International Chamber of Commerce.

Article 17 - Patents and licences

17.1. Save where otherwise provided in the Special Conditions, the Contractor shall indemnify
and hold the Contracting Authority harmless for all damages and cost incurred due to any
claim brought by any third party including creators and intermediaries for alleged or
actual violations of intellectual, industrial or other property rights of any kind whatsoever
based on the Contracting Authority's use as specified in the contract of patents, licenses,
drawings, designs, models, or brand or trademarks, except where such infringement
results from compliance with the design or specification provided by the Contracting
Authority.

IMPLEMENTATION OF THE TASKS AND DELAYS

Article 18 - Commencement order

18.1. Subject to the Special Conditions, the Contracting Authority shall fix the date on which
implementation of the tasks is to commence and advise the Contractor thereof either in
the notification of award of the contract or by administrative order.

18.2. Save where the Parties agree otherwise, implementation of the tasks shall begin no later
than 90 days following notification of award of contract. Unless this delay results from
the Contractor default, after that date the Contractor shall be entitled not to implement the
contract and to obtain its termination and/or compensation for the damage it has suffered.
The Contractor shall forfeit this right unless it exercises it within 30 days of the expiry of
the 90-day period.

Article 19 - Period of implementation of the tasks



19.1.

19.2.

The period of implementation of tasks shall commence on the date fixed in accordance
with Article 18 and shall be as laid down in the Special Conditions, without prejudice to
extensions of the period which may be granted under Article 20.

If provision is made for distinct periods of implementation of the tasks for separate lots,
in cases where one Contractor is awarded more than one lot per contract, the periods of
implementation of the tasks for the separate lots will not be accumulated.

Article 20 - Extension of period of implementation of the tasks

20.1.

20.2.

20.3.

The Contractor may request an extension to the period of implementation of the tasks if it
is or will be delayed in completing the contract by any of the following reasons:
a) exceptional weather conditions in the country of the Contracting Authority which
may affect installation or erection of the supplies;

b) artificial obstructions or physical conditions which may affect delivery of the
supplies, which could not reasonably have been foreseen by an experienced
contractor;

¢) administrative orders affecting the date of completion other than those arising from
the Contractor's default;

d) failure of the Contracting Authority to fulfil its obligations under the Contract;

e) any suspension of the delivery and/or installation of the supplies which is not due
to the Contractor's default;

f) force majeure;
g) extra or additional supplies ordered by the Contracting Authority;

h) any other causes referred to in these General Conditions which are not due to the
Contractor's default.

If the Contractor considers himself to be entitled to any extension of the period of
implementation under the Contract, the Contractor shall

a) give notice to the Project Manager of its intention to make such a request no later
than 15 days after the Contractor became aware, or should have become aware of the
event or circumstance giving rise to the request.

b) If the Contractor fails to give notice of a request for extension of the period of
implementation within such period of 15 days, the period of implementation shall
not be extended and the Contracting Authority shall be discharged from all liability
in connection with the request; and

c) submit to the Project Manager full and detailed particulars of the request, within 30
days from the above notification unless otherwise agreed between the Contractor and
the Supervisor, in order that such request may be investigated at the time.

Within 30 days from the receipt of the Contractor's detailed particulars of the request, the
Project Manager shall in agreement with the Contracting Authority, by notice to the
Contractor, grant such extension of the period of implementation of the tasks as may be
justified, either prospectively or retrospectively, or inform the Contractor that it is not
entitled to an extension.

Article 21 - Delays in implementation of the tasks

21.1.

21.2.

If the Contractor fails to deliver any or all of the goods or perform the services within the
period of implementation of the tasks specified in the Contract, the Contracting Authority
shall, without formal notice and without prejudice to its other remedies under the
Contract, be entitled to liquidated damages for every day, or part thereof, which shall
elapse between the end of the period of implementation of the tasks, or extended period
of implementation of the tasks under article 20, and the actual date of completion. The
daily rate of liquidated damages is 5/1000 of the value of the undelivered supplies to a
maximum of 15% of the total contract price.

If the non-delivery of any of the goods prevents the normal use of the supplies as a whole,
the liquidated damages provided for in Article 21.1 shall be calculated on the basis of the
total contract price.



21.3.

If the Contracting Authority has become entitled to claim at least 15% of the total
contract price it may, after giving notice to the Contractor:

— seize the performance guarantee; and/or

— terminate the Contract,

— enter into a contract with a third party for the provision of the balance of the supplies
at the Contractor's cost.

Article 22 - Amendments

22.1.

22.2.

22.3.

22.4.

22.5.

22.6.

Contract amendments must be formalised by a contract addendum signed by both parties
or by an administrative order issued by the Project Manager or the Contracting Authority.
Substantial amendments to the contract, including amendments to the total contract price,
must be made by means of an addendum. Any contractual amendments must respect the
general principles defined in the Practical Guide to contract procedures for EU external
actions.

Subject to the limits of the procedure thresholds set in the Practical Guide to contract
procedures for EU external actions, the Contracting Authority reserves the right to vary
by an administrative order the quantities as stated in the Special Conditions. The total
value of the supplies may not rise or fall as a result of the variation in the quantities by
more than 25% of the tender price. The unit prices used in the tender shall be applicable
to the quantities procured under the variation.

The Project Manager and the Contracting Authority shall have the power to order any
amendment to any part of the supplies necessary for the proper completion and/or
functioning of the supplies. Such amendments by administrative order may include
additions, omissions, substitutions, changes in quality, quantity, form, character, kind, as
well as in drawings, designs or specifications where the supplies are to be specifically
manufactured for the Contracting Authority, in method of shipment or packing, place of
delivery, and in the specified sequence, method or timing of implementation of the tasks.
No administrative order shall have the effect of invalidating the contract, but the financial
effect, if any, of all such amendments shall be valued in accordance with Article 22.7.

All administrative orders shall be issued in writing, it being understood that:

a) if, for any reason, the Project Manager or the Contracting Authority finds it
necessary to give an order orally, it shall as soon as possible thereafter confirm the
order by an administrative order;

b) if the Contractor confirms in writing an oral order given for the purpose of Article
22.4.a and the confirmation is not contradicted in writing forthwith by the Project
Manager or the Contracting Authority, the Project Manager or the Contracting
Authority shall be deemed to have issued an administrative order;

€) no administrative order is required to increase or decrease the quantity of any
incidental siting or installation because the estimates in the budget breakdown were
too high or too low.

Save where Article 22.4 provides otherwise, prior to issuing an administrative order, the
Project Manager or the Contracting Authority shall notify the Contractor of the nature and
form of such amendment. The Contractor shall then, without delay, submit to the Project
Manager a written proposal containing:

— adescription of the tasks, if any, to be performed or the measures to be taken and a
programme of implementation of the tasks;

— any necessary amendments to the programme of implementation of the tasks or to
any of the Contractor's obligations resulting from this contract; and

— any adjustment to the total contract price in accordance with the rules set out in
Article 22.

Following the receipt of the Contractor's submission referred to in Article 22.5, the
Project Manager shall, after due consultation with the Contracting Authority and, where
appropriate, the Contractor, decide without delay whether or not to accept the
amendment. If the Project Manager accepts the amendment, it shall notify the Contractor
through an administrative order stating that the Contractor shall carry out the amendment



22.7.

22.8.

22.9.

at the prices and under the conditions given in the Contractor's submission referred to in
Avrticle 22.5 or as modified by the Project Manager in accordance with Article 22.7.

The prices for all amendments ordered by the Project Manager or the Contracting
Authority in accordance with Articles 22.4 and 22.6 shall be ascertained in accordance
with the following principles:

— where the task is of similar character and implemented under similar conditions as an
item priced in the budget breakdown, it shall be valued at such rates and prices
contained therein;

— where the task is not of a similar character or is not implemented under similar
conditions, the rates and prices in the contract shall be used as the basis for valuation
as far as is reasonable, failing which the Project Manager shall make a fair valuation;

— if the nature or amount of any amendment relative to the nature or amount of the
whole contract or to any part thereof is such that, in the opinion of the Project
Manager, any rate or price contained in the contract for any item of work is, by
reason of such amendment, rendered unreasonable, the Project Manager shall fix
such rate or price as he thinks reasonable and proper in the circumstances;

— where an amendment is required by a default or breach of contract by the Contractor,
any additional cost attributable to such amendment shall be borne by the Contractor.

On receipt of the administrative order, the Contractor shall carry out the requested
amendment according to the following principles:

a) The Contractor will be bound by these General Conditions as if the amendment
requested by administrative order were stated in the contract.

b) The Contractor shall not delay the execution of the administrative order pending the
granting of any extension of time for completion or adjustment to the total contract
price.

c) Where the administrative order precedes the adjustment to the total contract price,
the Contractor shall keep records of the costs of undertaking the amendment and of
the time expended thereon. Such records shall be open to inspection by the Project
Manager at all reasonable times.

The Contractor shall notify the Contracting Authority of any change of bank account,
using the form in Annex V. The Contracting Authority shall have the right to oppose the
Contractor's change of bank account.

Article 23 - Suspension

23.1.

23.2.

23.3.

23.4.

The Contractor shall, on the order of the Contracting Authority, suspend the execution of
the contract or any part thereof for such time or times and in such manner as the
Contracting Authority may consider necessary. The suspension shall take effect on the
day the Contractor receives the order or at a later date when the order so provides.

Suspension in the event of presumed substantial errors or irregularities or fraud:

The Contract may be suspended in order to verify whether presumed substantial errors or
irregularities or fraud occurred during the award procedure or the performance of the
contract. If these are not confirmed, performance of the contract shall resume as soon as
possible.

During the period of suspension, the Contractor shall protect and secure the supplies
affected at the Contractor's warehouse or elsewhere, against any deterioration, loss or
damage to the extent possible and as instructed by the Project Manager, even if supplies
have been delivered to the place of acceptance in accordance with the contract but their
installation has been suspended by the Project Manager.

Additional expenses incurred in connection with such protective measures may be added
to the total contract price, unless:

a) otherwise provided for in the contract; or



23.5.

23.6.

23.7.

b) such suspension is necessary by reason of some breach or default of the Contractor;
or

c) such suspension is necessary by reason of normal climatic conditions at the place of
acceptance; or

d) such suspension is necessary for the safety or the proper execution of the contract or
any part thereof insofar as such necessity does not arise from any act or default by
the Project Manager or the Contracting Authority or

e) the presumed substantial errors or irregularities or fraud mentioned in article 23.2 are
confirmed and attributable to the Contractor.

The Contractor shall only be entitled to such additions to the total contract price if it
notifies the Project Manager, within 30 days after receipt of the order to suspend the
contract, of its intention to claim them.

The Contracting Authority, after consulting the Contractor, shall determine such additions
to the total contract price and/or extension of the period of performance to be granted to
the Contractor in respect of such claim as shall, in the opinion of the Contracting
Authority, be fair and reasonable.

The Contracting Authority shall, as soon as possible, order the Contractor to resume the
contract suspended or inform the Contractor that it terminates the contract. If the period
of suspension exceeds 180 days and the suspension is not due to the Contractor's breach
or default, the Contractor may, by notice to the Contracting Authority, request to proceed
with the contract within 30 days, or terminate the contract.

MATERIALS AND WORKMANSHIP

Avrticle 24 - Quality of supplies

24.1.

24.2.

24.3.

The supplies must in all respects satisfy the technical specifications laid down in the
contract and conform in all respects to the drawings, surveys, models, samples, patterns
and other requirements in the contract, which shall be held at the disposal of the
Contracting Authority or the Project Manager for the purposes of identification
throughout the period of execution.

Any preliminary technical acceptance stipulated in the Special Conditions shall be the
subject of a request sent by the Contractor to the Project Manager. The request shall
indicate the reference to the contract, specify the materials, items and samples submitted
for such acceptance according to the contract and indicate the lot number and the place
where acceptance is to take place, as appropriate. The materials, items and samples
specified in the request must be certified by the Project Manager as meeting the
requirements for such acceptance prior to their incorporation in the supplies.

Even if materials or items to be incorporated in the supplies or in the manufacture of
components to be supplied have been technically accepted in this way, they may still be
rejected if a further examination reveals defects or faults, in which case they must
immediately be replaced by the Contractor. The Contractor may be given the opportunity
to repair and make good materials and items which have been rejected, but such materials
and items will be accepted for incorporation in the supplies only if they have been
repaired and made good to the satisfaction of the Project Manager.

Article 25 - Inspection and testing

25.1.

25.2.

The Contractor shall ensure that the supplies are delivered to the place of acceptance in
time to allow the Project Manager to proceed with acceptance of the supplies. The
Contractor is deemed to have fully appreciated the difficulties which it might encounter in
this respect, and it shall not be permitted to advance any grounds for delay in fulfilling its
obligations.

The Project Manager shall be entitled to inspect, examine measure and test the
components, materials and workmanship, and check the progress of preparation,
fabrication or manufacture of anything being prepared, fabricated or manufactured for
delivery under the contract, in order to establish whether the components, materials and



25.3.

25.4.

25.5.

25.6.

25.7.

workmanship are of the requisite quality and quantity. This shall take place at the place of
manufacture, fabrication, preparation or at the place of acceptance or at such other places
as may be specified in the Special Conditions.

For the purposes of such tests and inspections, the Contractor shall:

a) provide to the Project Manager, temporarily and free of charge, with such assistance,
test samples or parts, machines, equipment, tools, labour, materials, drawings and
production data as are normally required for inspection and testing;

b) agree, with the Project Manager, on the time and place for tests;

c) provide access to the Project Manager at all reasonable times to the place where the
tests are to be carried out.

If the Project Manager is not present on the date agreed for tests, the Contractor may,
unless otherwise instructed by the Project Manager, proceed with the tests, which shall be
deemed to have been made in the Project Manager's presence. The Contractor shall
immediately send duly certified copies of the test results to the Project Manager, who
shall, if it has not attended the test, be bound by the test results.

When components and materials have passed the above-mentioned tests, the Project
Manager shall notify the Contractor or endorse the Contractor's certificate to that effect.

If the Project Manager and the Contractor disagree on the test results, each shall give a
statement of its views to the other within 15 days of such disagreement arises. The Project
Manager or the Contractor may require such tests to be repeated on the same terms and
conditions or, if either Party so requests, by an expert selected by common consent. All
test reports shall be submitted to the Project Manager, who shall communicate the results
of these tests without delay to the Contractor. The results of retesting shall be conclusive.
The cost of retesting shall be borne by the Party whose views are proved wrong by the
retesting.

In the performance of their duties, the Project Manager and any person authorised by him
shall not disclose to unauthorised persons information concerning the undertaking's
methods of manufacture and operation obtained through inspection and testing.

PAYMENTS

Article 26 - General principles

26.1.

26.2.

26.3.

26.4.

26.5.

Payments shall be made in euro or national currency as specified in the Special
Conditions. The Special Conditions shall lay down the administrative or technical
conditions governing payments of pre-financing and final payments made in accordance
with the General Conditions.

Payments due by the Contracting Authority shall be made to the bank account mentioned
on the financial identification form completed by the Contractor. The same form, annexed
to the invoice, must be used to report changes of bank account.

Pre-financing payment shall be made within 30 days from the date on which an
admissible invoice is registered by the Contracting Authority. The invoice shall not be
admissible if one or more essential requirements are not met. Final payment shall be
made within 60 days from the date on which an invoice is registered by the Contracting
Authority, together with the request for provisional acceptance as per article 31.2. The
date of payment shall be the date on which the paying account is debited.

The period referred to in article 26.3 may be suspended by notifying the Contractor that
the invoice cannot be fulfilled because the sum is not due, because appropriate
substantiating documents have not been provided or because there is evidence that the
expenditure might not be eligible. In the latter case, an inspection may be carried out on
the spot for the purpose of further checks. The Contractor shall provide clarifications,
modifications or further information within 30 days of being asked to do so. The payment
period shall continue to run from the date on which a properly drawn-up invoice is
registered.

The payments shall be made as follows:



26.6.

26.7.

26.8.

26.9.

26.10.

26.11.

26.12.

a) 40% of the total contract price after the signing of the contract, against provision of
the performance guarantee and of a pre-financing guarantee for the full amount of
the pre-financing payment, unless otherwise provided for in the Special Conditions.
The performance guarantee shall be provided to the Contracting Authority following
the procedure foreseen for the performance guarantee in accordance with Article 11,
and in accordance with the format annexed to the contract. The pre-financing
guarantee must remain valid until it is released 45 days at the latest after the
provisional acceptance of the goods. Where the contractor is a public body, the
obligation for a pre-financing guarantee may be waived depending on a risk
assessment made;

b) 60% of the total contract price, as payment of the balance, after receipt by the
Contracting Authority of an invoice and of the application for the certificate of
provisional acceptance;

Where only part of the supplies has been delivered, the 60% payment due following
partial provisional acceptance shall be calculated on the value of the supplies which have
actually been accepted and the security shall be released accordingly.

For supplies not covered by a warranty period, the payments listed above shall be
aggregated. The conditions to which the payments of pre-financing, interim and/or final
payments are subject, shall be as stated in the Special Conditions.

The payment obligations of the European Commission under this contract shall cease at
most 18 months after the end of the period of implementation of the tasks, unless the
contract is terminated in accordance with these General Conditions.

Unless otherwise stipulated in the Special Conditions, the contract shall be at fixed prices,
which shall not be revised.

The Contractor undertakes to repay any amounts paid in excess of the final amount due to
the Contracting Authority before the deadline indicated in the debit note which is 45 days
from the issuing of that note. Should the Contractor fail to make repayment within the
above deadline, the Contracting Authority may (unless the Contractor is a government
department or public body of a Member State of the European Union) increase the
amounts due by adding interest:

— at the rediscount rate applied by the central bank of the country of the Contracting
Authority if payments are in the currency of that country;

— at the rate applied by the European Central Bank to its main refinancing
transactions in euro, as published in the Official Journal of the European Union, C
series, where payments are in euro,

on the first day of the month in which the time-limit expired, plus eight percentage points.
The default interest shall be incurred over the time which elapses between the date of the
payment deadline, and the date on which payment is actually made. Any partial payments
shall first cover the interest thus established.

Amounts to be repaid to the Contracting Authority may be offset against amounts of any
kind due to the Contractor. This shall not affect the Parties' right to agree on payment in
instalments. Bank charges arising from the repayment of amounts due to the Contracting
Authority shall be borne entirely by the Contractor.

Without prejudice to the prerogative of the Contracting Authority, if necessary, the
European Union may as donor proceed itself to the recovery by any means. If the contract
is terminated for any reason whatsoever, the guarantee securing the pre-financing may be
invoked forthwith in order to repay the balance of the pre-financing still owed by the
Contractor, and the guarantor shall not delay payment or raise objection for any reason
whatever.

Prior to, or instead of, terminating the contract as provided for in Article 36, the
Contracting Authority may suspend payments as a precautionary measure without prior
notice.



26.13. Where the award procedure or the performance of the contract proves to have been

subject to substantial errors, irregularities or fraud attributable to the Contractor, the
Contracting Authority may in addition to the possibility to suspend the performance of
the contract in accordance with Article 23.2 and to terminate the contract as provided for
in Article 36, refuse to make payments and/or recover amounts already paid, in
proportion to the seriousness of the errors, irregularities or fraud.

Article 27 - Payment to third parties

27.1.

27.2.

27.3.

Orders for payments to third parties may be carried out only after an assignment made in
accordance with Article 5. The assignment shall be notified to the Contracting Authority.

Notification of beneficiaries of the assignment shall be the sole responsibility of the
Contractor.

In the event of a legally binding attachment of the property of the Contractor affecting
payments due to him under the contract, and without prejudice to the time limit laid down
in Article 26, the Contracting Authority shall have 30 days, starting from the day on
which it receives notification of the definitive lifting of the obstacle to payment, to
resume payments to the Contractor.

Article 28 - Delayed payments

28.1.

28.2.

28.3.

The Contracting Authority shall pay the Contractor sums due in accordance with Article
26.3.

Once the deadline laid down in Article 26.3 has expired, the Contractor shall be entitled
to late-payment interest:

- at the rediscount rate applied by the issuing institution of the country of the
Contracting Authority where payments are in national currency;

- at the rate applied by the European Central Bank to its main refinancing transactions
in euro, as published in the Official Journal of the European Union, C series, where
payments are in euro,

on the first day of the month in which the deadline expired, plus eight percentage points.
The late-payment interest shall apply to the time which elapses between the date of the
payment deadline (exclusive) and the date on which the Contracting Authority's account
is debited (inclusive).

However, when the interest calculated in accordance with the first subparagraph is lower
than or equal to EUR 200, it shall be paid to the creditor only upon a demand submitted
within two months of receiving late payment.

Any default in payment of more than 90 days from the expiry of the period laid down in

Avrticle 26.3 shall entitle the Contractor either not to perform the contract or to terminate
it, with 30 days' prior notice to the Contracting Authority and the Project Manager.

ACCEPTANCE AND MAINTENANCE

Article 29 - Delivery

29.1.

29.2.

The Contractor shall deliver the supplies in accordance with the conditions of the
contract. The supplies shall be at the risk of the Contractor until their provisional
acceptance.

The Contractor shall provide such packaging of supplies as is required to prevent their
damage or deterioration in transit to their destination as indicated in the contract. The
packaging shall be sufficient to withstand, without limitation, rough handling, exposure to
extreme temperatures, salt and precipitation during transit and open storage. Package size
and weight shall take into consideration, where appropriate, the remoteness of the final
destination of the supplies, and the possible absence of heavy handling facilities at all
points in transit.



29.3.

29.4.

29.5.

29.6.

29.7.

The packaging, marking and documentation inside and outside the packages shall comply
with such requirements as shall be expressly provided for in the Special Conditions,
subject to any amendments subsequently ordered by the Project Manager or the
Contracting Authority.

No supplies shall be shipped or delivered to the place of acceptance until the Contractor
has received a delivery order from the Project Manager. The Contractor shall be
responsible for the delivery at the place of acceptance of all supplies and supplier's
equipment required for the purpose of the contract. If the Project Manager fails either to
issue the certificate of provisional acceptance or to reject the Contractor's application
within the period of 30 days, it shall be deemed to have issued the certificate on the last
day of that period.

Each delivery must be accompanied by a statement drawn up by the Contractor. This
statement shall be as specified in the Special Conditions.

Each package shall be clearly marked in accordance with the Special Conditions.

Delivery shall be deemed to have been made when there is written evidence available to
both Parties that delivery of the supplies has taken place in accordance with the terms of
the contract, and the invoice(s) and all such other documentation specified in the Special
Conditions, have been submitted to the Contracting Authority. Where the supplies are
delivered to an establishment of the Contracting Authority, the latter shall bear the
responsibility of bailee, in accordance with the requirements of the law applicable to the
contract, during the time which elapses between delivery for storage and acceptance.

Article 30 - Verification operations

30.1.

30.2.

30.3.

30.4.

30.5.

The supplies shall not be accepted until the prescribed verifications and tests have been
carried out at the expense of the Contractor. The verifications and tests may be conducted
before shipment, at the point of delivery and/or at the final destination of the goods.

The Project Manager shall, during the progress of the delivery of the supplies and before
the supplies are taken over, have the power to order or decide:

a) the removal from the place of acceptance, within such time or times as may be
specified in the order, of any supplies which, in the opinion of the Project Manager,
are not in accordance with the contract;

b) their replacement with proper and suitable supplies;

c) the removal and proper re-installation, notwithstanding any previous test thereof or
interim payment therefore, of any installation which in respect of materials,
workmanship or design for which the Contractor is responsible, is not, in the opinion
of the Project Manager, in accordance with the contract;

d) that any work done or goods supplied or materials used by the Contractor is or are
not in accordance with the contract, or that the supplies or any portion thereof do not
fulfil the requirements of the contract.

The Contractor shall, with all speed and at its own expense, make good the defects so
specified. If the Contractor does not comply with such order, the Contracting Authority
shall be entitled to employ other persons to carry out the orders and all expenses
consequent thereon or incidental thereto shall be deducted by the Contracting Authority
from any monies due or which may become due to the Contractor.

Supplies which are not of the required quality shall be rejected. A special mark may be
applied to the rejected supplies. This shall not be such as to alter them or affect their
commercial value. Rejected supplies shall be removed by the Contractor from the place
of acceptance, if the Project Manager so requires, within a period which the Project
Manager shall specify, failing which they shall be removed as of right at the expense and
risk of the Contractor. Any works incorporating rejected materials shall be rejected.

The provisions of Article 30 shall not affect the right of the Contracting Authority to
claim under Article 21, nor shall it in any way release the Contractor from any warranty
or other obligations under the contract.



Article 31 - Provisional acceptance

31.1.

31.2.

31.3.

31.4.

31.5.

31.6.

31.7.

The supplies shall be taken over by the Contracting Authority when they have been
delivered in accordance with the contract, have satisfactorily passed the required tests, or
have been commissioned as the case may be, and a certificate of provisional acceptance
has been issued or is deemed to have been issued.

The Contractor may apply, by notice to the Project Manager, for a certificate of
provisional acceptance when supplies are ready for provisional acceptance. The Project
Manager shall within 30 days of receipt of the Contractor's application either:

— issue the certificate of provisional acceptance to the Contractor with a copy to the
Contracting Authority stating, where appropriate, his reservations, and, inter alia, the
date on which, in his opinion, the supplies were completed in accordance with the
contract and ready for provisional acceptance; or

— reject the application, giving his reasons and specifying the action which, in his
opinion, is required of the Contractor for the certificate to be issued.

The Contracting Authority’s time limit for issuing the certificate of provisional
acceptance to the Contractor shall be considered included in the time limit for payments
indicated in Article 26.3, unless otherwise specified in the Special Conditions.

Should exceptional circumstances make it impossible to proceed with the acceptance of
the supplies during the period fixed for provisional or final acceptance, a statement
certifying such impossibility shall be drawn up by the Project Manager after consultation,
where possible, with the Contractor. The certificate of acceptance or rejection shall be
drawn up within 30 days following the date on which such impossibility ceases to exist.
The Contractor shall not invoke these circumstances in order to avoid the obligation of
presenting the supplies in a state suitable for acceptance.

If the Project Manager fails either to issue the certificate of provisional acceptance or to
reject the supplies within the period of 30 days, it shall be deemed to have issued the
certificate on the last day of that period, except where the certificate of provisional
acceptance is deemed to constitute a certificate of final acceptance. In this case, Article
34.2 below does not apply. If the supplies are divided by the contract into lots, the
Contractor shall be entitled to apply for separate certificates for each of the lots.

In case of partial delivery, the Contracting Authority reserves the right to give partial
provisional acceptance.

Upon provisional acceptance of the supplies, the Contractor shall dismantle and remove
temporary structures as well as materials no longer required for use in connection with
the implementation of the contract. It shall also remove any litter or obstruction and
redress any change in the condition of the place of acceptance as required by the contract.

Immediately after provisional acceptance, the Contracting Authority may make use of all
the supplies delivered.

Article 32 - Warranty obligations

32.1.

32.2.

The Contractor shall warrant that the supplies are new, unused, of the most recent models
and incorporate all recent improvements in design and materials, unless otherwise
provided in the contract. The Contractor shall further warrant that all supplies shall have
no defect arising from design, materials or workmanship, except insofar as the design or
materials are required by the specifications, or from any act or omission, that may
develop under use of the supplies in the conditions obtaining in the country of the
Contracting Authority.

The Contractor shall be responsible for making good any defect in, or damage to, any part
of the supplies which may appear or occur during the warranty period and which:

a) results from the use of defective materials, faulty workmanship or design of the
Contractor; and/or

b) results from any act or omission of the Contractor during the warranty period;
and/or



32.3.

32.4.

32.5.

32.6.

32.7.

c) appears in the course of an inspection made by, or on behalf of, the Contracting
Authority.

The Contractor shall at its own cost make good the defect or damage as soon as
practicable. The warranty period for all items replaced or repaired shall recommence from
the date when the replacement or repair was made to the satisfaction of the Project
Manager. If the contract provides for partial acceptance, the warranty period shall be
extended only for the part of the supplies affected by the replacement or repair.

If any such defect appears or such damage occurs during the warranty period, the
Contracting Authority or the Project Manager shall notify the Contractor. If the
Contractor fails to remedy a defect or damage within the time limit stipulated in the
notification, the Contracting Authority may:

a) remedy the defect or the damage itself, or employ someone else to carry out the
tasks at the Contractor's risk and cost, in which case the costs incurred by the
Contracting Authority shall be deducted from monies due to or from guarantees
held against the Contractor or from both; or

b) terminate the contract.

In case of emergency, where the Contractor cannot be reached immediately or, having
been reached, is unable to take the measures required, the Contracting Authority or the
Project Manager may have the tasks carried out at the expense of the Contractor. The
Contracting Authority or the Project Manager shall as soon as practicable inform the
Contractor of the action taken.

The warranty obligations shall be stipulated in the Special Conditions and technical
specifications.

Save where otherwise provided in the Special Conditions, the duration of the warranty
period shall be 365 days. The warranty period shall commence on the date of provisional
acceptance and may recommence in accordance with Article 32.3.

Article 33 - After-sales service

33.1.

An after-sales service, if required by the contract, shall be provided in accordance with
the details stipulated in the Special Conditions. The Contractor shall undertake to carry
out or have carried out the maintenance and repair of supplies and to provide a rapid
supply of spare parts. The Special Conditions may specify that the Contractor must
provide any or all of the following materials, notifications and documents pertaining to
spare parts manufactured or distributed by the Contractor:

a) such spare parts as the Contracting Authority may choose to purchase from the
Contractor, it being understood that this choice shall not release the Contractor from
any warranty obligations under the contract;

b) in the event of termination of production of the spare parts, advance notification to the
Contracting Authority to allow it to procure the parts required and, following such
termination, provision at no cost to the Contracting Authority of the blueprints,
drawings and specifications of the spare parts, if and when requested.

Article 34 - Final acceptance

34.1.

34.2.

Upon expiry of the warranty period, or where there is more than one such period, upon
expiry of the latest period, and when all defects or damage have been rectified, the Project
Manager shall issue the Contractor a final acceptance certificate and a copy thereof to the
Contracting Authority, stating the date on which the Contractor completed its obligations
under the contract to the Project Manager's satisfaction. The final acceptance certificate
shall be issued by the Project Manager within 30 days after the expiration of the warranty
period or as soon as any repairs ordered under Article 32 have been completed to the
satisfaction of the Project Manager.

The contract shall not be considered to have been performed in full until the final
acceptance certificate has been signed or is deemed to have been signed by the Project
Manager.



34.3.

Notwithstanding the issue of the final acceptance certificate, the Contractor and the
Contracting Authority shall remain liable for the fulfilment of any obligation incurred
under the contract prior to the issue of the final acceptance certificate which remains
unperformed at the time that final acceptance certificate is issued. The nature and extent
of any such obligation shall be determined by reference to the provisions of the contract.

BREACH OF CONTRACT AND TERMINATION

Article 35 - Breach of contract

35.1.

35.2.

35.3.

35.4.

35.5.

35.6.

Either party commits a breach of contract where it fails to perform its obligations in
accordance with the provisions of the contract.

Where a breach of contract occurs, the party injured by the breach is entitled to the
following remedies:

a) damages; and/or

b) termination of the contract.

Damages may be either:

a) general damages; or
b) liquidated damages.

Should the Contractor fail to perform any of its obligations in accordance with the
provisions of the contract, the Contracting Authority is without prejudice to its right
under Article 35.2, also entitled to the following remedies:

a) suspension of payments; and/or
b) reduction or recovery of payments in proportion to the failure's extent.

Where the Contracting Authority is entitled to damages, it may deduct such damages
from any sums due to the Contractor or call on the appropriate guarantee.

The Contracting Authority shall be entitled to compensation for any damage which comes
to light after the contract is completed in accordance with the law governing the contract.

Article 36 - Termination by the Contracting Authority

36.1.

36.2.

The Contracting Authority may, at any time and with immediate effect, subject to Article
36.9, terminate the contract, except as provided for under Article 36.2.

Subject to any other provision of these General Conditions, the Contracting Authority
may, after giving seven days' notice to the Contractor, terminate the contract in any of the
following cases where:

a) the Contractor is in serious breach of contract for failure to perform its contractual
obligations;

b) the Contractor fails to comply within a reasonable time with the notice given by the
Project Manager requiring it to make good the neglect or failure to perform its
obligations under the contract which seriously affects the proper and timely
implementation of the tasks;

c) the Contractor refuses or neglects to carry out any administrative orders given by the
Project Manager;

d) the Contractor assigns the contract or subcontracts without the authorisation of the
Contracting Authority;

e) the Contractor is bankrupt or being wound up, is having its affairs administered by
the courts, has entered into an arrangement with creditors, has suspended business
activities, is the subject of proceedings concerning those matters, or is in any
analogous situation arising from a similar procedure provided for in national
legislation or regulations;



36.3.

36.4.

36.5.

36.6.

36.7.

36.8.

f) any organisational modification occurs involving a change in the legal personality,
nature or control of the Contractor, unless such modification is recorded in an
addendum to the contract;

g) any other legal disability hindering performance of the contract occurs;

h) the Contractor fails to provide the required guarantees or insurance, or the person
providing the earlier guarantee or insurance is not able to abide by its commitments;

i) the Contractor has been guilty of grave professional misconduct proven by any
means which the Contracting Authority can justify;

j) the Contractor has been the subject of a judgment which has the force of res judicata
for fraud, corruption, involvement in a criminal organisation, money laundering or
any other illegal activity, where such illegal activity is detrimental to the European
Union's financial interests;

k) the Contractor, in the performance of another contract financed by the EU
budget/EDF funds has been declared to be in serious breach of contract;

[) after the award of the contract, the award procedure or the performance of the
contract proves to have been subject to substantial errors, irregularities or fraud;

m) the award procedure or the performance of another contract financed by the EU
budget/EDF funds proves to have been subject to substantial errors, irregularities or
fraud which are likely to affect the performance of the present contract;

n) the Contractor fails to maintain the contract record during a 7 years period after the
final payment is made under the contract;

0) the Contractor fails to perform its obligation in accordance with Article 9a and
Article 9b;

p) the Contractor fails to comply with its obligation in accordance with Article 10.

Termination shall be without prejudice to any other rights or powers under the contract of
the Contracting Authority and the Contractor. The Contracting Authority may, thereafter,
conclude any other contract with a third party, at the Contractor's own expense. The
Contractor's liability for delay in completion shall immediately cease when the
Contracting Authority terminates the contract without prejudice to any liability
thereunder that may already have arisen.

Upon termination of the contract or when it has received notice thereof, the Contractor
shall take immediate steps to bring the implementation of the tasks to a close in a prompt
and orderly manner and to reduce expenditure to a minimum.

The Project Manager shall, as soon as possible after termination, certify the value of the
supplies and all sums due to the Contractor as at the date of termination.

In the event of termination, the Project Manager shall, as soon as possible and in the
presence of the Contractor or his representatives or having duly summoned them, draw up
a report on the supplies delivered and the incidental siting or installation performed and
take an inventory of the materials supplied and unused. A statement shall also be drawn
up of monies due to the Contractor and of monies owed by the Contractor to the
Contracting Authority as at the date of termination of the contract.

The Contracting Authority shall not be obliged to make any further payments to the
Contractor until the supplies are completed. After the supplies are completed, the
Contracting Authority shall recover from the Contractor the extra costs, if any, of
providing the supplies, or shall pay any balance still due to the Contractor.

If the Contracting Authority terminates the contract pursuant to Article 36.2, it shall, in
addition to the extra costs for completion of the contract and without prejudice to its other
remedies under the contract, be entitled to recover from the Contractor any loss it has
suffered up to the value of the supply unless otherwise provided for in the Special
Conditions.



36.9.

36.10.

Where the termination is not due to an act or omission of the Contractor, force majeure or
other circumstances beyond the control of the Contracting Authority, the Contractor shall
be entitled to claim in addition to sums owed to it for work already performed, an
indemnity for loss suffered.

This contract shall be automatically terminated if it has not given rise to any payment in
the three years following its signing by both parties.

Article 37 - Termination by the Contractor

37.1.

37.2.

37.3.

The Contractor may, after giving 14 days' notice to the Contracting Authority, terminate
the contract if the Contracting Authority:

— fails to pay the Contractor the amounts due under any certificate issued by the
Project Manager after the expiry of the time limit stated in Article 28.3; or

— consistently fails to meet its obligations after repeated reminders; or

— suspends the delivery of the supplies, or any part thereof, for more than 180 days, for
reasons not specified in the contract or not attributable to the Contractor's breach or
default.

Such termination shall be without prejudice to any other rights of the Contracting
Authority or the Contractor acquired under the contract.

In the event of such termination, the Contracting Authority shall pay the Contractor for
any loss or damage the Contractor may have suffered.

Article 38 - Force majeure

38.1.

38.2.

38.3.

38.4.

38.5.

Neither party shall be considered to be in default or in breach of its obligations under the
contract if the performance of such obligations is prevented by any circumstances of force
majeure which arises after the date of notification of award or the date when the contract
becomes effective

The term force majeure, as used herein covers any unforeseeable events, not within the
control of either party and which by the exercise of due diligence neither party is able to
overcome such as acts of God, strikes, lock-outs or other industrial disturbances, acts of
the public enemy, wars whether declared or not, blockades, insurrection, riots, epidemics,
landslides, earthquakes, storms, lightning, floods, washouts, civil disturbances,
explosions. A decision of the European Union to suspend the cooperation with the
beneficiary country is considered to be a case of force majeure when it implies
suspension of funding this contract.

Notwithstanding the provisions of Articles 21 and 36, the Contractor shall not be liable to
forfeiture of its performance guarantee, liquidated damages or termination for default if,
and to the extent that, its delay in performance or other failure to perform its obligations
under the contract is the result of an event of force majeure. The Contracting Authority
shall similarly not be liable, notwithstanding the provisions of Articles 28 and 37, for the
payment of interest on delayed payments, for non-performance or for termination by the
Contractor for default if, and to the extent that, the Contracting Authority's delay or other
failure to perform its obligations is the result of force majeure.

If either party considers that any circumstances of force majeure have occurred which
may affect performance of its obligations, it shall promptly notify the other party and the
Project Manager, giving details of the nature, the probable duration and the likely effect
of the circumstances. Unless otherwise directed by the Project Manager in writing, the
Contractor shall continue to perform its obligations under the contract as far as is
reasonably practicable, and shall seek all reasonable alternative means for performance of
its obligations which are not prevented by the force majeure event. The Contractor shall
not put into effect alternative means unless directed so to do by the Project Manager.

If the Contractor incurs additional costs in complying with the Project Manager's
directions or using alternative means under Article 38.4, the amount thereof shall be
certified by the Project Manager.



38.6.

If circumstances of force majeure have occurred and continue for a period of 180 days
then, notwithstanding any extension of time for completion of the contract that the
Contractor may by reason thereof have been granted, either Party shall be entitled to serve
upon the other with 30 days' notice to terminate the contract. If, at the expiry of the period
of 30 days, the situation of force majeure persists, the contract shall be terminated and, in
consequence thereof under the law governing the contract, the parties shall be released
from further performance of the contract.

Article 39 - Decease

39.1.

39.2.

39.3.

39.4.

Where the Contractor is a natural person, the contract shall be automatically terminated if
that person dies. However, the Contracting Authority shall examine any proposal made
by the heirs or beneficiaries if they have notified their wish to continue the contract.

Where the Contractor consists of a number of natural persons and one or more of them
die, a report shall be agreed between the parties on the progress of the contract, and the
Contracting Authority shall decide whether to terminate or continue the contract in
accordance with the undertaking given by the survivors and by the heirs or beneficiaries,
as the case may be.

In the cases provided for in Articles 39.1 and 39.2, persons offering to continue to
perform the contract shall notify the Contracting Authority thereof within 15 days of the
date of decease. The decision of the Contracting Authority shall be notified to those
concerned within 30 days of receipt of such proposal.

Such persons shall be jointly and severally liable for the proper performance of the
contract to the same extent as the deceased Contractor. Continuation of the contract shall
be subject to the rules relating to establishment of any guarantee provided for in the
contract.

SETTLEMENT OF DISPUTES AND APPLICABLE LAW

Article 40 - Settlement of disputes

40.1.

40.2.

40.3.

40.4.

The parties shall make every effort to settle amicably any dispute relating to the contract
which may arise between them.

Once a dispute has arisen, a party shall notify the other party of the dispute, stating its
position on the dispute and any solution which it envisages, and requesting an amicable
settlement. The other party shall respond to this request for amicable settlement within 30
days, stating its position on the dispute. Unless the parties agree otherwise, the maximum
time period laid down for reaching an amicable settlement shall be 120 days from the date
of the notification requesting such a procedure. Should a party not agree to the other
party's request for amicable settlement, should a party not respond in time to that request
or should no amicable settlement be reached within the maximum time period, the
amicable settlement procedure is considered to have failed.

In the absence of an amicable settlement, a party may notify the other party requesting a
settlement through conciliation by a third person. If the European Commission is not a
party to the contract, it may accept to intervene as conciliator. The other party shall
respond to the request for conciliation within 30 days. Unless the parties agree otherwise,
the maximum time period laid down for reaching a settlement through conciliation shall
be 120 days from the notification requesting such a procedure. Should a party not agree to
the other party's request for conciliation, should a party not respond in time to that request
or should no settlement be reached within the maximum time period, the conciliation
procedure is considered to have failed.

If the amicable settlement procedure and, if so requested, the conciliation procedure fails,
each party may refer the dispute to either the decision of a national jurisdiction or
arbitration, as specified in the Special Conditions.

Article 41 - Applicable law



41.1.

This contract shall be governed by the law of the country of the Contracting Authority or,
where the Contracting Authority is the European Commission, by the European Union
law supplemented as appropriate by Belgian law.

FINAL PROVISIONS

Article 42 - Administrative and financial penalties

42.1.

42.2.

42.3.

Without prejudice to the application of other remedies laid down in the contract, a
Contractor who has made false declarations, has made substantial errors or committed
irregularities and fraud, or has been found in serious breach of its contractual obligations
may be excluded from all contracts and grants financed by the EU for a maximum of five
years from the date on which the infringement is committed, to be confirmed after an
adversarial procedure with the Contractor, in accordance with the relevant EU Financial
Regulations. The period may be increased to ten years in the event of a repeat offence
within five years of the first infringement.

In addition or in alternative to the administrative penalty laid down in Article 42.1, the
Contractor may also be subject to financial penalties representing 2-10% of the total
contract price. This rate may be increased to 4-20% in the event of a repeat offence within
five years of the first infringement.

Where the Contracting Authority is entitled to impose financial penalties, it may deduct
such financial penalties from any sums due to the Contractor or call on the appropriate
guarantee.

Article 43 - Verifications, checks and audits by European Union bodies

43.1.

43.2.

43.3.

43.4.

The Contractor will allow the European Commission, the European Anti-Fraud Office
and the European Court of Auditors to verify, by examining the documents and to make
copies thereof or by means of on-the-spot checks, including checks of original
documents, the implementation of the contract. In order to carry out these verifications
and audits, the EU bodies mentioned above shall be allowed to conduct a full audit, if
necessary, on the basis of supporting documents for the accounts, accounting documents
and any other document relevant to the financing of the project. The Contractor shall
ensure that on-the-spot accesses is available at all reasonable times, notably at the
Contractor's offices, to its computer data, to its accounting data and to all the information
needed to carry out the audits, including information on individual salaries of persons
involved in the project. The Contractor shall ensure that the information is readily
available at the moment of the audit and, if so requested, that data be handed over in an
appropriate form. These inspections may take place up to 7 years after the final payment.

Furthermore, the Contractor will allow the European Anti-Fraud Office to carry out
checks and verification on the spot in accordance with the procedures set out in the
European Union legislation for the protection of the financial interests of the European
Union against fraud and other irregularities.

To this end, the Contractor undertakes to give appropriate access to staff or agents of the
European Commission, of the European Anti-Fraud Office and of the European Court of
Auditors to the sites and locations at which the contract is carried out, including its
information systems, as well as all documents and databases concerning the technical and
financial management of the project and to take all steps to facilitate their work. Access
given to agents of the European Commission, European Anti-Fraud Office and the
European Court of Auditors shall be on the basis of confidentiality with respect to third
parties, without prejudice to the obligations of public law to which they are subject.
Documents must be easily accessible and filed so as to facilitate their examination and the
Contractor must inform the Contracting Authority of their precise location.

The Contractor guarantees that the rights of the European Commission, of the European
Anti-Fraud Office and of the European Court of Auditors to carry out audits, checks and
verification will be equally applicable, under the same conditions and according to the
same rules as those set out in this Article, to any subcontractor or any other party
benefiting from EU budget/EDF funds.

Article 44 - Data protection



44.1.

44.2.

44.3.

44.4,

Any personal data included in the contract shall be processed pursuant to Regulation (EC)
No 45/2001 on the protection of individuals with regard to the processing of personal data
by the Community institutions and bodies and on the free movement of such data. The
data shall be processed solely for the purposes of the performance, management and
monitoring of the contract by the Contracting Authority without prejudice to possible
transmission to the bodies charged with monitoring or inspection in application of EU
law. The Contractor shall have the right to access his/her personal data and to rectify any
such data. Should the Contractor have any queries concerning the processing of his/her
personal data, s/he shall address them to the Contracting Authority. The Contractor shall
have right of recourse at any time to the European Data Protection Supervisor.

Where the contract requires processing personal data, the Contractor may act only under
the supervision of the data controller, in particular with regard to the purposes of
processing, the categories of data which may be processed, the recipients of the data, and
the means by which the data subject may exercise his/her rights.

The data shall be confidential within the meaning of Regulation (EC) No 45/2001 of the
European Parliament and of the Council on the protection of individuals with regard to
the processing of personal data by Community institutions and bodies and on the free
movement of such data. The Contractor shall limit access to the data to staff strictly
needed to perform, manage and monitor the contract.

The Contractor undertakes to adopt technical and organisational security measures to
address the risks inherent in processing and in the nature of the personal data concerned
in order to:

a) prevent any unauthorised person from having access to computer systems processing
personal data, and especially:

aa) unauthorised reading, copying, alteration or removal of storage media;

ab) unauthorised data input unauthorised disclosure, alteration or erasure of stored
personal data;

ac) unauthorised persons from using data-processing systems by means of data
transmission facilities;

b) ensure that authorised users of a data-processing system can access only the personal
data to which their access right refers;

c) record which personal data have been communicated, when and to whom;

d) ensure that personal data processed on behalf of third parties can be processed only
in the manner prescribed by the contracting institution or body;

e) ensure that, during communication of personal data and transport of storage media,
the data cannot be read, copied or erased without authorisation;

f) design its organisational structure in such a way that it meets data protection
requirements.



PART B. ANNEX Il + 111 TECHNICAL SPECIFICATIONS + TECHNICAL OFFER

Contract title: Supply of miscellaneous security equipment

Publication reference: PROC/470/13/Supply of Miscellaneous Security Equipment (EuropeAid/135407/1D/SUP/XK)

Column 1-2 should be completed by the Contracting Authority
Column 3-4 should be completed by the tenderer
Column 5 is reserved for the evaluation committee

Annex |11 - the Contractor's technical offer

The tenderers are requested to complete the template on the next pages:

e Column 2 is completed by the Contracting Authority shows the required specifications (not to be modified by the tenderer),
e Column 3 is to be filled in by the tenderer and must detail what is offered (for example the words “compliant” or “yes” are not sufficient)
o Column 4 allows the tenderer to make comments on its proposed supply and to make eventual references to the documentation

The eventual documentation supplied should clearly indicate (highlight, mark) the models offered and the options included, if any, so that the evaluators can see the exact
configuration. Offers that do not permit to identify precisely the models and the specifications may be rejected by the evaluation committee.

The offer must be clear enough to allow the evaluators to make an easy comparison between the requested specifications and the offered specifications.



Clarifications about References to Product Brands.

In accordance with Paragraph 4.3.2 of the

Practical Guide to Contract procedures for EU external actions,

references to product brands within the technical specifications

shall be read as if they were followed by the words :

“OR EQUIVALENT”.




LOT 1: HardDisk Drives

1. 2. 3. 4. 5.
Item Specifications Required Specifications Offered Notes, remarks, Evaluation
Number ref to documentation Committee’s notes
1 QTY: 24 units

Memory upgrade for CCTV Systems

e 2 Th HDD compatible with Digital Video
Recorders Samsung SRD 4, 8 and 16 channels part
of EULEX CCTV Systems.

e Warranty 1 year.




LOT 2: Vehicle window safety film (Smash & grab protection)

1. 2. 3. 4. 5.
Item Specifications Required Specifications Offered Notes, remarks, Evaluation
Number ref to documentation Committee’s notes
1 QTY: 3 units

Anti-shatter window safety film to be installed in
the 3 (three) EULEX Vehicles — Model: Nissan
Patrols.

Film thickness: minimum: 14 Mil

Light transmission: minimum 94%

UV rejection: minimum 95%

European Standard BS EN 12600 certified

Installation:

e Full on site integrated installation of this lot
(vehicles are located at EULEX Site in Mitrovica).

e Warranty 1 year.




LOT 3: Car Roof Strobe Emergency Lights & Traffic Safety Strobe Lights

1. 2. 3. 4. 5.
Item Specifications Required Specifications Offered Notes, remarks, Evaluation
Number ref to documentation Committee’s notes
1 QTY: 10 units

Car Roof Strobe Emergency Lights.

High quality LED bulbs that can be seen even
under sunlight.

Waterproof.

Magnetic roof mounting, no damages to vehicle
roof and allows removing easily when not needed
or vehicle swap over.

Option of just plug in (plug it into car's cigarette
lighter hole!), cable to be included.

Colour: AMBER (Orange)
Dimension: from 30cm up to 50cm
Voltage: DC 12V (car battery source).
Warranty 1 year.




LOT 4: Roof covers for Security Guard Cabins

Two slope roofs shall be constructed over 9 existing guard cabins.
There are 4 various models of guard cabins, which are located within various EULEX locations in Prishtina and Mitrovica Region.
« Model 1 (soft-skin) x 1 Unit
« Model 2 (soft-skin) x 4 Units
« Model 3 (armoured) x 3 Units
« Model 4 (armoured) x 1 Unit
The roofs are to be constructed as per provided designs, BOQ and specifications.
The selected contractor shall provide the required material and manpower, for manufacturing and installation of the same.
All dimensions are to be verified on site, prior to commencing the manufacturing and installation.
Samples of materials to be provided prior installation, for approval of EULEX Project Manager.

1. 2. 3. 4. 5.
Item Specifications Required Specifications Offered Notes, remarks, Evaluation Committee’s
Number ref to documentation notes
1 QTY: 1 unit

Model 1 — General description:

e The roof structure is to be formed by steel trusses
from rectangular profiles 50x30x2.6mm, installed
each 1.5m (3EA). Including rectangular steel
purlins dim60x40x3mm.

e The surface preparation of steel must start with
cleaning of steel elements/profiles.

o All steel elements/ works shall be primed with two
layers of anticorrosive paint.

e Roof covering shall be done using trapezoid pre




painted corrugated steel sheet, 0.55mm thick. Color
RAL 9002, including roof ridge caps.

e Roof eaves (fascia& soffit) and A sides are to be
covered with 0.50mm pre painted metal sheets
(piano), color RAL 9002.

o Half round horizontal gutters of 220mm, made of
pre painted galvanized metal sheet 0.6mm
thickness. Color RAL 9002.

e Rainwater down pipes of 100mm, made of pre
painted galvanized metal sheet 0.6mm thickness.
Color RAL 9002.

e All parts (union brackets, running outlets, stop end
internal, pipe clips, offset bend, etc) are to be of the
same material as the gutters and downpipes.

e Model design is attached as “Annex 1.

Specific description of requirements for Model 1:

1.1 Provide materials, manufacture and install roof
steel trusses, using steel profiles 50x30mm,
d=2.6.mm. The steel trusses are to be installed
every 1.50m. All the elements are to be made rust
free, painted with antirust paint 2x (QTY: 3 EA);

1.2 Provide materials and install roof purlins of steel
profiles 60x40mm, d=3mm. All the elements are to
be made rust free, painted with antirust paint 2x
(QTY: 24 m’);

1.3 Provide and install pre-painted corrugated metal
sheet of t=0.55mm as roof cover. Color RAL 9002
Slope surface calculated (QTY: 14.80m2);

1.4 Provide and install half round horizontal rain
gutters 220mm, from pre-painted metal sheet




0.6mm thickness. Color RAL 9002 Price shall
include as well provision and installation of
hangers and all the required accessories (QTY:
8m’);

1.5 Provide and install vertical gutters ( Rainwater

down pipes), @ 100mm of pre-painted metal sheet
0.6mm thicknes. Color RAL 9002 (QTY: 6m’);

1.6 Provide and install pre-painted metal sheet roof

edges/A sides and roof eaves 50cm overhang
(fascia and soffit all sides), 0.50mm thickness
(piano). Color RAL 9002 (QTY: 30m’)

QTY: 5 units
Model 2 and 4 — General description:

The roof structure is to be formed by steel trusses
from rectangular profiles 60x40x3mm, installed
each 1.25m (3EA). Including rectangular steel
purlins of same dim60x40x3mm.

The surface preparation of steel must start with
cleaning of steel elements/profiles.

All steel elements/ works shall be primed with two
layers of anticorrosive paint.

Roof covering shall be done using trapezoid pre
painted corrugated steel sheet, 0.55mm thick. Color
RAL 9002, including roof ridge caps.

Roof eaves (fascia& soffit) and A sides are to be
covered with 0.50mm pre painted metal sheets
(piano), color RAL 9002.

Half round horizontal gutters of 220mm, made of
pre painted galvanized metal sheet 0.6mm




thickness. Color RAL 9002.

Rainwater down pipes of 100mm, made of pre
painted galvanized metal sheet 0.6mm thickness.
Color RAL 9002.

All parts (union brackets, running outlets, stop end
internal, pipe clips, offset bend, etc) are to be of the
same material as the gutters and downpipes.

Model design is attached as “Annex 2”.

Specific description of requirements for Model 2
and 4:

11

1.2

13

14

15

Provide materials, manufacture and install  roof
steel trusses, using steel profiles 60x40mm,
d=3mm. The steel trusses are to be installed every
1.25m. All the elements are to be made rust free,
painted with antirust paint 2x (QTY: 3EA);

Provide materials and install roof purlins of steel
profiles 60x40mm, d=3mm. All the elements are
to be made rust free, painted with antirust paint 2x
(QTY: 21m’);

Provide and install pre-painted corrugated metal
sheet of t=0.55mm as roof cover. Color RAL
9002 Slope surface calculated (QTY: 9.10m2);

Provide and install half round horizontal rain
gutters 220mm, from pre-painted metal sheet
0.6mm thickness. Color RAL 9002 Price shall
include as well provision and installation of
hangers and all the required accessories (QTY:
7m’);

Provide and install vertical gutters (Rainwater
down pipes), @ 100mm of pre-painted metal sheet
0.6mm thicknes. Color RAL 9002 (QTY: 6m’);




1.6 Provide and install pre-painted metal sheet roof
edges/A sides and roof eaves 50cm overhang
(fascia and soffit all sides), 0.50mm thickness
(piano). Color RAL 9002 (QTY: 19m2).

QTY: 3 units
Model 3— General description:

e The roof structure is to be formed by steel trusses
from rectangular profiles 50x30x2.6mm, installed
each 1.33m (4EA). Including rectangular steel
purlins of same dim60x40x3mm.

e The surface preparation of steel must start with
cleaning of steel elements/profiles.

o All steel elements/ works shall be primed with two
layers of anticorrosive paint.

e Roof covering shall be done using trapezoid pre
painted corrugated steel sheet, 0.55mm thick. Color
RAL 9002, including roof ridge caps.

e Roof eaves (fascia& soffit) and A sides are to be
covered with 0.50mm pre painted metal sheets
(piano), color RAL 9002.

e Half round horizontal gutters of 220mm, made of
pre painted galvanized metal sheet 0.6mm
thickness. Color RAL 9002.

e Rainwater down pipes of 100mm, made of pre
painted galvanized metal sheet 0.6mm thickness.
Color RAL 9002.

e All parts (union brackets, running outlets, stop end
internal, pipe clips, offset bend, etc) are to be of the




same material as the gutters and downpipes.

e Model design is attached as “Annex 3”.

Specific description of requirements for Model 3:

1.1 Provide materials, manufacture and install roof
steel trusses, using steel profiles 50x30mm,
d=2.6.mm. The steel trusses are to be installed
every 1.33m. All the elements are to be made rust
free, painted with antirust paint 2x (QTY: 4EA);

1.2 Provide materials and install roof purlins of steel
profiles 60x40mm, d=3mm. All the elements are
to be made rust free, painted with antirust paint 2x
(QTY: 30m’);

1.3 Provide and install pre-painted corrugated metal
sheet of t=0.55mm as roof cover. Color RAL 9002
Slope surface calculated (QTY: 14.80m2);

1.4 Provide and install half round horizontal rain
gutters 220mm, from pre-painted metal sheet
0.6mm thickness. Color RAL 9002 Price shall
include as well provision and installation of
hangers and all the required accessories (QTY:
8m’);

1.5 Provide and install vertical gutters (Rainwater
down pipes), @ 100mm of pre-painted metal sheet
0.6mm thicknes. Color RAL 9002 (QTY: 6m’);

1.6 Provide and install pre-painted metal sheet roof
edges/A sides and roof eaves 50cm overhang
(fascia and soffit all sides), 0.50mm thickness
(piano). Color RAL 9002 (QTY: 32.60m2);




LOT 5: Access control card enrollment reader

1. 2. 3. 4. 5.
Item Specifications Required Specifications Offered Notes, remarks, Evaluation
Number ref to documentation Committee’s notes
1 QTY: 2units

Card Enrolment Unit Model: CMPP

To operate by presenting the badge in front of the unit
and the code is to transmitted into the PC in the

cardholder file.

To include:

e Proximity reader head
e LCD display

e Power input: 220V

e Communication port connection

o Compatible with CDVI Access Control System

e Warranty 1 year.




LOT 6: Smoke testers and Dust cleaners for fire alarms

1. 2. 3. 4. 5.
Item Specifications Required Specifications Offered Notes, remarks, Evaluation
Number ref to documentation Committee’s notes

1 QTY: 75 units

Smoke testers for Fire Alarm System:

e Dust off aerosol cleaner

e Push Button Actuated Spray

e Any labeling/user guide needs to be in English

o Warranty 1 year.
2 QTY: 75 units

Dust cleaners for Fire Alarm System:

e Handheld spray

e 50ml

Testing ionization and optical smoke detectors
Ozone and environment friendly

Convenient, Controllable & Non-Damaging
Any labeling/user guide needs to be in English
Warranty 1 year.




LOT 7: Full spectrum daylight fixtures and tubes

1. 2. &, 4. 5.
Item Specifications Required Specifications Offered Notes, remarks, Evaluation
Number ref to documentation Committee’s notes
1 QTY: 6 sets

Full spectrum daylight fixtures and tubes

High quality light fixtures and tubes to provide a
combination of direct and indirect light, fully
illuminating the workplace, to create soft, balanced
illumination and a glare-free light environment.

e X 6 (six) ceiling mounted Full spectrum daylight
fixtures, capable to hold 4 (four) light tubes each.

o Full spectrum daylight tubes to be included in each
fixture (24 tubes in total). Tubes specifications are
as follows:

O

o O O O O

Tube length: 55cm-60cm (compatible with the
fixtures)

Colour: White

Lamp: 4000-6500K

Lumen output: 1000-1300 Lumen
Watts: 13-18

Voltage: 220-240V

o Warranty 1 year.




1. 2. 3. 4. 5.
Item Specifications Required Specifications Offered Notes, remarks, Evaluation
Number ref to documentation Committee’s notes
2 QTY: 6 pcs

Spare tubes
High quality tubes compatible with item 1 above.

e 6 (six) full spectrum daylight spare tube lights.
Tubes specifications are as follows:

o Tube length: 55cm-60cm (compatible with the
fixtures in item 1 above)

Colour: White

Lamp: 4000-6500K

Lumen output: 1000-1300 Lumen
Watts: 13-18

Voltage: 220-240V

o Warranty 1 year.

o O O O O




LOT 8: Identity Card Consumables

1. 2. 3. 4. 5.
Item Specifications Required Specifications Offered Notes, remarks, Evaluation
Number ref to documentation Committee’s notes
1 QTY: 4000pcs
ID Cards — MIFARE (blank)
e Proximity (MIFARE 1K) Composite, 1st hand
material, not recycled, Printed on FARGO
HDP 5000.
o Warranty 1 year.
2 QTY: 15pcs
Ribbon

84052 - Ribbon YMCKK for FARGO HDP
5000, Front side full colour and back side
black only.

1 unit capable of printing 500 images each.

Warranty 1 year.




1.

2.

3. 4. 5.
Item Specifications Required Specifications Offered Notes, remarks, Evaluation
Number ref to documentation Committee’s notes
3 QTY: 12pcs

Ri-Transfer Film

e 84053 - HDP film for FARGO HDP 5000.

e 1 unit capable of printing clear 1500 images

each.

o Warranty 1 year.




ANNEX 1V : Budget breakdown (Model financial offer)

Page No 1 [of...]
PUBLICATION REFERENCE: PROC/470/13/Supply of Miscellaneous Security Equipment (EuropeAid/135407/1D/SUP/XK)

NAME OF TENDERER: [......coviiiiiiiiiii ]
LOT 1: HardDisk Drives
A B C D E
ITEM NUMBER QUANTITY SPECIFICATIONS OFFERED (INCL UNIT COSTS WITH DELIVERY TOTAL
BRAND/MODEL) DAP1 EUROS
EULEX Kosovo
EUROS
1 24
TOTAL

! DAP (Delivered At Place) — Incoterms 2010 International Chamber of Commerce http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/.



ANNEX 1V : Budget breakdown (Model financial offer)

Page No 1 [of...]
PUBLICATION REFERENCE: PROC/470/13/Supply of Miscellaneous Security Equipment (EuropeAid/135407/1D/SUP/XK)

NAME OF TENDERER: [...eevveeeieeeeeeeeeeeein ]

LOT 2: Vehicle window safety film (Smash & grab protection)

A B C D E
ITEM NUMBER QUANTITY SPECIFICATIONS OFFERED (INCL UNIT COSTS WITH DELIVERY TOTAL
BRAND/MODEL) DAP1 EUROS
EULEX Kosovo
EUROS
1 3
TOTAL

! DAP (Delivered At Place) — Incoterms 2010 International Chamber of Commerce http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/.



ANNEX 1V : Budget breakdown (Model financial offer)

Page No 1 [of...]
PUBLICATION REFERENCE: PROC/470/13/Supply of Miscellaneous Security Equipment (EuropeAid/135407/1D/SUP/XK)

NAME OF TENDERER: [...eevveeeieeeeeeeeeeeees ]

LOT 3: Car Roof Strobe Emergency Lights & Traffic Safety Strobe Lights

A B C D E
ITEM NUMBER QUANTITY SPECIFICATIONS OFFERED (INCL UNIT COSTS WITH DELIVERY TOTAL
BRAND/MODEL) DAP1 EUROS
EULEX Kosovo
EUROS
1 10
TOTAL

! DAP (Delivered At Place) — Incoterms 2010 International Chamber of Commerce http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/.



ANNEX IV : Budget breakdown (Model financial offer)

Page No 1 [of...]
PUBLICATION REFERENCE: PROC/470/13/Supply of Miscellaneous Security Equipment (EuropeAid/135407/ID/SUP/XK)

NAME OF TENDERER: [....cviviiiiiiiiii, ]

LOT 4: Roof covers for Security Guard Cabins

A B C D E
ITEM NUMBER QUANTITY SPECIFICATIONS OFFERED (INCL UNIT COSTS WITH DELIVERY TOTAL
BRAND/MODEL) DAP1 EUROS
EULEX Kosovo
EUROS
1 1
2 5
3 3
TOTAL

! DAP (Delivered At Place) — Incoterms 2010 International Chamber of Commerce http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/.



ANNEX 1V : Budget breakdown (Model financial offer)

Page No 1 [of...]
PUBLICATION REFERENCE: PROC/470/13/Supply of Miscellaneous Security Equipment (EuropeAid/135407/1D/SUP/XK)

NAME OF TENDERER: [....ceuvveeeieeeeeeeeeeenl ]

LOT 5: Access control card enrollment reader

A B C D E
ITEM NUMBER QUANTITY SPECIFICATIONS OFFERED (INCL UNIT COSTS WITH DELIVERY TOTAL
BRAND/MODEL) DAP1 EUROS
EULEX Kosovo
EUROS
1 2
TOTAL

! DAP (Delivered At Place) — Incoterms 2010 International Chamber of Commerce http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/.



ANNEX 1V : Budget breakdown (Model financial offer)

Page No 1 [of...]
PUBLICATION REFERENCE: PROC/470/13/Supply of Miscellaneous Security Equipment (EuropeAid/135407/1D/SUP/XK)

NAME OF TENDERER: [....ceuvveeeieeeeeeeeeeenl ]

LOT 6: Smoke testers and Dust cleaners for fire alarms

A B C D E
ITEM NUMBER QUANTITY SPECIFICATIONS OFFERED (INCL UNIT COSTS WITH DELIVERY TOTAL
BRAND/MODEL) DAP1 EUROS
EULEX Kosovo
EUROS
1 75
2 75
TOTAL

! DAP (Delivered At Place) — Incoterms 2010 International Chamber of Commerce http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/.



ANNEX IV : Budget breakdown (Model financial offer)

Page No 1 [of...]
PUBLICATION REFERENCE: PROC/470/13/Supply of Miscellaneous Security Equipment (EuropeAid/135407/ID/SUP/XK)

NAME OF TENDERER: [....cviviiiiiiiiii, ]

LOT 7: Full spectrum daylight fixtures and tubes

A B C D E
ITEM NUMBER QUANTITY SPECIFICATIONS OFFERED (INCL UNIT COSTS WITH DELIVERY TOTAL
BRAND/MODEL) DAP1 EUROS
EULEX Kosovo
EUROS
1 6
2 6
TOTAL

! DAP (Delivered At Place) — Incoterms 2010 International Chamber of Commerce http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/.



ANNEX 1V : Budget breakdown (Model financial offer)

Page No 1 [of...]
PUBLICATION REFERENCE: PROC/470/13/Supply of Miscellaneous Security Equipment (EuropeAid/135407/1D/SUP/XK)

NAME OF TENDERER: [....ceuvveeeieeeeeeeeeeenl ]

LOT 8: Identity Card Consumables

A B C D E

ITEM NUMBER QUANTITY SPECIFICATIONS OFFERED (INCL UNIT COSTS WITH DELIVERY TOTAL
BRAND/MODEL) DAP1 EUROS
EULEX Kosovo
EUROS

1 4000

2 15

3 12

TOTAL

! DAP (Delivered At Place) — Incoterms 2010 International Chamber of Commerce http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/.






TENDER GUARANTEE FORM

Specimen tender guarantee

< To be completed on paper bearing the letterhead of the financial institution >
For the attention of <Address of the Contracting Authority> referred to below as the “Contracting
Authority”

<Date>
Title of contract: Supply of miscellaneous security equipment

Identification number: PROC/470/13/Supply of Miscellaneous Security Equipment
(EuropeAid/135407/1D/SUP/XK)

We, the undersigned, <name and address of financial institution>, hereby irrevocably declare that
we will guarantee as primary obligor, and not merely as a surety on behalf of <Tenderer's name and
address> the payment to the Contracting Authority of <amount of the tender guarantee>, this
amount representing the guarantee referred to in article 11 of the Contract notice.

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your
first written claim (sent by registered letter with confirmation of receipt) if the Tenderer does not
fulfil all obligations stated in its tender. We shall not delay the payment, nor shall we oppose it for
any reason whatsoever. We shall inform you in writing as soon as payment has been made.

We note that the guarantee will be released at the latest within 45 days of the expiry of the tender
validity period, including any extensions, in accordance with Article 8 of the Instructions to
Tenderers [and in any case at the latest on (1 year after the deadline for submission of tenders)]?.
The law applicable to this guarantee shall be that < enter Belgium/ If the Contracting Authority is
an authority in the beneficiary country: the name of the country of the Contracting Authority or
the country in which the financial institution issuing the guarantee is established>. Any dispute
arising out of or in connection with this guarantee shall be referred to the courts of Belgium.

The guarantee will enter into force and take effect from the submission deadline of the tender.

Name: ..oooviiiiiia, Position: ........ccoevviinnn.
Signature: .................

Date:

! This mention has to be inserted only where required, for example where the law applicable to the

guarantee imposes a precise expiry date or where the guarantor can justify that he is unable to provide
such a guarantee without expiry date



ANNEX V: MODEL PERFORMANCE GUARANTEE

<To be completed on paper bearing the letterhead of the financial institution >

For the attention of Bernd Borchardt, Head of EULEX Kosovo, and address at EULEX Kosovo,
Ndertesa Farmed St. Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-
Kosovo, referred to below as the “Contracting Authority”

Subject: Guarantee No...

Performance Guarantee for the full and proper execution of contract PROC/470/13/Supply of
Miscellaneous Security Equipment (EuropeAid/135407/ID/SUP/XK) (please quote number and
title in all correspondence)

We the undersigned, <name and address of financial institution>, hereby irrevocably declare that
we guarantee as primary obligor, and not merely as a surety on behalf of <Contractor's name and
address>, hereinafter referred to as “the Contractor”, payment to the Contracting Authority of
<amount of the performance guarantee>, representing the performance guarantee mentioned in
Article 11 of the Special Conditions of the contract PROC/470/13/Supply of Miscellaneous
Security Equipment (EuropeAid/135407/ID/SUP/XK) concluded between the Contractor and the
Contracting Authority, hereinafter referred to as “the Contract”.

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your
first written claim (sent by registered letter with confirmation of receipt) stating that the Contractor
has failed to perform its contractual obligations fully and properly and that the Contract has been
terminated. We shall not delay the payment, nor shall we oppose it for any reason whatsoever. We
shall inform you in writing as soon as payment has been made.

We accept notably that no amendment to the terms of the Contract can release us from our
obligation under this guarantee. We waive the right to be informed of any change, addition or
amendment to the Contract.

We note that the guarantee will be released within 45 days of the issue of the final acceptance
certificate (except for such part as may be specified in the Special Conditions in respect of after
sales service). [and in any case at the latest on (at the expiry of 18 months after the period of
implementation of the tasks)]*

The law applicable to this guarantee shall be that of < Belgium, or the country of the Contracting
Authority if this is not the European Commission /country in which the financial institution issuing
the guarantee is established>. Any dispute arising out of or in connection with this guarantee shall
be referred to the courts of enter Belgium.

This guarantee shall enter into force and take effect upon its signature.

Name: ...ooviiii Position: ..............oo.u.. 2

Signature: ................. Date: <Date>

! This mention has to be inserted only where required, for example where the law applicable to the guarantee
imposes a precise expiry date or where the guarantor can justify that he is unable to provide such a guarantee
without expiry date.

2 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed
characters.



PART B: ANNEX V: PRE-FINANCING GUARANTEE FORM

<To be completed on paper bearing the letterhead of the financial institution >

For the attention of Bernd Borchardt, Head of EULEX Kosovo, and address at EULEX Kosovo,
Ndertesa Farmed St. Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-
Kosovo, referred to below as the “Contracting Authority”

Subject: Guarantee No...

Financing Guarantee for the repayment of pre-financing payable under contract
PROC/470/13/Supply of Miscellaneous Security Equipment (EuropeAid/135407/ID/SUP/XK)
(please quote number and title in all correspondence)

We, the undersigned, <name, and address of financial institution>, hereby irrevocably declare that
we guarantee as primary obligor, and not merely as surety on behalf of <Contractor's name and
address>, hereinafter referred to as “the Contractor”, the payment to the Contracting Authority of
<indicate the amount of the pre-financing>, corresponding to the pre-financing as mentioned in
Article 26.1 of the Special Conditions of the contract PROC/470/13/Supply of Miscellaneous
Security Equipment (EuropeAid/135407/ID/SUP/XK) concluded between the Contractor and the
Contracting Authority, hereinafter referred to as “the Contract”.

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your
first written claim (sent by registered letter with confirmation or receipt) stating that the Contractor
has not repaid the pre-financing on request or that the Contract has been terminated. We shall not
delay the payment, nor shall we oppose it for any reason whatsoever. We shall inform you in
writing as soon as payment has been made.

We accept notably that no amendment to the terms of the Contract can release us from our
obligation under this guarantee. We waive the right to be informed of any change, addition or
amendment of the Contract.

We note that the guarantee will be released 45 days at the latest after the provisional acceptance of
the goods [and in any case at the latest on (at the expiry of 18 months after the period of
implementation of the tasks)]*

The law applicable to this guarantee shall be that of <enter Belgium, or the country of the
Contracting Authority if this is not the European Commission /country in which the financial
institution issuing the guarantee is established>. Any dispute arising out of or in connection with
this guarantee shall be referred to the courts of Belgium.

The guarantee will enter into force and take effect on receipt of the pre-financing payment in the
account designated by the Contractor to receive payments.

Name: ...ooviiii Position: ...........coovennt

’Signature: ................. Date: <Date>

! This mention has to be inserted only where required, for example where the law applicable to the guarantee
imposes a precise expiry date or where the guarantor can justify that he is unable to provide such a
guarantee without expiry date.

2 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed

characters.
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FINANCIAL IDENTIFICATION

PRIVACY STATEMENT http:/fec.europa.eu/budget/library/contracts_grants/info_contracts/privacy_statement_en.pdf
ACCOUNT NAME
ACCOUNT NAME @ : :
ADDRESS : :
TOWN/CITY | POSTCODE | |
COUNTRY | |

@ The name or title under which the account has been opened and not the name of the account holder

CONTACT [

TELEPHONE [ | Fax |

E-MAIL

BANK

BANK NAME

BRANCH ADDRESS

TOWNICITY POSTCODE

COUNTRY

ACCOUNT NUMBER

IBAN @

@ If the IBAN Code (International Bank Account Number) is applied in the country where your bank is situated

REMARKS:

BANK STAMP + SIGNATURE OF EANK REPRESENTATIVE [DATE + SIGNATURE OF ACCOUNT HOLDER
{Both abligatory) @ {Obligatory)

@ It is preferable to attach a copy of recent bank statement. Please note that the bank statement has to provide all the
information listed above under '"ACCOUNT NAME" and 'BANK".
In this case, the stamp of the bank and the signature of the bank's representative are not required. The signature of the
account-holder is obligatory in all cases.
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LEGAL ENTITY

PRIVACY STATEMENT http://ec_europa.eu/budget/contracts grantsfinfo contracts/legal entities/legal entities en.cfm#en

INDIVIDUAL

NAME

FIRST NAME

(NAME 2)

(NAME 3)

OFFICIAL

ADDRESS

(OFFICIAL ADDRESS = YOUR PERMANENT ADDRESS; GENERALLY THE ONE WHICH IS REGISTERED ON YOUR IDENTITY CARD)

POSTCODE | P.0. BOX

TowneTY |

COUNTRY |

VAT N°

IFTHIS FIELD 1S COMPLETED, FLEASE ATTACH AN OFFICIAL VAT DOCUMENT

IDENTITY CARDNUMBER O

PASSPORT NUMBER ]

DATE OF BIRTH [ | || PLACE OF BIRTH

COUNTRY OF BIRTH |

PHONE | | FAX |

E-MAIL |

THIS "LEGAL ENTITY" SHEET MUST BE COMPLETED AND SIGNED, AND SUBMITTED TOGETHER WITH
A LEGIBLE PHOTOCOFY OF THE IDENTITY CARD OR PASSPORT

DATE AND SIGNATURE
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LEGAL ENTITY

PRIVACY STATEMENT hitp-/fec europa.ewbudgeticontracts_grants/info_contracts/legal_entities/legal_entities_en.cfm#en

PRIVATE COMPANY

LEGAL FORM

NAME(S)

ABBREVIATION |

ADDRESS OF
HEAD OFFICE/
FISCAL
ADDRESS

POSTCODE | P.0. BOX |

TOWN/CITY

COUNTRY

VATN° © | |

PLACE OF REGISTRATION | |

DATE OF REGISTRATION | [ | | |
o D M M ¥ Y ¥

REGISTRATION N° @ | |

PHONE | FAX |

E-MAIL | |

THIS "LEGAL ENTITY" FORM SHOULD BE COMPLETED AND RETURNED TOGETHER WITH:

@ A COPY OF THE VAT REGISTRATION DOCUMENT IF APPLICABLE AND IF THE VAT NUMBER DOES
NOT APPEAR ON THE OFFICIAL DOCUMENT REFERRED TO AT @ BELOW.

@ A COPY OF SOME OFFICIAL DOCUMENT (OFFICIAL GAZETTE, COMPANY REGISTER ETC.) SHOWING THE
NAME OF THE LEGAL ENTITY, THE ADDRESS OF THE HEAD OFFICE AND THE REGISTRATION NUMBER
GIVEN TO IT BY THE NATIONAL AUTHORITIES.

DATE AND SIGNATURE OF AUTHORISED REPRESENTATIVE
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LEGAL ENTITY

PRIVACY STATEMENT http://ec_europa.euwbudget/contracts grants/info_contracts/legal entities/legal entities en.cfm#en

PUBLIC ENTITY

LEGALFORM |

NAME(S)

ABEBREVIATION

ADDRESS

I
I
OFFICIAL I
I

POSTCODE | P.0. BOX

TOWN/cITY |

COUNTRY |

VAT N° |

IF THIS FIELD IS COMPLETED, PLEASE ATTACH AN OFFICIAL VAT DOCUMENT

PLACE OF REGISTRATION |

DATE OF REGISTRATION | [ | | |

REGISTRATION N° |

PHONE | FAX

E-MAIL | |

THIS "LEGAL ENTITY” FORM SHOULD BE COMPLETED, SIGNED, STAMPED AND RETURNED TOGETHER WITH:

- A COPY OF THE RESOLUTION, LAW, DECREE OR DECISION ESTABLISHING THE ENTITY IN QUESTION;

- OR, FAILING THAT, ANY OTHER OFFICIAL DOCUMENT ATTESTING TO THE ESTABLISHMENT OF THE ENTITY BY
THE NATIONAL AUTHORITIES

DATE STAMP

NAME + FUNCTION OF AUTHORISED REPRESENTATIVE

SIGNATURE




PROVISIONAL / FINAL ACCEPTANCE CERTIFICATE

(delete not applicable)

Contract No ° PROC/470/13/Supply of Miscellaneous Security Equipment (EuropeAid/135407/ID/SUP/XK)
Title... Supply of miscellaneous security equipment

CoNtraCtor: vvueveverereneenesnsscnsnnes BenefiCiary: covveeeiveceineneneinnenesncennnnss
- - @
= 7] & == =
> | S 5 | 8 = g
ltem | qty Description = = S E— | 2 =
T & S ? 3 S Remarks
&) Z o S >3 =
= 2] O — =
| I T P ]
o] L ]
| I T P ]

Provisional: All of the above mentioned items have been delivered, installed, tested and found compliant with the Technical Specifications of the supply

contract.
Final: The Supplier has remedied any defect or damage occurred during the warranty period, as specified in the contract.

(delete not applicable)

The Contractor
Name

Signature..........ooovvvviiiiiininnnnn
The Project Manager (Contracting Authority)

Name
Signature.........coovviviiiiiiiiinnnnn
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PART C: ADMINISTRATIVE COMPLIANCE GRID

21 |f the tender has been submitted by a consortium, the nationalities of all the consortium members must be eligible

Page 79

Contract title - Supply of Miscellaneous Security | Publication reference : | PROC/470/13/Supply of Miscellaneous Security
. Equipment Equipment (EuropeAid/135407/ID/SUP/XK)
Tender Name of Tenderer Is tenderer Is Is language Is tender Is tenderer's Other Overall
envelope (consortium) | documentation as submission declaration administrative decision?
number nationality?* complete? required? form signed (by all requirements of
eligible? complete? consortium the tender (Accept /
(YIN) (Y/IN) members if a dossier? Reject)
(Y/N) (Y/N) consortium)?
(Yes/No/ Not (Yes/No/Not
Applicable) applicable)
1
2
3
4
5
6
7
Chairperson's name
Chairperson's signature
Date




PART C: EVALUATION GRID

e Supply of Miscellaneous Security

Publication reference :

PROC/470/13/Supply of Miscellaneous Security

Equipment Equipment (EuropeAid/135407/ID/SUP/XK)
Name of Rules of — o~ o @ " Subcontracting Other o Justification/

> Tenderer origin 3 2 B =8 © | statementin technical 3 notes:
L respected? § § é,\' g~ § 8~ L - 2 accordance with requirements =
= =l 5 S @5 | 29 art 6 of the in tender g
> 30 | == | 83 | 2835| g2 _ S
= (Y/N) e T = = 3 Sos » = 3 General dossier? S <
S ) c I = o >z o =
o £% | S¥ | &¥ S2%| ZE=| conditions? =
g S 5 22 | £ ESC| = % (Yes/No/Not =

o S O < i =
2 o % E 2 g g (Y/N) applicable) E
1
2
3
4

Evaluator's name & signature

Evaluator's name & signature

Evaluator's name & signature

Date

%2 The selection criteria, in the previous section of this form, have to be met before the technical requirements are assessed.
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PART D: TENDER FORM FOR A SUPPLY CONTRACT

Publication reference: PROC/470/13/Supply of Miscellaneous Security Equipment
(EuropeAid/135407/ID/SUP/XK)

Title of contract : Supply of Miscellaneous Security Equipment
<Place and date>

A: Bernd Borchardt, Head of EULEX Kosovo, and address at EULEX Kosovo, Ndertesa Farmed St.
Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-Kosovo.

One signed form must be supplied (for each lot, if the tender procedure is divided into lots), together with
the number of copies specified in the Instruction to Tenderers. The form must include a signed declaration
using the annexed format from each legal entity making the application. Any additional documentation
(brochure, letter, etc.) sent with the form will not be taken into consideration. Applications being
submitted by a consortium (i.e. either a permanent, legally-established grouping or a grouping which has
been constituted informally for a specific tender procedure) must follow the instructions applicable to the
consortium leader and its members. The attachments to this submission form (i.e. declarations,
statements, proofs) may be in original or copy. If copies are submitted, the originals must be dispatched to
the Contracting Authority upon request. For economical and ecological reasons, we strongly recommend
that you submit your files on paper-based materials (no plastic folder or divider). We also suggest you use
double-sided print-outs as much as possible.

An economic operator may, where appropriate and for a particular contract, rely on the capacities of other
entities, regardless of the legal nature of the links which it has with them. It must in that case prove to the
contracting authority that it will have at its disposal the resources necessary for performance of the
contract, for example by producing an undertaking on the part of those entities to place those resources at
its disposal. Such entities, for instance the parent company of the economic operator, must respect the
same rules of eligibility and notably that of nationality, as the economic operator.

1 SUBMITTED BY

Name(s) of tenderer(s) Nationality®

Leader®

Member

Etc ...

ZCountry in which the legal entity is registered.

*add/delete additional lines for members as appropriate. Note that a subcontractor is not considered to be a member
for the purposes of this tender procedure. Subsequently, the data of the subcontractor must not appear in the data
related to the economic, financial and professional capacity. If this tender is being submitted by an individual
tenderer, the name of the tenderer should be entered as ‘leader’ (and all other lines should be deleted).

Page 1



2 CONTACT PERSON (for this tender)

Name

Address

Telephone

Fax

E-mail

3 ECONOMIC AND FINANCIAL CAPACITY?

Please complete the following table of financial data®® based on your annual accounts and your latest
projections. If annual accounts are not yet available for this year or last year, please provide your latest
estimates, clearly identifying estimated figures in italics. Figures in all columns must be on the same basis
to allow a direct, year-on-year comparison to be made (or, if the basis has changed, an explanation of the
change must be provided as a footnote to the table). Any clarification or explanation which is judged
necessary may also be provided.

Financial data 2 years Year Last Average This
before | beforelast | year 8 year
last year € € €
year? €
€

Annual turnover?® | excluding this contract

Current Assets>®

Current Liabilities™

“Natural persons have to prove their capacity in accordance with the selection criteria and by the appropriate
means.

?|f this application is being submitted by a consortium, the data in the table above must be the sum of the data in the
corresponding tables in the declarations provided by the consortium members — see point 7 of this tender form for
a supply contract..

?"_ast year=last accounting year for entity.

%8 Amounts entered in the ‘Average’ column must be the mathematical average of the amounts entered in the three
preceding columns of the same row.

#The gross inflow of economic benefits (cash, receivables, other assets) arising from the ordinary operating
activities of the enterprise (such as sales of goods, sales of services, interest, royalties, and dividends) during the
year.

%A balance sheet account that represents the value of all assets that are reasonably expected to be converted into
cash within one year in the normal course of business. Current assets include cash, accounts receivable, inventory,
marketable securities, prepaid expenses and other liquid assets that can be readily converted to cash.

1 A company's debts or obligations that are due within one year. Current liabilities appear on the company's balance
sheet and include short term debt, accounts payable, accrued liabilities and other debts.

Page 2



4 STAFF RESOURCES

Please provide the following personnel statistics for the current year and the two previous years.*

Average Year before last Last year This year
manpower
Overall Total for Overall Total for Overall Total for
fields fields fields
related to related to related to
this this this

contract contract ! contract

Permanent staff 3

Other staff *°

Total

Permanent staff as a % % % % % %

proportion of total

staff (%)

%2 |f this tender is being submitted by a consortium, the data in the table above must be the sum of the data in the
corresponding tables in the declarations provided by the consortium members — see point 7 of this tender form

for a supply contract.
33

Corresponding to the relevant specialisms identified in point 5 below.

% Staff directly employed by the Tenderer on a permanent basis (i.e. under indefinite contracts).
% Other staff not directly employed by the Tenderer on a permanent basis (i.e. under fixed-term contracts).
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5 FIELDS OF SPECIALISATION

Please use the table below to indicate the specialisms relevant to this contract of each legal entity making this tender, by using the names of these specialisms as
the row headings and the name of the legal entity as the column headings. Show the relevant specialism(s) of each legal entity by placing a tick (v') in the box
corresponding to those specialisms in which the legal entity has significant experience. [Maximum 10 specialisms]

Leader Member 2 Member 3 Etc ...

Relevant specialism 1

Relevant specialism 2

Etc ...}

! add / delete additional lines and/or rows as appropriate. If this tender is being submitted by an individual legal entity, the name of the legal entity should be entered as ‘Leader’ (and
all other columns should be deleted).
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6 EXPERIENCE

Please complete a table using the format below to summarise the major relevant supplies carried out in the course of the past 3 years' by the legal entity or entities
making this tender. The number of references to be provided must not exceed 15 for the entire tender

Ref # (maximum 15) Project title
Name of legal entity Country Overall Proportion No of staff Name of Origin of Dates Name of members if
supply value supplied by provided client funding any
(EUR)? legal entity (%)
Detailed description of supply Related services provided

Y In the case of framework contracts (without contractual value), only specific contracts corresponding to assignments implemented under such framework contracts will be
considered.

2 Amounts actually paid, without the effect of inflation.
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TENDERER’S DECLARATION(S)

As part of their tender, each legal entity identified under point 1 of this form,
including every consortium member, must submit a signed declaration using this
format. The declaration may be in original or in copy. If copies are submitted the
originals must be dispatched to the Contracting Authority upon request.

In response to your letter of invitation to tender for the above contract,

we, the undersigned, hereby declare that:

We have examined and accept in full the content of the dossier for invitation to tender No
PROC/470/13/Supply of Miscellaneous Security Equipment
(EuropeAid/135407/ID/SUP/XK) of 21/01/2014. We hereby accept its provisions in their
entirety, without reservation or restriction.

We offer to deliver, in accordance with the terms of the tender dossier and the conditions
and time limits laid down, without reserve or restriction:

Lot 1: [description of supplies with indication of quantities and origin]
Lot 2: [description of supplies with indication of quantities and origin]
Etc.

The price of our tender excluding spare parts and consumables, if applicable [excluding the
discounts described under point 4] is:

Lot L[ ]

Lot 2 [ ]

Lot 3 [ ]

We will grant a discount of [%], or [.............. | [in the event of our being awarded Lot ...
and Lot ... .........].

This tender is valid for a period of 90 days from the final date for submission of tenders.

If our tender is accepted, we undertake to provide a performance guarantee as required by
Article 11 of the Special Conditions.

Our firm/company [and our subcontractors] has/have the following nationality:

We are making this tender in our own right [as member in the consortium led by < name of
the leader / ourselves > ]*. We confirm that we are not tendering for the same contract in
any other form. [We confirm, as a member in the consortium, that all members are jointly
and severally liable by law for the execution of the contract, that the lead member is
authorised to bind, and receive instructions for and on behalf of, each member, that the
execution of the contract, including payments, is the responsibility of the lead member, and
that all members in the joint venture/consortium are bound to remain in the joint
venture/consortium for the entire period of the contract’s execution].

We are not in any of the situations excluding us from participating in contracts which are
listed in section 2.3.3 of the Practical Guide to contract procedures for EU external actions.
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In the event that our tender is successful, we undertake, if required, to provide the proof
usual under the law of the country in which we are established that we do not fall into these
exclusion situations. The date on the evidence or documents provided will be no earlier
than 1 year before the date of submission of the tender and, in addition, we will provide a
statement that our situation has not altered in the period which has elapsed since the
evidence in question was drawn up.

We also undertake, if required, to provide evidence of financial and economic standing and
technical and professional capacity according to the selection criteria for this call for tender
specified in the contract notice, point 16. The documentary proofs required are listed in
Section 2.4.11 of the Practical Guide.

We also understand that if we fail to provide the proof/evidence required, within 15
calendar days after receiving the notification of award, or if the information provided is
proved false, the award may be considered null and void.

We agree to abide by the ethics clauses in Clause 23 of the instructions to tenderers and, in
particular, have no conflict of interests or any equivalent relation in that respect with other
tenderers or other parties in the tender procedure at the time of the submission of this
application.

We will inform the Contracting Authority immediately if there is any change in the above
circumstances at any stage during the implementation of the tasks. We also fully recognise
and accept that any inaccurate or incomplete information deliberately provided in this
application may result in our exclusion from this and other contracts funded by the
EU/EDF.

We note that the Contracting Authority is not bound to proceed with this invitation to
tender and that it reserves the right to award only part of the contract. It will incur no
liability towards us should it do so.

We fully recognise and accept that we may be excluded from tender procedures and
contracts, in accordance with Section 2.3.4 of the Practical Guide to contract procedures for
EU external actions, for a maximum period of 5 years from the date on which the
infringement is established and up to 10 years in the event of a repeat offence within the 5
years of the above-mentioned date. Furthermore, we acknowledge that, should we make
false declarations or commit substantial errors, irregularities or fraud, we will also be
subject to financial penalties representing 2% to 10% of the total estimated value of the
contract being awarded. This rate may be increased to 4% to 20% in the event of a repeat
offence within 5 years of the first infringement.

We are aware that, for the purposes of safeguarding the financial interests of the
Communities, our personal data may be transferred to internal audit services, to the
European Court of Auditors, to the Financial Irregularities Panel or to the European Anti-
Fraud Office.

[* Delete as applicable]



If this declaration is being completed by a consortium member:

The following table contains our financial data as included in the consortium’s tender form.
These data are based on our annual audited accounts and our latest projections. Estimated
figures (i.e. those not included in annual audited accounts) are given in italics. Figures in
all columns have been provided on the same basis to allow a direct, year-on-year
comparison to be made <except as explained in the footnote to the table>.

Financial data

2 years
before last®

€

Year
before last
year

Last year

Average®

This year

Annual turnover ’, excluding this
contract

Current Assets®

Current Liabilities®




The following table contains our personnel statistics as included in the consortium’s tender form:

Average Previous year Last year This year
manpower
Overall Total for Overall Total for Overall Total for
fields fields fields
related to related to related to
this this this
contract contract contract
11 11 11
Permanent staff *?
Other staff 2
Yours faithfully
Name and first NamMe: <[.......ooiiiiiiiii e e >
Duly authorised to sign this tender on behalf of:
ettt e e e >
Place and date: <...........ooiiiiiiiii >]

Stamp of the firm/company:

This tender includes the following annexes:

[Numbered list of annexes with titles]




