EUROPEAN UNION RULE OF LAW MISSION IN KOSOVO

EULEX KOSOVO
Ndertesa Farmed
“Muharrem Fejza” p.n.
Lagja e Spitalit
10 000 Pristina, Kosovo
Tel: +(381) 38 222 010 2000
http://www.eulex-kosovo.eu

Pristina; 7 June 2010

Publication reference: EuropeAid/129294/D/SUP/XK - Fire Alarm System

Dear Madam/Sir,

SUBJECT: INVITATION TO TENDER *“Fire Alarm System under Framework
Contract”

This is an invitation to tender for the above mentioned supply contract. Please find enclosed the
following documents, which constitute the tender dossier:

A.
B.

2010

INSTRUCTIONS TO TENDERERS

DRAFT FRAMEWORK CONTRACT AND SPECIAL CONDITIONS, INCLUDING
ANNEXES

DRAFT FRAMEWORK CONTRACT

SPECIAL CONDITIONS

ANNEX I GENERAL CONDITIONS

ANNEX 11 +111 TECHNICAL SPECIFICATIONS + TECHNICAL OFFER
ANNEX IV BUDGET BREAKDOWN (MODEL FINANCIAL OFFER)
ANNEXV FORMS

FURTHER INFORMATION
ADMINISTRATIVE COMPLIANCE GRID

EVALUATION GRID

TENDER FORM FOR A SUPPLY CONTRACT
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For full information about procurement procedures please consult the Practical Guide to contract
procedures for EC external actions and its annexes, which can be downloaded from the following
web page: http://ec.europa.eu/europeaid/work/procedures/implementation/supplies/index_en.htm

We look forward to receiving your tender and the accompanying tender guarantee, at the address
specified in the Instructions to Tenderers before 13 September 2010 at 15:00hrs.

If you decide not to submit a tender, we would be grateful if you could inform us in writing, stating
the reasons for your decision.

Yours faithfully,

Yves de Kermabon

Head of EULEX KOSOVO
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A. INSTRUCTIONS TO TENDERERS

PUBLICATION REF.: EuropeAid/129294/D/SUP/XK

In submitting a tender, the tenderer accepts in full and without restriction the special and
general conditions governing the contract as the sole basis of this tendering procedure,
whatever its own conditions of sale may be, which it hereby waives. Tenderers are expected to
examine carefully and comply with all instructions, forms, contract provisions and
specifications contained in this tender dossier. Failure to submit a tender containing all the
required information and documentation within the deadline specified will lead to the
rejection of the tender. No account can be taken of any reservation in the tender as regards
the tender dossier; any reservation may result in the immediate rejection of the tender
without further evaluation.

These Instructions set out the rules for the submission, selection and implementation of
contracts financed under this call for tenders, in conformity with the provisions of the
Practical Guide to contract procedures for EC external actions, which is applicable to the
present call (available on the Internet at this address:
http://ec.europa.eu/europeaid/work/procedures/index_en.htm).

1 Supplies to be provided

1.1  The subject of the framework contract is the supply, installation, commissioning and after-
sales service (maintenance and repair of the system, demonstration and instructions on
system operation) by the Contractor of fire alarm system (see Annex Il and I1l of the Tender
Dossier for the relevant description of the items and the estimated quantities that MAY be
ordered during the duration of the framework contract) in two lots in facilities and buildings
located throughout different EULEX Log bases (Camps) in Kosovo, DDU1

Lot1 Fire Detection System

Lot 2 Aerosol Fire Protection System

The signature of the framework contract imposes no obligation on the Contracting Authority
to order any of the quantities estimated in Annex Il and I11 of the “tender dossier”.

Deliveries, installation and comissioning shall ONLY take place following the issuance by
the contracting authority of “purchase orders”, specifying the list and quantities of items
intended to be supplied and/or installed.

For Lot 1: the Contracting Authority MAY issue a first purchase order with significant
guantities that reprsents the supply, installation and comissioning of approcimately 20 fire
detection systems which shall take place within 180 (one hundred and eighty) days from
the reception by the contractor of a Purchase Order placed by the Contracting Authority.

Whereas the time limits for the delivery, installation and commissioning of an individual
“purchase order”shall be within 60 (sixty) days from the reception by the contractor of a
Purchase Order placed by the Contracting Authority.

For Lot 2: The time limits for the delivery, installation and commissioning shall be 60
(sixty) days from the reception by the contractor of a Purchase Order placed by the
Contracting Authority.

! DDU (Delivered Duty Unpaid - Incoterms 2000 International Chamber of Commerce -

http://www.iccwbo.org/incoterms/id3040/index.html
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1.2 The supplies must comply fully with the technical specifications set out in the tender dossier
(technical annex) and conform in all respects with the drawings, quantities, models, samples,
measurements and other instructions

1.3 Tenderers are not authorised to tender for a variant in addition to the present tender.

2 Timetable

DATE TIME*
Clarification meeting / site visit (if any) Not applicable Not applicable
Deadline for request for any clarifications 23 August 2010 18:00hrs

from the Contracting Authority

Last date on which clarifications are issued 2 September 2010 | 18:00hrs
by the Contracting Authority

Deadline for submission of tenders 13 September 15:00hrs
2010

Tender opening session 13 September 15:30hrs
2010

Notification of award to the successful | October 2010 -

tenderer

Signature of the contract November 2010 -

* All times are in the time zone of the country of the Contracting Authority
>Provisional date

3

3.1

3.2

3.3

3.4

2010

Participation

Participation in tendering is open to all legal persons participating either individually or in a
grouping (consortium) or tenderers which are established in a Member State of the European
Union in an official candidate country, or a country that is a beneficiary of the Instrument for
Pre-Accession Assistance, in a Member State of the European Economic Area, a country of
the Western Balkans region or a contributing third state, as authorized by Council Joint
Action 2008/124/CFSP of 04 February 2008 on EULEX KOSOVO. The participation is also
open to international organisations. The participation of natural persons is directly governed
by the specific instruments applicable to the programme under which the contract is
financed.

These terms refer to all nationals of the said states and to all legal entities, companies or
partnerships constituted under, and governed by, the civil, commercial or public law of such
states and having their statutory office, central administration or principal place of business
there. A legal entity, company or partnership having only its statutory office there must be
engaged in an activity which has an effective and continuous link with the economy of the
state concerned.

These rules apply to:

a) tenderers
b) members of a consortium
C) any subcontractors.

Natural persons, companies or undertakings falling into a situation set out in section 2.3.3 of
the Practical Guide to contract procedures for EC external actions are excluded from
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3.6

4.1

51

5.2

53

5.4

55

2010

participation in and the award of contracts. Tenderers must provide declarations to the effect
that they are not in any of these exclusion situations. The declarations must cover all the
members of a joint venture/consortium. Tenderers who have been guilty of making false
declarations may also incur financial penalties and exclusion in accordance with section
2.3.4 of the Practical Guide.

The exclusion situation referred to above also applies to any subcontractor. Whenever
requested by the Contracting Authority, the tenderer/contractor shall submit a declaration
from the intended subcontractor that it is not in one of the exclusion situations. In case of
doubt on this declaration of honour, the Contracting Authority shall request documentary
evidence that the sub-contractor is not in a situation of exclusion.

To be eligible for participation in this tender procedure, tenderers must prove to the
satisfaction of the Contracting Authority that they comply with the necessary legal, technical
and financial requirements and have the means to carry out the contract effectively.

If the offer includes subcontracting, it is recommended that the contractual arrangements
between the tenderer and its subcontractors include mediation, according to national and
international practices, as a method of dispute resolution.

Origin

The rule of origin has been derogated.
Type of contract

Framework contract with unit-price.

The quantities estimated and specified in ANNEX I1 +111 are only indicative quantities and
do NOT compel the contracting authority to buy any of them. The contracting authority may
at its own discretion purchase fewer or more quantities that the estimated quantities per item
i.e. within a same lot, the contracting authority may purchase fewer quantities than those
estimated for some items while in the meantime purchasing more quantities than those
estimated for other items. The overall financial ceiling for a lot being the maximum budget
available for this lot.

The contractor shall NOT be entitled to compensation and shall NOT be allowed to claim for
changes of the unit prices, in case the contracting authority decides to purchase fewer or
more guantities than the indicative ones specified per item in Annex Il + Ill and/or in case
the contracting authority decides NOT to purchase ANY of these quantities.

Payments and/or pre-financing will only be made by the Contracting Authority on the basis
of the actual amount of the Purchase Orders to be issued during the duration of the
framework contract. Actually, no pre-financing or payment shall be made on the only basis
of the signature of this framework contract.

The framework contract shall be concluded for a period of 24 (twenty four) months with
effect on the date on which it enters into force, (although the Framework contract may be
terminated at short notice. See article 36 of the special conditions of the draft contract).

The Contracting Authority may, at its own discretion, extend the contract in duration up to
additonal 24 (twenty four) months by amendment to the present contract signed by both
parties. Such an amendment shall be subject to a negotiated procedure according to 4.2.4.1 of
the Practical Guide to Contract Procedures for EC external actions. The Contractor gives up
the right to withdraw from the contract for its entire duration, including possible renewals
and guarantees to undertake any extension requested in accordance with the provisions set
out above.
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8.2
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10.1

2010

Tender prices shall be firm and shall not be subject to revision for purchase orders placed
during the two years of implementation of the framework contract.

Currency

Tenders must be presented in EUROS.

Lots

The tenderer may submit a tender for one lot only, several or all of the lots.

Each lot will form a separate contract and the quantities indicated for different lots will be
indivisible. The tenderer must offer the whole of the quantity or quantities indicated for each
lot. Under no circumstances must tenders for part of the quantities required be taken into
consideration. If the tenderer is awarded more than one lot, a single contract may be
concluded covering all those lots.

A tenderer may include in his tender the overall discount he would grant in the event of some
or all of the lots for which he has submitted a tender being awarded. The discount should be
clearly indicated for each lot in such a way that it can be announced during the public tender
opening session.

Contracts will be awarded lot by lot, but the Contracting Authority may select the most
favourable overall solution after taking account of any discounts offered.

Period of validity

Tenderers shall be bound by their tenders for a period of 90 days from the deadline for the
submission of tenders.

In exceptional cases and prior to the expiry of the original tender validity period, the
Contracting Authority may ask tenderers in writing to extend this period by 40 days. Such
requests and the responses to them must be made in writing. Tenderers that agree to do so
will not be permitted to modify their tenders and they are bound to extend the validity of
their tender guarantees for the revised period of validity of the tender. If they refuse, without
forfeiture of their tender guarantees, their participation in the tender procedure will be
terminated.

The successful tenderer will be bound by its tender for a further period of 60 days. The
further period is added to the validity period irrespective of the date of notification.

Language of offers

The offers, all correspondence and documents related to the tender exchanged by the
tenderer and the Contracting Authority must be written in the language of the procedure
which is English.

If the supporting documents are not written in one of the official languages of the European
Union, a translation into the language of the call for tender must be attached. Where the
documents are in an official language of the European Union other than the one of the
procedure, it is however strongly recommended to provide a translation into the language of
the call for tenders, in order to facilitate the evaluation of the documents.

Submission of tenders

Tenders must be received before the deadline specified in 10.3. They must include all the
documents specified in point 11 of these Instructions and be sent to the following address:
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EULEX Kosovo
Procurement Section
Ndértesa Farmed
“Muharren Fejza” p.n.
Lagja e Spitalit
10000 Pristina, Kosovo

Tenders must comply with the following conditions:

10.2 All tenders must be submitted in one original, marked *“original”, and three copies signed in
the same way as the original and marked “copy”.

10.3 All tenders must be received at EULEX, Procurement Section, Ndértesa Farmed, “Muharren
Fejza” p.n, Lagja e Spitalit, 10000 Pristina, Kosovo before the deadline 13 September 2010
at 15:00hrs, by registered letter with acknowledgement of receipt or hand-delivered against
receipt signed by the Contracting Authority or its representative.

10.4 All tenders, including annexes and all supporting documents, must be submitted in a sealed
envelope bearing only:

a) the above address;

b)  the reference code of this tender procedure, EuropeAid/129294/D/SUP/XK - Fire
Alarm System;

C) where applicable, the number of the lot(s) tendered for;

d)  the words “Not to be opened before the tender opening session” in the language of the
tender dossier and and “Te mos hapet para sesionit te hapjes” and “Ne otvori pre
otvarajuce sesiju”.

e)  the name of the tenderer.

The technical and financial offers must be placed together in a sealed envelope. The
envelope should then be placed in another single sealed envelope/package, unless their
volume requires a separate submission for each lot.

11 Content of tenders

All tenders submitted must comply with the requirements in the tender dossier and comprise:
Part 1: Technical offer:

o a detailed description of the supplies tendered in conformity with the technical
specifications, including any documentation required, including;

o0 a technical proposal related to regular maintenance and repair for a period of 24
(twenty four) months from the date of the commissioning (See requirements in
Annex Il + 1)

0 a proposal describing the demonstration and instructions to be provided to
Contracting Authorities’ staff on fire detection system operation (see requirements
in Annex Il + I11).

The technical offer should be presented as per template (annex II+111*, the contractor’s
technical offer) completed when and if necessary by separate sheets for details.
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Part 2: Financial offer:
o A financial offer calculated on a basis of DDU? for the supplies tendered, including:

i.e. there shall be no budget breakdown related to the respective cost of the spare parts,
installation, commissioning and the after-sales services. The cost of the spare parts,
installation, commissioning and of the after-sales shall not be mentioned separately but shall
be incorporated into the unit price of the corresponding item.

This financial offer should be presented as per template (annex 1\V*, budget breakdown), and
if necessary completed by separate sheets for the details.

Part 3: Documentation:

To be supplied following templates in annex™:

o The tender guarantee, for

Lot1 Fire Detection System Euros 3,700.00
Lot 2 Aerosol Fire Protection System Euros 300.00

o The “Tender Form for a Supply Contract”, duly completed, which includes the
tenderer’s declaration, point 7, (from each member if a consortium):

o The details of the bank account into which payments should be made (financial
identification form) (Where the tenderer has already signed another contract with the
European Commission, it may provide instead of the financial identification form
either its financial identification form number or a copy of the financial identification
form provided on that occasion, unless a change occurred in the meantime.)

o The legal entity file and the supporting documents (Where the tenderer has already
signed another contract with the European Commission, it may provide instead of the
legal entity sheet and its supporting documents either its legal entity number or a copy
of the legal entity sheet provided on that occasion, unless a change in its legal status
occurred in the meantime.)

To be supplied on free formats:

o A description of the warranty conditions, which must be in accordance with the
conditions laid down in Article 32 of the General Conditions.

o A description of the organisation of the commercial warranty as described in Annex
I1+111 covering at least 2 years in accordance with the conditions laid down in Article
32 of the Special Conditions.

o Duly authorised signature: an official document (statutes, power of attorney, notary
statement, etc.) proving that the person who signs on behalf of the company/joint
venture/consortium is duly authorised to do so.

o Each tenderer is required to provide at no charge to the Contracting Authority a
detailed description of the characteristics of the products as required in the technical
specifications (Annex II+11l) e.g. under the form of a catalogue in English and/or

% DDU (delivered duty unpaid) - Incoterms 2000 International Chamber of Commerce -
http://www.iccwbo.org/incoterms/id3040/index.html

2010
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12

121

12.2

12.3

12.4

13

photos of items offered. Photos (and/or catalogues) must be submitted in sealed
envelope.

Remarks:
Tenderers are requested to follow this order of presentation.

Annex* refers to templates attached to the tender dossier. These templates are also available
on: http://ec.europa.eu/europeaid/work/procedures/index_en.htm

Pricing

Tenderers will be deemed to have satisfied themselves, before submitting their tender(s), as
to (its)(their) correctness and completeness, to have taken account of all that is required for
the full and proper execution of the contract and to have included all costs in their rates and
prices.

Depending on whether the supplies proposed are manufactured locally or are to be imported
into the country of the Beneficiary, Tenderers must quote, by lot, unit (and overall) prices for
their tenders on one of the following bases:

a) for supplies manufactured locally, unit and overall prices must be quoted for delivery
to the place of destination and in accordance with the above conditions, excluding all
domestic taxation applicable to their manufacture and sale;

b) for supplies to be imported into the country of the Beneficiary, unit and overall
prices must be quoted for delivery to the place of destination and in accordance with
the above conditions, excluding all duties and taxes applicable to their importation
and VAT, from which they are exempt.

Whatever the origin of the supplies, the contract is exempt from stamp and registration
duties.

The prices for the contract are fixed and not subject to revision, unless otherwise stipulated
in the Special Conditions.

Additional information before the deadline for submission of tenders

The tender dossier should be clear enough to preclude the need for tenderers to request additional
information during the procedure. If the Contracting Authority, either on its own initiative or in
response to a request from a prospective tenderer, provides additional information on the tender
dossier, it must send such information in writing to all other prospective tenderers at the same time.

Tenderers may submit questions in writing to the following address up to 21 days before the
deadline for submission of tenders, specifying the publication reference and the contract title:

EULEX Kosovo
Procurement Section
Ndértesa Farmed
“Muharren Fejza” p.n.
Lagja e Spitalit
10000 Pristina, Kosovo
E-mail: tenders@eulex-kosovo.eu

The Contracting Authority has no obligation to provide clarifications after this date.

Any clarification of the tender dossier will be published on the EuropeAid website at
https://webgate.ec.europa.eu/europeaid/online-services/index.cfm?do=publi.welcome and at

http://www.eulex-kosovo.eu at the latest 11 days before the deadline for submission of tenders.

2010
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Any prospective tenderers seeking to arrange individual meetings with either the Contracting
Authority and/or the European Commission during the tender period may be excluded from the
tender procedure.

14

14.1.

15

151

15.2

15.3

16

17

18

18.1

18.2

19

19.1

2010

Clarification meeting / site visit
No clarification meeting/site visit planned.
Alteration or withdrawal of tenders

Tenderers may alter or withdraw their tenders by written notification prior to the deadline for
submission of tenders referred to in Article 10.1. No tender may be altered after this
deadline. Withdrawals must be unconditional and will end all participation in the tender
procedure.

Any such notification of alteration or withdrawal must be prepared and submitted in
accordance with Article 10. The outer envelope must be marked 'Alteration’ or "Withdrawal’'
as appropriate.

No tender may be withdrawn in the interval between the deadline for submission of tenders
referred to in Article 10.1 and the expiry of the tender validity period. Withdrawal of a
tender during this interval may result in forfeiture of the tender guarantee.

Costs of preparing tenders

No costs incurred by the tenderer in preparing and submitting the tender are reimbursable.
All such costs will be borne by the tenderer.

Ownership of tenders

The Contracting Authority retains ownership of all tenders received under this tender
procedure. Consequently, tenderers have no right to have their tenders returned to them.

Joint venture or consortium

If a tenderer is a joint venture or consortium of two or more persons, the tender must be
single with the object of securing a single contract, each person must sign the tender and will
be jointly and severally liable for the tender and any contract. Those persons must designate
one of their members to act as leader with authority to bind the joint venture or consortium.
The composition of the joint venture or consortium must not be altered without the prior
consent in writing of the Contracting Authority.

The tender may be signed by the representative of the joint venture or consortium only if it
has been expressly so authorised in writing by the members of the joint venture or
consortium, and the authorising contract, notarial act or deed must be submitted to the
Contracting Authority in accordance with point 11 of these Instructions to Tenderers. All
signatures to the authorising instrument must be certified in accordance with the national
laws and regulations of each party comprising the joint venture or consortium together with
the powers of attorney establishing, in writing, that the signatories to the tender are
empowered to enter into commitments on behalf of the members of the joint venture or
consortium. Each member of such joint venture or consortium must provide the proof
required under Article 3.5 as if it, itself, were the tenderer.

Opening of tenders

The opening and examination of tenders is for the purpose of checking whether the tenders
are complete, whether the requisite tender guarantees have been furnished, whether the
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20
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required documents have been properly included and whether the tenders are generally in
order.

The tenders will be opened in public session on 13 September 2010 at 15:30hrs at EULEX,
Procurement Section, Ndértesa Farmed, “Muharrem Fejza” p.n, Lagja e Spitalit, 10000
Pristina, Kosovo by the committee appointed for the purpose. The committee will draw up
minutes of the meeting, which will be available on request.

At the tender opening, the tenderers' names, the tender prices, any discount offered, written
notifications of alteration and withdrawal, the presence of the requisite tender guarantee (if
required) and such other information as the Contracting Authority may consider appropriate
may be announced.

After the public opening of the tenders, no information relating to the examination,
clarification, evaluation and comparison of tenders, or recommendations concerning the
award of the contract can be disclosed until after the contract has been awarded.

Any attempt by a tenderer to influence the evaluation committee in the process of
examination, clarification, evaluation and comparison of tenders, to obtain information on
how the procedure is progressing or to influence the Contracting Authority in its decision
concerning the award of the contract will result in the immediate rejection of its tender.

All tenders received after the deadline for submission specified in the procurement notice or
these instructions will be kept by the Contracting Authority. The associated guarantees will
be returned to the tenderers. No liability can be accepted for late delivery of tenders. Late
tenders will be rejected and will not be evaluated.

Evaluation of tenders
Examination of the administrative conformity of tenders

The aim at this stage is to check that tenders comply with the essential requirements of the
tender dossier. A tender is deemed to comply if it satisfies all the conditions, procedures and
specifications in the tender dossier without substantially departing from or attaching
restrictions to them.

Substantial departures or restrictions are those which affect the scope, quality or execution of
the contract, differ widely from the terms of the tender dossier, limit the rights of the
Contracting Authority or the tenderer's obligations under the contract or distort competition
for tenderers whose tenders do comply. Decisions to the effect that a tender is not
administratively compliant must be duly justified in the evaluation minutes.

If a tender does not comply with the tender dossier, it will be rejected immediately and may
not subsequently be made to comply by correcting it or withdrawing the departure or
restriction.

Technical evaluation

After analysing the tenders deemed to comply in administrative terms, the evaluation
committee will rule on the technical admissibility of each tender, classifying it as technically
compliant or non-compliant.

The minimum qualifications required (see selection criteria in Procurement Notice point 16)
are to be evaluated at the start of this stage.

Where contracts include after-sales service and/or training, the technical quality of such
services will also be evaluated by using yes/no criteria as specified in the tender dossier.
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In the interests of transparency and equal treatment and to facilitate the examination and
evaluation of tenders, the evaluation committee may ask each tenderer individually for
clarification of its tender including breakdowns of prices, within a reasonable time limit to be
fixed by the evaluation committee. The request for clarification and the response must be in
writing, but no change in the price or substance of the tender may be sought, offered or
permitted except as required to confirm the correction of arithmetical errors discovered
during the evaluation of tenders pursuant to Article 20.4. Any such request for clarification
must not distort competition. Decisions to the effect that a tender is not technically compliant
must be duly justified in the evaluation minutes.

Financial evaluation

a) Tenders found to be technically compliant shall be checked for any arithmetical
errors in computation and summation. Errors will be corrected by the evaluation
committee as follows:

- where there is a discrepancy between amounts in figures and in words, the amount
in words will be the amount taken into account;

- except for lump-sum contracts, where there is a discrepancy between a unit price
and the total amount derived from the multiplication of the unit price and the
guantity, the unit price as quoted will be the price taken into account.

b) Amounts corrected in this way will be binding on the tenderer. If the tenderer does
not accept them, its tender will be rejected.

Variant solutions
Variant solutions will not be taken into consideration.
Award criteria

The sole award criterion will be the price. The contract will be awarded to the lowest
compliant tender.

Signature of the contract and performance guarantee

The successful tenderer will be informed in writing that its tender has been accepted
(notification of award). Before the Contracting Authority signs the contract with the
successful tenderer, the successful tenderer must provide the documentary proof or
statements required under the law of the country in which the company (or each of the
companies in case of a consortium) is established, to show that it does not fall into the
exclusion situations listed in section 2.3.3 of the Practical Guide to contract procedures for
EC external actions. This evidence or these documents or statements must carry a date,
which cannot be more than 1 year before the date of submission of the tender. In addition, a
statement shall be furnished stating that the situations described in these documents have not
changed since then.

The successful tenderer shall also provide evidence of the financial and economic standing
and the technical and professional capacity according to the selection criteria for this call for
tender specified in the procurement notice, point 16. The documentary proofs required are
listed in sections 2.4.12.1.3 and 2.4.12.1.4 of the Practical Guide to contract procedures for
EC external actions.

If the successful tenderer fails to provide the documentary proof or statement or the evidence
of the financial and economic standing and the technical and professional capacity within 15
calendar days following the notification of award or if the successful tenderer is found to
have provided false information, the award will be considered null and void. In such a case,
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the Contracting Authority may award the tender to the next lowest tenderer or cancel the
tender procedure.

Within 30 days of receipt of the contract already signed by the Contracting Authority, the
selected tenderer must sign and date the contract and return it, with the performance
guarantee (if applicable), to the Contracting Authority. On signing the contract, the
successful tenderer will become the Contractor and the contract will enter into force.

If it fails to sign and return the contract and any financial guarantee required within 30 days
after receipt of notification, the Contracting Authority may consider the acceptance of the
tender to be cancelled without prejudice to the Contracting Authority's right to seize the
guarantee, claim compensation or pursue any other remedy in respect of such failure, and the
successful tenderer will have no claim whatsoever on the Contracting Authority.

The performance guarantee referred to in the General Conditions is set at 5% of the
(maximum) amount of the contract and must be presented in the form specified in the annex
to the tender dossier. It will be released within 45 days of the issue of the final acceptance
certificate by the Contracting Authority, except for the proportion assigned to after-sales
service.

Tender guarantee

The tender guarantee referred to in Article 11 above is set at (see below table with the
amount per lot) and must be presented in the form specified in the annex to the tender
dossier. It must remain valid for 45 days beyond the period of validity of the tender. Tender
guarantees provided by tenderers who have not been selected shall be returned together with
the information letter that the tenderer has been unsuccessful. The tender guarantee of the
successful tenderer shall be released on the signing of the contract, once the performance
guarantee has been submitted.

Lot1 Fire Detection System Euros 3,700.00

Lot 2 Aerosol Fire Protection System Euros 300.00

Ethics clauses

Any attempt by a candidate or tenderer to obtain confidential information, enter into
unlawful agreements with competitors or influence the committee or the Contracting
Authority during the process of examining, clarifying, evaluating and comparing tenders will
lead to the rejection of its candidacy or tender and may result in administrative penalties.

Without the Contracting Authority's prior written authorisation, a Contractor and its staff or
any other company with which the Contractor is associated or linked may not, even on an
ancillary or subcontracting basis, supply other services, carry out works or supply equipment
for the project. This prohibition also applies to any other projects that could, owing to the
nature of the contract, give rise to a conflict of interest on the part of the Contractor.

When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is
affected by no conflict of interest and has no equivalent relation in that respect with other
tenderers or parties involved in the project. Should such a situation arise during execution of
the contract, the Contractor must immediately inform the Contracting Authority.

The Contractor must at all times act impartially and as a faithful adviser in accordance with
the code of conduct of its profession. It shall refrain from making public statements about the
project or services without the Contracting Authority's prior approval. It may not commit the
Contracting Authority in any way without its prior written consent.
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23.5 For the duration of the contract the Contractor and its staff shall respect human rights and
undertake not to offend the political, cultural and religious mores of the beneficiary state. In
particular and in accordance with the legal basic act concerned, tenderers who have been
awarded contracts shall respect core labour standards as defined in the relevant International
Labour Organisation conventions (such as the Conventions on freedom of association and
collective bargaining; Abolition of forced and compulsory labour; Elimination of forced and
compulsory labour; Abolition of child labour).

23.6 The Contractor may accept no payment connected with the contract other than that provided
for therein. The Contractor and its staff must not exercise any activity or receive any
advantage inconsistent with their obligations to the Contracting Authority.

23.7 The Contractor and its staff shall be obliged to maintain professional secrecy for the entire
duration of the contract and after its completion. All reports and documents drawn up or
received by the Contractor shall be confidential.

23.8 The contract shall govern the Contracting Parties' use of all reports and documents drawn up,
received or presented by them during the implementation of the contract.

23.9 The Contractor shall refrain from any relationship likely to compromise its independence or
that of its staff. If the Contractor ceases to be independent, the Contracting Authority may,
regardless of injury, terminate the contract without further notice and without the Contractor
having any claim to compensation.

23.10 The Commission reserves the right to suspend or cancel project financing if corrupt practices
of any kind are discovered at any stage of the award process and if the Contracting Authority
fails to take all appropriate measures to remedy the situation. For the purposes of this
provision, “corrupt practices" are the offer of a bribe, gift, gratuity or commission to any
person as an inducement or reward for performing or refraining from any act relating to the
award of a contract or implementation of a contract already concluded with the Contracting
Authority.

23.11 All tenders will be rejected or contracts terminated if it emerges that the award or
implementation of a contract has given rise to unusual commercial expenses. Such unusual
commercial expenses are commissions not mentioned in the main contract or not stemming
from a properly concluded contract referring to the main contract, commissions not paid in
return for any actual and legitimate service, commissions remitted to a tax haven,
commissions paid to a recipient who is not clearly identified or commissions paid to a
company which has every appearance of being a front company.

23.12 The Contractor undertakes to supply the Commission on request with all supporting
documents relating to the conditions of the contract's execution. The Commission may carry
out whatever documentary or on-the-spot checks it deems necessary to find evidence in cases
of suspected unusual commercial expenses.

23.13 Contractors found to have paid unusual commercial expenses on projects funded by the
Community are liable, depending on the seriousness of the facts observed, to have their
contracts terminated or to be permanently excluded from receiving Community funds.

23.14 The Contracting Authority reserves the right to suspend or cancel the procedure, where the
award procedure proves to have been subject to substantial errors, irregularities or fraud.
Where such substantial errors, irregularities or fraud are discovered after the award of the
Contract, the Contracting Authority may refrain from concluding the Contract.
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Cancellation of the tender procedure

In the event of a tender procedure's cancellation, tenderers will be notified by the Contracting
Authority. If the tender procedure is cancelled before the tender opening session the sealed
envelopes will be returned, unopened, to the tenderers.

Cancellation may occur where:

o the tender procedure has been unsuccessful, namely where no qualitatively or
financially worthwhile tender has been received or there has been no response at all;

o the economic or technical parameters of the project have been fundamentally altered;

o exceptional circumstances or force majeure render normal implementation of the
project impossible;

o all technically compliant tenders exceed the financial resources available;

o there have been irregularities in the procedure, in particular where these have

prevented fair competition.

In no event shall the Contracting Authority be liable for any damages whatsoever
including, without limitation, damages for loss of profits, in any way connected with the
cancellation of a tender procedure even if the Contracting Authority has been advised
of the possibility of damages. The publication of a procurement notice does not commit
the Contracting Authority to implement the programme or project announced.

Appeals

Tenderers believing that they have been harmed by an error or irregularity during the award
process may file a complaint. See further section 2.4.15 of the Practical Guide.
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B. DRAFT FRAMEWORK CONTRACT AND SPECIAL CONDITIONS,
INCLUDING ANNEXES

DRAFT FRAMEWORK CONTRACT

SUPPLY CONTRACT FOR EUROPEAN
UNION EXTERNAL ACTIONS
No PROC/161/09/FIRE ALARM SYSTEM

FINANCED FROM THE EU GENERAL BUDGET

Yves de Kermabon, Head of EULEX Kosovo, and address at EULEX KOSOVO, Ndértesa
Farmed, Lagjja e Spitalit, “Muharrem Fejza”p.n., 10000 Pristina-Kosovo,

("The Contracting Authority™),
of the one part,

and

<Full official name of Contractor>
[Legal status/title]®

[Official registration number]*
[Full official address]

[VAT number]®, (“the Contractor”)

of the other part,

have agreed as follows:

CONTRACT TITLE “Fire Alarm System”
Identification number: EuropeAid/129294/D/SUP/XK

Article 1 Subject

1.1 The subject of the framework contract is the supply, installation, commissioning and after-
sales service (maintenance and repair of the system, demonstration and instructions on
system operation) by the Contractor of fire alarm system (see Annex Il and Ill of the
Tender Dossier for the relevant description of the items and the estimated quantities that
MAY be ordered during the duration of the framework contract) in two lots in facilities and
buildings located throughout different EULEX Log bases (Camps) in Kosovo, DDUG6

% Where the contracting party is an individual.
* Where applicable. For individuals, mention their ID card or passport or equivalent document - number
> Except where the contracting party is not VAT registered.

 DDU (Delivered Duty Unpaid - Incoterms 2000 International Chamber of Commerce -

http://www.iccwbo.org/incoterms/id3040/index.html
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1.2

1.3

1.4

1.5

1.6

1.7

Lot 1 Fire Detection System

Lot 2 Aerosol Fire Protection System

The framework contract will be implemented by “purchase orders” i.e. whenever the
Contracting Authority intends to acquire items pursuant to this framework contact, it shall
send a “Purchase Order” to the contractor, specifying the quantities of items to be supplied,
installed and commissioned. Deliveries shall take place in accordance with the terms and
conditions of the special and general conditions, supplemented and/or amended by the
specific terms for each particular delivery as set out in the “purchase orders”.

The quantities estimated and specified in ANNEX Il +I11 are only indicative quantities and
do NOT compel the contracting authority to buy any of them The contracting authority
may at its own discretion purchase fewer or more quantities that those estimated quantities
per item. The overall financial ceiling being the maximum budget available for this
framework contract as expressed in article 3.1 below.

The contractor shall NOT be entitled to compensation and shall NOT be allowed to claim
for changes of the unit prices, in case the contracting authority decides to purchase fewer or
more quantities than the indicative ones specified per item in Annex Il + 11l and/or in case
the contracting authority decides NOT to purchase ANY of these quantities.

The framework contract shall be concluded for a period of 24 (twenty four) months with
effect on the date on which it enters into force, (although the Framework contract may be
terminated at short notice. See article 36 of the special conditions).

The place of acceptance of the supplies shall be EULEX Kosovo Warehouse, Pristina-
Kosovo, the Incoterm applicable shall be DDU (delivered duty unpaid)7 and the time
limits for delivery shall be as follows:

For Lot 1: the Contracting Authority MAY issue a first purchase order with significant
quantities that reprsents the supply, installation and comissioning of approcimately 20 fire
detection systems which shall take place within 180 (one hundred and eighty) days from
the reception by the contractor of a Purchase Order placed by the Contracting Authority.

Whereas the time limits for the delivery, installation and commissioning of an individual
“purchase order”’shall be within 60 (sixty) days from the reception by the contractor of a
Purchase Order placed by the Contracting Authority.

For Lot 2: The time limits for the delivery, installation and commissioning shall be 60
(sixty) days from the reception by the contractor of a Purchase Order placed by the
Contracting Authority.

The Contractor shall comply strictly with the terms of the Special Conditions and the
technical annex.

Article 2 Origin

The rule of origin has been derogated.

Article 3 Price

3.1

The price of the supplies shall be that shown on the financial offer (specimen in Annex 1V).
The sum of all payments shall not exceed the maximum budgetary sum of <maximum
budget amount >.

7" DDU (Delivered Duty Unpaid) - Incoterms 2000 International Chamber of Commerce -
http://www.iccwbo.org/incoterms/id3040/index.html
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3.2 The unit prices referred to in Article 3.1 above shall be the sole remuneration owed by the
Contracting Authority to the Contractor under the framework contract. The unit prices shall
be firm and shall not be subject to revision.

3.3 Payments shall be made in accordance with the General and/or Special Conditions (Articles
26 to 28). Payments shall be made to the bank account of the contractor, with identification
number < ....>.

3.4  Tax and customs arrangements

The contract shall be exempt from all duties and taxes, including VAT. 8
Article 4 Order of precedence of contract documents

The contract is made up of the following documents, in order of precedence:

- the Framework Contract Agreement;
- the Special Conditions
- the General Conditions (Annex I);

- the Technical Specifications (Annex Il [including clarifications before the deadline for
submission of tenders and minutes from the information meeting/site visit];

- the Technical Offer (Annex Il [including clarifications from the tenderer provided
during tender evaluation];

- the budget breakdown (Annex 1V);
- (specified forms and other relevant documents (Annex V);

- The respective purchase order

The various documents making up the contract shall be deemed to be mutually explanatory; in
cases of ambiguity or divergence, they shall prevail in the order in which they appear above.

Done in English in four originals, three originals being for the Contracting Authority and one
original being for the Contractor.

For the Contractor For the Contracting Authority
Name: Name: Yves de Kermabon
Title: Title: Head of EULEX Kosovo
Signature: Signature:

Date: Date:

® EULEX Kosovo is a diplomatic mission and based on UNMIK Executive Decision No 2008/36 of 9
December 2008, it is granted exemption from all customs duties, taxes, and related charges other than
charges for storage, cartage and similar services, on articles for its official use.
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SPECIAL CONDITIONS

CONTENTS

These conditions amplify and supplement, if necessary, the General Conditions governing the
contract. Unless the Special Conditions provide otherwise, those General Conditions remain fully
applicable. The numbering of the Articles of the Special Conditions is not consecutive but follows
the numbering of the Articles of the General Conditions. In exceptional cases, and with the
authorisation of the competent Commission departments, other clauses may be introduced to cover
specific situations.

Article2  Law applicable

2.1 EU law is the law which applies to the contract, complemented, where necessary, by
Belgian law.
2.2 The language used shall be English.

Article 4 Communications

Any written communication relating to this Contract between the Contracting
Authority and/or the Project Manager, on the one hand, and the Contractor on the
other must state the Contract title and identification number, and must be sent by
post, fax, e-mail or by hand.

For the Contracting Authority:

Name: European Union Rule of Law Mission in Kosovo
Attn: Project Manager
Address: European Union Rule of Law Mission in Kosovo

Project Manager
Ndértesa Farmed
“Muharrem Fejza” p.n.
Lagja e Spitalit
10000 Pristina, Kosovo

Telephone:
Fax:

For the Contractor:

Name:
Address:
Telephone:

Fax:

e-mail:
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Article 10

Article 11

Article 12

Article 14

Article 16

Article 18

18.1

18.2

18.3

Article 19

19.1

2010

Origin
The rule of origin has been derogated.
Performance guarantee

The amount of the performance guarantee shall be 5 % of the Contract Value and
the part in respect of after sales service including any amounts stipulated in addenda
to the contract.

The performance guarantee shall continue to remain valid until the commercial
warranty period for the supplies of the final partial delivery has expired.

Insurance
The contractor shall insure for replacement value of the goods until delivery.
Contractor’s drawings

The contractor shall provide the Contracting Authorities with full drawings prior to
any installation undertaken and after the receipt of the relevant purchase order.

Tax and customs arrangements

For supplies manufactured locally, all internal fiscal charges applicable to their
manufacture, including VAT, shall be excluded.

For supplies to be imported into the country of the Contracting Authority, all duties
and taxes applicable to their importation, including VAT shall be excluded.

Whatever the origin of the supplies, the contract shall be exempt from stamp and
registration duties.

Commencement order

The framework contract shall enter into force on the day of its signature by both
parties.

The framework contract will be implemented by means of “purchase orders” which
implementation date (governing the delivery period of spare parts or the performance
of the ancillary services) will start on the date of reception by the Contractor of the
“purchase order”.

Under no circumstances may purchase orders be placed before the date on which the
framework contract enters into force and/or after the framework contract expires.

Period of Implementation of the tasks

The framework contract shall be concluded for a period of 24 (twenty four) months
with effect on the date on which it enters into force (although the Framework
contract may be terminated at short notice. See article 36 of the special conditions of
the draft contract).

The Contracting Authority may, at its own discretion, extend the contract in duration
up to additonal 24 (twenty four) months by amendment to the present contract
signed by both parties. Such an amendment shall be subject to a negotiated
procedure according to 4.2.4.1 of the Practical Guide to Contract Procedures for EC
external actions. The Contractor gives up the right to withdraw from the contract for
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Article 22

Article 24

Article 25

Article 26

26.1

Article 29

29.1

its entire duration, including possible renewals and guarantees to undertake any
extension requested in accordance with the provisions set out above.

Variations

Provisions of Article 22 of the general conditions related to variations are not
applicable to the present framework contract.

Quiality of supplies

No preliminary technical acceptance is required.

Inspection and testing

Inspection and testing of the alarm system will take place upon installation at
respective location in accordance with Annex Il + 111 of the Contract and Article 25
of the General Conditions.

Methods of payment

Payments shall be made in euro.

Payments shall be authorised and made by the Contracting Authority.

Request for payments or pre-financing shall be made only on the basis of the
amount value of a valid Purchase Order issued by the contracting authority.

In order to obtain payments, the Contractor must forward to the authority referred to
in paragraph 26.1 above:

a) For the 60% pre-financing, in addition to the payment request, the
performance guarantee. If a pre-financing is requested, the Contractor must provide
a financial guarantee for the full amount of the pre-financing payment.

b) For the 40% balance, the invoice(s) in triplicate following provisional
acceptance of the supplies.

Delivery

The place of acceptance of the supplies shall be EULEX Kosovo, and the Incoterm
applicable shall be DDU (delivered duty unpaid)9. The implementation shall run
from the date of reception by the contractor of a “purchase order” issued by the
Contracting Authority.

The time limits for the delivery shall be as follows:

99 DDU (Delivered Duty Unpaid) - Incoterms 2000 International Chamber of Commerce -
http://www.iccwbo.org/incoterms/id3040/index.html
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For Lot 1: the Contracting Authority MAY issue a first purchase order with
significant quantities that reprsents the supply, installation and comissioning of
approcimately 20 fire detection systems which shall take place within 180 (one
hundred and eighty) days from the reception by the contractor of a Purchase Order
placed by the Contracting Authority.

Whereas the time limits for the delivery, installation and commissioning of an
individual “purchase order”shall be within 60 (sixty) days from the reception by the
contractor of a Purchase Order placed by the Contracting Authority.

For Lot 2: The time limits for the delivery, installation and commissioning shall be
60 (sixty) days from the reception by the contractor of a Purchase Order placed by
the Contracting Authority

29.2 The Contractor shall bear all risks relating to the goods until provisional acceptance
at destination. The supplies shall be packaged so as to prevent their damage or
deterioration in transit to their destination.

29.3 The delivery shall take place on a working day and during the normal working hours
of the Contracting Authority’s warehouse; the “working hour schedule”:
Monday-Thursday: 10:00-12:00hrs & 13:00-15:00hrs
Fridays: 9:30-11:30hrs
29.4  Use of Standard European “Euro-Pallets” and other mandatory requirements.
29.4.a. The contractor shall deliver the goods on standard European “Euro-

pallets”. The packaging shall become the property of the recipient subject
to respect for the environment.

29.4.b. Every ‘Euro-Pallet” has to be labelled with its exact content and total
weight.
29.4.c. The maximum load per standard “Euro-pallet” (including the pallet) shall

be up to 400 kg. For new certified pallets the maximum load (including the
pallet) may be up to 1, 2 t maximum.

29.4.d. Height of packing shall be up to maximum 1.6 m.

29.4.e. Items shall be packed into boxes with like items packed together. Every
box should have individual labelling indicating clearly the content, weight
and dimensions, including but not limited to labelling for dangerous goods
in accordance with IATA/ADR dangerous goods labelling and in
accordance with REGULATION (EC) No 1272/2008 of 16 December
2008.

29.4.1. Should the nature of the goods make it impossible to meet a requirement
set under this article 29, variations may be authorised by the Project
manager, following the receipt, before the actual delivery, of a detailed
request letter from the Contractor.

29.4.9. Unless, duly authorised by the Project manager before the actual delivery,
any shipment delivered in violation of the contractual obligations set under
this article 29 will be rejected and remain under the custody and exclusive
responsibility of the contractor or the carrier appointed by it. The
Contractor or carrier shall NOT be entitled to claim for any compensation
or indemnity for loss suffered in case the shipment was rejected by the
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Article 31

Article 32

Article 33

Article 36

36.1

36.2

36.3

Article 40

40.1

2010

Contracting Authority due to the violation of a contractual obligation set
under article 29 of these special conditions.

Provisional acceptance

The Certificate of Provisional Acceptance must be issued using the template in
Annex C11.

Warranty

The Contractor shall warrant that the supplies are new, unused, of the most recent
models and incorporate all recent improvements in design and materials. The
Contractor shall further warrant that none of the supplies have any defect arising
from design, materials or workmanship. This warranty shall remain valid for
maximum 2 (two) years after provisional acceptance.

The commercial warranty as shown in the technical offer must be valid for 2 (two)
years after provisional acceptance.
After-sales service

The Contractor is to assure that will carry out any regular maintenance and
necessary repairs during commercial warranty period as required by Annex 11+l111.

The Contractor shall provide spare parts as required by Annex I1+11l.

The Contractor shall provide demonstration and instructions on system operation to
the Contracting Authorities’ technical staff as required by Annex 11+111.

Termination by the Contracting Authority

The framework contract is of 24 (twenty four) months duration starting from its
signature by both parties. In addition to the grounds for termination defined in the
General Conditions, the Contracting Authority may terminate the contract after
giving 15 days' notice to the Contractor, in case EULEX’s mandate was not to be
prolonged and/or in case of budgetary issues affecting the financing of the project.

In case of termination of the framework contract on such grounds, the Contractor
shall NOT be entitled to claim any indemnity for loss suffered.

The Contractor shall only be entitled to claim for sums owing to it for supplies
already delivered and/or for supplies pending delivery following the receipt by the
Contractor (before the date of notification of the termination of the framework
contract) of a valid purchase order issued by the Contracting Authority.

Settlement of disputes
Any disputes arising out of or relating to this contract which cannot be settled

otherwise shall be referred to the exclusive jurisdiction of the Courts of Brussels
(Belgium) , applying the Belgian Law.
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ANNEX I: GENERAL CONDITIONS

FOR SUPPLY CONTRACTS FINANCED BY THE EUROPEAN UNION OR BY
THE EUROPEAN DEVELOPMENT FUND CONTENT

PRELIMINARY PROVISIONS

Article 1 Definitions

Article 2 Law and language of the contract

Article 3 Order of precedence of contract documents
Article 4 Communications

Article 5 Assignment

Article 6 Subcontracting

OBLIGATIONS OF THE CONTRACTING AUTHORITY
Article 7 Supply of documents

Article 8 Assistance with local regulations
OBLIGATIONS OF THE CONTRACTOR

Article 9 General Obligations

Article 10 Origin

Article 11 Performance guarantee

Article 12 Insurance

Article 13 Programme of implementation of the tasks
Article 14 Contractor's drawings

Article 15 Sufficiency of tender prices

Article 16 Tax and customs arrangements

Article 17 Patents and licences
COMMENCEMENT OF IMPLEMENTATION OF THE TASKS AND DELAYS
Article 18 Commencement order

Article 19 Period of implementation of the tasks
Article 20 Extension of period of implementation of the tasks
Article 21 Delays in implementation of the tasks
Article 22 Variations

MATERIALS AND WORKMANSHIP

Article 24 Quality of supplies

Article 25 Inspection and testing

PAYMENTS

Article 26 General principles

Article 27 Payment to third parties

Article 28 Delayed payments

ACCEPTANCE AND MAINTENANCE

Article 29 Delivery

Article 30 Verification operations

Article 31 Provisional acceptance

Article 32 Warranty obligations

Article 33 After-sales service

Article 34 Final acceptance

BREACH OF CONTRACT AND TERMINATION
Article 35 Breach of contract

Article 36 Termination by the Contracting Authority
Article 37 Termination by the Contractor

Article 38 Force majeure

Article 39 Decease

DISPUTE SETTLEMENT

Article 40 Dispute settlement

ETHICS CLAUSES

Article 41 Ethics clauses

Article 42 Administrative and financial penalties
Article 43 Checks and audits by European Union bodies
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PRELIMINARY PROVISIONS
Article 1 — Definitions

1.1. The headings and titles in these General Conditions shall not be taken as part thereof or be
taken into consideration in the interpretation of the contract.

1.2. Where the context so permits, words in the singular shall be deemed to include the plural and
vice versa, and words in the masculine shall be deemed to include the feminine and vice versa.

1.3. Words designating persons or parties shall include firms and companies and any organization
having legal capacity.

1.4. The definitions of the terms used throughout this General Conditions are laid down in the
"Glossary of terms", annex Al to the Practical Guide to contract procedures for EC external
actions, which forms an integral part of this contract.

Article 2 - Law and language of the contract

2.1. The Special Conditions shall specify the law governing all matters not covered by the contract.
2.2. The contract and all written communications between the parties will be drafted in the
language of the procedure.

Article 3 - Order of precedence of contract documents

3.1. Save where otherwise provided in the special conditions, the contract is made up of the
following documents, in order of precedence:

a) the contract agreement;

b) the Special Conditions;

¢) the General Conditions (Annex I);

d) the Technical Specifications (Annex II) including clarifications before the deadline for
submission of tenders and minutes from the information meeting/site visit;

e) the Technical Offer (Annex IlI), including clarifications from the Contractor provided during
tender evaluation;

f) the budget breakdown (Annex 1V);

g) specified forms and other relevant documents (Annex V)

Addenda have the order of precedence of the document they are modifying.

3.2. The various documents making up the contract shall be deemed to be mutually explanatory; in
cases of ambiguity or divergence, they should be read in the order in which they appear above.

Article 4 — Communications

4.1. Communications between the Contracting Authority and/or the Project Manager on the one
hand, and the Contractor on the other, shall be exclusively in writing. Unless otherwise specified in
the Special Conditions, communications between the Contracting Authority and/or the Project
Manager on the one hand, and the Contractor on the other hand, shall be sent by post, cable, telex,
fax transmission, or delivered by hand, to the addresses designated by the Parties for that purpose.

4.2. If the person sending a communication requires acknowledgement of receipt, he/she shall
indicate this in his communication. Whenever there is a deadline for the receipt of a written
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communication, the sender should ask for an acknowledgement of receipt of his communication. In
any event, the sender shall take all necessary measures to ensure receipt of his communication.

4.3. Wherever the contract provides for the giving or issue of any notice, consent, approval,
certificate or decision, unless otherwise specified such notice, consent, approval, certificate or
decision shall be in writing and the words "notify", "certify", "approve" or "decide" shall be
construed accordingly. Any such consent, approval, certificate or decision shall not unreasonably
be withheld or delayed.

Article 5 — Assignment

5.1. An assignment shall be valid only if it is a written agreement by which the Contractor transfers
his contract or part thereof to a third party.

5.2. The Contractor may not, without the prior written consent of the Contracting Authority, assign
the contract or any part thereof, or any benefit or interest thereunder, except in the following cases:

a) a charge, in favour of the Contractor's bankers, of any monies due or to become due under the
contract; or

b) the assignment to the Contractor's insurers of the Contractor's right to obtain relief against any
other person liable in cases where the insurers have discharged the Contractor's loss or liability.

5.3. For the purpose of Article 5.2, the approval of an assignment by the Contracting Authority
shall not relieve the Contractor of his obligations for the part of the contract already performed or
the part not assigned.

5.4. If the Contractor has assigned his contract without authorisation, the Contracting Authority
may, without giving formal notice thereof, apply as of right the sanctions for breach of contract
provided for in Article 35 and 36.

5.5. Assignees must satisfy the eligibility criteria applicable for the award of the contract and they
can not be in any of the situations excluding them from participating in contracts which are listed in
Section 2.3.3 of the Practical Guide to contract procedure for EC external actions.

Article 6 — Subcontracting

6.1. A subcontract shall be valid only if it is a written agreement by which the Contractor entrusts
implementation of a part of the tasks to a third party.

6.2. The Contractor shall not subcontract without the prior written authorisation of the Contracting
Authority. The elements of the contract to be subcontracted and the identity of the subcontractors
shall be notified to the Contracting Authority. The Contracting Authority shall notify the
Contractor of its decision within 30 days of receiving the notification, stating its reasons if
authorisation is withheld.

6.3. Subcontractors must satisfy the eligibility criteria applicable for the award of the contract and
they can not be in any of the situations excluding them from participating in contracts which are
listed in Section 2.3.3 of the Practical Guide to contract procedure for EC external actions.

6.4. The Contracting Authority recognises no contractual link between itself and the
subcontractors.

6.5. The Contractor shall be responsible for the acts, defaults and negligence of his subcontractors
and their agents or employees, as if they were the acts, defaults or negligence of the Contractor, his
agents or employees. The approval by the Contracting Authority of the subcontracting of any part
of the contract or of the subcontractor shall not relieve the Contractor of any of his obligations
under the contract.
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6.6. If a subcontractor has undertaken any continuing obligation extending for a period exceeding
that of the warranty period under the contract towards the Contractor in respect of the supplies
provided by the subcontractor, the Contractor must, at any time after the expiration of the warranty
period, transfer immediately to the Contracting Authority, at the Contracting Authority's request
and cost, the benefit of such obligation for the unexpired duration thereof.

6.7. If the Contractor enters into a subcontract without approval, the Contracting Authority may,
without giving formal notice thereof, apply as of right the sanctions for breach of contract provided
for in Article 35.

OBLIGATIONS OF THE CONTRACTING AUTHORITY

Article 7 - Supply of documents

7.1. If necessary, within 30 days of the signing of the contract, the Project Manager shall, where
necessary, provide the Contractor, free of charge, with a copy of the drawings prepared for the
implementation of the tasks and a copy of the specifications and other contract documents. The
Contractor may purchase additional copies of these drawings, specifications and other documents,
in so far as they are available. Upon the issue of the warranty certificate, or upon final acceptance,
the Contractor shall return to the Project Manager all drawings, specifications and other contract
documents.

7.2. Unless it is necessary for the purposes of the contract, the drawings, specifications and other
documents provided by the Project Manager shall not be used or communicated to a third party by
the Contractor without the prior consent of the Project Manager.

7.3. The Project Manager shall have authority to issue to the Contractor administrative orders
incorporating such supplementary documents and instructions as are necessary for the proper
execution of the contract and the remedying of any defects therein.

7.4. The special conditions must indicate the procedure used, if necessary, by the Contracting
Authority and the Project Manager to approve drawings and other documents provided by the
Contractor.

Article 8 - Assistance with local regulations

8.1. The Contractor may request the assistance of the Contracting Authority in obtaining copies of
laws, regulations and information on local customs, orders or bye-laws of the country where the
supplies are to be delivered which may affect the Contractor in the performance of his obligations
under the contract. The Contracting Authority may provide the assistance requested to the
Contractor at the Contractor's cost.

8.2. If necessary, the Contractor shall duly notify the Contracting Authority of details of the
supplies so that the Contracting Authority can obtain the requisite permits or import licences.

8.3. If necessary, the Contracting Authority will undertake to obtain, in accordance with the Special
Conditions, the requisite permits or import licences within a reasonable period, taking account of
the implementation dates for the tasks.

8.4. Subject to the provisions of the laws and regulations on foreign labour of the states in which
the supplies are to be delivered, the Contracting Authority shall make every effort to help the
Contractor obtain all the visas and permits required for the personnel whose services the Contractor
and the Contracting Authority consider necessary and residence permits for their families.

OBLIGATIONS OF THE CONTRACTOR
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Article 9 - General Obligations

9.1. The Contractor shall implement the contract with due care and diligence including, where
specified, the design, manufacture, delivery to site, erecting, testing and commissioning of the
supplies and carrying out of any other work including the remedying of any defects in the supplies.
The Contractor shall also provide all necessary equipment, supervision, labour and facilities
required for the implementation of the tasks.

9.2. Contractor considers that the requirement of an administrative order goes beyond the scope of
the contract, it shall, on pain of breach of contract, notify the Project Manager thereof, giving his
reasons, within 30 days of receipt of the order. Execution of the administrative order shall not be
suspended because of this notice.

9.3. For matters not governed by the contract, the Contractor shall respect and abide by all laws and
regulations in force according to article 2 of the Special Conditions and shall ensure that his
personnel, their dependants, and his local employees also respect and abide by all such laws and
regulations. The Contractor shall indemnify the Contracting Authority against any claims and
proceedings arising from any infringement by the Contractor, his employees and their dependants
of such laws and regulations. The Contractor shall respect internationally agreed core labour
standards, e.g. the ILO core labour standards, conventions on freedom of association and collective
bargaining, elimination of forced and compulsory labour, elimination of discrimination in respect
of employment and occupation, and the abolition of child labour.

9.4. The Contractor shall treat all documents and information received in connection with the
contract as private and confidential. He shall not, save in so far as may be necessary for the
purposes of the contract's execution, publish or disclose any particulars of the contract without the
prior consent in writing of the Contracting Authority or the Project Manager. If any disagreement
arises as to the necessity for any publication or disclosure for the purpose of the contract, the
decision of the Contracting Authority shall be final.

9.5. If the Contractor is a joint venture or consortium of two or more persons, all such persons shall
be jointly and severally bound to fulfil the terms of the contract according to the law of the state of
the Contracting Authority and shall, at the request of the Contracting Authority, designate one of
such persons to act as leader with authority to bind the joint venture or consortium. The
composition of the joint venture or consortium shall not be altered without the prior consent in
writing of the Contracting Authority.

9.6. Save where the European Commission requests or agrees otherwise, the Contractor shall take
the necessary measures to ensure the visibility of the European Union financing or cofinancing.

These measures must comply with the rules in the Communication and Visibility Manual for EU
External Actions published by the European Commission.

Article 10 - Origin

10.1. Save where otherwise provided for in the Special Conditions, supplies must originate in a
Member State of the European Union or in an eligible country as stated in the invitation to tender.

10.2. The Contractor must certify that the goods tendered comply with this requirement, specifying
their countries of origin. He may be required to provide more detailed information in this respect.

10.3. The Contractor shall present an official certificate of origin on provisional acceptance. Failure
to comply with this obligation shall lead, after formal notice, to termination of the contract.

Article 11 - Performance guarantee
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11.1. The Contractor shall, together with the return of the countersigned contract, furnish the
Contracting Authority with a guarantee for the full and proper execution of the contract. The
amount of the guarantee shall be specified in the Special Conditions. It shall be in the range of 5
and 10% of the amount of the contract price, including any amounts stipulated in addenda to the
contract.

11.2. The performance guarantee shall be held against payment to the Contracting Authority for
any loss resulting from the Contractor's failure to perform his contractual obligations fully and

properly.

11.3. The performance guarantee shall be in the format given in Annex V and may be provided in
the form of a bank guarantee, a banker's draft, a certified cheque, a bond provided by an insurance
and/or bonding company or an irrevocable letter of credit.

11.4. The performance guarantee shall be denominated in the currency in which the contract is
payable. No payments shall be made in favour of the Contractor prior to the provision of the
guarantee. The guarantee shall continue to remain valid until the contract has been fully and
properly performed.

11.5. During the execution of the contract, if the natural or legal person providing the guarantee is
not able to abide by his commitments, the guarantee shall cease to be valid. The Contracting
Authority shall give formal notice to the Contractor to provide a new guarantee on the same terms
as the previous one. Should the Contractor fail to provide a new guarantee, the Contracting
Authority may terminate the contract. Before so doing, the Contracting Authority shall send a
registered letter with acknowledgement of receipt, which shall set a new deadline of no less than 15
days from the day of delivery of the letter.

11.6. The Contracting Authority shall demand payment from the guarantee of all sums for which
the guarantor is liable under the guarantee due to the Contractor's default under the contract, in
accordance with the terms of the guarantee and up to the value thereof. The guarantor shall, without
delay, pay those sums upon demand from the Contracting Authority and may not raise any
objection for any reason whatsoever. Before making any claim under the performance guarantee,
the Contracting Authority shall notify the Contractor stating the nature of the default in respect of
which the claim is to be made.

11.7. Except for such part as may be specified in the Special Conditions in respect of after-sales
service, the performance guarantee shall be released within 45 days of the issue of the final
acceptance certificate.

Article 12 - Insurance

12.1. An insurance policy may be required to cover the carriage of supplies; the conditions of this
insurance policy may be specified in Article 12 of the Special Conditions, which may also specify
other types of insurance to be taken out by the Contractor.

12.2. Notwithstanding the Contractor's insurance obligations under Article 12.1, the Contractor
shall bear sole liability for, and indemnify the Contracting Authority and the Project Manager
against, any claims by third parties for damage to property or personal injuries arising from the
execution of the contract by the Contractor, his subcontractors and their employees.

Article 13 - Programme of implementation of the tasks

13.1. If the Special Conditions so require, the Contractor shall submit a programme of
implementation of the tasks for the approval of the Project Manager. The programme shall contain
at least the following:

a) the order in which the Contractor proposes to perform the contract including design,
manufacture, delivery to place of receipt, installation, testing and commissioning;
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b) the deadlines for submission and approval of the drawings;

¢) a general description of the methods which the Contractor proposes to adopt for executing the
contract; and

d) such further details and information as the Project Manager may reasonably require.

13.2. The Special Conditions shall specify the time limit within which the programme of
implementation of the tasks must be submitted to the Project Manager for approval. They may set
time limits within which the Contractor must submit all or part of the detailed drawings, documents
and items. They shall also state the deadline for the Project Manager's approval or acceptance of
the programme of implementation, detailed drawings, documents and items. The approval of the
programme by the Project Manager shall not relieve the Contractor of any of his obligations under
the contract.

13.3. No material alteration to the programme shall be made without the approval of the Project
Manager. If, however, the progress of the implementation of the tasks does not conform to the
programme, the Project Manager may instruct the Contractor to revise the programme and submit
the revised programme to him/her for approval.

Article 14 - Contractor's drawings

14.1. If the Special Conditions so provide, the Contractor shall submit to the Project Manager for
approval:

a) the drawings, documents, samples and/or models, according to the time limits and procedures
laid down in the Special Conditions;

b) such drawings as the Project Manager may reasonably require for the implementation of the
tasks.

14.2. If the Project Manager fails to notify his decision of approval referred to in Article 14.1
within the deadlines referred to in the contract or the approved programme of implementation of
the tasks, such drawings, documents, samples or models shall be deemed to be approved on expiry
of the deadlines. If no deadline is specified, they shall be deemed to be approved 30 days after
receipt.

14.3. Approved drawings, documents, samples and models shall be signed or otherwise identified
by the Project Manager and may only be departed from on the Project Manager's instructions. Any
of the Contractor's drawings, documents, samples or models which the Project Manager refuses to
approve shall immediately be modified to meet the requirements of the Project Manager and
resubmitted by the Contractor for approval.

14.4. The Contractor shall supply additional copies of approved drawings in the form and numbers
stated in the contract or in subsequent administrative orders.

14.5. The approval of the drawings, documents, samples or models by the Project Manager shall
not relieve the Contractor from any of his obligations under the contract.

14.6. The Project Manager shall have the right to inspect all drawings, documents, samples or
models relating to the contract at the Contractor's premises at all reasonable times.

14.7. Before provisional acceptance of the supplies, the Contractor shall supply operation and
maintenance manuals together with drawings, which shall be in such detail as will enable the
Project Manager to operate, maintain, adjust and repair all parts of the supplies. Unless otherwise
stated in the Special Conditions, the manuals and drawings shall be in the language of the contract
and in such forms and numbers as stated in the contract. The supplies shall not be considered
completed for the purpose of provisional acceptance until such manuals and drawings have been
supplied to the Contracting Authority.

Article 15 - Sufficiency of tender prices
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15.1. Subject to any provisions which may be laid down in the Special Conditions, the Contractor
shall be deemed to have satisfied himself before submitting his tender as to the correctness and
sufficiency of the tender and to have taken account of all that is required for the full and proper
implementation of the tasks and to have included in his rates and prices all costs related to the
supplies, in particular

a) the costs of transport;

b) the costs of handling, packing, loading, unloading, transit, delivery, unpacking, checking,
insurance and other administrative costs in connection with the supplies. The packaging shall be
the property of the Contracting Authority unless otherwise provided in the Special Conditions;

c¢) the cost of documents relating to the supplies where such documents are required by the
Contracting Authority;

d) execution and supervision of on-site assembly and/or commissioning of the delivered supplies;
e) furnishing of tools required for assembly and/or maintenance of the delivered supplies;

f) furnishing of detailed operation and maintenance manuals for each unit of the delivered supplies,
as specified in the contract;

g) supervision or maintenance and/or repair of the supplies, for a period of time stated in the
contract, with the stipulation that this service shall not release the Contractor from any warranty
obligations under the contract;

h) training of the Contracting Authority's personnel, at the Contractor's factory and/or elsewhere as
specified in the contract.

15.2. Since the Contractor is deemed to have determined its prices on the basis of its own
calculations, operations and estimates, it shall, at no additional charge, carry out any work that is
the subject of any item in its tender for which its indicates neither a unit price nor a lump sum.

Article 16 - Tax and customs arrangements
Provisions regarding tax and customs arrangements are laid down in the Special Conditions.

Article 17 - Patents and licences

Save where otherwise provided in the Special Conditions, the Contractor shall indemnify the
Contracting Authority and the Project Manager against any claim resulting from the use as
specified in the contract of patents, licences, drawings, models, or brand or trade marks, unless
such infringement results from compliance with the design or specification provided by the
Contracting Authority and/or the Project Manager.

COMMENCEMENT OF IMPLEMENTATION OF THE TASKS AND
DELAYS

Article 18 - Commencement order

18.1. The Contracting Authority shall fix the date on which implementation of the tasks is to
commence and advise the Contractor thereof either in the notice of award of the contract or by
administrative order issued by the Project Manager.

18.2. Save where the Parties agree otherwise, implementation of the tasks shall begin no later than
90 days after notification of award of contract. After that date the Contractor shall be entitled not to
implement the contract and to obtain its termination or compensation for the damage it has
suffered. The Contractor shall forfeit this right unless it exercises it within 30 days of the expiry of
the 90-day period.

Article 19 - Period of implementation of the tasks
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19.1. The period of implementation of tasks shall commence on the date fixed in accordance with
Article 18 and shall be as stated in the contract, without prejudice to extensions of the period which
may be granted under Aurticle 20.

19.2. If provision is made for distinct periods of implementation of the tasks for separate lots, in
cases where one Contractor is awarded more than one lot per contract, the periods of
implementation of the tasks for the separate lots will not be accumulated.

Article 20 - Extension of period of implementation of the tasks

20.1. The Contractor may request an extension to the period of implementation of the tasks if his
implementation of the contract is delayed, or expected to be delayed, for any of the following
reasons:

a) extra or additional supplies ordered by the Contracting Authority;

b) exceptional weather conditions in the country of the Contracting Authority which may affect
installation or erection of the supplies;

¢) physical obstructions or conditions which may affect delivery of the supplies, which could not
reasonably have been foreseen by a competent contractor;

d) administrative orders affecting the date of completion other than those arising from the
Contractor's default;

e) failure of the Contracting Authority to fulfil its obligations under the contract;

f) any suspension of the delivery and/or installation of the supplies which is not due to the
Contractor's default;

g) force majeure;

h) any other causes referred to in these General Conditions which are not due to the Contractor's
default.

20.2. Within 15 days of realising that a delay might occur, the Contractor shall notify the Project
Manager of his intention to make a request for extension of the period of implementation of the
tasks to which it considers himself entitled and, save where otherwise agreed between the
Contractor and the Project Manager, within 30 days provide the Project Manager with
comprehensive details so that the request can be examined.

20.3. Within 30 days the Project Manager shall, by written notice to the Contractor after due
consultation with the Contracting Authority and, where appropriate, the Contractor, grant such
extension of the period of implementation of the tasks as may be justified, either prospectively or
retrospectively, or inform the Contractor that it is not entitled to an extension.

Article 21 - Delays in implementation of the tasks

21.1. If the Contractor fails under his own responsibility to deliver any or all of the goods or
perform the services within the time limit(s) specified in the contract, the Contracting Authority
shall, without formal notice and without prejudice to its other remedies under the contract, be
entitled, for every day which shall elapse between the expiry of the implementation period of the
tasks and the actual date of completion, to liquidated damages equal to 5/1000 of the value of the
undelivered supplies to a maximum of 15% of the total value of the contract.

21.2. If the non-delivery of any of the goods prevents the normal use of the supplies as a whole, the
liquidated damages provided for in paragraph 21.1 shall be calculated on the basis of the total
contract value.

21.3. If the Contracting Authority has become entitled to claim at least 15% of the contract value it
may, after giving written notice to the Contractor:

- seize the performance guarantee;

- terminate the contract, in which case the Contractor will have no right to compensation; and
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- enter into a contract with a third party for the provision of the balance of the supplies. The
Contractor shall not be paid for this part of the contract. The Contractor shall also be liable for the
additional costs and damages caused by his failure.

Article 22 - VVariations

22.1. Subject to the limits set in the Practical Guide to contract procedures for EC external actions,
the Contracting Authority reserves the right, to vary the quantities as stated in the Special
Conditions. The total value of the supplies may not rise or fall as a result of the variation in the
quantities by more than 25% of the tender price. The unit prices used in the tender shall be
applicable to the quantities procured under the variation. Substantial modifications to the contract,
including modifications to the total contract amount, must be made by means of an addendum.

22.2. The Project Manager shall have the power to order any variation to any part of the supplies
necessary for the proper completion and/or functioning of the supplies. Such variations may
include additions, omissions, substitutions, changes in quality, quantity, form, character, kind, as
well as drawings, designs or specifications where the supplies are to be specifically manufactured
for the Contracting Authority, method of shipment or packing, place of delivery, and in the
specified sequence, method or timing of implementation of the tasks. No order for a variation may
result in the invalidation of the contract, but the financial effect of any such variation shall be
valued in accordance with Article 22.6.

22.3. No variation shall be made except by administrative order, subject to the following
provisions:

a) if, for whatever reason, the Project Manager believes it necessary to give an order orally, he/she
shall confirm the order by an administrative order as soon as possible;

b) if the Contractor confirms in writing an oral order given for the purpose of Article 22.3.a and the
confirmation is not contradicted in writing forthwith by the Project Manager, an administrative
order shall be deemed to have been issued for the variation;

c) an administrative order for a variation shall not be required when increasing or decreasing the
quantity of any work because the estimates in the budget breakdown were too high or too low.

22.4. Save where Article 22.2 provides otherwise, prior to issuing an administrative order for a
variation, the Project Manager shall notify the Contractor of the nature and form of that variation.
As soon as possible, after receiving such notice, the Contractor shall submit to the Project Manager
a proposal containing:

- a description of the tasks, if any, to be performed or the measures to be taken and a programme of
implementation of the tasks;

- any necessary modifications to the programme of implementation of the tasks or to any of the
Contractor's obligations under the contract;

- any adjustment to the contract price in accordance with the rules set out in Article 22.

22.5. Following the receipt of the Contractor's submission referred to in Article 22.4, the Project
Manager shall, after due consultation with the Contracting Authority and, where appropriate, the
Contractor, decide as soon as possible whether or not the variation should be carried out. If the
Project Manager decides that the variation is to be carried out, he/she shall issue an administrative
order stating that the variation is to be made at the prices and under the conditions given in the
Contractor's submission referred to in Article 22.4 or as modified by the Project Manager in
accordance with Article 22.6.

22.6. The prices for all variations ordered by the Project Manager in accordance with Articles 22.3
and 22.5 shall be ascertained by the Project Manager in accordance with the following principles:

- where the task is of similar character and implemented under similar conditions to an item priced
in the budget breakdown, it shall be valued at such rates and prices contained therein;
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- where the task is not of similar character or is not implemented under similar conditions, the rates
and prices in the contract shall be used as the basis for valuation in so far as is reasonable, failing
which a fair valuation shall be made by the Project Manager;

- if the nature or amount of any variation relative to the nature or amount of the whole of the
contract or to any part thereof is such that, in the opinion of the Project Manager, any rate or price
contained in the contract for any item of work is by reason of such variation rendered unreasonable,
then the Project Manager shall fix such rate or price as he/she thinks reasonable and proper in the
circumstances;

- where a variation is necessitated by a default or breach of contract by the Contractor, any
additional cost attributable to such variation shall be borne by the Contractor.

22.7. On receipt of the administrative order requesting the variation, the Contractor shall proceed to
carry out the variation and be bound by that order in so doing as if such variation were stated in the
contract. The supplies shall not be delayed pending the granting of any extension of
implementation period of tasks or adjustment to the contract price. Where the order for a variation
precedes the adjustment to the contract price, the Contractor shall keep records of the costs of
undertaking the variation and of the time expended thereon. Such records shall be open to
inspection by the Project Manager at all reasonable times.

22.8. Contractual variations not covered by an administrative order must be formalised through an
addendum to the contract signed by all parties. Changes of address or bank account may simply be
notified in writing by the Contractor to the Contracting Authority. Any contractual variations must
respect the general principles defined in the Practical Guide to contract procedures for EC external
actions.

Article 23 - Suspension

23.1. The Project Manager may, by administrative order, at any time, instruct the Contractor to
suspend:

a) the manufacture of the supplies; or

b) the delivery of supplies to the place of acceptance at the time specified for delivery in the
programme of implementation of the tasks or, if no time specified, at the time appropriate for it to
be delivered; or

c) the installation of the supplies which have been delivered to the place of acceptance.

23.2. The Contractor shall, during suspension, protect and secure the supplies affected at the
Contractor's warehouse or elsewhere, against any deterioration, loss or damage to the extent
possible and as instructed by the Project Manager, even if supplies have been delivered to the place
of acceptance in accordance with the contract but their installation has been suspended by the
Project Manager.

23.3. Additional expenses incurred in connection with such protective measure shall be added to
the contract price. The Contractor shall not be paid any additional expenses if the suspension is:

a) dealt with differently in the contract; or

b) necessary by reason of normal climatic conditions at the place of acceptance; or

C) necessary owing to some default of the Contractor; or

d) necessary for the safety or the proper execution of the contract or any part thereof insofar as such
necessity does not arise from any act or default by the Project Manager or the Contracting
Authority.

23.4. The Contractor shall not be entitled to such additions to the contract price unless it notifies
the Project Manager, within 30 days of receiving the order to suspend progress of delivery, of his
intention to make a claim for them.
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23.5. The Project Manager, after consultation with the Contracting Authority and the Contractor,
shall determine such extra payment and/or extension of the period of implementation of the tasks to
be made to the Contractor in respect of such claim as shall, in the opinion of the Project Manager,
be fair and reasonable.

23.6. If the period of suspension exceeds 180 days, and the suspension is not due to the
Contractor's default, the Contractor may, by notice to the Project Manager, request to proceed with
the supplies within 30 days, or terminate the contract.

23.7. Where the award procedure or implementation of the contract is vitiated by substantial errors
or irregularities or by fraud, the Contracting Authority shall suspend execution of the contract.
Where such errors, irregularities or fraud are attributable to the Contractor, the Contracting
Authority may also refuse to make payments or may recover monies already paid, in proportion to
the seriousness of the errors, irregularities or fraud. The Contracting Authority may also suspend
payments in cases where there are suspected or established errors, irregularities or fraud committed
by the Contractor in the performance of another contract funded by the general budget of the
European Union or by budgets managed by it or by EDF, which are likely to affect the performance
of the present contract.

23.8. The purpose of suspending the contract shall be to verify whether presumed substantial errors
and irregularities or fraud have actually occurred. If they are not confirmed, implementation of the
contract shall resume as soon as possible. A substantial error or irregularity shall be any
infringement of a contract or regulatory provision resulting from an act or an omission that causes
or might cause a loss to the EU budget or EDF

MATERIALS AND WORKMANSHIP

Article 24 - Quality of supplies

24.1. The supplies must in all respects satisfy the technical specifications laid down in the contract
and conform in all respects to the drawings, surveys, models, samples, patterns and other
requirements in the contract, which must be held at the disposal of the Contracting Authority or the
Project Manager for the purposes of identification throughout the period of execution.

24.2. Any preliminary technical acceptance stipulated in the Special Conditions should be the
subject of a request sent by the Contractor to the Project Manager. The request shall specify the
materials, items and samples submitted for such acceptance according to the contract and indicate
the lot number and the place where acceptance is to take place, as appropriate. The materials, items
and samples specified in the request must be certified by the Project Manager as meeting the
requirements for such acceptance prior to their incorporation in the supplies.

24.3. Even if materials or items to be incorporated in the supplies or in the manufacture of
components to be supplied have been technically accepted in this way, they may still be rejected if
a further examination reveals defects or faults, in which case they must immediately be replaced by
the Contractor. The Contractor may be given the opportunity to repair and make good materials and
items which have been rejected, but such materials and items will be accepted for incorporation in
the supplies only if they have been repaired and made good to the satisfaction of the Project
Manager.

Article 25 - Inspection and testing

25.1. The Contractor shall ensure that the supplies are delivered to the place of acceptance in time
to allow the Project Manager to proceed with acceptance of the supplies. The Contractor is deemed
to have fully appreciated the difficulties which it might encounter in this respect, and it shall not be
permitted to advance any grounds for delay.
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25.2. The Project Manager shall be entitled, from time to time, to inspect, examine, measure and
test the components, materials and workmanship, and check the progress of preparation, fabrication
or manufacture of anything being prepared, fabricated or manufactured for delivery under the
contract, in order to establish whether the components, materials and workmanship are of the
requisite quality and quantity. This shall take place at the place of manufacture, fabrication,
preparation or at the place of acceptance or at such other places as may be specified in the Special
Conditions.

25.3. For the purposes of such tests and inspections, the Contractor shall:

a) provide the Project Manager, temporarily and free of charge, with such assistance, test samples
or parts, machines, equipment, tools, labour, materials, drawings and production data as are
normally required for inspection and testing;

b) agree, with the Project Manager, the time and place for tests;

c) give the Project Manager access at all reasonable times to the place where the tests are to be
carried out.

25.4. If the Project Manager is not present on the date agreed for tests, the Contractor may, unless
otherwise instructed by the Project Manager, proceed with the tests, which shall be deemed to have
been made in the Project Manager's presence. The Contractor shall immediately send duly certified
copies of the test results to the Project Manager, who shall, if he/she has not attended the test, be
bound by the test results.

25.5. When components and materials have passed the above-mentioned tests, the Project Manager
shall notify the Contractor or endorse the Contractor's certificate to that effect.

25.6. If the Project Manager and the Contractor disagree on the test results, each shall state his
views to the other within 15 days of such disagreement. The Project Manager or the Contractor
may require such tests to be repeated on the same terms and conditions or, if either Party so
requests, by an expert selected by common consent. All test reports shall be submitted to the
Project Manager, who shall communicate the results of these tests without delay to the Contractor.
The results of retesting shall be conclusive. The cost of retesting shall be borne by the Party whose
views are proved wrong by the retesting.

25.7. In the performance of their duties, the Project Manager and any person authorised by him/her
shall not disclose to unauthorised persons information concerning the undertaking's methods of
manufacture and operation obtained through inspection and testing.

PAYMENTS

Article 26 - General principles

26.1. Payments shall be made in euro or national currency. The Special Conditions shall lay down
the administrative or technical conditions governing payments of pre-financing, interim and/or final
payments made in accordance with the General Conditions. Where payment is in the national
currency, it shall be converted into euro at the rate published on the Infor-Euro on the first working
day of the month in which the payment is made.

26.2. Payments due by the Contracting Authority shall be made to the bank account mentioned on
the financial identification form completed by the Contractor. The same form, annexed to the
payment request, must be used to report changes of bank account.

26.3. Sums due shall be paid within no more than 45 days from the date on which an admissible
payment request is registered by the competent department specified in the Special Conditions. The
date of payment shall be the date on which the institution's account is debited. The payment request
shall not be admissible if one or more essential requirements are not met.
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26.4. The 45-day period may be suspended by notifying the Contractor that the payment request
cannot be fulfilled because the sum is not due, because appropriate substantiating documents have
not been provided or because there is evidence that the expenditure might not be eligible. In the
latter case, an inspection may be carried out on the spot for the purpose of further checks. The
Contractor shall provide clarifications, modifications or further information within 30 days of being
asked to do so. The payment period shall continue to run from the date on which a properly drawn-
up payment request is registered.

26.5. The payments shall be made as follows:

a) 60% of the contract price after the signing of the contract, against provision of the performance
guarantee. If the pre-financing payment exceeds EUR 150.000, or if no proof documents have been
provided for the selection criteria, the Contractor must provide a financial guarantee for the full
amount of the pre-financing payment. This financial guarantee must remain valid until it is released
45 days at the latest after the provisional acceptance of the goods. Where the contractor is a public
body the obligation for a financial guarantee may be waived depending on a risk assessment made;
b) 40% of the contract price, as payment of the balance outstanding, following provisional
acceptance of the supplies;

26.6. Where only part of the supplies have been delivered, the 40% payment due following partial
provisional acceptance shall be calculated on the value of the supplies which have actually been
accepted and the security shall be released accordingly.

26.7. For supplies not covered by a warranty period, the payments listed above shall be aggregated.
The conditions to which the payments of pre-financing, interim and/or final payments are subject,
shall be as stated in the Special Conditions.

26.8. The payment obligations of the EU under this Contract shall cease at most 18 months after
the end of the period of implementation of the tasks, unless the Contract is terminated in
accordance with these General Conditions.

26.9. Unless otherwise stipulated in the Special Conditions, contracts shall be at fixed prices, which
shall not be revised.

26.10. The Contractor undertakes to repay any amounts paid in excess of the final amount due to
the Contracting Authority before the deadline indicated in the debit note which is 45 days from the
issuing of that note. Should the Contractor fail to make repayment within the deadline set by the
Contracting Authority, the Contracting Authority may (unless the Contractor is a government
department or public body of a Member State of the European Union) increase the amounts due by
adding interest:

- at the rediscount rate applied by the central bank of the country of the Contracting Authority if
payments are in the currency of that country;

- at the rate applied by the European Central Bank to its main refinancing transactions in euro, as
published in the Official Journal of the European Union, C series, where payments are in euro, on
the first day of the month in which the time-limit expired, plus seven percentage points. The default
interest shall be incurred over the time which elapses between the date of the payment deadline set
by the Contracting Authority, and the date on which payment is actually made. Any partial
payments shall first cover the interest thus established. Amounts to be repaid to the Contracting
Authority may be offset against amounts of any kind due to the Contractor. This shall not affect the
Parties' right to agree on payment in installments. Bank charges incurred by the repayment of
amounts due to the Contracting Authority shall be borne entirely by the Contractor.

26.11. Where necessary the European Union may as a donor subrogate itself to the Contracting
Authority.
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Article 27 - Payment to third parties

27.1. Orders for payments to third parties may be carried out only after an assignment made in
accordance with Article 5. The Contracting Authority shall be notified of the assignment.

27.2. Notification of beneficiaries of the assignment shall be the sole responsibility of the
Contractor.

27.3. In the event of a legally binding attachment of the property of the Contractor affecting
payments due to it under the contract, and without prejudice to the time limit laid down in the
Special Conditions, the Contracting Authority shall have 30 days, starting from the day on which it
receives notification of the definitive lifting of the obstacle to payment, to resume payments to the
Contractor.

Article 28 - Delayed payments

28.1. The Contracting Authority shall pay the Contractor sums due within 45 days of the date on
which an admissible payment is registered, in accordance with Article 26 of these General
Conditions. This period shall begin to run from the approval of these documents by the competent
department referred to in Article 26 of the Special Conditions. These documents shall be approved
either expressly or tacitly, in the absence of any written reaction in the 45 days following their
receipt accompanied by the requisite documents.

28.2. Once the deadline laid down in Article 28.1 has expired, the Contractor may, within two
months of late payment, claim late-payment interest:

- at the rediscount rate applied by the issuing institution of the country of the Contracting Authority
where payments are in national currency;

- at the rate applied by the European Central Bank to its main refinancing transactions in euro, as
published in the Official Journal of the European Union, C series, where payments are in euro, on
the first day of the month in which the deadline expired, plus seven percentage points.

The late-payment interest shall apply to the time which elapses between the date of the payment
deadline (exclusive) and the date on which the Contracting Authority's account is debited
(inclusive).

28.3. Any default in payment of more than 90 days from the expiry of the period laid down in
Article 28.1 shall entitle the Contractor either not to perform the contract or to terminate it, with 30
days' prior notice to the Contracting Authority and the Project Manager.

ACCEPTANCE AND MAINTENANCE

Article 29 - Delivery

29.1. The Contractor shall deliver the supplies in accordance with the conditions of the contract.
The supplies shall be at the risk of the Contractor until their provisional acceptance.

29.2. The Contractor shall provide such packaging of supplies as is required to prevent their
damage or deterioration in transit to their destination as indicated in the contract. The packaging
shall be sufficient to withstand, without limitation, rough handling, exposure to extreme
temperatures, salt and precipitation during transit and open storage. Package size and weight shall
take into consideration, where appropriate, the remoteness of the final destination of the supplies,
and the possible absence of heavy handling facilities at all points in transit.

29.3. The packaging, marking and documentation inside and outside the packages shall comply
with such requirements as shall be expressly provided for in the Special Conditions, subject to any
variations subsequently ordered by the Project Manager.
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29.4. No supplies shall be shipped or delivered to the place of acceptance until the Contractor has
received a delivery order from the Project Manager. The Contractor shall be responsible for the
delivery at the place of acceptance of all supplies and supplier's equipment required for the purpose
of the contract. If the Project Manager fails either to issue the certificate of provisional acceptance
or to reject the Contractor's application within the period of 30 days, he/she shall be deemed to
have issued the certificate on the last day of that period.

29.5. Each delivery must be accompanied by a statement drawn up by the Contractor. This
statement shall be as specified in the Special Conditions.

29.6. Each package shall be clearly marked in accordance with the Special Conditions.

29.7. Delivery shall be deemed to have been made when there is written evidence available to both
Parties that delivery of the supplies has taken place in accordance with the terms of the contract,
and the invoice(s) and all such other documentation specified in the Special Conditions, have been
submitted to the Contracting Authority. Where the supplies are delivered to an establishment of the
Contracting Authority, the latter shall bear the responsibility of bailee, in accordance with the
requirements of the law applicable to the contract, during the time which elapses between delivery
for storage and acceptance.

Article 30 - Verification operations

30.1. The supplies shall not be accepted until the prescribed verifications and tests have been
carried out at the expense of the Contractor. The inspections and tests may be conducted before
shipment, at the point of delivery and/or at the final destination of the goods.

30.2. The Project Manager shall, during the progress of the delivery of the supplies and before the
supplies are taken over, have the power to order or decide:

a) the removal from the place of acceptance, within such time or times as may be specified in the
order, of any supplies which, in the opinion of the Project Manager, are not in accordance with the
contract;

b) their replacement with proper and suitable supplies;

¢) the removal and proper re-installation, notwithstanding any previous test thereof or interim
payment therefore, of any installation which in respect of materials, workmanship or design for
which the Contractor is responsible, is not, in the opinion of the Project

Manager, in accordance with the contract;

d) that any work done or goods supplied or materials used by the Contractor is or are not in
accordance with the contract, or that the supplies or any portion thereof do not fulfil the
requirements of the contract.

30.3. The Contractor shall, with all speed and at his own expense, make good the defects so
specified. If the Contractor does not comply with such order, the Contracting Authority shall be
entitled to employ other persons to carry out the orders and all expenses consequent thereon or
incidental thereto shall be deducted by the Contracting Authority from any monies due or which
may become due to the Contractor.

30.4. Supplies which are not of the required quality shall be rejected. A special mark may be
applied to the rejected supplies. This shall not be such as to alter them or affect their commercial
value. Rejected supplies shall be removed by the Contractor from the place of acceptance, if the
Project Manager so requires, within a period which the Project Manager shall specify, failing which
they shall be removed as of right at the expense and risk of the Contractor. Any works
incorporating rejected materials shall be rejected.
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30.5. The provisions of Article 30 shall not affect the right of the Contracting Authority to claim
under Article 21, nor shall it in any way release the Contractor from any warranty or other
obligations under the contract.

Article 31 - Provisional acceptance

31.1. The supplies shall be taken over by the Contracting Authority when they have been delivered
in accordance with the contract, have satisfactorily passed the required tests, or have been
commissioned as the case may be, and a certificate of provisional acceptance has been issued or is
deemed to have been issued.

31.2. The Contractor may apply, by notice to the Project Manager, for a certificate of provisional
acceptance when supplies are ready for provisional acceptance. The Project Manager shall within
30 days of receipt of the Contractor's application either:

- issue the certificate of provisional acceptance to the Contractor with a copy to the Contracting
Authority stating, where appropriate, his reservations, and, inter alia, the date on which, in his
opinion, the supplies were completed in accordance with the contract and ready for provisional
acceptance; or

- reject the application, giving his reasons and specifying the action which, in his opinion, is
required of the Contractor for the certificate to be issued.

31.3. Should exceptional circumstances make it impossible to proceed with the acceptance of the
supplies during the period fixed for provisional or final acceptance, a statement certifying such
impossibility shall be drawn up by the Project Manager after consultation, where possible, with the
Contractor. The certificate of acceptance or rejection shall be drawn up within 30 days following
the date on which such impossibility ceases to exist. The Contractor shall not invoke these
circumstances in order to avoid the obligation of presenting the supplies in a state suitable for
acceptance.

31.4. If the Project Manager fails either to issue the certificate of provisional acceptance or to reject
the supplies within the period of 30 days, he/she shall be deemed to have issued the certificate on
the last day of that period, except where the certificate of provisional acceptance is deemed to
constitute a certificate of final acceptance. In this case, Article 34.2 below does not apply. If the
supplies are divided by the contract into lots, the Contractor shall be entitled to apply for a separate
certificate for each lot.

31.5. In case of partial delivery, the Contracting Authority reserves the right to give partial
provisional acceptance.

31.6. Upon provisional acceptance of the supplies, the Contractor shall dismantle and remove
temporary structures and materials no longer required for use in connection with the
implementation of the contract. He shall also remove any litter or obstruction and redress any
change in the condition of the place of acceptance as required by the contract.

Article 32 - Warranty obligations

32.1. The Contractor shall warrant that the supplies are new, unused, of the most recent models and
incorporate all recent improvements in design and materials, unless otherwise provided in the
contract. The Contractor shall further warrant that all supplies shall have no defect arising from
design, materials or workmanship, except insofar as the design or materials are required by the
specifications, or from any act or omission, that may develop under use of the supplies in the
conditions obtaining in the country of the Contracting Authority. This warranty shall remain valid
as specified in the Special Conditions.

32.2. The Contractor shall be responsible for making good any defect in, or damage to, any part of
the supplies which may appear or occur during the warranty period and which:
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a) results from the use of defective materials, faulty workmanship or design of the Contractor; or
b) results from any act or omission of the Contractor during the warranty period; or
c) appears in the course of an inspection made by, or on behalf of, the Contracting Authority.

32.3. The Contractor shall at his own cost make good the defect or damage as soon as practicable.
The warranty period for all items replaced or repaired shall recommence from the date on which
the replacement or repair was made to the satisfaction of the Project Manager. If the contract
provides for partial acceptance, the warranty period shall be extended only for the part of the
supplies affected by the replacement or repair.

32.4. If any such defect appears or such damage occurs during the warranty period, the Contracting
Authority or the Project Manager shall notify the Contractor. If the Contractor fails to remedy a
defect or damage within the time limit stipulated in the notification, the Contracting Authority may:

a) remedy the defect or the damage itself, or employ someone else to carry out the work at the
Contractor's risk and cost, in which case the costs incurred by the Contracting Authority shall be
deducted from monies due to or guarantees held against the Contractor or from both; or

b) terminate the contract.

32.5. In emergencies, where the Contractor cannot be reached immediately or, having been
reached, is unable to take the measures required, the Contracting Authority or the Project Manager
may have the work carried out at the expense of the Contractor. The Contracting Authority or the
Project Manager shall as soon as practicable inform the Contractor of the action taken.

32.6. The warranty obligations shall be stipulated in the Special Conditions and technical
specifications. If the duration of the warranty period is not specified, it shall be 365 days. The
warranty period shall commence on the date of provisional acceptance and may recommence in
accordance with Article 32.3.

Article 33 - After-sales service

An after-sales service, if required by the contract, shall be provided in accordance with the details
stipulated in the Special Conditions. The Contractor shall undertake to carry out or have carried out
the maintenance and repair of supplies and to provide a rapid supply of spare parts. The Special
Conditions may specify that the Contractor must provide any or all of the following materials,
notifications and documents pertaining to spare parts manufactured or distributed by the
Contractor:

a) such spare parts as the Contracting Authority may choose to purchase from the Contractor, it
being understood that this choice shall not release the Contractor from any warranty obligations
under the contract;

b) in the event of termination of production of the spare parts, advance notification to the
Contracting Authority to allow it to procure the parts required and, following such termination,
provision at no cost to the Contracting Authority of the blueprints, drawings and specifications of
the spare parts, if and when requested.

Article 34 - Final acceptance

34.1. Upon expiry of the warranty period or, where there is more than one such period, upon expiry
of the latest period, and when all defects or damage have been rectified, the Project Manager shall
issue the Contractor a final acceptance certificate, with a copy to the Contracting Authority, stating
the date on which the Contractor completed his obligations under the contract to the Project
Manager's satisfaction. The final acceptance certificate shall be issued by the Project Manager
within 30 days of the expiry of the warranty period or as soon as any repairs ordered under Article
32 have been completed to the satisfaction of the Project Manager.
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34.2. The contract shall not be considered to have been performed in full until the final acceptance
certificate has been signed or is deemed to have been signed by the Project Manager.

34.3. Notwithstanding the issue of the final acceptance certificate, the Contractor and the
Contracting Authority shall remain liable for the fulfilment of any obligation incurred under the
contract prior to the issue of the final acceptance certificate which remains unperformed at the time
that final acceptance certificate is issued. The nature and extent of any such obligation shall be
determined by reference to the provisions of the contract.

BREACH OF CONTRACT AND TERMINATION

Article 35 - Breach of contract

35.1. A Party shall be in a breach of contract if it fails to discharge any of its obligations under the
contract.

35.2. Where a breach of contract occurs, the injured Party shall be entitled to the following
remedies:

a) damages; and/or

b) termination of the contract.

35.3. In addition to the above-mentioned measures, damages may be awarded. They may be either:
a) general damages; or
b) liquidated damages.

35.4. Recovery of damages, disbursements or expenses resulting from the application of measures
provided for in this Article shall be effected by deduction from the sums due to the Contractor,
from the deposit, or by payment under the guarantee.

Article 36 - Termination by the Contracting Authority

36.1. The Contracting Authority may, after giving the Contractor seven days' notice, terminate the
contract in any of the following cases:

a) the Contractor substantially fails to perform his obligations under this contract;

b) the Contractor fails to comply within a reasonable time with a notice given by the Project
Manager requiring it to make good any neglect or failure to perform his obligations under the
contract which seriously affects the proper and timely implementation of the tasks;

¢) the Contractor refuses or neglects to carry out administrative orders given by the Project
Manager;

d) the Contractor assigns the contract or subcontracts without the authorisation of the Contracting
Authority;

e) the Contractor is bankrupt or being wound up, is having its affairs administered by the courts,
has entered into an arrangement with creditors, has suspended business activities, is the subject of
proceedings concerning those matters, or is in any analogous situation arising from a similar
procedure provided for in national legislation or regulations;

f) the Contractor has been convicted of an offence concerning professional conduct by a judgment
which has the force of res judicata;

g) the Contractor has been guilty of grave professional misconduct proven by any means which the
Contracting Authority can justify;

h) the Contractor has been the subject of a judgment which has the force of res judicata for fraud,
corruption, involvement in a criminal organisation or any other illegal activity detrimental to the
European Union's financial interests;

i) the Contractor, following another procurement procedure or grant award procedure financed by
the EU budget or EDF has been declared to be in serious breach of contract for failure to perform
its contractual obligations;
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j) any organisational modification occurs involving a change in the legal personality, nature or
control of the Contractor, unless such modification is recorded in an addendum to the contract;

k) any other legal disability hindering implementation of the contract occurs;

1) the Contractor fails to provide the required guarantee or insurance, or if the person providing the
earlier guarantee or insurance required under the present contract is not able to abide by his
commitments;

m) where after the award of the contract, the award procedure or the performance of the contract
prove to have been subject to substantial errors, irregularities or fraud.

36.2. Termination shall be without prejudice to any other rights or powers of the Contracting
Authority and the Contractor under the contract. The Contracting Authority may, thereafter,
conclude any other contract with a third party on behalf of the Contractor. The Contractor's liability
for delay in completion shall immediately cease upon termination without prejudice to any liability
thereunder that may already have occurred.

36.3. The Project Manager shall, upon the issue of the notice of termination of the contract, instruct
the Contractor to take immediate steps to bring the implementation of the tasks to a close in a
prompt and orderly manner and to reduce expenditure to a minimum.

36.4. In the event of termination, the Project Manager shall, as soon as possible and in the presence
of the Contractor or his representatives or having duly summoned them, draw up a report on the
supplies delivered and the work performed and take an inventory of the materials supplied and
unused. A statement shall also be drawn up of monies due to the Contractor and of monies owed by
the Contractor to the Contracting Authority as at the date of termination of the contract.

36.5. The Contracting Authority shall not be obliged to make any further payments to the
Contractor until the supplies are completed, whereupon the Contracting Authority shall be entitled
to recover from the Contractor the extra costs, if any, of providing the supplies or shall pay any
balance due to the Contractor prior to the termination of the contract.

36.6. If the Contracting Authority terminates the contract it shall be entitled to recover from the
Contractor any loss it has suffered under the contractual conditions set out in Article 2 of the
Special Conditions.

36.7. This contract shall be automatically terminated if it has given risen to no payment in the three
years following its signing.

36.8. The Contracting Authority may, at any time and after giving the Contractor seven days'
notice, terminate the contract, in addition to what is already provided for in Article 36.1

36.9. Where the termination is not due to an act or omission of the Contractor, force majeure or
other circumstances beyond the control of the Contracting Authority, the Contractor shall be
entitled to claim in addition to sums owing to it for work already performed, an indemnity for loss
suffered.

Article 37 - Termination by the Contractor

37.1. The Contractor may, after giving 14 days notice to the Contracting Authority, terminate the
contract if the Contracting Authority:

- fails to pay the Contractor the amounts due under any certificate issued by the Project Manager
after the expiry of the deadline stated in the Special Conditions;

- consistently fails to meet its obligations after repeated reminders; or

- suspends the delivery of the supplies, or any part thereof, for more than 180 days, for reasons not
specified in the contract or not attributable to the Contractor.
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37.2. Termination shall be without prejudice to any other rights or powers under the contract of the
Contracting Authority and the Contractor.

37.3. In the event of such termination, the Contracting Authority shall pay the Contractor for any
loss or damage the Contractor may have suffered.

Article 38 - Force majeure

38.1. Neither Party shall be considered to be in default or in breach of its obligations under the
contract if the performance of such obligations is prevented by any event of force majeure arising
after the date of notification of award or the date when the contract becomes effective

38.2. For the purposes of this Article, the term "force majeure" means acts of God, strikes, lockouts
or other industrial disturbances, acts of the public enemy, wars whether declared or not, blockades,
insurrection, riots, epidemics, landslides, earthquakes, storms, lightning, floods, washouts, civil
disturbances, explosions and any other similar unforeseeable events which are beyond the Parties'
control and cannot be overcome by due diligence.

38.3. Notwithstanding the provisions of Articles 21 and 36, the Contractor shall not be liable to
forfeiture of his performance guarantee, liquidated damages or termination for default if, and to the
extent that, his delay in implementation of the tasks or other failure to perform his obligations
under the contract is the result of an event of force majeure. Nor, notwithstanding the provisions of
Acrticles 28 and 37, shall the Contracting Authority be liable for the payment of interest on delayed
payments, for non-implementation of tasks or for termination by the Contractor for default if, and
to the extent that, the Contracting Authority's delay or other failure to perform its obligations is the
result of force majeure.

38.4. If either Party considers that any circumstances of force majeure have occurred which may
affect performance of its obligations, it shall promptly notify the other Party and the Project
Manager, giving details of the nature, the probable duration and the likely effect of the
circumstances. Unless otherwise directed by the Project Manager in writing, the Contractor shall
continue to perform his obligations under the contract as far as is reasonably practicable, and shall
employ every reasonable alternative means to perform any obligations that the event of force
majeure does not prevent it from performing. The Contractor shall not employ such alternative
means unless directed to do so by the Project Manager.

38.5. If the Contractor incurs additional costs in complying with the Project Manager's directions or
using alternative means under Article 38.4, the amount thereof shall be certified by the Project
Manager.

38.6. If circumstances of force majeure have occurred and continue for a period of 180 days then,
notwithstanding any extension of time for completion of the contract that the Contractor may by
reason thereof have been granted, either Party shall be entitled to serve the other with 30 days'
notice to terminate the contract. If, on the expiry of the period of 30 days, the situation of force
majeure still applies, the contract shall be terminated and, by virtue of the law governing the
contract, the Parties shall be released from further execution of the contract.

Article 39 - Decease

39.1. Where the Contractor is a natural person, the contract shall be automatically terminated if that
person dies. However, the Contracting Authority shall examine any proposal made by the heirs or
beneficiaries if they have notified their wish to continue the contract. The decision of the
Contracting Authority shall be notified to those concerned within 30 days of receipt of such
proposal.

39.2. Where the Contractor consists of a number of natural persons and one or more of them die, a
report shall be agreed between the Parties on the progress of the contract, and the Contracting
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Authority shall decide whether to terminate or continue the contract in accordance with the
undertaking given by the survivors and by the heirs or beneficiaries, as the case may be.

39.3. In the cases provided for in Articles 39.1 and 39.2, persons offering to continue to perform
the contract shall notify the Contracting Authority thereof within 15 days of the date of decease.

39.4. Such persons shall be jointly and severally liable for the proper execution of the contract to
the same extent as the original Contractor. Continuation of the contract shall be subject to the rules
relating to establishment of the guarantee provided for in Article 11.

DISPUTE SETTLEMENT

Article 40 - Dispute settlement

40.1. The Parties shall make every effort to settle amicably any dispute relating to the contract
which may arise between them.

40.2. Once a dispute has arisen, a Party shall notify the other Party in writing of the dispute, stating
its position on the dispute and any solution which it envisages, and requesting an amicable
settlement. The other Party shall respond to this request for amicable settlement within 30 days,
stating its position on the dispute. Unless the Parties agree otherwise, the maximum time period
laid down for reaching an amicable settlement shall be 120 days from the date of the notification
requesting such a procedure. Should a Party not agree to the other Party's request for amicable
settlement, should a Party not respond in time to that request or should no amicable settlement be
reached within the maximum time period, the amicable settlement procedure is considered to have
failed.

40.3. In the absence of an amicable settlement, a Party may notify the other Party in writing
requesting a settlement through conciliation by a third person. If the European Commission is not a
Party to the contract, the Commission can accept to intervene as such a conciliator. The other Party
shall respond to the request of conciliation within 30 days. Unless the Parties agree otherwise, the
maximum time period laid down for reaching a settlement through conciliation shall be 120 days
from the notification requesting such a procedure. Should a Party not agree to the other Party's
request for conciliation, should a Party not respond in time to that request or should no settlement
be reached within the maximum time period, the conciliation procedure is considered to have
failed.

40.4. If amicable settlement procedure and, if so requested, the conciliation procedure fails, each
party may refer the dispute to either the decision of a national jurisdiction or arbitration, as
specified in Article 40 of the Special Conditions.

ETHICS CLAUSES

Article 41 - Ethic clauses

41.1. Any attempt by a candidate or tenderer to obtain confidential information, enter into unlawful
agreements with competitors or influence the committee or the Contracting Authority during the
process of examining, clarifying, evaluating and comparing tenders shall lead to the rejection of his
candidacy or tender.

41.2. Without the Contracting Authority's prior written authorisation, a Contractor and his staff or
any other company with which the Contractor is associated or linked may not, even on an ancillary
or subcontracting basis, supply other services, carry out works or supply equipment for the project.

41.3. This prohibition also applies to any other programmes or projects that could, owing to the
nature of the contract, give rise to a conflict of interest on the part of the Contractor.
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41.4. When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is
affected by no potential conflict of interest and has no particular link with other tenderers or parties
involved in the project. Should such a situation arise during execution of the contract, the
Contractor must immediately inform the Contracting Authority.

41.5. The Contractor must at all times act impartially and as a faithful adviser in accordance with
the code of conduct of his profession. He shall refrain from making public statements about the
project or services without the Contracting Authority's prior approval. He may not commit the
Contracting Authority in any way without its prior written consent.

41.6. For the duration of the contract the Contractor and his staff shall respect human rights and
undertake not to offend the political, cultural and religious mores of the beneficiary state.

41.7. The Contractor may accept no payment connected with the contract other than that provided
for therein. The Contractor and his staff must not exercise any activity or receive any advantage
inconsistent with their obligations to the Contracting Authority.

41.8. The Contractor and his staff shall be obliged to maintain professional secrecy for the entire
duration of the contract and after its completion. All reports and documents drawn up or received
by the Contractor shall be confidential.

41.9. The contract shall govern the Parties' use of all reports and documents drawn up, received or
presented by them during the execution of the contract.

41.10. The Contractor shall refrain from any relationship likely to compromise his independence or
that of his staff. If the Contractor ceases to be independent, the Contracting Authority may,
regardless of injury, terminate the contract without further notice and without the Contractor having
any claim to compensation.The Commission reserves the right to suspend or cancel project
financing if corrupt practices of any kind are discovered at any stage of the award process and if the
Contracting Authority fails to take all appropriate measures to remedy the situation. For the
purposes of this provision, "corrupt practices" are the offer of a bribe, gift, gratuity or commission
to any person as an inducement or reward for performing or refraining from any act relating to the
award of a contract or implementation of a contract already concluded with the Contracting
Authority.

41.11. Such unusual commercial expenses are commissions not mentioned in the main contract or
not stemming from a properly concluded contract referring to the main contract, commissions not
paid in return for any actual and legitimate service, commissions remitted to a tax haven,
commissions paid to a recipient who is not clearly identified or commissions paid to a company
which has every appearance of being a front company.

41.12. The Contractor undertakes to supply the Commission on request with all supporting
documents relating to the conditions of the contract's execution. The Commission may carry out
whatever documentary or on-the-spot checks it deems necessary to find evidence in cases of
suspected unusual commercial expenses.

Article 42 - Administrative and financial penalties

42.1. Without prejudice to the application of penalties laid down in the contract, a Contractor who
has been guilty of making false declarations, has made substantial errors or committed irregularities
and fraud, or has been found in serious breach of its contractual obligations, may be excluded from
all contracts and grants financed by the EU budget or EDF for a maximum of five years from the
time when the infringement is established, as confirmed after an adversarial procedure with the
Contractor. The Contractor may present his arguments against this penalty within 30 days of
notification of the penalty by registered letter with acknowledgement of receipt or any equivalent
means. In the absence of any reaction on the part of the Contractor, or of withdrawal of the penalty

2010 Page 46 of 90
EuropeAid/129294/D/SUP/XK_Fire Alarm System



by the Commission within 30 days of receipt of the Contractor's arguments against it, the decision
imposing the penalty shall become enforceable. That period may be increased to ten years in the
event of a repeat offence within five years of the first infringement.

42.2. If the Contractor is found to have seriously failed to meet its contractual obligations, it shall
incur financial penalties representing 2-10% of the total value of the contract in question. That rate
may be increased to 4-20% in the event of a repeat offence within five years of the first
infringement.

42.3. Where, after the award of the contract, the award procedure or the performance of the
contract prove to have been subject to substantial errors, irregularities or fraud, and where this is
attributable to the Contractor, the Contracting Authority may refuse to make payments, may
recover amounts already paid or may terminate all the contracts concluded with this Contractor, in
proportion to the seriousness of the errors, irregularities or fraud.

Article 43 - Checks and audits by European Union bodies

43.1. The Contractor will allow the European Commission, the European Anti-Fraud Office and the
European Court of Auditors to verify, by examining the documents or by means of onthe- spot
checks, the implementation of the project and conduct a full audit, if necessary, on the basis of
supporting documents for the accounts, accounting documents and any other document relevant to
the financing of the project. These inspections may take place up to 7 years after the final payment.

43.2. Furthermore, the Contractor will allow the European Anti-Fraud Office to carry out checks
and verification on the spot in accordance with the procedures set out in the European Union
legislation for the protection of the financial interests of the European Union against fraud and
other irregularities.

43.3. To this end, the Contractor undertakes to give appropriate access to staff or agents of the
European Commission, of the European Anti-Fraud Office and of the European Court of Auditors
to the sites and locations at which the Contract is carried out, including its information systems, as
well as all documents and databases concerning the technical and financial management of the
project and to take all steps to facilitate their work. Access given to agents of the European
Commission, European Anti-Fraud Office and the European Court of Auditors shall be on the basis
of confidentiality with respect to third parties, without prejudice to the obligations of public law to
which they are subject. Documents must be easily accessible and filed so as to facilitate their
examination and the Consultant must inform the Contracting Authority of their precise location.

43.4. The Contractor guarantees that the rights of the European Commission, of the European Anti-
Fraud Office and of the European Court of Auditors to carry out audits, checks and verification will
be equally applicable, under the same conditions and according to the same rules as those set out in
this Article, to any sub-contractor or any other party benefiting from EU or EDF funds.
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ANNEX Il + 1l]: TECHNICAL SPECIFICATIONS + TECHNICAL OFFER

Contract title: Fire Alarm System pl/...

Publication reference: EuropeAid/129294/D/SUP/XK

Column 1-2 should be completed by the Contracting Authority
Column 3-4 should be completed by the tenderer

Column 5 is reserved for the evaluation committee

Annex 11 - the Contractor's technical offer

The tenderers are requested to complete the template on the next pages:

e Column 2 is completed by the Contracting Authority shows the required specifications (not to be modified by the tenderer),
e Column 3 is to be filled in by the tenderer and must detail what is offered (for example the words “compliant” or “yes” are not sufficient)
e Column 4 allows the tenderer to make comments on its proposed supply and to make eventual references to the documentation

The eventual documentation supplied should clearly indicate (highlight, mark) the models offered and the options included, if any, so that the
evaluators can see the exact configuration. Offers that do not permit to identify precisely the models and the specifications may be rejected by the
evaluation committee.

The offer must be clear enough to allow the evaluators to make an easy comparison between the requested specifications and the offered
specifications.



LOT 1: Fire Detection System

. Supply, installation, commissioning, maintenance and all other necessary parts, works, planning, and engineering that might arise to
complete installation of Fire Detection Systems in facilities and buildings located throughout different EULEX Log bases (Camps) in Kosovo.
Offered price should include all of the above mentioned. EULEX Log bases and/or buildings (approximate 30) are located in different main cities
of Kosovo. Each log base must have its own Central Fire Alarm Panel which will connect all fire initiating and alerting devices together from
facilities and other locations spread out through the area. Central fire alarm panels, will be installed in the locations that are going to be monitored
24/7.

Buildings/facilities are of different construction materials (metal, concrete, wood etc.) and different types of occupancies (offices, warehouses,
kitchens etc).

Each location, where Fire Alarm System is to be installed, should have one central "Fire / Smoke Alarm control Panel™, to which all fire, heat &
smoke sensors / detectors in that building or coumpound (group of buildings) should be connected. This fire alarm panel will process all signals
coming from the sensors / detectors, and raise audible and/or visual alarm accordingly.

Because of the size of the camps, and distance between sensors and panel, the installation process can include getting into walls and installing
wires, or installing wires underground. Locations where Fire Alarm System is to be installed are of differnet shape and sizes. Distance between the
Fire Alarm Control Panel and furthest initiating device varies from location to location, in general, approximate distance from the panel to the
furthest initiating device is 500meters.

o General

Fire alarms Specialist Supplier for the design supply and commissioning of the fire alarm systems consisting of fire alarm sounders, manual call
points, heat and smoke detectors and fire alarm panel.

The system shall include all materials, equipment and wiring required to install the complete Fire Detection and Alarm System. The system shall
include but not be limited to one or more control panels, repeater panels, and sensors, call points, audible and visual alarm indicating devices and
relays.

The installation shall include the laying of all cables required for connection of the detection, alarm indicating and other devices along with
connections to the power supply as appropriate to the design. All cabling shall conform to the requirements and recommendations of the Fire
Alarm Control Panel manufacturer. Any openings/chasings in walls, ceilings or floors shall be made good.

o Codes and Standards
All equipment supplied as part of the fire detection system shall conform to the following standards:
EN 54-European Standard for Fire Detection and Alarm Systems for Buildings and
ISO 9001-Manufacturing Quality Management System
The fire detection system shall be designed, installed and commissioned and all elements shall meet the requirements of EN54. The responsible
company should be able to demonstrate their competence to design, install and commission the system.
The equipment manufacturer shall operate a quality management system in accordance with 1SO 9001:2000.
All detection devices shall be independently certified as complying with the relevant EN54 standard. The Fire Alarm Control Panel shall be
independently certified as complying with requirements of EN54 Part 2 (Control and Indication) and EN54 Part 4 (Power Supply).



ltem

Number

Specifications

Specifications Offered (incl.
brand/model)

Notes,
remarks, ref to
documentation

Evaluation
Committee’s
notes

Fire Alarm Control Panel (FACP)
Estimated QTY 30

Supply, installation, commissioning and maintenance
including all other parts necessary for operation for
FACP including such us: diking, trenching, cabling, work
hours, and any other work related, parts to complete the
whole system and spare parts indicated below under this
item must be included in price per unit.

. Functional Description

The FACP shall be the central controller of the complete
system on each location. It shall receive and process
information from the detection devices, provide audible
and visual indication of alarm and other conditions to the
user, automatically initiate alarm response sequences and
provide the user interface for interrogation and user
programming of the system.

Updates to the FACP operating software shall be simple
to undertake and shall not require the use of replaceable
components. The operating program and configuration
memory shall be stored in non-volatile memory and shall
not rely on batteries for retention.

The fire alarm control panel shall be able to be easily
configured to meet the exact detection zone and cause /
effect output requirements of the building.

Operating programs and configuration data shall be
stored in a non-volatile memory and fully configurable
on-site by means of upload/download p.c. configuration
software.

Configuration data shall be retained on a CD for backup
purposes.

The fire alarm control panel shall interrogate each




addressable detection device and provide alarm
indication within 3 seconds of a manual call point
operation and 10 seconds for all other devices.

The fire alarm control panel shall have the ability to
annunciate an alert or pre-alarm condition designed to
give the earliest possible warning of potential fire
condition without raising the full alarm condition. The
fire alarm control panel shall have, as standard,
automatic drift compensation to prevent false alarms due
to detector contamination, and shall give warning when
compensation limits are reached. Operating programs,
configuration data, response sequences etc. shall be in
the English language. The FACP shall provide a user
interface from which; controls can be operated, manual
operations can be carried out, indications are audible
and/or visible and system information can be obtained. It
shall also be capable of unambiguously indicating the
following functional conditions: Quiescent condition,
fire alarm condition, fault warning condition and
disablement condition. Furthermore, the fire alarm
condition shall always be capable of clearly being
indicated without any prior manual intervention at the
FACP. The FACP shall be easy to configure all basic
operating characteristics and variables through the user
interface on the FACP to satisfy the detection zone and
output mapping of the premises. The FACP shall support
up to 400 smoke detectors, 50 heat detectors, 30 manual
call points, 40 alarm sounders. The FACP shall
incorporate a real-time clock for time stamping of events
in the event history log and for scheduling of time related
functions. It shall be possible to select device modes for
both active and inactive time periods for multi-sensor
detectors. It shall be possible to connect optional
equipment in accordance with the requirements of EN54-
2 Standardised 1/0O such as mimic panels and remote
control terminals.




° Panel Construction

The Fire Alarm Control Panel shall be of metal
construction. Sufficient 20mm knockouts shall be
provided to accommodate all likely wiring requirements.
It shall not be possible to open the enclosure without a
key or special tool.

o Fire Alarm Panel - Indications

The Fire Alarm Control Panel shall be equipped with a
graphics liquid crystal display. The display shall
incorporate an LED backlight that will illuminate upon
any event or button press. The primary display shall be
simultaneously capable of indicating the presence of Fire
Alarms, Faults, Disablements and Tests in accordance
with the requirements of EN54-2. In addition, the
following minimum LED indicators shall be provided in
accordance with the requirements of EN54-2:

Power On Green

Fire Alarm Red (x2)
Fault Yellow
Disabled Yellow

Test Yellow

Sounders Silenced  Yellow
Sounders Disabled  Yellow

Sounder Fault Yellow
System Fault Yellow
Delayed Yellow

In addition, there shall be five programmable LED
Indicators (4x Yellow and 1x Red) for application use.

. Panel Controls

The Fire Alarm Control Panel shall be provided with the
following minimum manual controls:

Silence Buzzer

Evacuate (Sound Alarms)

Silence / Resound Alarms

Reset

In addition, the following controls shall be provided for




menu operation and programming:

Navigation keys, €=>q¥

A confirmation key, v’

A numeric keypad, 0-9, also providing the function for
letter / character programming

A cancel key

A menu select key

. Remote Terminals

It shall be possible to provide remote access to monitor
(Remote Display Terminal) or monitor/control (Remote
Control Terminal) operation of the installation.

The Remote Display Terminal shall provide the same
display, indication and buttons as the FACP except for
the control buttons.

Remote Control shall provide the capability to silence
alarms, resound alarms, evacuate and reset the system. In
addition, it shall be possible to remotely enable or
disable zones and points and remotely configure a zone
walk test.

. Power Supplies

All power supplies (integral to the fire alarm control
panel or remote) shall be certified to EN54-4-: and shall
be capable of supporting 72 —hour standby requirements.
All power supplies shall be capable of operating from a
main supply

Secondary Power: The system power supply shall be
provided with an integral uninterruptible power source
‘UPS’. This UPS shall provide continuous power to the
system in the event of a commercial power failure.
Transfer from commercial to standby power shall be
instantaneous to insure proper processor operation, and
indicated by flashing the system power LED. Loss of
commercial power shall be annunciated as a system
trouble. System trouble shall be indicated for any
abnormal power condition. The system shall
automatically reset upon the return of normal power. No




operator intervention shall be required.

. Cabling
Designed to meet the EU standards / requirements.

. Fault Reporting

The fire alarm control panel shall monitor system
components and interconnections in accordance with EN
54 part 2, such that a failure shall cause a fault indicator
to light and a message to be given on the alphanumeric
display.

To help faultfinding and repair, the fire alarm control
panel shall provide text messages to indicate the location
of where a fault has occurred in the system.

° System Management

The fire alarm control panel shall incorporate the
following end user system management facilities: The
fire alarm control panel shall have an event log capable
of storing up to the last 200 events. These events shall be
individually time and date stamped. It shall be possible
to view and print the content of the event log.

Events shall be displayed in chronological order with the
newest events first. It shall be possible to scroll through
the events when viewed on the LCD display.

The fire alarm control panel shall be capable of disabling
an individual detector, a group and or zone for building
maintenance purposes.

The fire alarm control panel shall have a facility to enable
the user to easily change the time and date settings of the
system ‘real time’ clock. It shall also be possible for the
user to change the alphanumeric text message

o Panel Sounder Control

All fire conditions shall visually and audibly indicate on
all panel displays immediately upon receipt of the signal
but the fire alarm control panel shall also have the ability
to delay all sounder. A sounder/relay output delay of up




to 10 minutes shall be possible from all smoke and heat
devices. Call points and Evacuate signals shall
automatically override any delay.

. Detection devices — General

Detectors shall comply with and be type certified to EN
54 Part 7 for smoke detectors and Part 5 for heat
detectors.

Each detector shall have its own mounting base which,
with the exception of isolating bases, will not contain
any electronic components.

Alarm LED shall be provided on each detector. The LED
will be controlled by the fire alarm control panel,
independently of the device. LED shall be capable of
being reset by the fire alarm control panel without
removing power from the loop.

Detectors shall be capable of being remotely tested from
the control panel by transmission of a single bit in the
communication protocol. The control panel shall
recognize response as a test signal and will not raise a
general alarm.

. Specification of Manual Call Points (MCP)
Each MCP installed on the loop shall have a unique
address.

The elapsed time between activation of the MCP and
initiation of the sounders in an alarm condition via
command from the fire alarm control panel shall not
exceed three seconds.

. Fire Alarm System Installation

Wiring Diagrams

The complete fire/alarm system shall be tested by the
specialist installer and a certificate issued to this effect.
The installer shall ensure that the ‘as fitted’ drawing
shows details of the route of the loop circuits and the
device label numbers, and shall provide cable test
certification.




. FireAlarm Systems Zone/Loop Designhation
All new cabling shall be installed to cover all fire alarm
equipment. The devices shall be connected and wired
sequentially and marked on the “as fitted” drawings to
assist future engineering functions.

. Device Labels

Any “user guide”, “labeling”, “instructions leaflets” etc
shall be in the English language.

. Programming of System
Properly programmed fire alarm system should be
provided.

. Inspection, Testing and Commissioning

An audibility test of the alarm devices shall be taken in
each location. All trigger devices ie: manual call points,
heat and smoke detectors shall be tested for correct
operation. Mains failure test shall be carried out to verify
correct operation of the back-up battery system. A
certificate of installation and cable test certificates of the
system should be provided

. Fire Designation Drawing

Each fire compartment/zone shall be easily identified by
means of clearly marked color codes. The fire zone chart
shall be as a minimum sized A3, colored up and suitably
framed for handover on completion of the works.

. Spare Parts

The following spare components shall be supplied to the
user:

1, Breakglass-glasses 10 per 100 installed (min 10)

2, Smoke detectors 2 per 100 installed (min 2)

3, Heat detector 2 per 100 installed (min2)

4, Alarm sounders 5 per 100 installed (min 2)

5, Strobe lights 5 per 100 installed (min 2)

6, Complete Break glass units 2 per 100 installed (min 2)




. Maintenance

Contractor shall include in their price for the cost of
comprehensive maintenance of the system for a period of
24 months from the date of commissioning as follows:
Quarterly Test - Contractor shall include in his tender
for the specialist fire alarm supplier to carry out on
behalf of the employer (the user) quarterly (3 monthly)
inspections and tests, after the date of handover and
completion of the contract.

Annual Test - Contractor shall include in his tender for
the specialist fire alarm supplier to carry out on behalf of
the employer (the user) annual test (12 month)
inspections and tests, after the date of handover and
completion of the contract.

Minor fault - Contractor shall provide on-call
maintenance which should help the employer (user) to
eliminate any minor fault by calling the number provided
from the contractor. On-call maintenance should be
provided 24/7.

Extensive intervention — Contractor shall provide
engineering maintenance cover and repair any defect or
replace defective components as required. When
employer (user) is unable to detect and eliminate any
defect or by using the on-call maintenance then extensive
intervention should be provided by the contractor no later
then 48 hours from the user request.

. Warranty

The contractor shall provide two (2) years written
warranty for all equipment and mechanical and electrical
defects per the project’s warranty requirements.

The contractor shall conduct the first annual test during
the warranty period in order that any discrepancies noted
during the testing can be corrected as a part of the system
warranty.




. Demonstration and instructions

Provide at least 8 hours of demonstration for fire alarm
user.

Demonstrate normal and abnormal modes of operation,
and required responses to each. Instructions must be
supported with instruction manual for the operation of the
system.

Manual Call Points, connected to the Fire Alarm
Panel Estimated QTY 300

Designed in accordance with EN54-11.
Corrosion free

Key operated test facility

Test key

Resettable or break glass

Lift up covers

Housing: plastic red

Supply, installation, commissioning and maintenance
including all other parts necessary for operation must be
included in the price per unit.

Fire alarm sounder - connected to the Fire Alarm

Panel Estimated QTY 300
o Designed to meet the requirements of EN54 part 3

e Adjustable volume

e Color red

e Sound output: up to 100dBA

Supply, installation, commissioning and maintenance
including all other parts necessary for operation must be
included in the price per unit.




Strobe/flash light - connected to the Fire Alarm Panel
Estimated QTY 300

e Low current consumption

Supply, installation, commissioning and maintenance
including all other parts necessary for operation must be
included in the price per unit.

Smoke detector - connected to the Fire Alarm Panel
Estimated QTY 1500

e Detectors shall comply with and be type certified to
EN 54 Part 7 for smoke detectors

e LED indicating power on and alarm activation

e Color: white

Supply, installation, commissioning and maintenance
including all other parts necessary for operation must be
included in the price per unit.

Heat detector - connected to the Fire Alarm Panel
Estimated QTY 70

Approval: CE

Adjusted temperature
Application: Indoor use
Color: white

Supply, installation, commissioning and maintenance
including all other parts necessary for operation must be
included in the price per unit.




LOT 2: Aerosol Fire Protection System

. Supply, installation, commissioning and maintenance of Aerosol Fire Protection Systems located within EULEX building where electric
installation and electrical equipments will be installed. Contractor shall include in their price for the cost of aerosol Fire Protection Systems of the
volume and operation as described below:

Item Specifications Specifications Offered (incl. Notes, Evaluation
brand/model) remarks, ref to | Committee’s
Number documentation notes

Aerosol Fire Protection System
Estimated QTY 1

Room Dimmensions: 12 x 6 x 3.7 (266.4m°).

The system itself and all other parts must be EN
Compliant or equivalent

The system should include the following parts (and other
parts neecessary to complete the system as per room
dimmensions given above):

. Control panel

° Smoke detectors (quantity should be determined
1 based on the dimensions given for each system)

- For detection of smoke/fire generated into room
premisses.

. Temperature detectors (quantity should be
determined based on the dimesnions given for each
system)

- For detection of sudden rate of increase of room
temperature

. Illuminated warning lights (quantity should be
determined based on the dimesnions given for each
system)

- For extinguish alert activation in the extinguish
area.

- Optical and audible indication.




. Strobe/flash light (quantity should be determined
based on the dimesnions given for each system)

- Low current consumption

. Fire sirens (quantity should be determined based
on the dimesnions given for each system)

- Sound output: up to 100 dba

. Aerosol generators for fire safety (quantity
should be determined based on the dimesnions given for
each system)

. Manual call point (quantity should be determined
based on the dimesnions given for each system)
- Addresable

- To be used as manual activation button

Supply, installation, commissioning and maintenance
including all other parts necessary for operation of the
system including: cabling, work hours, instruction, and
any other work related, and parts to complete the whole
system.must be included in the unit per price

. Maintenance

Contractor shall include in their price for the cost of
comprehensive maintenance of each systems for a period
of 24 months from the date of commissioning.

Aerosol Fire Protection System
Estimated QTY 1

Room Dimmensions: 12 x 6 x 3.7 (266.4m°).

The system itself and all other parts must be EN
Compliant or equivalent

The system should include the following parts (and other
parts neecessary to complete the system as per room
dimmensions given above):

. Control panel

° Smoke detectors (quantity should be determined




based on the dimensions given for each system)

- For detection of smoke/fire generated into room
premisses.

. Temperature detectors (quantity should be
determined based on the dimesnions given for each
system)

- For detection of sudden rate of increase of room
temperature

. Illuminated warning lights (quantity should be
determined based on the dimesnions given for each
system)

- For extinguish alert activation in the extinguish
area.

- Optical and audible indication.

. Strobe/flash light (quantity should be determined
based on the dimesnions given for each system)

- Low current consumption

. Fire sirens (quantity should be determined based
on the dimesnions given for each system)

- Sound output: up to 100 dba

. Aerosol generators for fire safety (quantity
should be determined based on the dimesnions given for
each system)

. Manual call point (quantity should be determined
based on the dimesnions given for each system)
- Addresable

- To be used as manual activation button

Supply, installation, commissioning and maintenance
including all other parts necessary for operation of the
system including: cabling, work hours, instruction, and
any other work related, and parts to complete the whole
system.must be included in the unit per price.

. Maintenance

Contractor shall include in their price for the cost of
comprehensive maintenance of each systems for a period
of 24 months from the date of commissioning.




Aerosol Fire Protection System
Estimated QTY 1

Room Dimmensions: 3.10 x 2.33 x 3.47 (25.06m°).

The system itself and all other parts must be EN
Compliant or equivalent

The system should include the following parts (and other
parts neecessary to complete the system as per room
dimmensions given above):

o Control panel

. Smoke detectors (quantity should be determined
based on the dimensions given for each system)

- For detection of smoke/fire generated into room
premisses.

. Temperature detectors (quantity should be
determined based on the dimesnions given for each
system)

- For detection of sudden rate of increase of room
temperature

° IHluminated warning lights (quantity should be
determined based on the dimesnions given for each
system)

- For extinguish alert activation in the extinguish
area.

- Optical and audible indication.

° Strobe/flash light (quantity should be determined
based on the dimesnions given for each system)

- Low current consumption

. Fire sirens (quantity should be determined based
on the dimesnions given for each system)

- Sound output: up to 100 dba

o Aerosol generators for fire safety (quantity
should be determined based on the dimesnions given for
each system)

. Manual call point (quantity should be determined
based on the dimesnions given for each system)

- Addresable




- To be used as manual activation button

Supply, installation, commissioning and maintenance
including all other parts necessary for operation of the
system including: cabling, work hours, instruction, and
any other work related, and parts to complete the whole
system.must be included in the unit per price

. Maintenance

Contractor shall include in their price for the cost of
comprehensive maintenance of each systems for a period
of 24 months from the date of commissioning.

Aerosol Fire Protection System
Estimated QTY 1

Room Dimmensions: 3.10 x 1.86 x 3.47 (20m°).

The system itself and all other parts must be EN
Compliant or equivalent

The system should include the following parts (and other
parts neecessary to complete the system as per room
dimmensions given above):

. Control panel

. Smoke detectors (quantity should be determined
based on the dimensions given for each system)

- For detection of smoke/fire generated into room
premisses.

. Temperature detectors (quantity should be
determined based on the dimesnions given for each
system)

- For detection of sudden rate of increase of room
temperature

. IHluminated warning lights (gquantity should be
determined based on the dimesnions given for each
system)

- For extinguish alert activation in the extinguish
area.




- Optical and audible indication.

. Strobe/flash light (quantity should be determined
based on the dimesnions given for each system)

- Low current consumption

o Fire sirens (quantity should be determined based
on the dimesnions given for each system)

- Sound output: up to 100 dba

° Aerosol generators for fire safety (quantity
should be determined based on the dimesnions given for
each system)

. Manual call point (quantity should be determined
based on the dimesnions given for each system)
- Addresable

- To be used as manual activation button

Supply, installation, commissioning and maintenance
including all other parts necessary for operation of the
system including: cabling, work hours, instruction, and
any other work related, and parts to complete the whole
system.must be included in the unit per price

. Maintenance

Contractor shall include in their price for the cost of
comprehensive maintenance of each systems for a period
of 24 months from the date of commissioning.




ANNEX 1V: Budget breakdown (Model financial offer)
Page No 1 [of...]
PUBLICATION REFERENCE: EuropeAid/129294/D/SUP/XK-Fire Alarm System
NAME OF TENDERER: [.................. ]
LOT 1: Fire Detection System

ITEM QUANTITY SPECIFICATIONS OFFERED UNIT COSTS WITH DELIVERY TOTAL
NUMBER (INCL BRAND/MODEL) <DDU>"Y

<EUROS >
<PLACE OF ACCEPTANCE>

<EUROS>

1% </DDU (Delivered Duty Unpaid)> - Incoterms 2000 International Chamber of Commerce - http://www.iccwbo.org/incoterms/id3040/index.html



http://www.iccwbo.org/incoterms/id3040/index.html

300

1500

70

Total:




ANNEX 1V: Budget breakdown (Model financial offer)

PUBLICATION REFERENCE: EuropeAid/129294/D/SUP/XK-Fire Alarm System

NAME OF TENDERER: [.................. ]

LOT 2: Aerosol Fire Protection System

Page No 1 [of...]

ITEM QUANTITY SPECIFICATIONS OFFERED UNIT COSTS WITH DELIVERY TOTAL
NUMBER (INCL BRAND/MODEL) <DDU>"
<EUROS >
<PLACE OF ACCEPTANCE>

<EURQOS>
1 1
2 1
3 1

' </DDU (Delivered Duty Unpaid)> - Incoterms 2000 International Chamber of Commerce - http://www.iccwbo.org/incoterms/id3040/index.html



http://www.iccwbo.org/incoterms/id3040/index.html

TENDER GUARANTEE FORM

Specimen tender guarantee

< To be completed on paper bearing the letterhead of the financial institution >
For the attention of <Address of the Contracting Authority> referred to below as the “Contracting
Authority”

<Date>

Title of contract: < Title of contract>
Identification number: <Publication reference>

We, the undersigned, <name and address of financial institution>, hereby irrevocably declare that
we will guarantee as primary obligor, and not merely as a surety on behalf of <Tenderer's name and
address> the payment to the Contracting Authority of <amount of the tender guarantee>, this
amount representing the guarantee referred to in article 11 of the Procurement Notice.

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your
first written claim (sent by registered letter with confirmation of receipt) if the Tenderer does not
fulfil all obligations stated in its tender. We shall not delay the payment, nor shall we oppose it for
any reason whatsoever. We shall inform you in writing as soon as payment has been made.

We note that the guarantee will be released at the latest within 45 days of the expiry of the tender
validity period, including any extensions, in accordance with Article 8 of the Instructions to
Tenderers [and in any case at the latest on (1 year after the deadline for submission of tenders)]?.
The law applicable to this guarantee shall be that of <enter Belgium, or the name of the country of
the Contracting Authority if this is not the European Commission / country in which the financial
institution issuing the guarantee is established>. Any dispute arising out of or in connection with
this guarantee shall be referred to the courts of <enter Belgium, or the name of the country of the
Contracting Authority if this is not the European Commission >.

The guarantee will enter into force and take effect from the submission deadline of the tender.

NaME: o Position: .......c.ovveeviinnn.

Signature: .................

Date:

1 This mention has to be inserted only where required, for example where the law applicable to the

guarantee imposes a precise expiry date
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ANNEX V: MODEL PERFORMANCE GUARANTEE

<To be completed on paper bearing the letterhead of the financial institution >
For the attention of

<Name and address of the Contracting Authority>
refered to below as the “Contracting Authority”

Subject: Guarantee No...

Performance Guarantee for the full and proper execution of contract <Contract number and title>
(please quote number and title in all correspondence)

We the undersigned, <name and address of financial institution>, hereby irrevocably declare that
we guarantee as primary obligor, and not merely as a surety on behalf of <Contractor's name and
address>, hereinafter referred to as “the Contractor”, payment to the Contracting Authority of
<amount of the performance guarantee>, representing the performance guarantee mentioned in
Article 11 of the Special Conditions of the contract <contract number and title> concluded between
the Contractor and the Contracting Authority, hereinafter referred to as “the Contract”.

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your
first written claim (sent by registered letter with confirmation of receipt) stating that the Contractor
has failed to perform its contractual obligations fully and properly and that the Contract has been
terminated. We shall not delay the payment, nor shall we oppose it for any reason whatsoever. We
shall inform you in writing as soon as payment has been made.

We accept notably that no amendment to the terms of the Contract can release us from our
obligation under this guarantee. We waive the right to be informed of any change, addition or
amendment to the Contract.

We note that the guarantee will be released within 45 days of the issue of the final acceptance
certificate (except for such part as may be specified in the Special Conditions in respect of after
sales service). [and in any case at the latest on (at the expiry of 18 months after the implementation
period of the Contract)]*.

The law applicable to this guarantee shall be that of <enter Belgium, or the country of the
Contracting Authority if this is not the European Commission /country in which the financial
institution issuing the guarantee is established>. Any dispute arising out of or in connection with
this guarantee shall be referred to the courts of <enter Belgium, or the name of the country of the
Contracting Authority if this is not the European Commission >

This guarantee shall enter into force and take effect upon its signature.
Name: ... Position: ...l

2 Signature: ................. Date: <Date>

! This mention has to be inserted only where required, for example where the law applicable to the guarantee
imposes a precise expiry date

2 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed
characters.
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ANNEX V: PRE-FINANCING GUARANTEE FORM

<To be completed on paper bearing the letterhead of the financial institution >

For the attention of

<Name and address of the Contracting Authority>
referred to below as the “Contracting Authority”

Subject: Guarantee No...

Financing Guarantee for the repayment of pre-financing payable under contract <Contract number
and title> (please quote number and title in all correspondence)

We, the undersigned, <name, and address of financial institution>, hereby irrevocably declare that
we guarantee as primary obligor, and not merely as surety on behalf of <Contractor's name and
address>, hereinafter referred to as “the Contractor”, the payment to the Contracting Authority of
<indicate the amount of the pre-financing>, corresponding to the pre-financing as mentioned in
Article 26.1 of the Special Conditions of the contract <Contract number and title>concluded
between the Contractor and the Contracting Authority, hereinafter referred to as “the Contract”.

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your
first written claim (sent by registered letter with confirmation or receipt) stating that the Contractor
has not repaid the pre-financing on request or that the Contract has been terminated. We shall not
delay the payment, nor shall we oppose it for any reason whatsoever. We shall inform you in
writing as soon as payment has been made.

We accept notably that no amendment to the terms of the Contract can release us from our
obligation under this guarantee. We waive the right to be informed of any change, addition or
amendment of the Contract.

We note that the guarantee will be released 45 days at the latest after the provisional acceptance of
the goods [and in any case at the latest on (at the expiry of 18 months after the implementation
period of the Contract)]*.

The law applicable to this guarantee shall be that of <enter Belgium, or the country of the
Contracting Authority if this is not the European Commission /country in which the financial
institution issuing the guarantee is established>. Any dispute arising out of or in connection with
this guarantee shall be referred to the courts of < enter Belgium, or the country of the Contracting
Authority if this is not the European Commission >.

The guarantee will enter into force and take effect on receipt of the pre-financing payment in the
account designated by the Contractor to receive payments.

Name: ......cooii e, Position: .................. ..
2Signature: ................. Date: <Date>

! This mention has to be inserted only where required, for example where the law applicable to the guarantee
imposes a precise expiry date

2 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed
characters.
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FINANCIAL IDENTIFICATION

PRIVACY STATEMENT http://ec europa.eu/budget/execution/ftiers_fr htm

ACCOUNT NAME

ACCOUNT NAME() |

ADDRESS|

TOWN/CITY |

COUNTRY |

CONTACT |

TELEPHONE |

E - MAIL |

BANK NAME |

BRANCH ADDRESS |

TOWN/CITY |

COUNTRY |

ACCOUNT NUMBER |

IBAN®) |

REMARKS:

BANK STAMP + SIGNATURE OF BANK REPRESENTATIVE DATE + SIGNATURE ACCOUNT HOLDER :

(Both Obligatory)(3)

(Obligatory)

DATE I

(1} The name or title under which the account has been opened and not the name of the authorized agent
(2) If the IBAN Code (International Bank accout number) is applied in the country where your bank is situated

B itis preferable to attach a copy of recent bank statement, in which event the stamp of the bank and the signature
of the bank's representative are not required. The signature of the account-holder is obligatory in all cases.
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LEGAL ENTITIES

LTEMENT

7]

i

FRIVACY

PRIVATE COMPANIES

TYPE OF
COMPANY ‘ ‘

NGO YES ]_ NO r (Mon-Governmental Organisation)

NAME(S)

ABBREVIATION

|

|

|

|

|

ADDRESS ||
OF

HEAD OFFICE ||

|

|

|

|

|

POSTCODE P.0. BOX

TOWN/CITY

COUNTRY

VAT (1)

PLACE OF REGISTRATION | |

DATE OF REGISTRATION ‘ ‘ ‘ ‘ ‘ |

REGISTRATION No (2) |

PHONE | | FAX | |

E-MAL | |

THIS "LEGAL ENTITIES" FORM SHOULD BE COMPLETED AND RETURNED TOGETHER WITH:

1. A COPY OF THE VAT REGISTRATION DOCUMENT IF APPLICABLE AND IF THE VAT NUMBER DOES NOT APPEAR ON
THE OFFICIAL DOCUMENT REFERRED TO AT 2 BELOW.

2. A COPY OF SOME OFFICIAL DOCUMENT (OFFICIAL GAZETTE, COMPANY REGISTER ETC.) SHOWING THE NAME OF
THE LEGAL ENTITY, THE ADDRESS OF THE HEAD OFFICE AND THE REGISTRATION NUMBER GIVEN TO IT BY THE
NATIONAL AUTHORITIES.

DATE AND SIGNATURE OF AUTHORISED REPRESENTATIVE
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LEGAL ENTITIES

PRIVACY STATEMENT http:/fec europa . eu/budget/execution/legal_entities_fr.htm

PUBLIC ENTITIES

TYPE OF | |
COMPANY

NGO YES I_ NO I_ {Mon-Governmental Organisation)

NAME(S)

ABBREVIATION

|

|

|

|

|

OFFICIAL |
ADDRESS | |

|

|

|

|

|

POSTCODE P.0. BOX

TOWN/CITY

COUNTRY

wx

VAT

PLACE OF REGISTRATION \ \

DATE OF REGISTRATION ‘ ‘ | | ‘ ‘

REGISTRATION No \ \

PHONE | \ FAX \ \

E-MAIL | |

THIS "LEGAL ENTITIES" FORM SHOULD BE COMPLETED, SIGNED AND RETURNED TOGETHER WITH:

*A COPY OF THE RESOLUTION, LAW, DECREE OR DECISION ESTABLISHING THE ENTITY IN QUESTION;

*OR, FAILING THAT, ANY OTHER OFFICIAL DOCUMENT ATTESTING TO THE ESTABLISHMENT OF THE ENTITY BY
THE NATIONAL AUTHORITIES

**[F THIS FIELD IS COMPLETED, PLEASE ATTACH AN OFFICIAL VAT DOCUMENT

DATE: STAMP

NAME + FUNCTION OF AUTHORISED REPRESENTATIVE

SIGNATURE
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ADMINISTRATIVE COMPLIANCE GRID

Contract title :

Fire Alarm System

Publication reference :

EuropeAid/129294/D/SUP/XK

Tender Name of Tenderer Is tenderer Is Is language Is tender Is tenderer's Other Overall
envelope (consortium) | documentation as submission declaration administrative decision?
number nationality®’ complete? required? form signed (by all requirements of
eligible? complete? consortium the tender (Accept /
(Y/N) (Y/N) members if a dossier? Reject)
(YIN) (Y/IN) consortium)?
(Yes/No/ Not (Yes/No/Not
Applicable) applicable)
1
2
3
4
5
6
7

Chairperson's name

Chairperson's signature

Date

7 If the tender has been submitted by a consortium, the nationalities of all the consortium members must be eligible
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EVALUATION GRID

Contract title :

Fire Alarm System

Publication reference :

EuropeAid/129294/D/SUP/XK

Name of Rules of =~ ~ " Subcontracting Other o Notes:
S Tenderer origin S = S = < | statementin technical =
Q = = - . . =
o respected? § % S ~ S~ s = ‘é L o <Z‘: accordance with requirements E‘
2 = S B %E; 8.2 g > g art 6 of the in tender S o
— L o . o
> (Y/N) =e S 3 =3 58 %S5 General dossier? >§
5 E> | 285 | 25 S25] £338| Conditions? =
5 £ 2 20 | E0 f g2 8| 2+¥ (Yes/No/Not |
s < 3} S &] © O =
& SS | B ke o g = (YIN) applicable) 5
w o o -
1
2
3
4

Evaluator’'s name & signature

Evaluator’s name & signature

Evaluator’s name & signature

Date

'® The selection criteria, in the previous section of this form, have to be met before the technical requirements are assessed.
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D. TENDER FORM FOR A SUPPLY CONTRACT

Publication reference: EuropeAid/129294/D/SUP/XK
Title of contract: Fire Alarm System
<Place and date>

A: <Name and address of Contracting Authority >.

One signed form must be supplied (for each lot, if the tender procedure is divided into lots),
together with the number of copies specified in the Instruction to Tenderers. The form must include
a signed declaration using the annexed format from each legal entity making the application. Any
additional documentation (brochure, letter, etc) sent with the form will not be taken into
consideration. Applications being submitted by a consortium (ie, either a permanent, legally-
established grouping or a grouping which has been constituted informally for a specific tender
procedure) must follow the instructions applicable to the consortium leader and its members. The
attachments to this submission form (i.e. declarations, statements, proofs) may be in original or
copy. If copies are submitted, the originals must be dispatched to the Contracting Authority upon
request. For economical and ecological reasons, we strongly recommend that you submit your files
on paper-based materials (no plastic folder or divider). We also suggest you use double-sided print-
outs as much as possible.

An economic operator may, where appropriate and for a particular contract, rely on the capacities
of other entities, regardless of the legal nature of the links which it has with them. It must in that
case prove to the contracting authority that it will have at its disposal the resources necessary for
performance of the contract, for example by producing an undertaking on the part of those entities
to place those resources at its disposal. Such entities, for instance the parent company of the
economic operator, must respect the same rules of eligibility and notably that of nationality, as the
economic operator.

1 SUBMITTED BY

Name(s) of tenderer(s) Nationality®

Leader?

Member

Etc ...

Page 78 of 90



2 CONTACT PERSON (for this tender)

Name

Address

Telephone

Fax

E-mail

3 ECONOMIC AND FINANCIAL CAPACITY?

Please complete the following table of financial data* based on your annual accounts and your
latest projections. If annual accounts are not yet available for this year or last year, please provide
your latest estimates, clearly identifying estimated figures in italics. Figures in all columns must be
on the same basis to allow a direct, year-on-year comparison to be made (or, if the basis has
changed, an explanation of the change must be provided as a footnote to the table). Any
clarification or explanation which is judged necessary may also be provided.

Financial data 2 years Year Last Average This
before | before last year 6 year
last year
year®
€ € €
€ €

Annual turnover’ | excluding this contract

Cash and cash equivalents® at beginning of
year

Net cash from / (used in) operating,
investing & financing activities® excluding
future contracts

Net forecast cash from/ (used in) future
contracts, excluding this contract

Cash and cash equivalents® at end of year
[ie, the sum of the above three rows]
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4 STAFF RESOURCES

Please provide the following personnel statistics for the current year and the two previous years™.

Average Year before last Last year This year
manpower
Overall Total for Overall Total for Overall Total for
fields fields fields
related to related to related to
this this this
contract ** contract * contract **

Permanent staff *?

Other staff 3

Total

Permanent staff as a
proportion of total
staff (%)

%

%

%

%

%

%
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5 FIELDS OF SPECIALISATION

Please use the table below whose objective is to indicate the relevant specialisms related to this contract of each legal entity making this tender, by using the
names of these specialisms as the row headings and the name of the legal entity as the column headings. Show the relevant specialism(s) of each legal entity by
placing a tick (v') in the box corresponding to those specialisms in which the legal entity has significant experience. [Maximum 10 specialisms]

Leader Member 2 Member 3 Etc ...

Relevant specialism 1

Relevant specialism 2

Etc ...
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6 EXPERIENCE

Please complete a table using the format below to summarise the major relevant supplies carried out in the course of the past 3 years™ by the legal entity or entities
making this tender. The number of references to be provided must not exceed 15 for the entire tender

Ref # (maximum 15) Project title
Name of legal entity Country Overall Proportion No of staff Name of Origin of Dates Name of members if
supply value supplied by provided client funding any

(EUR)™® legal entity (%)

Detailed description of supply Related services provided
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TENDERER'S DECLARATION(S)

As part of their tender, each legal entity identified under point 1 of this form,
including every consortium member, must submit a signed declaration using this
format. The declaration may be in original or in copy. If copies are submitted the
originals must be dispatched to the Contracting Authority upon request.

In response to your letter of invitation to tender for the above contract,

we, the undersigned, hereby declare that:

We have examined and accept in full the content of the dossier for invitation to tender No
EuropeAid/129294/D/SUP/XK of 7 June 2010. We hereby accept its provisions in their
entirety, without reservation or restriction.

We offer to deliver, in accordance with the terms of the tender dossier and the conditions
and time limits laid down, without reserve or restriction:

Lot No 1: [description of supplies with indication of quantities and origin]
Lot N 2: [description of supplies with indication of quantities and origin]
Etc.

The price of our tender excluding spare parts and consumables, if applicable [excluding the
discounts described under point 4] is:

LOENO L [oeee e e e ]

LOEINO 2: [ e ]

LOEINO 3: o e e e e e e ]

We will grant a discount of [%], or [.............. ] [in the event of our being awarded Lot
No... and Lot No... .........].

This tender is valid for a period of 90 days from the final date for submission of tenders.

If our tender is accepted, we undertake to provide a performance guarantee as required by
Acrticle 11 of the Special Conditions.

Our firm/company [and our subcontractors] has/have the following nationality:

We are making this tender in our own right [as member in the consortium led by < name of
the leader / ourselves > ]*. We confirm that we are not tendering for the same contract in
any other form. [We confirm, as a member in the consortium, that all members are jointly
and severally liable by law for the execution of the contract, that the lead member is
authorised to bind, and receive instructions for and on behalf of, each member, that the
execution of the contract, including payments, is the responsibility of the lead member, and
that all members in the joint venture/consortium are bound to remain in the joint
venture/consortium for the entire period of the contract's execution].
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10

11

12

13

14

We are not in any of the situations excluding us from participating in contracts which are
listed section 2.3.3 of the Practical Guide to contract procedure for EC external actions. In
the event that our tender is successful, we undertake, if required, to provide the proof usual
under the law of the country in which we are established that we do not fall into these
exclusion situations. The date on the evidence or documents provided will be no earlier
than 1 year before the date of submission of the tender and, in addition, we will provide a
statement that our situation has not altered in the period which has elapsed since the
evidence in question was drawn up.

We also undertake, if required, to provide evidence of the financial and economic standing
and the technical and professional capacity according to the selection criteria for this call
for tender specified in the procurement notice, point 16. The documentary proofs required
are listed in section 2.4.11.1.3 and 2.4.11.1.4 of the Practical Guide.

We also understand that if we fail to provide the proof/evidence required, within 15
calendar days after receiving the notification of award, or if the information provided is
proved false, the award may be considered null and void.

We agree to abide by the ethics clauses in Clause 23 of the instructions to tenderers and, in
particular, have no conflict of interests or any equivalent relation in that respect with other
tenderers or other parties in the tender procedure at the time of the submission of this
application.

We will inform the Contracting Authority immediately if there is any change in the above
circumstances at any stage during the implementation of the tasks. We also fully recognise
and accept that any inaccurate or incomplete information deliberately provided in this
application may result in our exclusion from this and other contracts funded by the
EC/EDF.

We note that the Contracting Authority is not bound to proceed with this invitation to
tender and that it reserves the right to award only part of the contract. It will incur no
liability towards us should it do so.

We fully recognise and accept that we may be excluded from tender procedures and
contract, in accordance with the Section 2.3.4 of the Practical Guide to contract procedures
for EC external actions, for a maximum period of 5 years from the date on which the
infringement is established and up to 10 years in the event of a repeated offence within the
5 years of the above-mentioned date. Furthermore, we acknowledge that, should we made
false declarations, committed substantial errors, irregularities or fraud, we shall also be
subject to financial penalties representing 2 % to 10 % of the total estimated value of the
contract being awarded. This rate may be increased to 4% to 20% in the event of a repeat
offence within 5 years of the first infringement.

We are aware that, for the purposes of safeguarding the financial interests of the
Communities, our personal data may be transferred to internal audit services, to the
European Court of Auditors, to the Financial Irregularities Panel or to the European Anti-
Fraud Office.

[* Delete as applicable]
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If this declaration is being completed by a consortium member:

The following table contains our financial data as included in the consortium’s tender form.
These data are based on our annual audited accounts and our latest projections. Estimated
figures (ie, those not included in annual audited accounts) are given in italics. Figures in all
columns have been provided on the same basis to allow a direct, year-on-year comparison
to be made <except as explained in the footnote to the table>.

Financial data

2 years
before last®

€

Year
before last
year

Last year

Average® | This year

Annual turnover’, excluding this
contract

Cash and cash equivalents® at
beginning of year

Net cash from / (used in) operating,
investing & financing activities
excluding future contracts

Net forecast cash from/ (used in) future
contracts, excluding this contract

Cash and cash equivalents® at end of
year (ie, the sum of the above three
rows)
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The following table contains our personnel statistics as included in the consortium’s tender form:

Average Previous year Last year This year
manpower
Overall Total for Overall Total for Overall Total for
fields fields fields
related to related to related to
this this this
contract contract contract
11 11 11

Permanent staff 2

Other staff

Yours faithfully

Name and first NAME: <[....cooei i e >
Duly authorised to sign this tender on behalf of:

o o Tot e T I L >]
Stamp of the firm/company:

This tender includes the following annexes:

[Numbered list of annexes with titles]

! Country in which the legal entity is registered

2 add/delete additional lines for members as appropriate. Note that a subcontractor is not considered to be a
member for the purposes of this tender procedure. Subsequently, the data of the subcontractor must not
appear in the data related to the economic, financial and professional capacity. If this tender is being
submitted by an individual tenderer, the name of the tenderer should be entered as 'leader’ (and all other lines
should be deleted)

® Natural persons have to prove their capacity in accordance with the selection criteria and by the appropriate
means.

* if this application is being submitted by a consortium, the data in the table above must be the sum of the
data in the corresponding tables in the declarations provided by the consortium members — see point 7 of this
tender form for a supply contract.

> Last year=last accounting year for entity.

® Amounts entered in the 'Average' column must be the mathematical average of the amounts entered in the
three preceding columns of the same row.
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" The gross inflow of economic benefits (cash, receivables, other assets) arising from the ordinary operating
activities of the enterprise (such as sales of goods, sales of services, interest, royalties, and dividends) during
the year.

8 Cash and cash equivalents comprise cash on hand and demand deposits, together with short-term, highly
liquid investments that are readily convertible to a known amount of cash, and that are subject to an
insignificant risk of changes in value. An investment normally meets the definition of a cash equivalent when
it has a maturity of three months or less from the date of acquisition. Equity investments are normally
excluded, unless they are in substance a cash equivalent (e.g. preferred shares acquired within three months
of their specified redemption date). Bank overdrafts which are repayable on demand and which form an
integral part of an enterprise's cash management are also included as a component of cash and cash
equivalents.

® Operating activities are the main revenue-producing activities of the enterprise that are not investing or
financing activities, so operating cash flows include cash received from customers and cash paid to suppliers
and employees. Investing activities are the acquisition and disposal of long-term assets and other investments
that are not considered to be cash equivalents. Financing activities are activities that alter the equity capital
and borrowing structure of the enterprise. Interest and dividends received and paid may be classified as
operating, investing, or financing cash flows, provided that they are classified consistently from period to
period. Cash flows arising from taxes on income are normally classified as operating, unless they can be
specifically identified with financing or investing activities.

19if this tender is being submitted by a consortium, the data in the table above must be the sum of the data in
the corresponding tables in the declarations provided by the consortium members — see point 7 of this tender
form for a supply contract.

1 Corresponding to the relevant specialisms identified in point 5 below.

12 staff directly employed by the Tenderer on a permanent basis (ie, under indefinite contracts)

13 other staff not directly employed by the Tenderer on a permanent basis (ie, under fixed-term contracts)

14 add / delete additional lines and/or rows as appropriate. If this tender is being submitted by an individual
legal entity, the name of the legal entity should be entered as ‘Leader' (and all other columns should be

deleted)

% In the case of framework contracts (without contractual value), only specific contracts corresponding to
assignments implemented under such framework contracts shall be considered.

1 Amounts actually paid, without the effect of inflation.
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C. GLOSSARY

Administrative order: Any instruction or order issued by the Project Manager to the Contractor in
writing regarding the provision of the supplies.

Breakdown of the overall price: A heading-by-heading list of the rates and costs making up the
price for a lump-sum contract.

Commercial warranty: The warranty the manufacturer provides for a defined period that the
supply will be free from structural defects due to substandard material or workmanship, under
conditions of normal commercial use and service. The Commercial warranty should not be
confused with - and might go beyond - the warranty period of the contract.

Conflict of interest: Any event influencing the capacity of a candidate, tenderer or contractor to
give an objective and impartial professional opinion, or preventing him, at any moment, from
giving priority to the interests of the Contracting Authority. Any consideration relating to possible
contracts in the future or conflict with other commitments, past or present, of a candidate, tenderer
or contractor, or any conflict with his own interests. These restrictions also apply to subcontractors
and employees of the candidate, tenderer or contractor.

There is a conflict of interests within the meaning of Article 52 of the Financial Regulation where
the impartial and objective exercise of the functions of a player in the implementation of the
budget or an internal auditor is compromised for reasons involving family, emotional life, political
or national affinity, economic interest or any other shared interest with the beneficiary.

Contract value: The sum stated in the contract representing the initial estimate payable for
carrying out the supplies, or such other sum as ascertained at the end of the contract as due under
the contract.

Contracting Authority: The party which concludes the contract as provided in the Financing
Agreement, be it the Commission for and on behalf of the beneficiary, a country or a legal person
governed by public or private law, as mentioned in the financing agreement.

Day: Calendar day

Evaluation committee: A committee made up of an odd number of voting members (at least
three) appointed by the Contracting Authority and possessing the technical, linguistic and
administrative capacities necessary to give an informed opinion on tenders.

Execution period. The period from contract signature until 18 months after the provisional
acceptance of the supply. This period includes the warranty and the final acceptance of the supply.

Foreign currency: Any currency, other than the euro, which is permissible under the applicable
provisions and regulations and has been indicated in the tender.

Framework Contract: agreement concluded between the parties to establish the essential terms
governing a series of specific “purchase orders” to be concluded within a specific period for the
supply of similar items.

General conditions: The general contractual provisions setting out the administrative, financial,
legal and technical clauses governing the execution of contracts.

General damages: The sum not stated beforehand in the contract, which is awarded by a court or

an arbitration tribunal, or agreed between the parties, as compensation payable to an injured party
for a breach of the contract by the other party.

Page 88 of 90



Implementation period. The period from contract signature, or alternative date if specified in the
Special Conditions, until the provisional acceptance of the supply.

In writing: This includes any hand-written, typed or printed communication, including telex,
cable, e-mail and fax transmissions.

Liquidated damages: The sum stated in the contract as compensation payable by the Contractor to
the Contracting Authority for failure to complete the contract or part thereof within the periods
under the contract, or as payable by either party to the other for any specific breach identified in
the contract.

Most economically advantageous tender: The tender deemed to be best in terms of the specific
criteria laid down for the contract in question, e.g. quality, technical properties, aesthetic and
functional qualities, after-sales service and technical assistance and the price or lowest price. These
criteria must be published in the procurement notice or stated in the tender dossier.

Open procedure: Calls for tender are open where all interested economic operators may submit a
tender.

Period: A period begins the day after the act or event chosen as its starting point. Where the last
day of a period is not a working day in the country of the Contracting Authority, the period expires
at the end of the next working day.

Project Manager: The legal or natural person responsible for monitoring the execution of the
contract on behalf of the Contracting Authority and/or the Commission, where the latter is not the
Contracting Authority.

Purchase orders: document issued by the contracting authority in accordance with the established
terms of the framework contract and determining the types of items and respective quantities to be
provided by the contractor, (along with any relevant derogation to the delivery conditions set in the
framework contract e.g. place and time of delivery)

Special conditions: The special conditions laid down by the Contracting Authority as an integral
part of the tender dossier, including modifications to the general conditions, clauses specific to the
contract and the terms of reference (for a service contract) or technical specifications (for a supply
or works contract).

Successful tenderer: The tenderer selected at the end of the procedure for the award of the
contract.

Supplies: All items which the Contractor is required to supply to the Contracting Authority,
including, where necessary, services such as installation, testing, commissioning, provision of
expertise, supervision, maintenance, repair, training and other such obligations connected with the
items to be provided under the contract.

Supply contract: Supply contracts cover the purchase, leasing, rental or hire purchase, with or
without option to buy, of products. A contract for the supply of products and, incidentally, for
siting and installation shall be considered a supply contract.

Tender price: The sum stated by the tenderer in its tender for carrying out the contract.

Tenderer: Any natural or legal person or consortium thereof submitting a tender with a view to
concluding a contract. The terms "supplier”, "contractor" and "service provider" refer to three
categories of economic operators, natural or legal persons, who supply products, execute works

and provide services respectively.
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Warranty obligations: The warranty of the Contractor that the supplies are new, unused, without
defects, of the most recent models and incorporate all recent improvements in design and
materials. This warranty must remain valid for a maximum of 1 year after provisional acceptance.
See article 32 of the General Conditions.

Written communications: Certificates, notices, orders and instructions issued in writing under the
contract.
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	A. INSTRUCTIONS TO TENDERERS
	Lot 1
	Fire Detection System
	Lot 2
	Aerosol Fire Protection System
	3.1 Participation in tendering is open to all legal persons participating either individually or in a grouping (consortium) or tenderers which are established in a Member State of the European Union in an official candidate country, or a country that is a beneficiary of the Instrument for Pre-Accession Assistance, in a Member State of the European Economic Area, a country of the Western Balkans region or a contributing third state, as authorized by Council Joint Action 2008/124/CFSP of 04 February 2008 on EULEX KOSOVO. The participation is also open to international organisations. The participation of natural persons is directly governed by the specific instruments applicable to the programme under which the contract is financed.
	3.2 These terms refer to all nationals of the said states and to all legal entities, companies or partnerships constituted under, and governed by, the civil, commercial or public law of such states and having their statutory office, central administration or principal place of business there. A legal entity, company or partnership having only its statutory office there must be engaged in an activity which has an effective and continuous link with the economy of the state concerned. 
	3.3 These rules apply to:
	3.4 Natural persons, companies or undertakings falling into a situation set out in section 2.3.3 of the Practical Guide to contract procedures for EC external actions are excluded from participation in and the award of contracts. Tenderers must provide declarations to the effect that they are not in any of these exclusion situations. The declarations must cover all the members of a joint venture/consortium. Tenderers who have been guilty of making false declarations may also incur financial penalties and exclusion in accordance with section 2.3.4 of the Practical Guide. 
	 The exclusion situation referred to above also applies to any subcontractor. Whenever requested by the Contracting Authority, the tenderer/contractor shall submit a declaration from the intended subcontractor that it is not in one of the exclusion situations. In case of doubt on this declaration of honour, the Contracting Authority shall request documentary evidence that the sub-contractor is not in a situation of exclusion.
	3.5 To be eligible for participation in this tender procedure, tenderers must prove to the satisfaction of the Contracting Authority that they comply with the necessary legal, technical and financial requirements and have the means to carry out the contract effectively.
	3.6 If the offer includes subcontracting, it is recommended that the contractual arrangements between the tenderer and its subcontractors include mediation, according to national and international practices, as a method of dispute resolution.
	4.1 The rule of origin has been derogated.
	5.1 Framework contract with unit-price.
	5.2 The quantities estimated and specified in ANNEX II +III are only indicative quantities and do NOT compel the contracting authority to buy any of them. The contracting authority may at its own discretion purchase fewer or more quantities that the estimated quantities per item i.e. within a same lot, the contracting authority may purchase fewer quantities than those estimated for some items while in the meantime purchasing more quantities than those estimated for other items. The overall financial ceiling for a lot being the maximum budget available for this lot.   
	5.3 The contractor shall NOT be entitled to compensation and shall NOT be allowed to claim for changes of the unit prices, in case the contracting authority decides to purchase fewer or more quantities than the indicative ones specified per item in Annex II + III and/or in case the contracting authority decides NOT to purchase ANY of these quantities.
	5.4 Payments and/or pre-financing will only be made by the Contracting Authority on the basis of the actual amount of the Purchase Orders to be issued during the duration of the framework contract. Actually, no pre-financing or payment shall be made on the only basis of the signature of this framework contract.
	5.5 The framework contract shall be concluded for a period of 24 (twenty four) months with effect on the date on which it enters into force, (although the Framework contract may be terminated at short notice. See article 36 of the special conditions of the draft contract).
	Tenders must be presented in EUROS.
	7.1 The tenderer may submit a tender for one lot only, several or all of the lots.
	7.2 Each lot will form a separate contract and the quantities indicated for different lots will be indivisible. The tenderer must offer the whole of the quantity or quantities indicated for each lot. Under no circumstances must tenders for part of the quantities required be taken into consideration. If the tenderer is awarded more than one lot, a single contract may be concluded covering all those lots.
	7.3 A tenderer may include in his tender the overall discount he would grant in the event of some or all of the lots for which he has submitted a tender being awarded. The discount should be clearly indicated for each lot in such a way that it can be announced during the public tender opening session.
	7.4 Contracts will be awarded lot by lot, but the Contracting Authority may select the most favourable overall solution after taking account of any discounts offered.
	8.1 Tenderers shall be bound by their tenders for a period of 90 days from the deadline for the submission of tenders.
	8.2 In exceptional cases and prior to the expiry of the original tender validity period, the Contracting Authority may ask tenderers in writing to extend this period by 40 days. Such requests and the responses to them must be made in writing. Tenderers that agree to do so will not be permitted to modify their tenders and they are bound to extend the validity of their tender guarantees for the revised period of validity of the tender. If they refuse, without forfeiture of their tender guarantees, their participation in the tender procedure will be terminated.
	9.1 The offers, all correspondence and documents related to the tender exchanged by the tenderer and the Contracting Authority must be written in the language of the procedure which is English.
	If the supporting documents are not written in one of the official languages of the European Union, a translation into the language of the call for tender must be attached. Where the documents are in an official language of the European Union other than the one of the procedure, it is however strongly recommended to provide a translation into the language of the call for tenders, in order to facilitate the evaluation of the documents. 
	10.1 Tenders must be received before the deadline specified in 10.3. They must include all the documents specified in point 11 of these Instructions and be sent to the following address:
	10.3 All tenders must be received at EULEX, Procurement Section, Ndërtesa Farmed, “Muharren Fejza” p.n, Lagja e Spitalit, 10000 Pristina, Kosovo before the deadline 13 September 2010 at 15:00hrs, by registered letter with acknowledgement of receipt or hand-delivered against receipt signed by the Contracting Authority or its representative.
	10.4 All tenders, including annexes and all supporting documents, must be submitted in a sealed envelope bearing only:
	 a detailed description of the supplies tendered in conformity with the technical specifications, including any documentation required, including;
	 A financial offer calculated on a basis of DDU for the supplies tendered, including:
	Lot 1
	Fire Detection System
	Euros 3,700.00
	Lot 2
	Aerosol Fire Protection System
	Euros 300.00
	 Duly authorised signature: an official document (statutes, power of attorney, notary statement, etc.) proving that the person who signs on behalf of the company/joint venture/consortium is duly authorised to do so.
	12.1 Tenderers will be deemed to have satisfied themselves, before submitting their tender(s), as to (its)(their) correctness and completeness, to have taken account of all that is required for the full and proper execution of the contract and to have included all costs in their rates and prices.
	12.2 Depending on whether the supplies proposed are manufactured locally or are to be imported into the country of the Beneficiary, Tenderers must quote, by lot, unit (and overall) prices for their tenders on one of the following bases:
	12.3 Whatever the origin of the supplies, the contract is exempt from stamp and registration duties.
	12.4 The prices for the contract are fixed and not subject to revision, unless otherwise stipulated in the Special Conditions.
	14.1. No clarification meeting/site visit planned.
	15.1 Tenderers may alter or withdraw their tenders by written notification prior to the deadline for submission of tenders referred to in Article 10.1. No tender may be altered after this deadline. Withdrawals must be unconditional and will end all participation in the tender procedure.
	15.2 Any such notification of alteration or withdrawal must be prepared and submitted in accordance with Article 10. The outer envelope must be marked 'Alteration' or 'Withdrawal' as appropriate.
	15.3 No tender may be withdrawn in the interval between the deadline for submission of tenders referred to in Article 10.1 and the expiry of the tender validity period. Withdrawal of a tender during this interval may result in forfeiture of the tender guarantee. 
	18.1 If a tenderer is a joint venture or consortium of two or more persons, the tender must be single with the object of securing a single contract, each person must sign the tender and will be jointly and severally liable for the tender and any contract. Those persons must designate one of their members to act as leader with authority to bind the joint venture or consortium. The composition of the joint venture or consortium must not be altered without the prior consent in writing of the Contracting Authority.
	18.2 The tender may be signed by the representative of the joint venture or consortium only if it has been expressly so authorised in writing by the members of the joint venture or consortium, and the authorising contract, notarial act or deed must be submitted to the Contracting Authority in accordance with point 11 of these Instructions to Tenderers. All signatures to the authorising instrument must be certified in accordance with the national laws and regulations of each party comprising the joint venture or consortium together with the powers of attorney establishing, in writing, that the signatories to the tender are empowered to enter into commitments on behalf of the members of the joint venture or consortium. Each member of such joint venture or consortium must provide the proof required under Article 3.5 as if it, itself, were the tenderer.
	19.1 The opening and examination of tenders is for the purpose of checking whether the tenders are complete, whether the requisite tender guarantees have been furnished, whether the required documents have been properly included and whether the tenders are generally in order.
	19.2 The tenders will be opened in public session on 13 September 2010 at 15:30hrs at EULEX, Procurement Section, Ndërtesa Farmed, “Muharrem Fejza” p.n, Lagja e Spitalit, 10000 Pristina, Kosovo by the committee appointed for the purpose. The committee will draw up minutes of the meeting, which will be available on request.
	19.3 At the tender opening, the tenderers' names, the tender prices, any discount offered, written notifications of alteration and withdrawal, the presence of the requisite tender guarantee (if required) and such other information as the Contracting Authority may consider appropriate may be announced.
	19.4 After the public opening of the tenders, no information relating to the examination, clarification, evaluation and comparison of tenders, or recommendations concerning the award of the contract can be disclosed until after the contract has been awarded.
	19.5 Any attempt by a tenderer to influence the evaluation committee in the process of examination, clarification, evaluation and comparison of tenders, to obtain information on how the procedure is progressing or to influence the Contracting Authority in its decision concerning the award of the contract will result in the immediate rejection of its tender.
	19.6 All tenders received after the deadline for submission specified in the procurement notice or these instructions will be kept by the Contracting Authority. The associated guarantees will be returned to the tenderers. No liability can be accepted for late delivery of tenders. Late tenders will be rejected and will not be evaluated.
	20.1 Examination of the administrative conformity of tenders
	20.2 Technical evaluation
	The minimum qualifications required (see selection criteria in Procurement Notice point 16) are to be evaluated at the start of this stage. 
	20.3 In the interests of transparency and equal treatment and to facilitate the examination and evaluation of tenders, the evaluation committee may ask each tenderer individually for clarification of its tender including breakdowns of prices, within a reasonable time limit to be fixed by the evaluation committee. The request for clarification and the response must be in writing, but no change in the price or substance of the tender may be sought, offered or permitted except as required to confirm the correction of arithmetical errors discovered during the evaluation of tenders pursuant to Article 20.4. Any such request for clarification must not distort competition. Decisions to the effect that a tender is not technically compliant must be duly justified in the evaluation minutes.
	20.4 Financial evaluation
	20.5 Variant solutions
	20.6 Award criteria
	21.2 The successful tenderer shall also provide evidence of the financial and economic standing and the technical and professional capacity according to the selection criteria for this call for tender specified in the procurement notice, point 16. The documentary proofs required are listed in sections 2.4.12.1.3 and 2.4.12.1.4 of the Practical Guide to contract procedures for EC external actions. 
	21.3 If the successful tenderer fails to provide the documentary proof or statement or the evidence of the financial and economic standing and the technical and professional capacity within 15 calendar days following the notification of award or if the successful tenderer is found to have provided false information, the award will be considered null and void. In such a case, the Contracting Authority may award the tender to the next lowest tenderer or cancel the tender procedure.
	21.4 Within 30 days of receipt of the contract already signed by the Contracting Authority, the selected tenderer must sign and date the contract and return it, with the performance guarantee (if applicable), to the Contracting Authority. On signing the contract, the successful tenderer will become the Contractor and the contract will enter into force.
	21.5 If it fails to sign and return the contract and any financial guarantee required within 30 days after receipt of notification, the Contracting Authority may consider the acceptance of the tender to be cancelled without prejudice to the Contracting Authority's right to seize the guarantee, claim compensation or pursue any other remedy in respect of such failure, and the successful tenderer will have no claim whatsoever on the Contracting Authority.
	Lot 1
	Fire Detection System
	Euros 3,700.00
	Lot 2
	Aerosol Fire Protection System
	Euros 300.00
	23.1 Any attempt by a candidate or tenderer to obtain confidential information, enter into unlawful agreements with competitors or influence the committee or the Contracting Authority during the process of examining, clarifying, evaluating and comparing tenders will lead to the rejection of its candidacy or tender and may result in administrative penalties.
	23.2 Without the Contracting Authority's prior written authorisation, a Contractor and its staff or any other company with which the Contractor is associated or linked may not, even on an ancillary or subcontracting basis, supply other services, carry out works or supply equipment for the project. This prohibition also applies to any other projects that could, owing to the nature of the contract, give rise to a conflict of interest on the part of the Contractor.
	23.3. When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is affected by no conflict of interest and has no equivalent relation in that respect with other tenderers or parties involved in the project. Should such a situation arise during execution of the contract, the Contractor must immediately inform the Contracting Authority.
	23.4 The Contractor must at all times act impartially and as a faithful adviser in accordance with the code of conduct of its profession. It shall refrain from making public statements about the project or services without the Contracting Authority's prior approval. It may not commit the Contracting Authority in any way without its prior written consent.
	23.5 For the duration of the contract the Contractor and its staff shall respect human rights and undertake not to offend the political, cultural and religious mores of the beneficiary state. In particular and in accordance with the legal basic act concerned, tenderers who have been awarded contracts shall respect core labour standards as defined in the relevant International Labour Organisation conventions (such as the Conventions on freedom of association and collective bargaining; Abolition of forced and compulsory labour; Elimination of forced and compulsory labour; Abolition of child labour).
	23.6 The Contractor may accept no payment connected with the contract other than that provided for therein. The Contractor and its staff must not exercise any activity or receive any advantage inconsistent with their obligations to the Contracting Authority.
	23.7 The Contractor and its staff shall be obliged to maintain professional secrecy for the entire duration of the contract and after its completion. All reports and documents drawn up or received by the Contractor shall be confidential.
	23.8 The contract shall govern the Contracting Parties' use of all reports and documents drawn up, received or presented by them during the implementation of the contract.
	23.9 The Contractor shall refrain from any relationship likely to compromise its independence or that of its staff. If the Contractor ceases to be independent, the Contracting Authority may, regardless of injury, terminate the contract without further notice and without the Contractor having any claim to compensation.
	23.10 The Commission reserves the right to suspend or cancel project financing if corrupt practices of any kind are discovered at any stage of the award process and if the Contracting Authority fails to take all appropriate measures to remedy the situation. For the purposes of this provision, "corrupt practices" are the offer of a bribe, gift, gratuity or commission to any person as an inducement or reward for performing or refraining from any act relating to the award of a contract or implementation of a contract already concluded with the Contracting Authority.
	23.11 All tenders will be rejected or contracts terminated if it emerges that the award or implementation of a contract has given rise to unusual commercial expenses. Such unusual commercial expenses are commissions not mentioned in the main contract or not stemming from a properly concluded contract referring to the main contract, commissions not paid in return for any actual and legitimate service, commissions remitted to a tax haven, commissions paid to a recipient who is not clearly identified or commissions paid to a company which has every appearance of being a front company.
	23.12 The Contractor undertakes to supply the Commission on request with all supporting documents relating to the conditions of the contract's execution. The Commission may carry out whatever documentary or on-the-spot checks it deems necessary to find evidence in cases of suspected unusual commercial expenses.
	23.13 Contractors found to have paid unusual commercial expenses on projects funded by the Community are liable, depending on the seriousness of the facts observed, to have their contracts terminated or to be permanently excluded from receiving Community funds.
	23.14 The Contracting Authority reserves the right to suspend or cancel the procedure, where the award procedure proves to have been subject to substantial errors, irregularities or fraud. Where such substantial errors, irregularities or fraud are discovered after the award of the Contract, the Contracting Authority may refrain from concluding the Contract. 
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