
 

 

 

EUROPEAN UNION RULE OF LAW MISSION IN KOSOVO 

EULEX KOSOVO 
Ndertesa Farmed  

“Muharrem Fejza” p.n. 

Lagja e Spitalit  

10 000 Pristina, Kosovo 

Tel: +386 (0) 43 78 2000 

http://www.eulex-kosovo.eu 

 

Pristina: 19 March 2012 

Publication reference: EuropeAid/ 132797/L/SUP/XK Supply of Medical and Laboratory 

Equipment (PROC/342/12/) 

Dear Madam/Sir, 

SUBJECT: INVITATION TO TENDER “ Supply of Medical and Laboratory Equipment” 

This is an invitation to tender for the above mentioned supply contract. Please find enclosed the following 

documents, which constitute the tender dossier: 

A. INSTRUCTIONS TO TENDERERS  

B. DRAFT CONTRACT AND SPECIAL CONDITIONS, INCLUDING ANNEXES 

DRAFT CONTRACT 

SPECIAL CONDITIONS 

ANNEX I  GENERAL CONDITIONS  

ANNEX II +III TECHNICAL SPECIFICATIONS + TECHNICAL OFFER (TO BE TAILORED TO 

THE SPECIFIC PROJECT)  

ANNEX IV  BUDGET BREAKDOWN (MODEL FINANCIAL OFFER) 

ANNEX V  FORMS 

C. FURTHER INFORMATION 

ADMINISTRATIVE COMPLIANCE GRID 

EVALUATION GRID 

D. TENDER FORM FOR A SUPPLY CONTRACT 

For full information about procurement procedures please consult the Practical Guide to contract 

procedures for EU external actions and its annexes, which can be downloaded from the following web 

page: http://ec.europa.eu/europeaid/work/procedures/index_en.htm. 

We look forward to receiving your tender and the accompanying tender guarantee before 24 April 2012 

at 15:00 hrs at the address specified in the Instructions to Tenderers. 

If you decide not to submit a tender, we would be grateful if you could inform us in writing, stating the 

reasons for your decision. 

Yours faithfully,  

Xavier de Marnhac   

Head of EULEX KOSOVO 

http://www.eulex-kosovo.eu/
http://ec.europa.eu/europeaid/work/procedures/index_en.htm


A. INSTRUCTIONS TO TENDERERS 

PUBLICATION REF.: EuropeAid/ 132797/L/SUP/XK 

In submitting a tender, the tenderer accepts in full and without restriction the special and 

general conditions governing the contract as the sole basis of this tendering procedure, 

whatever its own conditions of sale may be, which it hereby waives. Tenderers are expected 

to examine carefully and comply with all instructions, forms, contract provisions and 

specifications contained in this tender dossier. Failure to submit a tender containing all the 

required information and documentation within the deadline specified will lead to the 

rejection of the tender. No account can be taken of any reservation in the tender as regards 

the tender dossier; any reservation may result in the immediate rejection of the tender 

without further evaluation. 

These Instructions set out the rules for the submission, selection and implementation of 

contracts financed under this call for tenders, in conformity with the provisions of the 

Practical Guide to contract procedures for EU external actions, which is applicable to the 

present call (available on the Internet at this address: 
http://ec.europa.eu/europeaid/work/procedures/index_en.htm). 

1. Supplies to be provided 

1.1 The subject of the contract is the supply and delivery of “Medical and laboratory Equipment” by 

the Contractor at EULEX Kosovo, Pristina, DAP (delivery at place), along with the performance of 

some ancillary services such as training to be provided on installation and user maintenance for Lot 1 

Item number 1,4 &5and Lot 2 Items 1&2. (see Annex II and III of the Tender Dossier for the 

relevant description of items and ancillary services). The delivery period i.e. 30 (thirty) days and shall 

run from the date of signature of the contract by both parties, for the lots below:  

Lot 1 Mascal Equipment 

Lot 2 Laboratory Equipment 

Lot 3 Training Equipment 

 1.2  The supplies must comply fully with the technical specifications set out in the tender dossier 

(technical annex) and conform in all respects with the drawings, quantities, models, samples, 

measurements and other instructions. 

1.3  Tenderers are not authorised to tender for a variant in addition to the present tender.  

Timetable 

 DATE TIME* 

Clarification meeting / site visit (if any) Not Applicable Not Applicable 

Deadline for request for any clarifications 

from the Contracting Authority 

03 April 2012 18:00hrs 

Last date on which clarifications are issued 

by the Contracting Authority 

13 April 2012 16:00hrs 

Deadline for submission of tenders 24 April 2012 15:00hrs 

Tender opening session 24 April 2012 15:30hrs 

Notification of award to the successful 

tenderer 
May 2012  

Signature of the contract May/June 2012  

http://ec.europa.eu/europeaid/work/procedures/index_en.htm


* All times are in the time zone of the country of the Contracting Authority  
 
Provisional date 

3.      Participation 

3.1 Participation in tendering is open to all legal persons participating either individually or in a 

grouping (consortium) or tenderers which are established in a Member State of the European Union 

in an official candidate country, or a country that is a beneficiary of the Instrument for Pre-

Accession Assistance, in a Member State of the European Economic Area, a country of the 

Western Balkans region or a contributing third state, as authorized by Council Joint Action 

2008/124/CFSP of 04 February 2008 on EULEX KOSOVO as amended by JA 2009/445/CFSP and 

by Council Decision 2010/322/CFSP). The participation is also open to international organisations. 

The participation of natural persons is directly governed by the specific instruments applicable to 

the programme under which the contract is financed. 

3.2 These terms refer to all nationals of the said states and to all legal entities, companies or 

partnerships constituted under, and governed by, the civil, commercial or public law of such states 

and having their statutory office, central administration or principal place of business there. A legal 

entity, company or partnership having only its statutory office there must be engaged in an activity 

which has an effective and continuous link with the economy of the state concerned.  

3.3 These rules apply to: 

 a) tenderers 

 b) members of a consortium 

 c) any subcontractors. 

3.4 Natural persons, companies or undertakings falling into a situation set out in section 2.3.3 of the 

Practical Guide to contract procedures for EU external actions are excluded from participation in 

and the award of contracts. Tenderers must provide declarations to the effect that they are not in 

any of these exclusion situations. The declarations must cover all the members of a joint 

venture/consortium. Tenderers who have been guilty of making false declarations may also incur 

financial penalties and exclusion in accordance with section 2.3.4 of the Practical Guide.  

 The exclusion situation referred to above also applies to any subcontractor. Whenever requested by 

the Contracting Authority, the tenderer/contractor shall submit a declaration from the intended 

subcontractor that it is not in one of the exclusion situations. In case of doubt on this declaration of 

honour, the Contracting Authority shall request documentary evidence that the sub-contractor is not 

in a situation of exclusion. 

3.5 To be eligible for participation in this tender procedure, tenderers must prove to the satisfaction of 

the Contracting Authority that they comply with the necessary legal, technical and financial 

requirements and have the means to carry out the contract effectively. 

3.6 If the offer includes subcontracting, it is recommended that the contractual arrangements between 

the tenderer and its subcontractors include mediation, according to national and international 

practices, as a method of dispute resolution. 

4.       Origin 

4.1     No rule of origin is applied. 

 

5.  Type of contract 

5.1 Unit-price. 

6. Currency 

6.1 Tenders must be presented in EUROS. 



7. Lots 

7.1 The tenderer may submit a tender for one lot only/one lot, several or all of the lots. 

7.2 Each lot will form a separate contract and the quantities indicated for different lots will be 

indivisible. The tenderer must offer the whole of the quantity or quantities indicated for each lot. 

Under no circumstances must tenders for part of the quantities required be taken into 

consideration. If the tenderer is awarded more than one lot, a single contract may be concluded 

covering all those lots. 

7.3 A tenderer may include in its tender the overall discount it would grant in the event of some or all 

of the lots for which it has submitted a tender being awarded. The discount should be clearly 

indicated for each lot in such a way that it can be announced during the public tender opening 

session. 

7.4 Contracts will be awarded lot by lot, but the Contracting Authority may select the most favourable 

overall solution after taking account of any discounts offered.] 

8.       Period of validity 

8.1 Tenderers shall be bound by their tenders for a period of 90 days from the deadline for the 

submission of tenders. 

8.2 In exceptional cases and prior to the expiry of the original tender validity period, the Contracting 

Authority may ask tenderers in writing to extend this period by 40 days. Such requests and the 

responses to them must be made in writing. Tenderers that agree to do so will not be permitted to 

modify their tenders and they are bound to extend the validity of their tender guarantees for the 

revised period of validity of the tender. If they refuse, without forfeiture of their tender guarantees, 

their participation in the tender procedure will be terminated. 

8.3 The successful tenderer will be bound by its tender for a further period of 60 days. The further 

period is added to the validity period irrespective of the date of notification. 

9.       Language of offers 

9.1 The offers, all correspondence and documents related to the tender exchanged by the tenderer and 

the Contracting Authority must be written in the language of the procedure which is English. 

9.2     If the supporting documents are not written in one of the official languages of the European Union, 

a translation into the language of the call for tender must be attached. Where the documents are in 

an official language of the European Union other than the one of the procedure, it is however 

strongly recommended to provide a translation into the language of the call for tenders, in order to 

facilitate the evaluation of the documents.  

10.     Submission of tenders 

10.1 Tenders must be received before the deadline specified in 10.3. They must include all the 

documents specified in point 11 of these Instructions and be sent to the following address: 

 

EULEX Kosovo  

Main Warehouse Compound  

Procurement Section 

Zona Industriale Veternik, P.O. Box 268. 

(opposite Gorenje Hotel, next to fuel station) 

10000 Pristina, Kosovo 

 

Tenders must comply with the following conditions: 

10.2 All tenders must be submitted in one original, marked “original”, and three copies signed in the 

same way as the original and marked “copy”.  



10.3 All tenders must be received at EULEX, Procurement Section, Main Warehouse Compound  Zona 

Industriale Veternik, P.O. Box 268.(opposite of Gorenje Hotel, next to fuel station)  10000 Pristina, 

Kosovo before the deadline 24 April 2012 at 15:00hrs, by registered letter with acknowledgement 

of receipt or hand-delivered against receipt signed by the Contracting Authority or its 

representative. 

10.4 All tenders, including annexes and all supporting documents, must be submitted in a sealed 

envelope bearing only: 

a) the above address; 

b) the reference code of this tender procedure, EuropeAid/ 132797/L/SUP/XK Supply of 

Medical and Laboratory Equipment (PROC/342/12) 

c) where applicable, the number of the lot(s) tendered for; 

d) the words “Not to be opened before the tender opening session” in the language of the tender 

dossier and and “Te mos hapet para sesionit te hapjes” and “Ne otvori pre otvarajuce sesiju”. 

e) the name of the tenderer. 

The technical and financial offers must be placed together in a sealed envelope. The envelope 

should then be placed in another single sealed envelope/package, unless their volume requires a 

separate submission for each lot. 

11. Content of tenders 

All tenders submitted must comply with the requirements in the tender dossier and comprise: 

Part 1: Technical offer: 

 a detailed description of the supplies tendered in conformity with the technical 

specifications, including any documentation required, including: 

 

The technical offer should be presented as per template (annex II+III*, the contractor’s technical 

offer) completed when and if necessary by separate sheets for details. 

Part 2: Financial offer: 

 A financial offer calculated on a basis of DAP1
 for the supplies tendered 

 

This financial offer should be presented as per template (annex IV*, budget breakdown), and if 

necessary completed by separate sheets for the details. 

 

Part 3: Documentation: 

To be supplied following templates in annex*: 

 The tender guarantee, for: (see below table with the amount per lot), 

Lot 1 Mascal Equipment € 500 Lot 1 

Lot 2 Laboratory Upgrade € 1000 Lot 2 

Lot 3 Training Equipment € 200 Lot 3 

                                                      

DAP (delivery at place)  -  Incoterms 2010 International Chamber of Commerce - 

http://www.iccwbo.org/incoterms/id3040/index.html 

 

file:///C:/Documents%20and%20Settings/khavolli/Local%20Settings/Temporary%20Internet%20Files/Local%20Settings/Temporary%20Internet%20Files/OLKCC/Commerce%20-%20http:/www.iccwbo.org/incoterms/id3040/index.html
file:///C:/Documents%20and%20Settings/khavolli/Local%20Settings/Temporary%20Internet%20Files/Local%20Settings/Temporary%20Internet%20Files/OLKCC/Commerce%20-%20http:/www.iccwbo.org/incoterms/id3040/index.html


 

 The “Tender Form for a Supply Contract”, duly completed, which includes the tenderer’s 

declaration, point 7, (from each member if a consortium): 

 The details of the bank account into which payments should be made (financial 

identification form) (Where the tenderer has already signed another contract with the 

EULEX Kosovo, it may provide instead of the financial identification form either its 

financial identification form number or a copy of the financial identification form provided 

on that occasion, unless a change occurred in the meantime.) 

 The legal entity file and the supporting documents (Where the tenderer has already signed 

another contract with the EULEX Kosovo, it may provide instead of the legal entity sheet 

and its supporting documents either its legal entity number or a copy of the legal entity sheet 

provided on that occasion, unless a change in its legal status occurred in the meantime.) 

To be supplied on free formats: 

 A description of the warranty conditions, which must be in accordance with the conditions 

laid down in Article 32 of the General Conditions. 

 A description of the organisation of the commercial warranty as described in Annex II+III 

(is specified for each item) in accordance with the conditions laid down in Article 32 of the 

Special Conditions.( i.e two Year Commercial warranty for Lot 1, item 1, 4 & 5, Lot 2, 

item 1 & 2, Lot 3, Item 1, 3 & 5.) 

    Duly authorised signature: an official document (statutes, power of attorney, notary 

statement, etc.) proving that the person who signs on behalf of the company/joint 

venture/consortium is duly authorised to do so. 

     The tenderer shall have a formal “manufacturer’s authorization form” for Lot 2, Items 1 

and 3. 

 Each tenderer is required to provide at no charge to the Contracting Authority a detailed          

description of the characteristics of the products as required in the technical specifications 

(Annex  II+III) e.g. under the form of a catalogue in English and/or photos of items offered.  

Photos (and/or catalogues) must be submitted in sealed envelope indicating the lot and the 

item number. 

Remarks: 

Tenderers are requested to follow this order of presentation. 

Annex* refers to templates attached to the tender dossier. These templates are also available on: 

http://ec.europa.eu/europeaid/work/procedures/index_en.htm 

12.     Pricing 

12.1 Tenderers will be deemed to have satisfied themselves, before submitting their tender(s), as to 

(its)(their) correctness and completeness, to have taken account of all that is required for the full 

and proper execution of the contract and to have included all costs in their rates and prices. 

12.2 Depending on whether the supplies proposed are manufactured locally or are to be imported into 

the country of the Beneficiary, Tenderers must quote, by lot, unit (and overall) prices for their 

tenders on one of the following bases: 

a) for supplies manufactured locally, unit and overall prices must be quoted for delivery to the 

place of destination and in accordance with the above conditions, excluding all domestic 

taxation applicable to their manufacture and sale; 

b) for supplies to be imported into the country of the Beneficiary, unit and overall prices must 

be quoted for delivery to the place of destination and in accordance with the above 

conditions, excluding all duties and taxes applicable to their importation and VAT, from 

which they are exempt. 

http://ec.europa.eu/comm/europeaid/index_en.htm


12.3 Whatever the origin of the supplies, the contract is exempt from stamp and registration duties. 

12.4 The prices for the contract are fixed and not subject to revision, unless otherwise stipulated in the 

Special Conditions. 

13 Additional information before the deadline for submission of tenders 

The tender dossier should be clear enough to preclude the need for tenderers to request additional 

information during the procedure. If the Contracting Authority, either on its own initiative or in response 

to a request from a prospective tenderer, provides additional information on the tender dossier, it must 

send such information in writing to all other prospective tenderers at the same time. 

Tenderers may submit questions in writing to the following address up to 21 days before the deadline for 

submission of tenders, specifying the publication reference and the contract title: 

EULEX Kosovo  

Main Warehouse Compound  

Procurement Section 

Zona Industriale Veternik, P.O. Box 268. 

(opposite Gorenje Hotel, next to fuel station) 

10000 Pristina, Kosovo 

E-mail: tenders@eulex-kosovo.eu  

 

The Contracting Authority has no obligation to provide clarifications after this date. 

Any clarification of the tender dossier will be published on the EuropeAid website at 

https://webgate.ec.europa.eu/europeaid/online-services/index.cfm?do=publi.welcome and at 

http://www.eulex-kosovo.eu at the latest 11 days before the deadline for submission of tenders.  

Any prospective tenderers seeking to arrange individual meetings with either the Contracting Authority 

and/or the European Commission during the tender period may be excluded from the tender procedure. 

14.    Clarification meeting / site visit 

14.1 No clarification meeting / site visit planned. Visits by individual prospective tenderers during the 

tender period cannot be organised.  

15.    Alteration or withdrawal of tenders 

15.1 Tenderers may alter or withdraw their tenders by written notification prior to the deadline for 

submission of tenders referred to in Article 10.1. No tender may be altered after this deadline. 

Withdrawals must be unconditional and will end all participation in the tender procedure. 

15.2 Any such notification of alteration or withdrawal must be prepared and submitted in accordance 

with Article 10. The outer envelope must be marked 'Alteration' or 'Withdrawal' as appropriate. 

15.3 No tender may be withdrawn in the interval between the deadline for submission of tenders 

referred to in Article 10.1 and the expiry of the tender validity period. Withdrawal of a tender 

during this interval may result in forfeiture of the tender guarantee.  

16. Costs of preparing tenders 

16.1 No costs incurred by the tenderer in preparing and submitting the tender are reimbursable. All such                                                                                     

costs will be borne by the tenderer. 

17. Ownership of tenders 

17.1 The Contracting Authority retains ownership of all tenders received under this tender procedure.                                        

Consequently, tenderers have no right to have their tenders returned to them. 

mailto:tenders@eulex-kosovo.eu
https://webgate.ec.europa.eu/europeaid/online-services/index.cfm?do=publi.welcome
http://www.eulex-kosovo.eu/


18. Joint venture or consortium 

18.1 If a tenderer is a joint venture or consortium of two or more persons, the tender must be single with 

the object of securing a single contract, each person must sign the tender and will be jointly and 

severally liable for the tender and any contract. Those persons must designate one of their members 

to act as leader with authority to bind the joint venture or consortium. The composition of the joint 

venture or consortium must not be altered without the prior consent in writing of the Contracting 

Authority. 

18.2 The tender may be signed by the representative of the joint venture or consortium only if it has 

been expressly so authorised in writing by the members of the joint venture or consortium, and the 

authorising contract, notarial act or deed must be submitted to the Contracting Authority in 

accordance with point 11 of these Instructions to Tenderers. All signatures to the authorising 

instrument must be certified in accordance with the national laws and regulations of each party 

comprising the joint venture or consortium together with the powers of attorney establishing, in 

writing, that the signatories to the tender are empowered to enter into commitments on behalf of the 

members of the joint venture or consortium. Each member of such joint venture or consortium must 

provide the proof required under Article 3.5 as if it, itself, were the tenderer. 

19. Opening of tenders 

19.1 The opening and examination of tenders is for the purpose of checking whether the tenders are 

complete, whether the requisite tender guarantees have been furnished, whether the required 

documents have been properly included and whether the tenders are generally in order. 

19.2 The tenders will be opened in public session on 24 April 2012 at 15:30hrs in Procurement 

Section, Main Warehouse Compound Zona Industriale Veternik, P.O. Box 268.(opposite 

Gorenje Hotel, next to fuel station)  10000 Pristina Kosovo by the committee appointed for the 

purpose. The committee will draw up minutes of the meeting, which will be available on request. 

19.3 At the tender opening, the tenderers' names, the tender prices, any discount offered, written 

notifications of alteration and withdrawal, the presence of the requisite tender guarantee (if 

required) and such other information as the Contracting Authority may consider appropriate may 

be announced. 

19.4 After the public opening of the tenders, no information relating to the examination, clarification, 

evaluation and comparison of tenders, or recommendations concerning the award of the contract 

can be disclosed until after the contract has been awarded. 

19.5 Any attempt by a tenderer to influence the evaluation committee in the process of examination, 

clarification, evaluation and comparison of tenders, to obtain information on how the procedure is 

progressing or to influence the Contracting Authority in its decision concerning the award of the 

contract will result in the immediate rejection of its tender. 

19.6 All tenders received after the deadline for submission specified in the procurement notice or these 

instructions will be kept by the Contracting Authority. The associated guarantees will be returned 

to the tenderers. No liability can be accepted for late delivery of tenders. Late tenders will be 

rejected and will not be evaluated. 

20. Evaluation of tenders 

20.1 Examination of the administrative conformity of tenders 

The aim at this stage is to check that tenders comply with the essential requirements of the tender 

dossier. A tender is deemed to comply if it satisfies all the conditions, procedures and 

specifications in the tender dossier without substantially departing from or attaching restrictions to 

them.  

Substantial departures or restrictions are those which affect the scope, quality or execution of the 

contract, differ widely from the terms of the tender dossier, limit the rights of the Contracting 

Authority or the tenderer's obligations under the contract or distort competition for tenderers whose 



tenders do comply. Decisions to the effect that a tender is not administratively compliant must be 

duly justified in the evaluation minutes. 

If a tender does not comply with the tender dossier, it will be rejected immediately and may not 

subsequently be made to comply by correcting it or withdrawing the departure or restriction. 

20.2 Technical evaluation 

After analysing the tenders deemed to comply in administrative terms, the evaluation committee 

will rule on the technical admissibility of each tender, classifying it as technically compliant or 

non-compliant. 

The minimum qualifications required (see selection criteria in Procurement Notice point 16) are to 

be evaluated at the start of this stage.  

Where contracts include after-sales service and/or training, the technical quality of such services 

will also be evaluated by using yes/no criteria as specified in the tender dossier. 

20.3 In the interests of transparency and equal treatment and to facilitate the examination and evaluation 

of tenders, the evaluation committee may ask each tenderer individually for clarification of its 

tender including breakdowns of prices, within a reasonable time limit to be fixed by the evaluation 

committee. The request for clarification and the response must be in writing, but no change in the 

price or substance of the tender may be sought, offered or permitted except as required to confirm 

the correction of arithmetical errors discovered during the evaluation of tenders pursuant to Article 

20.4. Any such request for clarification must not distort competition. Decisions to the effect that a 

tender is not technically compliant must be duly justified in the evaluation minutes. 

20.4 Financial evaluation 

a) Tenders found to be technically compliant shall be checked for any arithmetical errors in 

computation and summation. Errors will be corrected by the evaluation committee as 

follows: 

- where there is a discrepancy between amounts in figures and in words, the amount in 

words will be the amount taken into account; 

- except for lump-sum contracts, where there is a discrepancy between a unit price and the 

total amount derived from the multiplication of the unit price and the quantity, the unit 

price as quoted will be the price taken into account. 

b) Amounts corrected in this way will be binding on the tenderer. If the tenderer does not 

accept them, its tender will be rejected. 

20.5 Variant solutions 

Variant solutions will not be taken into consideration. 

20.6 Award criteria 

The sole award criterion will be the price. The contract will be awarded to the lowest compliant 

tender. 

21. Signature of the contract and performance guarantee 

21.1 The successful tenderer will be informed in writing that its tender has been accepted (notification 

of award). Before the Contracting Authority signs the contract with the successful tenderer, the 

successful tenderer must provide the documentary proof or statements required under the law of 

the country in which the company (or each of the companies in case of a consortium) is established, 

to show that it does not fall into the exclusion situations listed in section 2.3.3 of the Practical 

Guide to contract procedures for EC external actions. This evidence or these documents or 

statements must carry a date, which cannot be more than 1 year before the date of submission of 

the tender. In addition, a statement shall be furnished stating that the situations described in these 

documents have not changed since then.  



21.2 The successful tenderer shall also provide evidence of the financial and economic standing and the 

technical and professional capacity according to the selection criteria for this call for tender 

specified in the procurement notice, point 16. The documentary proofs required are listed in point 

2.4.11 of the Practical Guide to contract procedures for EU external actions.  

21.3 If the successful tenderer fails to provide the documentary proof or statement or the evidence of the 

financial and economic standing and the technical and professional capacity within 15 calendar 

days following the notification of award or if the successful tenderer is found to have provided 

false information, the award will be considered null and void. In such a case, the Contracting 

Authority may award the tender to the next lowest tenderer or cancel the tender procedure. 

21.4 Within 30 days of receipt of the contract already signed by the Contracting Authority, the selected 

tenderer must sign and date the contract and return it, with the performance guarantee (if 

applicable), to the Contracting Authority. On signing the contract, the successful tenderer will 

become the Contractor and the contract will enter into force. 

21.5 If it fails to sign and return the contract and any financial guarantee required within 30 days after 

receipt of notification, the Contracting Authority may consider the acceptance of the tender to be 

cancelled without prejudice to the Contracting Authority's right to seize the guarantee, claim 

compensation or pursue any other remedy in respect of such failure, and the successful tenderer 

will have no claim whatsoever on the Contracting Authority. 

21.6 The performance guarantee referred to in the General Conditions is set at (five) 5% of the 

(maximum) amount of the contract and must be presented in the form specified in the annex to the 

tender dossier. It will be released within 45 days of the issue of the final acceptance certificate by 

the Contracting Authority, except for the proportion assigned to after-sales service. 

22. Tender guarantee 

  The tender guarantee referred to in Article 11 above is set see below table with the amount per 

lot, and must be presented in the form specified in the annex to the tender dossier. It must remain 

valid for 45 days beyond the period of validity of the tender. Tender guarantees provided by 

tenderers who have not been selected shall be returned together with the information letter that the 

tenderer has been unsuccessful. The tender guarantee of the successful tenderer shall be released on 

the signing of the contract, once the performance guarantee has been submitted. 

 

Lot 1 Mascal Equipment € 500 Lot 1 

Lot 2 Laboratory Upgrade € 1000 Lot 2 

Lot 3 Training Equipment € 200 Lot 3 

 

23. Ethics clauses 

23.1 Any attempt by a candidate or tenderer to obtain confidential information, enter into unlawful 

agreements with competitors or influence the committee or the Contracting Authority during the 

process of examining, clarifying, evaluating and comparing tenders will lead to the rejection of its 

candidacy or tender and may result in administrative penalties. 

23.2 Without the Contracting Authority's prior written authorisation, a Contractor and its staff or any 

other company with which the Contractor is associated or linked may not, even on an ancillary or 

subcontracting basis, supply other services, carry out works or supply equipment for the project. 

This prohibition also applies to any other projects that could, owing to the nature of the contract, 

give rise to a conflict of interest on the part of the Contractor. 

23.3. When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is 

affected by no conflict of interest and has no equivalent relation in that respect with other tenderers 



or parties involved in the project. Should such a situation arise during execution of the contract, the 

Contractor must immediately inform the Contracting Authority. 

23.4 The Contractor must at all times act impartially and as a faithful adviser in accordance with the 

code of conduct of its profession. It shall refrain from making public statements about the project 

or services without the Contracting Authority's prior approval. It may not commit the Contracting 

Authority in any way without its prior written consent. 

23.5 For the duration of the contract the Contractor and its staff shall respect human rights and 

undertake not to offend the political, cultural and religious mores of the beneficiary state. In 

particular and in accordance with the legal basic act concerned, tenderers who have been awarded 

contracts shall respect core labour standards as defined in the relevant International Labour 

Organisation conventions (such as the Conventions on freedom of association and collective 

bargaining; Abolition of forced and compulsory labour; Elimination of forced and compulsory 

labour; Abolition of child labour). 

23.6 The Contractor may accept no payment connected with the contract other than that provided for 

therein. The Contractor and its staff must not exercise any activity or receive any advantage 

inconsistent with their obligations to the Contracting Authority. 

23.7 The Contractor and its staff shall be obliged to maintain professional secrecy for the entire duration 

of the contract and after its completion. All reports and documents drawn up or received by the 

Contractor shall be confidential. 

23.8 The contract shall govern the Contracting Parties' use of all reports and documents drawn up, 

received or presented by them during the implementation of the contract. 

23.9 The Contractor shall refrain from any relationship likely to compromise its independence or that of 

its staff. If the Contractor ceases to be independent, the Contracting Authority may, regardless of 

injury, terminate the contract without further notice and without the Contractor having any claim to 

compensation. 

23.10 The Commission reserves the right to suspend or cancel project financing if corrupt practices of 

any kind are discovered at any stage of the award process and if the Contracting Authority fails to 

take all appropriate measures to remedy the situation. For the purposes of this provision, "corrupt 

practices" are the offer of a bribe, gift, gratuity or commission to any person as an inducement or 

reward for performing or refraining from any act relating to the award of a contract or 

implementation of a contract already concluded with the Contracting Authority. 

23.11 All tenders will be rejected or contracts terminated if it emerges that the award or implementation 

of a contract has given rise to unusual commercial expenses. Such unusual commercial expenses 

are commissions not mentioned in the main contract or not stemming from a properly concluded 

contract referring to the main contract, commissions not paid in return for any actual and legitimate 

service, commissions remitted to a tax haven, commissions paid to a recipient who is not clearly 

identified or commissions paid to a company which has every appearance of being a front 

company. 

23.12 The Contractor undertakes to supply the Commission on request with all supporting documents 

relating to the conditions of the contract's execution. The Commission may carry out whatever 

documentary or on-the-spot checks it deems necessary to find evidence in cases of suspected 

unusual commercial expenses. 

23.13 Contractors found to have paid unusual commercial expenses on projects funded by the EU are 

liable, depending on the seriousness of the facts observed, to have their contracts terminated or to 

be permanently excluded from receiving EU funds. 

23.14 The Contracting Authority reserves the right to suspend or cancel the procedure, where the award 

procedure proves to have been subject to substantial errors, irregularities or fraud. Where such 

substantial errors, irregularities or fraud are discovered after the award of the Contract, the 

Contracting Authority may refrain from concluding the Contract.  



24. Cancellation of the tender procedure  

In the event of a tender procedure's cancellation, tenderers will be notified by the Contracting  Authority. 

If the tender procedure is cancelled before the tender opening session the sealed envelopes will be 

returned, unopened, to the tenderers. 

Cancellation may occur where: 

 the tender procedure has been unsuccessful, namely where no qualitatively or financially 

worthwhile tender has been received or there has been no valid response at all; 

 the economic or technical parameters of the project have been fundamentally altered; 

 exceptional circumstances or force majeure render normal implementation of the project 

impossible; 

 all technically compliant tenders exceed the financial resources available; 

 there have been irregularities in the procedure, in particular where these have prevented fair 

competition; 

 the award is not in compliance with sound financial management, i.e. does not respect the 

principles of economy, efficiency and effectiveness (e.g. the price proposed by the tenderer 

to whom the contract is to be awarded is objectively disproportionate with regard to the 

price of the market. 

In no event shall the Contracting Authority be liable for any damages whatsoever including, 

without limitation, damages for loss of profits, in any way connected with the cancellation of 

a tender procedure even if the Contracting Authority has been advised of the possibility of 

damages. The publication of a procurement notice does not commit the Contracting 

Authority to implement the programme or project announced. 

25. Appeals 

Tenderers believing that they have been harmed by an error or irregularity during the award 

process may file a complaint. See further section 2.4.15 of the Practical Guide. 

 

 

 

 

 

 

 

 

 

 

 

 



B. DRAFT CONTRACT AND SPECIAL CONDITIONS, INCLUDING 

ANNEXES 

DRAFT CONTRACT 

SUPPLY CONTRACT FOR EUROPEAN  

UNION EXTERNAL ACTIONS 

No PROC/342/12/Supply of Medical and Laboratory Equipment  

 

FINANCED FROM THE EU GENERAL BUDGET 

Xavier de Marnhac, Head of EULEX Kosovo, and address at EULEX KOSOVO, Ndërtesa Farmed, 

Lagjja e Spitalit, “Muharrem Fejza”p.n., 10000 Pristina-Kosovo, 

 ("The Contracting Authority"), 

of the one part, 

and 

<Full official name of Contractor>  

[Legal status/title]2 

[Official registration number]3 

[Full official address] 

[VAT number]4, (“the Contractor”) 

of the other part, 

 

have agreed as follows: 

CONTRACT TITLE “Supply of Medical and Laboratory Equipment” 

Identification number: EuropeAid/ 132797/L/SUP/XK 

Article 1 Subject 

 

1.1 The subject of the contract is the supply and delivery of “Medical and Laboratory Equipment” 

by the Contractor at EULEX Kosovo, Pristina, DAP (delivery at place), along with the performance 

of some ancillary services such as training to be provided on installation and user maintenance for 

Lot 1 Item number 1,4 &5and Lot 2 Items 1&2. (see Annex II and III of the Tender Dossier for the 

relevant description of items and ancillary services). 

 

1.2 The Contractor shall comply strictly with the terms of the Special Conditions and the technical 

annex. 

Article 2 Origin 

The rule of origin has been derogated. 

                                                      
2 Where the contracting party is an individual. 
3 Where applicable. For individuals, mention their ID card or passport or equivalent document - number 
4 Except where the contracting party is not VAT registered. 



Article 3 Price 

3.1 The price of the supplies shall be that shown on the financial offer (specimen in Annex IV). The 

total maximum contract price shall be <….. euros>. 

3.2 Payments shall be made in accordance with Special Conditions (Articles 26 to 28).  

3.4 Tax and customs arrangements 

The contract shall be exempt from all duties and taxes, including VAT. 5 

Article 4 Order of precedence of contract documents 

The contract is made up of the following documents, in order of precedence: 

- the Contract Agreement; 

- the Special Conditions 

- the General Conditions (Annex I); 

- the Technical Specifications (Annex II [including clarifications before the deadline for 

submission of tenders and minutes from the information meeting/site visit]; 

- the Technical Offer (Annex III [including clarifications from the tenderer provided during 

tender evaluation]; 

- the budget breakdown (Annex IV); 

- specified forms and other relevant documents (Annex V); 

- Provisional Acceptance Certificate (Annex VI) 

The various documents making up the contract shall be deemed to be mutually explanatory; in cases of 

ambiguity or divergence, they shall prevail in the order in which they appear above.  

Done in English in four originals, three originals being for the Contracting Authority and one original 

being for the Contractor. 

For the Contractor For the Contracting Authority 

Name:  Name: Xavier de Marnhac 

 

Title: 

  

Title: 

Head of EULEX Kosovo 

 

 

Signature: 
___________________ 

 

 

Signature: 
___________________ 

 

Date: 

  

Date: 

 

 

                                                      

5
 EULEX Kosovo is a diplomatic mission and based on UNMIK Executive Decision No 2008/36 of 9 

December 2008, it is granted exemption from all customs duties, taxes, and related charges other than charges 

for storage, cartage and similar services, on articles for its official use. 

 



 

SPECIAL CONDITIONS 

CONTENTS 

These conditions amplify and supplement, if necessary, the General Conditions governing the contract. 

Unless the Special Conditions provide otherwise, those General Conditions remain fully applicable. The 

numbering of the Articles of the Special Conditions is not consecutive but follows the numbering of the 

Articles of the General Conditions. In exceptional cases, and with the authorisation of the competent 

Commission departments, other clauses may be introduced to cover specific situations. 

Article 2 Law applicable 

2.1 EU law is the law which applies to the contract, complemented, where necessary, by 

Belgian law. 

2.2 The language used shall be English. 

Article 4 Communications 

Any written communication relating to this Contract between the Contracting Authority 

and/or the Project Manager, on the one hand, and the Contractor on the other must state the 

Contract title and identification number, and must be sent by post, fax, e-mail or by hand. 

For the Contracting Authority: 

Name: European Union Rule of Law Mission in Kosovo 

Attn: Project Manager 

Address: European Union Rule of Law Mission in Kosovo 

Project Manager 

Ndërtesa Farmed 

“Muharrem Fejza” p.n. 

Lagja e Spitalit 

10000 Pristina, Kosovo 

Telephone:  

Fax:  

For the Contractor: 

Name:  

Address:  

Telephone:  

Fax:  

e-mail:  

 

Article 10 Origin 

The rule of origin has been derogated. 

Article 11 Performance guarantee 

The amount of the performance guarantee shall be <…. Euros> equivalent to 5% (five%) 

of the Contract Value and the part in respect of after sales service including any amounts 

stipulated in addenda to the contract. 



The performance guarantee shall continue to remain valid until the commercial warranty 

period for the supplies of the final partial delivery has expired. 

Article 12 Insurance 

The contractor shall insure for replacement value of the goods until delivery. 

Article 16 Tax and customs arrangements 

For supplies manufactured locally, all internal fiscal charges applicable to their 

manufacture, including VAT, shall be excluded. 

For supplies to be imported into the country of the Contracting Authority, all duties and 

taxes applicable to their importation, including VAT shall be excluded. 

Whatever the origin of the supplies, the contract shall be exempt from stamp and 

registration duties. 

Article 18 Commencement order 

18.1 The implementation of the contract shall begin at the signature by both parties.  

Article 22 Variations 

The Contracting Authority reserves the right, to vary the quantities specified for all the lots 

at the time of contracting and during the validity of the contract within a range of +/- 

100%. The total value of the supplies may not rise or fall as a result of the variation in the 

quantities by more than 25% of the contract price. The unit prices used in the tender shall 

be applicable to the quantities procured under the variation. 

Article 24 Quality of supplies 

No preliminary technical acceptance is required. 

Article 25 Inspection and testing 

Inspection and testing will take place upon installation at respective location in accordance 

with Annex II + III of the Contract and Article 25 of the General Conditions.  

Article 26 Methods of payment 

26.1 Payments shall be made in euro. 

 Payments shall be authorised and made by the Contracting Authority.  

In order to obtain payments, the Contractor must forward to the authority referred to in 

paragraph 26.1 above: 

a) For the 60% pre-financing, in addition to the payment request, the performance 

guarantee. If a pre-financing is requested, the Contractor must provide a financial 

guarantee for the full amount of the pre-financing payment (the contractor is not 

obliged to ask for pre-financing). 

b) For the 40% balance, the invoice(s) in triplicate following provisional acceptance 

of the supplies. 

26.2 In order to obtain payments, the Contractor must forward to the authority referred to in 

paragraph 26.1 above, (in addition to the performance guarantee), the invoice(s) in 

triplicate following provisional acceptance of the supplies and/or ancillary services. 

 

 



Article 29 Delivery  

29.1 The place of acceptance of the supplies shall be Main Warehouse EULEX Kosovo, and the 

Incoterm applicable shall be DAP (delivery at place).  

                        The implementation shall run from the date of signature of the contract by both parties. 

The time limits for the delivery of items shall be 30 (thirty) days for the delivery from the 

date of signature of the contract by both parties 

29.2 The Contractor shall bear all risks relating to the goods until provisional acceptance at 

destination. The supplies shall be packaged so as to prevent their damage or deterioration 

in transit to their destination. 

29.3 The delivery shall take place on a working day and during the normal working hours of the 

Contracting Authority’s warehouse; the “working hour schedule” shall be accurately 

specified at the time of the signature of the contract. 

29.4 Use of Standard European “Euro-Pallets” and other mandatory requirements. 

29.4.a.  The contractor shall deliver the goods on standard European “Euro-pallets”. The 

packaging shall become the property of the recipient subject to respect for the 

environment. 

29.4.b.  Every ‘Euro-Pallet” has to be labelled with its exact content and total weight. 

29.4.c.  The maximum load per standard “Euro-pallet” (including the pallet) shall be up 

to 400 kg. For new certified pallets the maximum load (including the pallet) may 

be up to 1, 2 t maximum.      

29.4.d.   Height of packing shall be up to maximum 1.6 m.  

29.4.e.  Items shall be packed into boxes with like items packed together. Every box 

should have individual labelling indicating clearly the content, weight and 

dimensions, including but not limited to labelling for dangerous goods in 

accordance with IATA/ADR dangerous goods labelling and in accordance with 

REGULATION (EC) No 1272/2008 of 16 December 2008. 

29.4.f.  Should the nature of the goods make it impossible to meet a requirement set 

under this article 29, variations may be authorised by the Project manager, 

following the receipt, before the actual delivery, of a detailed request letter from 

the Contractor.   

29.4.g.  Unless, duly authorised by the Project manager before the actual delivery, any 

shipment delivered in violation of the contractual obligations set under this 

article 29 will be rejected and remain under the custody and exclusive 

responsibility of the contractor or the carrier appointed by it. The Contractor or 

carrier shall NOT be entitled to claim for any compensation or indemnity for loss 

suffered in case the shipment was rejected by the Contracting Authority due to 

the violation of a contractual obligation set under article 29 of these special 

conditions. 

Article 31 Provisional acceptance 

The Certificate of Provisional Acceptance must be issued using the template in Annex VI.  

Article 32 Warranty 

The Contractor shall warrant that the supplies are new, unused, of the most recent models 

and incorporate all recent improvements in design and materials. The Contractor shall 

further warrant that none of the supplies have any defect arising from design, materials or 

workmanship. This warranty shall remain valid for maximum 1 (one) year after 

provisional acceptance. 



The length of the commercial warranty is specified for each item in the ANNEX II: 

Technical Specifications. (i. e two Year Commercial warranty for Lot 1, item 1, 4 & 5, 

Lot 2, item 1 & 2, Lot 3, Item 1, 3 & 5.) 

 

Article 40 Settlement of disputes 

40.1  Any disputes arising out of or relating to this contract which cannot be settled amicably 

shall be referred to the exclusive jurisdiction of the courts of Brussels, Belgium. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ANNEX I: GENERAL CONDITIONS 

FOR SUPPLY CONTRACTS FINANCED BY THE EUROPEAN UNION OR BY THE 
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PRELIMINARY PROVISIONS 

Article 1 - Definitions 

1.1 The headings and titles in these General Conditions shall not be taken as part thereof or be 

taken into consideration in the interpretation of the contract. 

1.2  Where the context so permits, words in the singular shall be deemed to include the plural and 

vice versa, and words in the masculine shall be deemed to include the feminine and vice 

versa. 

1.3 Words designating persons or parties shall include firms and companies and any organisation 

having legal capacity. 

1.4 The definitions of the terms used throughout this General Conditions are laid down in the 

"Glossary of terms", annex A1 to the Practical Guide to contract procedures for EU external 

actions, which forms an integral part of this contract.  

Article 2 - Law and language of the contract 

2.1 The Special Conditions shall specify the law governing all matters not covered by the 

contract. 

2.2 The contract and all written communications between the parties will be drafted in the 

language of the procedure. 

Article 3 - Order of precedence of contract documents 

3.1 Save where otherwise provided in the special conditions, the contract is made up of the 

following documents, in order of precedence: 

a) the contract agreement; 

b) the Special Conditions;  

c) the General Conditions (Annex I); 

d) the Technical Specifications (Annex II) including clarifications before the 

deadline for submission of tenders and minutes from the information meeting/site 

visit; 

e) the Technical Offer (Annex III), including clarifications from the Contractor 

provided during tender evaluation; 

f) the budget breakdown (Annex IV); 

g) specified forms and other relevant documents (Annex V) 

Addenda have the order of precedence of the document they are modifying. 

3.2 The various documents making up the contract shall be deemed to be mutually 

explanatory; in cases of ambiguity or divergence, they should be read in the order in which 

they appear above. 
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Article 4 - Communications 

4.1 Communications between the Contracting Authority and/or the Project Manager on the one 

hand, and the Contractor on the other, shall be exclusively in writing. Unless otherwise 

specified in the Special Conditions, communications between the Contracting Authority 

and/or the Project Manager on the one hand, and the Contractor on the other hand, shall be 

sent by post, cable, telex, fax transmission, or delivered by hand, to the addresses designated 

by the Parties for that purpose. 

4.2 If the person sending a communication requires acknowledgement of receipt, he/she shall 

indicate this in his communication. Whenever there is a deadline for the receipt of a written 

communication, the sender should ask for an acknowledgement of receipt of his 

communication. In any event, the sender shall take all necessary measures to ensure receipt 

of his communication. 

4.3 Wherever the contract provides for the giving or issue of any notice, consent, approval, 

certificate or decision, unless otherwise specified such notice, consent, approval, certificate 

or decision shall be in writing and the words "notify", "certify", "approve" or "decide" shall 

be construed accordingly. Any such consent, approval, certificate or decision shall not 

unreasonably be withheld or delayed. 

Article 5 - Assignment 

5.1  An assignment shall be valid only if it is a written agreement by which the Contractor 

transfers his contract or part thereof to a third party. 

5.2 The Contractor may not, without the prior written consent of the Contracting Authority, 

assign the contract or any part thereof, or any benefit or interest thereunder, except in the 

following cases: 

a) a charge, in favour of the Contractor's bankers, of any monies due or to become 

due under the contract; or 

b) the assignment to the Contractor's insurers of the Contractor's right to obtain relief 

against any other person liable in cases where the insurers have discharged the 

Contractor's loss or liability. 

5.3 For the purpose of Article 5.2, the approval of an assignment by the Contracting Authority 

shall not relieve the Contractor of his obligations for the part of the contract already 

performed or the part not assigned. 

5.4 If the Contractor has assigned his contract without authorisation, the Contracting Authority 

may, without giving formal notice thereof, apply as of right the sanctions for breach of 

contract provided for in Article 35 and 36. 

5.5 Assignees must satisfy the eligibility criteria applicable for the award of the contract and 

they can not be in any of the situations excluding them from participating in contracts which 

are listed in Section 2.3.3 of the Practical Guide to contract procedure for EU external 

actions. 
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Article 6 - Subcontracting 

6.1 A subcontract shall be valid only if it is a written agreement by which the Contractor entrusts 

implementation of a part of the tasks to a third party. 

6.2 The Contractor shall not subcontract without the prior written authorisation of the 

Contracting Authority. The elements of the contract to be subcontracted and the identity of 

the subcontractors shall be notified to the Contracting Authority. The Contracting Authority 

shall notify the Contractor of its decision within 30 days of receiving the notification, stating 

its reasons if authorisation is withheld. 

6.3 Subcontractors must satisfy the eligibility criteria applicable for the award of the contract 

and they can not be in any of the situations excluding them from participating in contracts 

which are listed in Section 2.3.3 of the Practical Guide to contract procedure for EU external 

actions.  

6.4 The Contracting Authority recognises no contractual link between itself and the 

subcontractors. 

6.5 The Contractor shall be responsible for the acts, defaults and negligence of his 

subcontractors and their agents or employees, as if they were the acts, defaults or negligence 

of the Contractor, his agents or employees. The approval by the Contracting Authority of the 

subcontracting of any part of the contract or of the subcontractor shall not relieve the 

Contractor of any of his obligations under the contract. 

6.6 If a subcontractor has undertaken any continuing obligation extending for a period exceeding 

that of the warranty period under the contract towards the Contractor in respect of the 

supplies provided by the subcontractor, the Contractor must, at any time after the expiration 

of the warranty period, transfer immediately to the Contracting Authority, at the Contracting 

Authority's request and cost, the benefit of such obligation for the unexpired duration 

thereof. 

6.7 If the Contractor enters into a subcontract without approval, the Contracting Authority may, 

without giving formal notice thereof, apply as of right the sanctions for breach of contract 

provided for in Article 35. 

6.8 If a subcontractor is found by the Contracting Authority or the Project Manager to be 

incompetent in discharging its duties, the Contracting Authority or the Project Manager may 

request the Contractor forthwith, either to provide a subcontractor with qualifications and 

experience acceptable to the Contracting Authority as a replacement, or to resume the 

implementation of the tasks itself. 

OBLIGATIONS OF THE CONTRACTING AUTHORITY 

Article 7 - Supply of documents 

7.1 If necessary, within 30 days of the signing of the contract, the Project Manager shall, where 

necessary, provide the Contractor, free of charge, with a copy of the drawings prepared for 

the implementation of the tasks and a copy of the specifications and other contract 

documents. The Contractor may purchase additional copies of these drawings, specifications 

and other documents, in so far as they are available. Upon the issue of the warranty 

certificate, or upon final acceptance, the Contractor shall return to the Project Manager all 

drawings, specifications and other contract documents. 
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7.2 Unless it is necessary for the purposes of the contract, the drawings, specifications and other 

documents provided by the Project Manager shall not be used or communicated to a third 

party by the Contractor without the prior consent of the Project Manager. 

7.3 The Project Manager shall have authority to issue to the Contractor administrative orders 

incorporating such supplementary documents and instructions as are necessary for the proper 

execution of the contract and the remedying of any defects therein. 

7.4 The special conditions must indicate the procedure used, if necessary, by the Contracting 

Authority and the Project Manager to approve drawings and other documents provided by 

the Contractor. 

Article 8 - Assistance with local regulations 

8.1 The Contractor may request the assistance of the Contracting Authority in obtaining copies 

of laws, regulations and information on local customs, orders or bye-laws of the country 

where the supplies are to be delivered which may affect the Contractor in the performance 

of his obligations under the contract. The Contracting Authority may provide the assistance 

requested to the Contractor at the Contractor's cost. 

8.2 If necessary, the Contractor shall duly notify the Contracting Authority of details of the 

supplies so that the Contracting Authority can obtain the requisite permits or import licences. 

8.3 If necessary, the Contracting Authority will undertake to obtain, in accordance with the 

Special Conditions, the requisite permits or import licences within a reasonable period, 

taking account of the implementation dates for the tasks. 

8.4 Subject to the provisions of the laws and regulations on foreign labour of the states in which 

the supplies are to be delivered, the Contracting Authority shall make every effort to help the 

Contractor obtain all the visas and permits required for the personnel whose services the 

Contractor and the Contracting Authority consider necessary and residence permits for their 

families. 

OBLIGATIONS OF THE CONTRACTOR 

Article 9 - General Obligations 

9.1 The Contractor shall implement the contract with due care and diligence including, where 

specified, the design, manufacture, delivery to site, erecting, testing and commissioning of 

the supplies and carrying out of any other work including the remedying of any defects in the 

supplies. The Contractor shall also provide all necessary equipment, supervision, labour and 

facilities required for the implementation of the tasks. 

9.2 The Contractor shall comply with administrative orders given by the Project Manager. 

Where the Contractor considers that the requirement of an administrative order goes beyond 

the scope of the contract, it shall, on pain of breach of contract, notify the Project Manager 

thereof, giving his reasons, within 30 days of receipt of the order. Execution of the 

administrative order shall not be suspended because of this notice. 



 Page 25 of 92 

9.3 For matters not governed by the contract, the Contractor shall respect and abide by all laws 

and regulations in force according to article 2 of the Special Conditions and shall ensure that 

his personnel, their dependants, and his local employees also respect and abide by all such 

laws and regulations. The Contractor shall indemnify the Contracting Authority against any 

claims and proceedings arising from any infringement by the Contractor, his employees and 

their dependants of such laws and regulations. The Contractor shall respect internationally 

agreed core labour standards, e.g. the ILO core labour standards, conventions on freedom of 

association and collective bargaining, elimination of forced and compulsory labour, 

elimination of discrimination in respect of employment and occupation, and the abolition of 

child labour. 

9.4 The Contractor shall treat all documents and information received in connection with the 

contract as private and confidential. He shall not, save in so far as may be necessary for the 

purposes of the contract's execution, publish or disclose any particulars of the contract 

without the prior consent in writing of the Contracting Authority or the Project Manager. If 

any disagreement arises as to the necessity for any publication or disclosure for the purpose 

of the contract, the decision of the Contracting Authority shall be final. 

9.5 If the Contractor is a joint venture or consortium of two or more persons, all such persons 

shall be jointly and severally bound to fulfil the terms of the contract according to the law of 

the state of the Contracting Authority and shall, at the request of the Contracting Authority, 

designate one of such persons to act as leader with authority to bind the joint venture or 

consortium. The composition of the joint venture or consortium shall not be altered without 

the prior consent in writing of the Contracting Authority. 

9.6 Save where the European Commission requests or agrees otherwise, the Contractor shall take 

the necessary measures to ensure the visibility of the European Union financing or co-

financing. These measures must comply with the rules in the Communication and Visibility 

Manual for EU External Actions published by the European Commission.  

9.7 If the Contractor or any of his sub-contractors, agents or servants offers to give or agrees to 

offer or to give or gives to any person, any bribe, gift, gratuity or commission as an 

inducement or reward for doing or forbearing to do any act in relation to the contract or any 

other contract with the Contracting Authority; or for showing favour or disfavour to any 

person in relation to the contract or any other contract with the Contracting Authority, then 

the Contracting Authority may, without prejudice to any accrued rights of the Contractor 

under the contract, terminate the contract in which case the provisions of Articles 35 and 36 

hereof shall apply.  

9.8 The execution of the contract shall not give rise to unusual commercial expenses. If such 

unusual commercial expenses emerge, the contract will be terminated. Unusual commercial 

expenses are commissions not mentioned in the contract or not stemming from a properly 

concluded contract referring to the contract, commissions not paid in return for any actual 

and legitimate service, commissions remitted to a tax haven, commissions paid to a recipient 

who is not clearly identified or commission paid to a company which has every appearance 

of being a front company. 

9.9 Any records must be kept for a 7-year period after the final payment made under the 

contract. Failure to maintain such records constitutes a breach of contract and may result in 

the termination of the contract. 
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Article 10 - Origin 

10.1 Save where otherwise provided for in the Special Conditions, goods must originate in a 

Member State of the European Union or in an eligible country as stated in the invitation to 

tender. 

10.2 The Contractor must certify that the goods tendered comply with this requirement, 

specifying their countries of origin. He may be required to provide more detailed information 

in this respect. 

10.3 The Contractor shall present an official certificate of origin on provisional acceptance. 

Failure to comply with this obligation shall lead, after formal notice, to termination of the 

contract. 

Article 11 - Performance guarantee 

11.1 The Contractor shall, together with the return of the countersigned contract, furnish the 

Contracting Authority with a guarantee for the full and proper execution of the contract. The 

amount of the guarantee shall be specified in the Special Conditions. It shall be in the range 

of 5 and 10% of the amount of the contract price, including any amounts stipulated in 

addenda to the contract. 

11.2 The performance guarantee shall be held against payment to the Contracting Authority for 

any loss resulting from the Contractor's failure to perform his contractual obligations fully 

and properly. 

11.3 The performance guarantee, to be approved by the Contracting Authority, shall be in the 

format given in Annex V and may be provided in the form of a bank guarantee, a banker's 

draft, a certified cheque, a bond provided by an insurance and/or bonding company or an 

irrevocable letter of credit.  

11.4 The performance guarantee shall be denominated in the currency in which the contract is 

payable. No payments shall be made in favour of the Contractor prior to the provision of the 

guarantee. The guarantee shall continue to remain valid until the contract has been fully and 

properly performed. 

11.5 During the execution of the contract, if the natural or legal person providing the guarantee is 

not able to abide by his commitments, the guarantee shall cease to be valid. The Contracting 

Authority shall give formal notice to the Contractor to provide a new guarantee on the same 

terms as the previous one. Should the Contractor fail to provide a new guarantee, the 

Contracting Authority may terminate the contract. Before so doing, the Contracting 

Authority shall send a registered letter with acknowledgement of receipt, which shall set a 

new deadline of no less than 15 days from the day of delivery of the letter. 

11.6 The Contracting Authority shall demand payment from the guarantee of all sums for which 

the guarantor is liable under the guarantee due to the Contractor's default under the contract, 

in accordance with the terms of the guarantee and up to the value thereof. The guarantor 

shall, without delay, pay those sums upon demand from the Contracting Authority and may 

not raise any objection for any reason whatsoever. Before making any claim under the 

performance guarantee, the Contracting Authority shall notify the Contractor stating the 

nature of the default in respect of which the claim is to be made. 

11.7 Except for such part as may be specified in the Special Conditions in respect of after-sales 

service, the performance guarantee shall be released within 45 days of the issue of the final 

acceptance certificate. 
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Article 12 - Insurance 

12.1 An insurance policy may be required to cover the carriage of supplies; the conditions of this 

insurance policy may be specified in Article 12 of the Special Conditions, which may also 

specify other types of insurance to be taken out by the Contractor. 

12.2 Notwithstanding the Contractor's insurance obligations under Article 12.1, the Contractor 

shall bear sole liability for, and indemnify the Contracting Authority and the Project 

Manager against, any claims for damage to property or personal injuries arising from the 

execution of the contract by the Contractor, his subcontractors and their employees. 

Article 13 - Programme of implementation of the tasks 

13.1 If the Special Conditions so require, the Contractor shall submit a programme of 

implementation of the tasks for the approval of the Project Manager. The programme shall 

contain at least the following: 

a) the order in which the Contractor proposes to perform the contract including 

design, manufacture, delivery to place of receipt, installation, testing and 

commissioning; 

b) the deadlines for submission and approval of the drawings; 

c) a general description of the methods which the Contractor proposes to adopt for 

executing the contract; and 

d) such further details and information as the Project Manager may reasonably 

require. 

13.2 The Special Conditions shall specify the time limit within which the programme of 

implementation of the tasks must be submitted to the Project Manager for approval. They 

may set time limits within which the Contractor must submit all or part of the detailed 

drawings, documents and items. They shall also state the deadline for the Project Manager's 

approval or acceptance of the programme of implementation, detailed drawings, documents 

and items. The approval of the programme by the Project Manager shall not relieve the 

Contractor of any of his obligations under the contract. 

13.3 No material alteration to the programme shall be made without the approval of the Project 

Manager. If, however, the progress of the implementation of the tasks does not conform to 

the programme, the Project Manager may instruct the Contractor to revise the programme 

and submit the revised programme to him/her for approval. 

Article 14 - Contractor's drawings 

14.1 If the Special Conditions so provide, the Contractor shall submit to the Project Manager for 

approval: 

a) the drawings, documents, samples and/or models, according to the time limits and 

procedures laid down in the Special Conditions;  

b) such drawings as the Project Manager may reasonably require for the 

implementation of the tasks. 

14.2 If the Project Manager fails to notify his decision of approval referred to in Article 14.1 

within the deadlines referred to in the contract or the approved programme of 

implementation of the tasks, such drawings, documents, samples or models shall be deemed 

to be approved on expiry of the deadlines. If no deadline is specified, they shall be deemed to 

be approved 30 days after receipt. 
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14.3 Approved drawings, documents, samples and models shall be signed or otherwise identified 

by the Project Manager and may only be departed from on the Project Manager's 

instructions. Any of the Contractor's drawings, documents, samples or models which the 

Project Manager refuses to approve shall immediately be modified to meet the requirements 

of the Project Manager and resubmitted by the Contractor for approval. 

14.4 The Contractor shall supply additional copies of approved drawings in the form and numbers 

stated in the contract or in subsequent administrative orders. 

14.5 The approval of the drawings, documents, samples or models by the Project Manager shall 

not relieve the Contractor from any of his obligations under the contract. 

14.6 The Project Manager shall have the right to inspect all drawings, documents, samples or 

models relating to the contract at the Contractor's premises at all reasonable times. 

14.7 Before provisional acceptance of the supplies, the Contractor shall supply operation and 

maintenance manuals together with drawings, which shall be in such detail as will enable the 

Project Manager to operate, maintain, adjust and repair all parts of the supplies. Unless 

otherwise stated in the Special Conditions, the manuals and drawings shall be in the 

language of the contract and in such forms and numbers as stated in the contract. The 

supplies shall not be considered completed for the purpose of provisional acceptance until 

such manuals and drawings have been supplied to the Contracting Authority. 

Article 15 - Sufficiency of tender prices 

15.1 Subject to any provisions which may be laid down in the Special Conditions, the 

Contractor shall be deemed to have satisfied himself before submitting his tender as to the 

correctness and sufficiency of the tender and to have taken account of all that is required 

for the full and proper implementation of the tasks and to have included in his rates and 

prices all costs related to the supplies, in particular: 

a) the costs of transport; 

b) the costs of handling, packing, loading, unloading, transit, delivery, unpacking, 

checking, insurance and other administrative costs in connection with the supplies. 

The packaging shall be the property of the Contracting Authority unless otherwise 

provided in the Special Conditions; 

c) the cost of documents relating to the supplies where such documents are required 

by the Contracting Authority; 

d) execution and supervision of on-site assembly and/or commissioning of the 

delivered supplies; 

e) furnishing of tools required for assembly and/or maintenance of the delivered 

supplies; 

f) furnishing of detailed operation and maintenance manuals for each unit of the 

delivered supplies, as specified in the contract; 

g) supervision or maintenance and/or repair of the supplies, for a period of time stated 

in the contract, with the stipulation that this service shall not release the Contractor 

from any warranty obligations under the contract; 

h) training of the Contracting Authority's personnel, at the Contractor's factory and/or 

elsewhere as specified in the contract. 

15.2 Since the Contractor is deemed to have determined its prices on the basis of its own 

calculations, operations and estimates, it shall, at no additional charge, carry out any work 

that is the subject of any item in its tender for which its indicates neither a unit price nor a 

lump sum. 
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Article 16 - Tax and customs arrangements 

The terms of delivery of the goods shall be DDP (Delivered Duty Paid) – Incoterms 

2010, International Chamber of Commerce. 

 

Article 17 - Patents and licences 

Save where otherwise provided in the Special Conditions, the Contractor shall 

indemnify the Contracting Authority and the Project Manager against any claim 

resulting from the use as specified in the contract of patents, licences, drawings, 

models, or brand or trade marks, unless such infringement results from compliance 

with the design or specification provided by the Contracting Authority and/or the 

Project Manager. 

COMMENCEMENT OF IMPLEMENTATION OF THE TASKS AND 

DELAYS 

Article 18 - Commencement order 

18.1 The Contracting Authority shall fix the date on which implementation of the tasks is to 

commence and advise the Contractor thereof either in the notice of award of the contract or 

by administrative order issued by the Project Manager. 

18.2 Save where the Parties agree otherwise, implementation of the tasks shall begin no later than 

90 days after notification of award of contract. After that date the Contractor shall be entitled 

not to implement the contract and to obtain its termination or compensation for the damage it 

has suffered. The Contractor shall forfeit this right unless it exercises it within 30 days of the 

expiry of the 90-day period. 

Article 19 - Period of implementation of the tasks 

19.1 The period of implementation of tasks shall commence on the date fixed in accordance with 

Article 18 and shall be as stated in the contract, without prejudice to extensions of the period 

which may be granted under Article 20. 

19.2 If provision is made for distinct periods of implementation of the tasks for separate lots, in 

cases where one Contractor is awarded more than one lot per contract, the periods of 

implementation of  the tasks for the separate lots will not be accumulated. 

Article 20 - Extension of period of implementation of the tasks 

20.1 The Contractor may request an extension to the period of implementation of the tasks if his 

implementation of the contract is delayed, or expected to be delayed, for any of the 

following reasons: 

a) extra or additional supplies ordered by the Contracting Authority; 

b) exceptional weather conditions in the country of the Contracting Authority which 

may affect installation or erection of the supplies; 

c) physical obstructions or conditions which may affect delivery of the supplies, 

which could not reasonably have been foreseen by a competent contractor; 

d) administrative orders affecting the date of completion other than those arising from 

the Contractor's default; 

e) failure of the Contracting Authority to fulfil its obligations under the contract; 

f) any suspension of the delivery and/or installation of the supplies which is not due 
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to the Contractor's default; 

g) force majeure; 

h) any other causes referred to in these General Conditions which are not due to the 

Contractor's default. 

20.2 Within 15 days of realising that a delay might occur, the Contractor shall notify the Project 

Manager of his intention to make a request for extension of the period of implementation of 

the tasks to which it considers himself entitled and, save where otherwise agreed between the 

Contractor and the Project Manager, within 30 days provide the Project Manager with 

comprehensive details so that the request can be examined. 

20.3 Within 30 days the Project Manager shall, by written notice to the Contractor after due 

consultation with the Contracting Authority and, where appropriate, grant such extension of 

the period of implementation of the tasks as may be justified, either prospectively or 

retrospectively, or inform the Contractor that it is not entitled to an extension. 

Article 21 - Delays in implementation of the tasks 

21.1 If the Contractor fails under his own responsibility to deliver any or all of the goods or 

perform the services within the time limit(s) specified in the contract, the Contracting 

Authority shall, without formal notice and without prejudice to its other remedies under the 

contract, be entitled, for every day which shall elapse between the expiry of the 

implementation period of the tasks and the actual date of completion, to liquidated damages 

equal to 5/1000 of the value of the undelivered supplies to a maximum of 15% of the total 

value of the contract. 

21.2 If the non-delivery of any of the goods prevents the normal use of the supplies as a whole, 

the liquidated damages provided for in paragraph 21.1 shall be calculated on the basis of the 

total contract value. 

21.3 If the Contracting Authority has become entitled to claim at least 15% of the contract value it 

may, after giving written notice to the Contractor: 

- seize the performance guarantee; 

- terminate the contract, in which case the Contractor will have no right to 

compensation; and 

- enter into a contract with a third party for the provision of the balance of the 

supplies. The Contractor shall not be paid for this part of the contract. The 

Contractor shall also be liable for the additional costs and damages caused by his 

failure. 

Article 22 - Variations 

22.1 Subject to the limits of the procedure thresholds set in the Practical Guide to contract 

procedures for EU external actions, the Contracting Authority reserves the right, to 

vary the quantities as stated in the Special Conditions. The total value of the supplies 

may not rise or fall as a result of the variation in the quantities by more than 25% of 

the tender price. The unit prices used in the tender shall be applicable to the quantities 

procured under the variation. Substantial modifications to the contract, including 

modifications to the total contract amount, must be made by means of an addendum. 
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22.2 The Project Manager shall have the power to order any variation to any part of the 

supplies necessary for the proper completion and/or functioning of the supplies. Such 

variations may include additions, omissions, substitutions, changes in quality, 

quantity, form, character, kind, as well as drawings, designs or specifications where 

the supplies are to be specifically manufactured for the Contracting Authority, method 

of shipment or packing, place of delivery, and in the specified sequence, method or 

timing of implementation of the tasks. No order for a variation may result in the 

invalidation of the contract, but the financial effect of any such variation shall be 

valued in accordance with Article 22.6. 

22.3 No variation shall be made except by administrative order, subject to the following 

provisions: 

a) if, for whatever reason, the Project Manager believes it necessary to give an order 

orally, he/she shall confirm the order by an administrative order as soon as 

possible; 

b) if the Contractor confirms in writing an oral order given for the purpose of Article 

22.3.a and the confirmation is not contradicted in writing forthwith by the Project 

Manager, an administrative order shall be deemed to have been issued for the 

variation; 

c) an administrative order for a variation shall not be required when increasing or 

decreasing the quantity of any work because the estimates in the budget breakdown 

were too high or too low. 

22.4 Save where Article 22.2 provides otherwise, prior to issuing an administrative order 

for a variation, the Project Manager shall notify the Contractor of the nature and form 

of that variation. As soon as possible, after receiving such notice, the Contractor shall 

submit to the Project Manager a proposal containing: 

- a description of the tasks, if any, to be performed or the measures to be taken and a 

programme of implementation of the tasks; 

- any necessary modifications to the programme of implementation of the tasks or to 

any of the Contractor's obligations under the contract; 

- any adjustment to the contract price in accordance with the rules set out in Article 

22. 

22.5 Following the receipt of the Contractor's submission referred to in Article 22.4, the 

Project Manager shall, after due consultation with the Contracting Authority and, 

where appropriate, the Contractor, decide as soon as possible whether or not the 

variation should be carried out. If the Project Manager decides that the variation is to 

be carried out, he/she shall issue an administrative order stating that the variation is to 

be made at the prices and under the conditions given in the Contractor's submission 

referred to in Article 22.4 or as modified by the Project Manager in accordance with 

Article 22.6. 

22.6 The prices for all variations ordered by the Project Manager in accordance with 

Articles 22.3 and 22.5 shall be ascertained by the Project Manager in accordance with 

the following principles: 
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- where the task is of similar character and implemented under similar conditions to 

an item priced in the budget breakdown, it shall be valued at such rates and prices 

contained therein; 

- where the task is not of similar character or is not implemented under similar 

conditions, the rates and prices in the contract shall be used as the basis for 

valuation in so far as is reasonable, failing which a fair valuation shall be made by 

the Project Manager; 

- if the nature or amount of any variation relative to the nature or amount of the 

whole of the contract or to any part thereof is such that, in the opinion of the 

Project Manager, any rate or price contained in the contract for any item of work is 

by reason of such variation rendered unreasonable, then the Project Manager shall 

fix such rate or price as he/she thinks reasonable and proper in the circumstances; 

- where a variation is necessitated by a default or breach of contract by the 

Contractor, any additional cost attributable to such variation shall be borne by the 

Contractor. 

22.7 On receipt of the administrative order requesting the variation, the Contractor shall 

proceed to carry out the variation and be bound by that order in so doing as if such 

variation were stated in the contract. The supplies shall not be delayed pending the 

granting of any extension of implementation period of tasks or adjustment to the 

contract price. Where the order for a variation precedes the adjustment to the contract 

price, the Contractor shall keep records of the costs of undertaking the variation and of 

the time expended thereon. Such records shall be open to inspection by the Project 

Manager at all reasonable times. 

22.8 Contractual variations not covered by an administrative order must be formalised 

through an addendum to the contract signed by all parties. Changes of address or bank 

account may simply be notified in writing by the Contractor to the Contracting 

Authority. Any contractual variations must respect the general principles defined in 

the Practical Guide to contract procedures for EU external actions.  

Article 23 - Suspension 

23.1 The Project Manager may, by administrative order, at any time, instruct the Contractor to 

suspend: 

a) the manufacture of the supplies; or 

b) the delivery of supplies to the place of acceptance at the time specified for delivery 

in the programme of implementation of the tasks or, if no time specified, at the 

time appropriate for it to be delivered; or 

c) the installation of the supplies which have been delivered to the place of 

acceptance. 

23.2 The Contractor shall, during suspension, protect and secure the supplies affected at the 

Contractor's warehouse or elsewhere, against any deterioration, loss or damage to the extent 

possible and as instructed by the Project Manager, even if supplies have been delivered to 

the place of acceptance in accordance with the contract but their installation has been 

suspended by the Project Manager. 
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23.3 Additional expenses incurred in connection with such protective measure shall be added to 

the contract price. The Contractor shall not be paid any additional expenses if the suspension 

is: 

a) dealt with differently in the contract; or 

b) necessary by reason of normal climatic conditions at the place of acceptance; or 

c) necessary owing to some default of the Contractor; or 

d) necessary for the safety or the proper execution of the contract or any part thereof 

insofar as such necessity does not arise from any act or default by the Project 

Manager or the Contracting Authority. 

23.4 The Contractor shall not be entitled to such additions to the contract price unless it notifies 

the Project Manager, within 30 days of receiving the order to suspend progress of delivery, 

of his intention to make a claim for them. 

23.5 The Project Manager, after consultation with the Contracting Authority and the Contractor, 

shall determine such extra payment and/or extension of the period of implementation of the 

tasks to be made to the Contractor in respect of such claim as shall, in the opinion of the 

Project Manager, be fair and reasonable. 

23.6 If the period of suspension exceeds 180 days, and the suspension is not due to the 

Contractor's default, the Contractor may, by notice to the Project Manager, request to 

proceed with the supplies within 30 days, or terminate the contract. 

23.7 Where the award procedure or implementation of the contract is vitiated by substantial errors 

or irregularities or by suspected or proven fraud, the Contracting Authority shall suspend 

payments and/or execution of the contract. Where such errors, irregularities or fraud are 

attributable to the Contractor, the Contracting Authority may also refuse to make payments 

or may recover monies already paid, in proportion to the seriousness of the errors, 

irregularities or fraud. The Contracting Authority may also suspend payments in cases where 

there are suspected or established errors, irregularities or fraud committed by the Contractor 

in the performance of another contract funded by the general budget of the European Union 

or by EDF, which are likely to affect the performance of the present contract. 

MATERIALS AND WORKMANSHIP 

Article 24 - Quality of supplies 

24.1 The supplies must in all respects satisfy the technical specifications laid down in the contract 

and conform in all respects to the drawings, surveys, models, samples, patterns and other 

requirements in the contract, which must be held at the disposal of the Contracting Authority 

or the Project Manager for the purposes of identification throughout the period of execution. 

24.2 Any preliminary technical acceptance stipulated in the Special Conditions should be the 

subject of a request sent by the Contractor to the Project Manager. The request shall specify 

the materials, items and samples submitted for such acceptance according to the contract and 

indicate the lot number and the place where acceptance is to take place, as appropriate. The 

materials, items and samples specified in the request must be certified by the Project 

Manager as meeting the requirements for such acceptance prior to their incorporation in the 

supplies. 
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24.3 Even if materials or items to be incorporated in the supplies or in the manufacture of 

components to be supplied have been technically accepted in this way, they may still be 

rejected if a further examination reveals defects or faults, in which case they must 

immediately be replaced by the Contractor. The Contractor may be given the opportunity to 

repair and make good materials and items which have been rejected, but such materials and 

items will be accepted for incorporation in the supplies only if they have been repaired and 

made good to the satisfaction of the Project Manager.  

Article 25 - Inspection and testing 

25.1  The Contractor shall ensure that the supplies are delivered to the place of acceptance in time 

to allow the Project Manager to proceed with acceptance of the supplies. The Contractor is 

deemed to have fully appreciated the difficulties which it might encounter in this respect, and 

it shall not be permitted to advance any grounds for delay. 

25.2 The Project Manager shall be entitled, from time to time, to inspect, examine, measure and 

test the components, materials and workmanship, and check the progress of preparation, 

fabrication or manufacture of anything being prepared, fabricated or manufactured for 

delivery under the contract, in order to establish whether the components, materials and 

workmanship are of the requisite quality and quantity. This shall take place at the place of 

manufacture, fabrication, preparation or at the place of acceptance or at such other places as 

may be specified in the Special Conditions. 

25.3  For the purposes of such tests and inspections, the Contractor shall: 

a) provide the Project Manager, temporarily and free of charge, with such assistance, 

test samples or parts, machines, equipment, tools, labour, materials, drawings and 

production data as are normally required for inspection and testing; 

b) agree, with the Project Manager, the time and place for tests; 

c) give the Project Manager access at all reasonable times to the place where the tests 

are to be carried out. 

25.4 If the Project Manager is not present on the date agreed for tests, the Contractor may, unless 

otherwise instructed by the Project Manager, proceed with the tests, which shall be deemed 

to have been made in the Project Manager's presence. The Contractor shall immediately send 

duly certified copies of the test results to the Project Manager, who shall, if he/she has not 

attended the test, be bound by the test results. 

25.5 When components and materials have passed the above-mentioned tests, the Project 

Manager shall notify the Contractor or endorse the Contractor's certificate to that effect. 

25.6 If the Project Manager and the Contractor disagree on the test results, each shall state his 

views to the other within 15 days of such disagreement. The Project Manager or the 

Contractor may require such tests to be repeated on the same terms and conditions or, if 

either Party so requests, by an expert selected by common consent. All test reports shall be 

submitted to the Project Manager, who shall communicate the results of these tests without 

delay to the Contractor. The results of retesting shall be conclusive. The cost of retesting 

shall be borne by the Party whose views are proved wrong by the retesting. 

25.7 In the performance of their duties, the Project Manager and any person authorised by him/her 

shall not disclose to unauthorised persons information concerning the undertaking's methods 

of manufacture and operation obtained through inspection and testing. 
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PAYMENTS 

Article 26 - General principles 

26.1 Payments shall be made in euro or national currency as specified in the Special Conditions. 

The Special Conditions shall lay down the administrative or technical conditions governing 

payments of pre-financing, interim and/or final payments made in accordance with the 

General Conditions. Where payment is in the national currency, it shall be converted into 

euro at the rate published on the Infor-Euro on the first working day of the month in which 

the payment is made. 

26.2 Payments due by the Contracting Authority shall be made to the bank account mentioned on 

the financial identification form completed by the Contractor. The same form, annexed to the 

payment request, must be used to report changes of bank account. 

26.3 Sums due shall be paid within no more than 45 days from the date on which an admissible 

payment request is registered by the competent department specified in the Special 

Conditions. The date of payment shall be the date on which the institution's account is 

debited. The payment request shall not be admissible if one or more essential requirements 

are not met. 

26.4 The 45-day period may be suspended by notifying the Contractor that the payment request 

cannot be fulfilled because the sum is not due, because appropriate substantiating documents 

have not been provided or because the Contracting Authority thinks it is necessary to 

conduct further checks to verify if the expenditure is eligible. In the latter case, an inspection 

may be carried out on the spot for the purpose of further checks. The Contractor shall 

provide clarifications, modifications or further information within 30 days of being asked to 

do so. The payment period shall continue to run from the date on which a properly drawn-up 

payment request is registered. 

26.5 The payments shall be made as follows: 

a) 60% of the contract price after the signing of the contract, against provision of the 

performance guarantee. If the pre-financing payment exceeds EUR 150.000, or if 

no proof documents have been provided for the selection criteria, the Contractor 

must provide a financial guarantee for the full amount of the pre-financing 

payment. This guarantee shall be provided to the Contracting Authority following 

the procedure foreseen for the performance guarantee in accordance with Article 

11, and in accordance with the format annexed to the contract. This financial 

guarantee must remain valid until it is released 45 days at the latest after the 

provisional acceptance of the goods. Where the contractor is a public body the 

obligation for a financial guarantee may be waived depending on a risk assessment 

made; 

b) 40% of the contract price, as payment of the balance outstanding, following 

provisional acceptance of the supplies; 

26.6 Where only part of the supplies has been delivered, the 40% payment due following partial 

provisional acceptance shall be calculated on the value of the supplies which have actually 

been accepted and the security shall be released accordingly. 

26.7 For supplies not covered by a warranty period, the payments listed above shall be 

aggregated. The conditions to which the payments of pre-financing, interim and/or final 

payments are subject, shall be as stated in the Special Conditions. 
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26.8 The payment obligations of the EU under this Contract shall cease at most 18 months after 

the end of the period of implementation of the tasks, unless the Contract is terminated in 

accordance with these General Conditions.  

26.9 Unless otherwise stipulated in the Special Conditions, contracts shall be at fixed prices, 

which shall not be revised. 

26.10 The Contractor undertakes to repay any amounts paid in excess of the final amount due to 

the Contracting Authority before the deadline indicated in the debit note which is 45 days 

from the issuing of that note. Should the Contractor fail to make repayment within the 

deadline set by the Contracting Authority, the Contracting Authority may (unless the 

Contractor is a government department or public body of a Member State of the European 

Union) increase the amounts due by adding interest: 

- at the rediscount rate applied by the central bank of the country of the Contracting 

Authority if payments are in the currency of that country; 

-  at the rate applied by the European Central Bank to its main refinancing 

transactions in euro, as published in the Official Journal of the European Union, C 

series, where payments are in euro, 

on the first day of the month in which the time-limit expired, plus seven percentage 

points. The default interest shall be incurred over the time which elapses between the 

date of the payment deadline set by the Contracting Authority, and the date on which 

payment is actually made. Any partial payments shall first cover the interest thus 

established. 

Amounts to be repaid to the Contracting Authority may be offset against amounts of 

any kind due to the Contractor. This shall not affect the Parties' right to agree on 

payment in instalments. Bank charges incurred by the repayment of amounts due to 

the Contracting Authority shall be borne entirely by the Contractor.  

26.11 Where necessary the European Union may as a donor subrogate itself to the Contracting 

Authority. 

26.12 If the contract is terminated for any reason whatsoever, the guarantee securing the pre-

financing may be invoked forthwith in order to repay the balance of the pre-financing still 

owed by the Contractor, and the guarantor shall not delay payment or raise objection for any 

reason whatever. 

Article 27 - Payment to third parties 

27.1 Orders for payments to third parties may be carried out only after an assignment made in 

accordance with Article 5. The Contracting Authority shall be notified of the assignment. 

27.2 Notification of beneficiaries of the assignment shall be the sole responsibility of the 

Contractor. 

27.3 In the event of a legally binding attachment of the property of the Contractor affecting 

payments due to it under the contract, and without prejudice to the time limit laid down in 

the Special Conditions, the Contracting Authority shall have 30 days, starting from the day 

on which it receives notification of the definitive lifting of the obstacle to payment, to 

resume payments to the Contractor. 
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Article 28 - Delayed payments 

28.1 The Contracting Authority shall pay the Contractor sums due within 45 days of the date on 

which an admissible payment is registered, in accordance with Article 26 of these General 

Conditions. This period shall begin to run from the approval of these documents by the 

competent department referred to in Article 26 of the Special Conditions. These documents 

shall be approved either expressly or tacitly, in the absence of any written reaction in the 45 

days following their receipt accompanied by the requisite documents. 

28.2 Once the time-limit referred to in Article 28.1 has expired, the Contractor – unless the 

contractor is a government department or public body in a European Union Member State - 

may, within two months of receipt of the late payment, receive default interest: 

- at the rediscount rate applied by the central bank of the beneficiary country if 

payments are in the currency of that country; 

- at the rate applied by the European Central Bank to its main refinancing 

transactions in euro, as published in the Official Journal of the European Union, C 

series, if payments are in euro, 

on the first day of the month in which the time-limit expired, plus seven percentage points. 

The interest shall be payable for the time elapsed between the expiry of the payment 

deadline and the date on which the Contracting Authority's account is debited. By way of 

exception, when the interest calculated in accordance with this provision is lower than or 

equal to EUR 200, it shall be paid to the Contractor only upon demand submitted within 

two months of receiving late payment.  

28.3 Any default in payment of more than 90 days from the expiry of the period laid down in 

Article 28.1 shall entitle the Contractor either not to perform the contract or to terminate it, 

with 30 days' prior notice to the Contracting Authority and the Project Manager. 

ACCEPTANCE AND MAINTENANCE 

Article 29 - Delivery 

29.1 The Contractor shall deliver the supplies in accordance with the conditions of the contract. 

The supplies shall be at the risk of the Contractor until their provisional acceptance. 

29.2 The Contractor shall provide such packaging of supplies as is required to prevent their 

damage or deterioration in transit to their destination as indicated in the contract. The 

packaging shall be sufficient to withstand, without limitation, rough handling, exposure to 

extreme temperatures, salt and precipitation during transit and open storage. Package size 

and weight shall take into consideration, where appropriate, the remoteness of the final 

destination of the supplies, and the possible absence of heavy handling facilities at all points 

in transit. 

29.3 The packaging, marking and documentation inside and outside the packages shall comply 

with such requirements as shall be expressly provided for in the Special Conditions, subject 

to any variations subsequently ordered by the Project Manager. 

29.4 No supplies shall be shipped or delivered to the place of acceptance until the Contractor has 

received a delivery order from the Project Manager. The Contractor shall be responsible for 

the delivery at the place of acceptance of all supplies and supplier's equipment required for 

the purpose of the contract. If the Project Manager fails either to issue the certificate of 

provisional acceptance or to reject the Contractor's application within the period of 30 days, 

he/she shall be deemed to have issued the certificate on the last day of that period. 
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29.5 Each delivery must be accompanied by a statement drawn up by the Contractor. This 

statement shall be as specified in the Special Conditions. 

29.6 Each package shall be clearly marked in accordance with the Special Conditions. 

29.7 Delivery shall be deemed to have been made when there is written evidence available to both 

Parties that delivery of the supplies has taken place in accordance with the terms of the 

contract, and the invoice(s) and all such other documentation specified in the Special 

Conditions, have been submitted to the Contracting Authority. Where the supplies are 

delivered to an establishment of the Contracting Authority, the latter shall bear the 

responsibility of bailee, in accordance with the requirements of the law applicable to the 

contract, during the time which elapses between delivery for storage and acceptance. 

Article 30 - Verification operations 

30.1 The supplies shall not be accepted until the prescribed verifications and tests have been 

carried out at the expense of the Contractor. The inspections and tests may be conducted 

before shipment, at the point of delivery and/or at the final destination of the goods. 

30.2 The Project Manager shall, during the progress of the delivery of the supplies and before the 

supplies are taken over, have the power to order or decide: 

a) the removal from the place of acceptance, within such time or times as may be 

specified in the order, of any supplies which, in the opinion of the Project Manager, 

are not in accordance with the contract; 

b) their replacement with proper and suitable supplies; 

c) the removal and proper re-installation, notwithstanding any previous test thereof or 

interim payment therefore, of any installation which in respect of materials, 

workmanship or design for which the Contractor is responsible, is not, in the 

opinion of the Project Manager, in accordance with the contract; 

d) that any work done or goods supplied or materials used by the Contractor is or are 

not in accordance with the contract, or that the supplies or any portion thereof do 

not fulfil the requirements of the contract. 

30.3 The Contractor shall, with all speed and at his own expense, make good the defects so 

specified. If the Contractor does not comply with such order, the Contracting Authority shall 

be entitled to employ other persons to carry out the orders and all expenses consequent 

thereon or incidental thereto shall be deducted by the Contracting Authority from any monies 

due or which may become due to the Contractor. 

30.4 Supplies which are not of the required quality shall be rejected. A special mark may be 

applied to the rejected supplies. This shall not be such as to alter them or affect their 

commercial value. Rejected supplies shall be removed by the Contractor from the place of 

acceptance, if the Project Manager so requires, within a period which the Project Manager 

shall specify, failing which they shall be removed as of right at the expense and risk of the 

Contractor. Any works incorporating rejected materials shall be rejected. 

30.5 The provisions of Article 30 shall not affect the right of the Contracting Authority to claim 

under Article 21, nor shall it in any way release the Contractor from any warranty or other 

obligations under the contract. 

Article 31 - Provisional acceptance 

31.1 The supplies shall be taken over by the Contracting Authority when they have been delivered 

in accordance with the contract, have satisfactorily passed the required tests, or have been 

commissioned as the case may be, and a certificate of provisional acceptance has been issued 

or is deemed to have been issued. 
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31.2 The Contractor may apply, by notice to the Project Manager, for a certificate of provisional 

acceptance when supplies are ready for provisional acceptance. The Project Manager shall 

within 30 days of receipt of the Contractor's application either: 

- issue the certificate of provisional acceptance to the Contractor with a copy to the 

Contracting Authority stating, where appropriate, his reservations, and, inter alia, 

the date on which, in his opinion, the supplies were completed in accordance with 

the contract and ready for provisional acceptance; or 

- reject the application, giving his reasons and specifying the action which, in his 

opinion, is required of the Contractor for the certificate to be issued. 

31.3 Should exceptional circumstances make it impossible to proceed with the acceptance of the 

supplies during the period fixed for provisional or final acceptance, a statement certifying 

such impossibility shall be drawn up by the Project Manager after consultation, where 

possible, with the Contractor. The certificate of acceptance or rejection shall be drawn up 

within 30 days following the date on which such impossibility ceases to exist. The 

Contractor shall not invoke these circumstances in order to avoid the obligation of presenting 

the supplies in a state suitable for acceptance. 

31.4 If the Project Manager fails either to issue the certificate of provisional acceptance or to 

reject the supplies within the period of 30 days, he/she shall be deemed to have issued the 

certificate on the last day of that period, except where the certificate of provisional 

acceptance is deemed to constitute a certificate of final acceptance. In this case, Article 34.2 

below does not apply. If the supplies are divided by the contract into lots, the Contractor 

shall be entitled to apply for a separate certificate for each lot. 

31.5 In case of partial delivery, the Contracting Authority reserves the right to give partial 

provisional acceptance. 

31.6 Upon provisional acceptance of the supplies, the Contractor shall dismantle and remove 

temporary structures and materials no longer required for use in connection with the 

implementation of the contract. He shall also remove any litter or obstruction and redress any 

change in the condition of the place of acceptance as required by the contract. 

Article 32 - Warranty obligations 

32.1 The Contractor shall warrant that the supplies are new, unused, of the most recent models 

and incorporate all recent improvements in design and materials, unless otherwise provided 

in the contract. The Contractor shall further warrant that all supplies shall have no defect 

arising from design, materials or workmanship, except insofar as the design or materials are 

required by the specifications, or from any act or omission, that may develop under use of 

the supplies in the conditions obtaining in the country of the Contracting Authority. This 

warranty shall remain valid as specified in the Special Conditions. 

32.2 The Contractor shall be responsible for making good any defect in, or damage to, any part of 

the supplies which may appear or occur during the warranty period and which either: 

a) results from the use of defective materials, faulty workmanship or design of the 

Contractor; and/or 

b) results from any act or omission of the Contractor during the warranty period; or 

c) appears in the course of an inspection made by, or on behalf of, the Contracting 

Authority. 
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32.3 The Contractor shall at his own cost make good the defect or damage as soon as practicable. 

The warranty period for all items replaced or repaired shall recommence from the date on 

which the replacement or repair was made to the satisfaction of the Project Manager. If the 

contract provides for partial acceptance, the warranty period shall be extended only for the 

part of the supplies affected by the replacement or repair. 

32.4 If any such defect appears or such damage occurs during the warranty period, the 

Contracting Authority or the Project Manager shall notify the Contractor. If the Contractor 

fails to remedy a defect or damage within the time limit stipulated in the notification, the 

Contracting Authority may: 

a) remedy the defect or the damage itself, or employ someone else to carry out the 

tasks at the Contractor's risk and cost, in which case the costs incurred by the 

Contracting Authority shall be deducted from monies due to or guarantees held 

against the Contractor or from both; or 

b) terminate the contract. 

32.5 In emergencies, where the Contractor cannot be reached immediately or, having been 

reached, is unable to take the measures required, the Contracting Authority or the Project 

Manager may have the work carried out at the expense of the Contractor. The Contracting 

Authority or the Project Manager shall as soon as practicable inform the Contractor of the 

action taken. 

32.6 The warranty obligations shall be stipulated in the Special Conditions and technical 

specifications. If the duration of the warranty period is not specified, it shall be 365 days. 

The warranty period shall commence on the date of provisional acceptance and may 

recommence in accordance with Article 32.3. 

Article 33 - After-sales service 

33.1 An after-sales service, if required by the contract, shall be provided in accordance with the 

details stipulated in the Special Conditions. The Contractor shall undertake to carry out or 

have carried out the maintenance and repair of supplies and to provide a rapid supply of 

spare parts. The Special Conditions may specify that the Contractor must provide any or all 

of the following materials, notifications and documents pertaining to spare parts 

manufactured or distributed by the Contractor: 

a) such spare parts as the Contracting Authority may choose to purchase from the 

Contractor, it being understood that this choice shall not release the Contractor 

from any warranty obligations under the contract; 

b) in the event of termination of production of the spare parts, advance notification to 

the Contracting Authority to allow it to procure the parts required and, following 

such termination, provision at no cost to the Contracting Authority of the 

blueprints, drawings and specifications of the spare parts, if and when requested. 

Article 34 - Final acceptance 

34.1 Upon expiry of the warranty period or, where there is more than one such period, upon 

expiry of the latest period, and when all defects or damage have been rectified, the Project 

Manager shall issue the Contractor a final acceptance certificate, with a copy to the 

Contracting Authority, stating the date on which the Contractor completed his obligations 

under the contract to the Project Manager's satisfaction. The final acceptance certificate shall 

be issued by the Project Manager within 30 days of the expiry of the warranty period or as 

soon as any repairs ordered under Article 32 have been completed to the satisfaction of the 

Project Manager. 
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34.2 The contract shall not be considered to have been performed in full until the final acceptance 

certificate has been signed or is deemed to have been signed by the Project Manager. 

34.3 Notwithstanding the issue of the final acceptance certificate, the Contractor and the 

Contracting Authority shall remain liable for the fulfilment of any obligation incurred under 

the contract prior to the issue of the final acceptance certificate which remains unperformed 

at the time that final acceptance certificate is issued. The nature and extent of any such 

obligation shall be determined by reference to the provisions of the contract. 

 

BREACH OF CONTRACT AND TERMINATION 

Article 35 - Breach of contract 

35.1 A Party shall be in a breach of contract if it fails to discharge any of its obligations under the 

contract. 

35.2 Where a breach of contract occurs, the injured Party shall be entitled to the following 

remedies: 

a) damages; and/or 

b) termination of the contract. 

35.3 Damages may be either: 

a) general damages; or 

b) liquidated damages. 

35.4 In any case where the Contracting Authority is entitled to damages, he may deduct such 

damages from any sums due to the Contractor or from the appropriate guarantee. 

Article 36 - Termination by the Contracting Authority 

36.1 The Contracting Authority may, after giving the Contractor seven days' notice, terminate 

the contract in any of the following cases: 

a) the Contractor substantially fails to perform his obligations under this contract;  

b) the Contractor fails to comply within a reasonable time with a notice given by the 

Project Manager requiring it to make good any neglect or failure to perform his 

obligations under the contract which seriously affects the proper and timely 

implementation of the tasks; 

c) the Contractor refuses or neglects to carry out administrative orders given by the 

Project Manager;  

d) the Contractor assigns the contract or subcontracts without the authorisation of the 

Contracting Authority;  

e) the Contractor is bankrupt or being wound up, is having its affairs administered by 

the courts, has entered into an arrangement with creditors, has suspended business 

activities, is the subject of proceedings concerning those matters, or is in any 

analogous situation arising from a similar procedure provided for in national 

legislation or regulations;  

f) the Contractor has been convicted of an offence concerning professional conduct 

by a judgment which has the force of res judicata;  



 Page 42 of 92 

g) the Contractor has been guilty of grave professional misconduct proven by any 

means which the Contracting Authority can justify;  

h) the Contractor has been the subject of a judgment which has the force of res 

judicata for fraud, corruption, involvement in a criminal organisation or any other 

illegal activity detrimental to the European Union's financial interests;  

i) the Contractor, following another procurement procedure or grant award procedure 

financed by the EU budget or EDF has been declared to be in serious breach of 

contract for failure to perform its contractual obligations; 

j) any organisational modification occurs involving a change in the legal personality, 

nature or control of the Contractor, unless such modification is recorded in an 

addendum to the contract;  

k) any other legal disability hindering implementation of the contract occurs;  

l) the Contractor fails to provide the required guarantee or insurance, or if the person 

providing the earlier guarantee or insurance required under the present contract is 

not able to abide by his commitments; 

m) where after the award of the contract, the award procedure or the performance of 

the contract prove to have been subject to substantial errors, irregularities or fraud.  

Prior to, or instead of, terminating the Contract as provided for in this Article, the 

Contracting Authority may suspend payments as a precautionary measure without 

prior notice. 

36.2 Termination shall be without prejudice to any other rights or powers of the Contracting 

Authority and the Contractor under the contract. The Contracting Authority may, thereafter, 

conclude any other contract with a third party at the Contractor's own expense. The 

Contractor's liability for delay in completion shall immediately cease upon termination 

without prejudice to any liability thereunder that may already have occurred. 

36.3 The Project Manager shall, upon the issue of the notice of termination of the contract, 

instruct the Contractor to take immediate steps to bring the implementation of the tasks to a 

close in a prompt and orderly manner and to reduce expenditure to a minimum. 

36.4 In the event of termination, the Project Manager shall, as soon as possible and in the 

presence of the Contractor or his representatives or having duly summoned them, draw up a 

report on the supplies delivered and the work performed and take an inventory of the 

materials supplied and unused. A statement shall also be drawn up of monies due to the 

Contractor and of monies owed by the Contractor to the Contracting Authority as at the date 

of termination of the contract. 

36.5 The Contracting Authority shall not be obliged to make any further payments to the 

Contractor until the supplies are completed, whereupon the Contracting Authority shall be 

entitled to recover from the Contractor the extra costs, if any, of providing the supplies or 

shall pay any balance due to the Contractor prior to the termination of the contract. 

36.6 If the Contracting Authority terminates the contract, it shall without prejudice to its other 

remedies under the contract, be entitled to recover from the Contractor any loss it has 

suffered up to the value of the supply unless otherwise provided for in the Special 

Conditions. .  

36.7 This contract shall be automatically terminated if it has given risen to no payment in the 

three years following its signing. 

36.8 The Contracting Authority may, at any time and after giving the Contractor seven days' 

notice, terminate the contract, in addition to what is already provided for in Article 36.1.  



 Page 43 of 92 

36.9 Where the termination is not due to an act or omission of the Contractor, force majeure or 

other circumstances beyond the control of the Contracting Authority, the Contractor shall be 

entitled to claim in addition to sums owing to it for work already performed, an indemnity 

for loss suffered. 

 

Article 37 - Termination by the Contractor 

37.1 The Contractor may, after giving 14 days notice to the Contracting Authority, terminate the 

contract if the Contracting Authority: 

- fails to pay the Contractor the amounts due under any certificate issued by the 

Project Manager after the expiry of the deadline stated in the Special Conditions; 

- consistently fails to meet its obligations after repeated reminders; or 

- suspends the delivery of the supplies, or any part thereof, for more than 180 days, 

for reasons not specified in the contract or not attributable to the Contractor. 

37.2 Termination shall be without prejudice to any other rights or powers under the contract of the 

Contracting Authority and the Contractor. 

37.3 In the event of such termination, the Contracting Authority shall pay the Contractor for any 

loss or damage the Contractor may have suffered.  

Article 38 - Force majeure 

38.1 Neither Party shall be considered to be in default or in breach of its obligations under the 

contract if the performance of such obligations is prevented by any event of force majeure 

arising after the date of notification of award or the date when the contract becomes effective 

38.2 For the purposes of this Article, the term "force majeure" means acts of God, strikes, lock-

outs or other industrial disturbances, acts of the public enemy, wars whether declared or not, 

blockades, insurrection, riots, epidemics, landslides, earthquakes, storms, lightning, floods, 

washouts, civil disturbances, explosions and any other similar unforeseeable events which 

are beyond the Parties' control and cannot be overcome by due diligence. 

38.3 Notwithstanding the provisions of Articles 21 and 36, the Contractor shall not be liable to 

forfeiture of his performance guarantee, liquidated damages or termination for default if, and 

to the extent that, his delay in implementation of the tasks or other failure to perform his 

obligations under the contract is the result of an event of force majeure. Nor, notwithstanding 

the provisions of Articles 28 and 37, shall the Contracting Authority be liable for the 

payment of interest on delayed payments, for non-implementation of tasks or for termination 

by the Contractor for default if, and to the extent that, the Contracting Authority's delay or 

other failure to perform its obligations is the result of force majeure. 

38.4 If either Party considers that any circumstances of force majeure have occurred which may 

affect performance of its obligations, it shall promptly notify the other Party and the Project 

Manager, giving details of the nature, the probable duration and the likely effect of the 

circumstances. Unless otherwise directed by the Project Manager in writing, the Contractor 

shall continue to perform his obligations under the contract as far as is reasonably 

practicable, and shall employ every reasonable alternative means to perform any obligations 

that the event of force majeure does not prevent it from performing. The Contractor shall not 

employ such alternative means unless directed to do so by the Project Manager. 

38.5 If the Contractor incurs additional costs in complying with the Project Manager's directions 

or using alternative means under Article 38.4, the amount thereof shall be certified by the 

Project Manager. 



 Page 44 of 92 

38.6 If circumstances of force majeure have occurred and continue for a period of 180 days then, 

notwithstanding any extension of time for completion of the contract that the Contractor may 

by reason thereof have been granted, either Party shall be entitled to serve the other with 30 

days' notice to terminate the contract. If, on the expiry of the period of 30 days, the situation 

of force majeure still applies, the contract shall be terminated and, by virtue of the law 

governing the contract, the Parties shall be released from further execution of the contract. 

Article 39 - Decease 

39.1 Where the Contractor is a natural person, the contract shall be automatically terminated if 

that person dies. However, the Contracting Authority shall examine any proposal made by 

the heirs or beneficiaries if they have notified their wish to continue the contract. The 

decision of the Contracting Authority shall be notified to those concerned within 30 days of 

receipt of such proposal. 

39.2 Where the Contractor consists of a number of natural persons and one or more of them die, a 

report shall be agreed between the Parties on the progress of the contract, and the 

Contracting Authority shall decide whether to terminate or continue the contract in 

accordance with the undertaking given by the survivors and by the heirs or beneficiaries, as 

the case may be. 

39.3 In the cases provided for in Articles 39.1 and 39.2, persons offering to continue to perform 

the contract shall notify the Contracting Authority thereof within 15 days of the date of 

decease. 

39.4 Such persons shall be jointly and severally liable for the proper execution of the contract to 

the same extent as the original Contractor. Continuation of the contract shall be subject to the 

rules relating to establishment of the guarantee provided for in Article 11. 

DISPUTE SETTLEMENT 

Article 40 - Dispute settlement 

40.1 The Parties shall make every effort to settle amicably any dispute relating to the contract 

which may arise between them. 

40.2 Once a dispute has arisen, a Party shall notify the other Party in writing of the dispute, 

stating its position on the dispute and any solution which it envisages, and requesting an 

amicable settlement. The other Party shall respond to this request for amicable settlement 

within 30 days, stating its position on the dispute. Unless the Parties agree otherwise, the 

maximum time period laid down for reaching an amicable settlement shall be 120 days from 

the date of the notification requesting such a procedure. Should a Party not agree to the other 

Party's request for amicable settlement, should a Party not respond in time to that request or 

should no amicable settlement be reached within the maximum time period, the amicable 

settlement procedure is considered to have failed.  

40.3 In the absence of an amicable settlement, a Party may notify the other Party in writing 

requesting a settlement through conciliation by a third person. If the European Commission 

is not a Party to the contract, the Commission can accept to intervene as such a conciliator. 

The other Party shall respond to the request of conciliation within 30 days. Unless the Parties 

agree otherwise, the maximum time period laid down for reaching a settlement through 

conciliation shall be 120 days from the notification requesting such a procedure. Should a 

Party not agree to the other Party's request for conciliation, should a Party not respond in 

time to that request or should no settlement be reached within the maximum time period, the 

conciliation procedure is considered to have failed.  
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40.4 If amicable settlement procedure and, if so requested, the conciliation procedure fails, each 

party may refer the dispute to either the decision of a national jurisdiction or arbitration, as 

specified in Article 40 of the Special Conditions.  

ETHICS CLAUSES 

Article 41 - Ethic clauses 

41.1 Any attempt by a candidate or tenderer to obtain confidential information, enter into 

unlawful agreements with competitors or influence the committee or the Contracting 

Authority during the process of examining, clarifying, evaluating and comparing tenders 

shall lead to the rejection of his candidacy or tender. 

41.2 Without the Contracting Authority's prior written authorisation, a Contractor and his staff or 

any other company with which the Contractor is associated or linked may not, even on an 

ancillary or subcontracting basis, supply other services, carry out works or supply equipment 

for the project.  

41.3 This prohibition also applies to any other programmes or projects that could, owing to the 

nature of the contract, give rise to a conflict of interest on the part of the Contractor. 

41.4 When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is 

affected by no potential conflict of interest and has no particular link with other tenderers or 

parties involved in the project. Should such a situation arise during execution of the contract, 

the Contractor must immediately inform the Contracting Authority. 

41.5 The Contractor must at all times act impartially and as a faithful adviser in accordance with 

the code of conduct of his profession. He shall refrain from making public statements about 

the project or services without the Contracting Authority's prior approval. He may not 

commit the Contracting Authority in any way without its prior written consent. 

41.6 For the duration of the contract the Contractor and his staff shall respect human rights and 

undertake not to offend the political, cultural and religious mores of the beneficiary state. 

41.7 The Contractor may accept no payment connected with the contract other than that provided 

for therein. The Contractor and his staff must not exercise any activity or receive any 

advantage inconsistent with their obligations to the Contracting Authority. 

41.8 The Contractor and his staff shall be obliged to maintain professional secrecy for the entire 

duration of the contract and after its completion. All reports and documents drawn up or 

received by the Contractor shall be confidential. 

41.9 The contract shall govern the Parties' use of all reports and documents drawn up, received or 

presented by them during the execution of the contract. 

41.10 The Contractor shall refrain from any relationship likely to compromise his independence or 

that of his staff. If the Contractor ceases to be independent, the Contracting Authority may, 

regardless of injury, terminate the contract forthwith without the Contractor having any 

claim to compensation. The Commission reserves the right to suspend or cancel project 

financing if corrupt practices of any kind are discovered at any stage of the award process 

and if the Contracting Authority fails to take all appropriate measures to remedy the 

situation. For the purposes of this provision, "corrupt practices" are the offer of a bribe, gift, 

gratuity or commission to any person as an inducement or reward for performing or 

refraining from any act relating to the award of a contract or implementation of a contract 

already concluded with the Contracting Authority.  
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41.11 Such unusual commercial expenses are commissions not mentioned in the main contract or 

not stemming from a properly concluded contract referring to the main contract, 

commissions not paid in return for any actual and legitimate service, commissions remitted 

to a tax haven, commissions paid to a recipient who is not clearly identified or commissions 

paid to a company which has every appearance of being a front company. 

41.12 The Contractor undertakes to supply the Commission on request with all supporting 

documents relating to the conditions of the contract's execution. The Commission may carry 

out whatever documentary or on-the-spot checks it deems necessary to find evidence in cases 

of suspected unusual commercial expenses. 

Article 42 - Administrative and financial penalties 

42.1 Without prejudice to the application of penalties laid down in the contract, a Contractor who 

has been guilty of making false declarations, has made substantial errors or committed 

irregularities and fraud, or has been found in serious breach of its contractual obligations, 

may be excluded from all contracts and grants financed by the EU for a maximum of five 

years from the time when the infringement is established, as confirmed after an adversarial 

procedure with the Contractor. The Contractor may present his arguments against this 

penalty within 30 days of notification of the penalty by registered letter with 

acknowledgement of receipt or any equivalent means. In the absence of any reaction on the 

part of the Contractor, or of withdrawal of the penalty by the Commission within 30 days of 

receipt of the Contractor's arguments against it, the decision imposing the penalty shall 

become enforceable. That period may be increased to ten years in the event of a repeat 

offence within five years of the first infringement. 

42.2 If the Contractor is found to have seriously failed to meet its contractual obligations, other 

than foreseen in Article 21, it shall also be subject to financial penalties representing 2-10% 

of the total value of the Contract. That rate may be increased to 4-20% in the event of a 

repeat offence within five years of the first infringement.  

42.3 Where, after the award of the contract, the award procedure or the performance of the 

contract prove to have been subject to substantial errors, irregularities or fraud, and where 

this is attributable to the Contractor, the Contracting Authority may refuse to make 

payments, may recover amounts already paid or may terminate all the contracts concluded 

with this Contractor, in proportion to the seriousness of the errors, irregularities or fraud. 

Article 43 - Checks and audits by European Union bodies 

43.1 The Contractor will allow the European Commission, the European Anti-Fraud Office and 

the European Court of Auditors to verify, by examining the documents and to make copies 

thereof or by means of on-the-spot checks, the implementation of the project and conduct a 

full audit, if necessary, on the basis of supporting documents for the accounts, accounting 

documents and any other document relevant to the financing of the project. These 

inspections may take place up to 7 years after the final payment. 

43.2 Furthermore, the Contractor will allow the European Anti-Fraud Office to carry out checks 

and verification on the spot in accordance with the procedures set out in the European Union 

legislation for the protection of the financial interests of the European Union against fraud 

and other irregularities. 
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43.3 To this end, the Contractor undertakes to give appropriate access to staff or agents of the 

European Commission, of the European Anti-Fraud Office and of the European Court of 

Auditors to the sites and locations at which the Contract is carried out, including its 

information systems, as well as all documents and databases concerning the technical and 

financial management of the project and to take all steps to facilitate their work. Access 

given to agents of the European Commission, European Anti-Fraud Office and the European 

Court of Auditors shall be on the basis of confidentiality with respect to third parties, without 

prejudice to the obligations of public law to which they are subject. Documents must be 

easily accessible and filed so as to facilitate their examination and the Contractor must 

inform the Contracting Authority of their precise location. 

43.4 The Contractor guarantees that the rights of the European Commission, of the European 

Anti-Fraud Office and of the European Court of Auditors to carry out audits, checks and 

verification will be equally applicable, under the same conditions and according to the same rules 

as those set out in this Article, to any sub-contractor or any other party benefiting from EU or EDF 

funds.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 





 

  

ANNEX II + III:  TECHNICAL SPECIFICATIONS + TECHNICAL OFFER 

 

Contract title: Supply of Medical and Laboratory Equipment (PROC/342/12)   p 1 /… 

Publication reference: EuropeAid/ 132797/L/SUP/XK 

 

Column 1-2 should be completed by the Contracting Authority 

Column 3-4 should be completed by the tenderer 

Column 5 is reserved for the evaluation committee  

Annex III - the Contractor's technical offer 

The tenderers are requested to complete the template on the next pages:  

 Column 2 is completed by the Contracting Authority shows the required specifications (not to be modified by the tenderer),  

 Column 3 is to be filled in by the tenderer and must detail what is offered (for example the words “compliant” or “yes” are not sufficient)   

 Column 4 allows the tenderer to make comments on its proposed supply and to make eventual references to the documentation 

 

The eventual documentation supplied should clearly indicate (highlight, mark) the models offered and the options included, if any, so that the 

evaluators can see the exact configuration. Offers that do not permit to identify precisely the models and the specifications may be rejected by the 

evaluation committee. 

The offer must be clear enough to allow the evaluators to make an easy comparison between the requested specifications and the offered 

specifications. 

 

 

 



 

  

ANNEX II:  TECHNICAL SPECIFICATIONS 

 

LOT 1: MASCAL Equipment 

 

Item 

Number 

Specifications 

 

Qty. 

Specifications Offered (incl. 

brand/model) 

Notes, 

remarks, ref to 

documentation 

Evaluation 

Committee’s 

notes 

1.  
Triage tent), Inflatable tent suitable for      

emergency services  

- Size: ≥ 30 square meter, 

- Color: dark, with Red Cross on roof and 

side walls 

- High mechanical resistance, Fire resistance 

according to the most restrictive test, 

Fungus and mould resistance. 

- At least two large windows with layered 

Velcro bug screen, flexible clear window 

- Multiple inflation and deflation.  

- Relief-valve systems  

- Training to be provided on installation and 

user maintenance 

- Warranty: 2 years 

 

 

 

 

 

 

2 

   

2.  
Floor sheet with polyethylene fabric ≥200 g/square 

meter with eyelets on the edges, Size: ≥ 6x6 meters. 

 

4 
   

3.  
Inflator/deflator device that suits to Item #1 

Electric inflator with simultaneous inflation 

device and pressure control to be used in 

conjunction with item nr. 5. Inflation and 

Deflation time: ≤15 minutes.   

 

 

2 

   



 

  

4.  
Warm Air generator 

- Max. Thermal power: ≥30 kW 

- Air capacity: ≥1,000 m3 per hour 

- Diesel consumption: ≤5 kg per hour 

- Electrical power: 230 V, 1˜ 50 Hz 

- Electrical input: ≥ 300 W 

- Tank volume: ≥ 50 l 

- Size (LxDxH): : ≤1250 x 500 x 750 mm  

- Weight: ≤60 kg.  

 

ACCESSORIES:  

- stainless steel exhaust flue.  

- flexible sheathing.  

- Thermostat. 

- Training to be provided on installation and 

user maintenance 

- Warranty: 2 years 

 

 

 

 

 

 

2 

   

5.  
Electric Generator ≥10 KW 220V,  

- Silenced, diesel engine, portable, with 

maintenance kit. 

- Minimum of 3 sockets outlet, 16A,  

- 4 Cable drums, ≥25 m with 4 sockets 

- Training to be provided on installation and 

user maintenance 

- Warranty: 2 years 

 

 

2 

 

 

 

   

6. 
24 V AC ≥60 W INCANDESCENT LIGHT 

MODULE.  

Main lamp in shatterproof polycarbonate (stabilized 

for UV  rays), hanging chain with attachment, 

Attachment lamp holder complete with 24 V AC 

60W bulb (600 lumen, 1000-hour lifetime). Line 

input via ≥2 m cable with EEC-P17 24 V-16 A 2P 

IP67 plug; line continuation via cable with EEC-P17 

24 V-16 A 2P IP67 fencer-end socket. 20  spare 

bulbs 24 V 

 

 

 

 

10 

   

7. 230V PANEL WITH 24 V TRANSFORMER to suit 

Item 6. 

Made using a transportable container in hard rubber, 

 

 

4 

   



 

  

power from ≥3 m cable and EEC-P17 230 V-16 A 

2P+T IP67 fencer-end socket; 30 mA differential 

thermomagnetic switch.T IP55 fixed multistandard 

socket supplying 230 V power inside the tent. 

Single-phase safety transformer incorporated rated 

power 250 VA, input voltage 230 V 50 Hz, output 

voltage 24 V, incorporated thermomagnetic 

protections. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

  

 

LOT 2: Laboratory Upgrade 

 

Item 

Number 

Specifications 

 

Qty. 

Specifications Offered (incl. 

brand/model) 

Notes, 

remarks, ref to 

documentation 

Evaluation 

Committee’s 

notes 

1. 
RANDOM ACCESS IMMUNOASAY ANALYZER  

- Bench top Automated Immunoassay Analyzer with 

flash chemiluminescence technology in 

combination with magnetic micro particles 

combining a flexible operating mode with a broad 

assay menu  

- Modes of operation: Random Access, Batch, STAT 

function.  

- Sample Loading: continuous reloading with sample 

racks  

- Reagent Loading; 10-15 Assays available with 

reagent cooling system  

- Reagent Concept: All assay components are 

provided ready to use in the reagent integral with 

calibrators included on reagent integral. 

- Methodology: Super paramagnetic particles, Flash 

Chemiluminescence  

- Calibration Concept: Master curve procedure with 

2-point calibration  

- Calibration Stable: 2-6 weeks  

- Clot detection, Barcode concept for reagents and 

samples, Variable dilution protocols (assay or 

patient specific), Auto reflex testing  

- Automatic dilution of high titer samples  

- Constant incubation temperature of 37°C  

1 
   



 

  

- IBM Compatible PC with touchscreen color 

monitor  

- Wide product menu both for routine and specialty 

assays such as but not limited to:  

- Serology: TPA® -M, Treponema Screen, HSV 1/2 

IgG, HSV 1/2 IgM, HSV 2 IgG, Rubella IgG, 

Rubella IgM, Toxo IgG Avidity II, Toxo IgG II, 

Toxo IgM, Borrelia IgG , Borrelia IgM II, Borrelia 

IgM Quant,  CMV IgG, CMV IgG Avidity, CMV 

IgM, VZV IgG, VZV IgM, VCA IgG, EBNA IgG, 

EBV IgM, Biotrin Parvovirus B19 IgG, Biotrin 

Parvovirus B19 IgM.Hepatitis: anti-HAV, HAV 

IgM, anti-HBc, anti-Hbe, anti-HBs, anti-HBs 

PLUS, HBc IgM, HBeAg, HBsAg. Cardiac: 

Troponin I, CKMB, Myoglobin. Infection/Sepsis: 

Procalcitonin, Ferritin. Hormones/Thyroid:  ACTH, 

DHEA-S,  Estradiol, HCG, hGH, Insulin, LH, N-

tact PTH Progesterone, Prolactin, Testosterone Tg, 

TSH, FSH, FT3, FT4 T3, T4, tTg IgA, C-Peptid, 

Anti-Tg, Anti-TPO, 25-OH Vitamin D, Cortisol. 

Tumor Markers/Autoimmunity: Calcitonin,  125 II, 

CA 15-3, CA, CEA, 19-9, CA, TOTAL AFP, 

fPSA, PSA,  Calcitonin II Gen, NSE, ANA Screen , 

β2-Microglobulin, , Cardiolipin IgG,  Cardiolipin 

IgM, Direct Renin, dsDNA, EA IgG, ENA screen, 

Osteocalcin, 

-   Training to be provided on installation and 

user maintenance 

-   Warranty: 2 years 

2. 
Blood Sampling Chair with Stool for Practitioner 

- Blood sampling chair allowing the best 

patient accessibility to care and the greatest 

comfort for both the practitioner and the 

patient. 

1 
   



 

  

- Easy patient sitting on the chair  

- The emergency position is obtained at any 

time, easy and without effort for the 

practitioner. 

- The 360° rotation allows easy transition to 

the opposite side 

- Hydraulic variable height 

- Epoxy covered steel for the base and 

structure 

- Two lateral integrated hand grips 

- One-piece structure seamless upholstery 

- Two removable formed armrests. Swivel 

adjusting system.  

- Patient weight capacity : up to 200kg 

- S/S pan with flexible swiveling arm 

(Right/Left) 

- Plastic covering (head section) 

- Paper roll holder 

- Plastic covering (leg section) 

- Halogen light  

- Hydraulic variable height (seat from 

approx.50-75 cm)  

- Stool for practitioner same color as Blood 

Sampling Chair 

- Training to be provided on installation and 

user maintenance 

- Warranty: 2 years 

3. 
Point of Care Emergency Analyzer  

 

- Point of Care Bench Top Analyzer suitable for 

Emergency testing in Hospital surrounding. 

- Possibility of quantitative measurement of 

1 
   



 

  

analyses in parallel including Troponin I, , CK-

MB mass, D-Dimer, NT-proBNP, hsCRP, HCG, 

Presepsin 

- Turnaround time in less than 20 minutes 

- Sample requirements: ≤100 µl of Whole Blood 

(Mandatory), Serum and Plasma  

- Results accuracy should be comparable to main 

lab quality results 

- The analysis system should combine the 

accuracy of a full-scale lab with the flexibility of 

a mobile solution making it best prerequisite for 

fast differential diagnosis at the Point of Care. 

- Easy to operate, install and network 

- Parallel processing enables the examination of 

several samples in less than 20 minutes. 

- Compact design and low weight for ideal 

analysis system in emergency labs, hospitals and 

medical offices.  

- Applied wherever fast quantitative results with 

full-scale lab quality provide decisive diagnostic 

advantages. 

- Integrated computer and printer, operation via 

touchscreen monitor.  

- With interface (RS-232C), it should be easily 

connected to the LIMS (Laboratory Information 

Management System). Networking enables direct 

data transfer to the main lab and access to the 

results from any PC. 

- Fully automatic immunoassay analyzer, which 

combines the progressive chemiluminescence 

technology  

- Small sample volumes can be detected with high 

accuracy and precision.  

- Operation with only inserting the reagent 

cartridge, applying the samples and pressing the 

„Start” button.  

 A water connection or drain is not 

necessary. The lab personnel does not 



 

  

require any special skills or 

certifications. 

 The device is designed for permanent use 

and available for 24 hours, even if the 

main lab is not ready for operation. 

 Analyzer should determine the quantity 

of Troponin I, CK-MB mass, D-Dimer, 

NT-proBNP, hsCRP, HCG and Presepsin  

from one single whole blood sample.  

 

4. 
Modular design laboratory furniture containing units 

under below description: 1 Unit of Service Spine 

with double bench with H frame, under-bench units 

on castors and over-bench cabinet, working height 

900 mm.  

Technical Specifications:  

- Width: ~1500 mm 

- Depth (Service Spine for double bench):  80-

100 mm  

- Height: 1800 mm 

- Working Height: 900 

- Pillar extension for over-bench cabinet, 

Electrical sockets: 3 in each side. 

1 
   

5. 
Modular design laboratory furniture containing units 

under below description: 1 Unit of Laboratory Bench 

with H Frame that can also be used in conjunction 

with Service Spine  

Technical Specifications 

- Epoxy worktop material 

- Width: 1500 m 

- Depth: 750 mm 

- Working Height: 900 mm 

- Load Bearing Capacity: up to 200 kg 

6 
   



 

  

- Height adjustable feet 

- Bench frame: Steel profile 60/25/2 mm 

6. 
Modular design laboratory furniture containing units 

under below description: 1 Unit of Laboratory Sink 

Module.  

Technical Specifications 

- Width: 1500 mm 

- Depth: ~700 mm 

- Overall height Sink Module with Under-

bench Unit: 910 front to 950 mm rear 

- Sink dimensions: ~450x400x250 mm 

- Material of sink module: Stoneware 

- Water Outlets: Two one for tap water and 

one for DI water for one unit and one Outlet 

for second unit.  

- 3 Piece Under-bench Unit 

2 
   

 7. 
Modular design laboratory furniture containing units 

under below description: 1 unit of Bench with Self 

Supporting Under-bench Units 

- Self-supporting under-bench on plinth with 

worktop made from Epoxy and storage area 

for laboratory work 

- Supporting construction for analytical 

equipment and superstructures 

- Technical specifications: 

- Worktop material: epoxy 

- Overall width: 3000 mm 

- Total depth: 750 mm 

- Width under-bench unit: 600mm 

Working height 900 mm 

1 
   

8. 
Modular design laboratory furniture containing units 

under below description: Under-bench units on 

Castor (Wheels) 

9 
   



 

  

 For storing equipment and chemicals flexibly in acc. 

with EN 14727 

- Technical specifications: 

- Construction for working height of 900 mm 

- Fully extensible drawers 

- Load bearing capacity for shelf/drawer: 30 kg 

- Variants (sizes shown in mm): 

 

 4 units of: H 530 x W 1200 x  

  
1 unit of: 

 
 1 unit of: 

 
2 units of: 

 
1 unit of: 

 

9. 
Modular design laboratory furniture containing units 

under below description: Over-bench Cabinets 

- For storing equipment and chemicals flexibly 

in acc. with EN 14727 

- Load bearing capacity in total: 60 kg 

8 
   



 

  

- Construction: height adjustable fitting for 

fastening to the wall or to the service 

spine 

- Shelf: height adjustable 

- Variants (sizes shown in mm):  

 

5 units of: 

 
3 units of: 

:  

10. 
Modular design laboratory furniture containing units 

under below description: Unit of Laboratory Cabinets 

- For storing equipment and chemicals flexibly 

in acc. with EN 14727 

- Technical data: 

- Width: ~900 mm 

- Depth: ~550 mm 

- Height: ~2100 

- Load bearing capacity for shelf: 30 kg 

2 
   



 

  

 

 

 

 

 

 

 

 

 

 

 

 

 



 

  

LOT 3: Training Equipment 

 

Item 

Number 

Specifications 

 

Qty. 

Specifications Offered (incl. 

brand/model) 

Notes, 

remarks, ref to 

documentation 

Evaluation 

Committee’s 

notes 

1. 
Resuscitation Systems with full body CPR manikin, 

including IV Arm, Blood Pressure Arm, 

Defibrillation Chest, and Airway  Management. 

Hard storage case and necessary maintenance and 

surplus kits to be provided. 

Warranty: 2 years 

1 
   

2. 
CPR Pocket mask with oxygen inlet and reusable 

mouth barrier. To be delivered with ≥2 

semipermeable bacteria filters each. 

50 
   

3. 
Airway management trainer, Head and torso, with 

advanced airway management simulator (including 

orotracheal intubation), with carrying case. 

Warranty: 2 years 

1 
   

4. 
Intra Venous infusion trainer (arm), with carrying 

case. 

2 
   

5. 
Chest decompression trainer (pneumothorax), Head 

and torso, with ≥5 spare lungs, carrying case. 

Warranty: 2 years 

2 
   

6. 
Cricoid stick trainer, Head and torso/neck, with 

carrying case. 

1 
   

7. 
Trauma make-up kit, Simulation of trauma and 

wounds kit, with carrying case. 

2 
   

 

 

 

 

 



 

  

ANNEX IV: Budget breakdown (Model financial offer)  

Page No 1 [of…] 

PUBLICATION REFERENCE: EuropeAid/ 132797/L/SUP/XK /Supply of Medical and Laboratory Equipment 

(PROC/342/12/)  

NAME OF TENDERER: [………………] 

LOT 1: MASCAL EQUIPMENT 

A 

 

B 

 

C D 

 

E 

 

ITEM  

NUMBER 

QUANTITY SPECIFICATIONS OFFERED 

(INCL BRAND/MODEL) 

UNIT COSTS WITH DELIVERY 

<DAP>
6
 

<PLACE OF ACCEPTANCE> 

<EUROS> 

TOTAL 

<EUROS > 

1 2    

2 4    

3 2    

                                                      

6
 DAP (delivery at place)    -  Incoterms 2010 International Chamber of Commerce - http://www.iccwbo.org/incoterms/id3040/index.html 

file:///C:/Documents%20and%20Settings/khavolli/Local%20Settings/Temporary%20Internet%20Files/Local%20Settings/Temporary%20Internet%20Files/OLKCC/Commerce%20-%20http:/www.iccwbo.org/incoterms/id3040/index.html


 

  

4 2    

5 2    

6 10    

7 4    

   Total:  

 

 

 

 

 

 

 

 

 

 

 



 

  

 

LOT 2: LABORATORY UPGRADE 

A 

 

B 

 

C D 

 

E 

 

ITEM  

NUMBER 

QUANTITY SPECIFICATIONS OFFERED 

(INCL BRAND/MODEL) 

UNIT COSTS WITH DELIVERY 

<DAP>
7
 

<PLACE OF ACCEPTANCE> 

<EUROS> 

TOTAL 

<EUROS > 

1. 1    

2. 1    

3. 1    

4. 1    

5. 6    

6. 2    

                                                      

7
 DAP (delivery at place)    -  Incoterms 2010 International Chamber of Commerce - http://www.iccwbo.org/incoterms/id3040/index.html 

file:///C:/Documents%20and%20Settings/khavolli/Local%20Settings/Temporary%20Internet%20Files/Local%20Settings/Temporary%20Internet%20Files/OLKCC/Commerce%20-%20http:/www.iccwbo.org/incoterms/id3040/index.html


 

  

7. 1    

8. 9    

9. 8    

10. 2    

   Total:  

 

 

 

 

 

 

 

 

 

 

 



 

  

 

LOT 3: TRAINING EQUIPMENT 

A 

 

B 

 

C D 

 

E 

 

ITEM  

NUMBER 

QUANTITY SPECIFICATIONS OFFERED 

(INCL BRAND/MODEL) 

UNIT COSTS WITH DELIVERY 

<DAP>
8
 

<PLACE OF ACCEPTANCE> 

<EUROS> 

TOTAL 

<EUROS > 

1 1    

2 50    

3 1    

4 2    

5 2    

6 1    

                                                      

8
 DAP (delivery at place)    -  Incoterms 2010 International Chamber of Commerce - http://www.iccwbo.org/incoterms/id3040/index.html 

file:///C:/Documents%20and%20Settings/khavolli/Local%20Settings/Temporary%20Internet%20Files/Local%20Settings/Temporary%20Internet%20Files/OLKCC/Commerce%20-%20http:/www.iccwbo.org/incoterms/id3040/index.html


 

  

7 2    

   Total:  
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TENDER GUARANTEE FORM 

Specimen tender guarantee 

For the attention of  Xavier de Marnhac, Head of EULEX Kosovo, and address at EULEX 

Kosovo, Ndertesa Farmed St. Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-

Kosovo, referred to below as the “Contracting Authority 

<Date> 

 

Title of contract: Supply of Medical and Laboratory Equipment 

Identification number: EuropeAid/ 132797/L/SUP/XK PROC/342/12 

We, the undersigned, <name and address of financial institution>, hereby irrevocably declare that 

we will guarantee as primary obligor, and not merely as a surety on behalf of <Tenderer's name and 

address> the payment to the Contracting Authority of <amount of the tender guarantee>, this 

amount representing the guarantee referred to in article 11 of the Procurement Notice. 

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your 

first written claim (sent by registered letter with confirmation of receipt) if the Tenderer does not 

fulfil all obligations stated in its tender. We shall not delay the payment, nor shall we oppose it for 

any reason whatsoever. We shall inform you in writing as soon as payment has been made. 

We note that the guarantee will be released at the latest within 45 days of the expiry of the tender 

validity period, including any extensions, in accordance with Article 8 of the Instructions to 

Tenderers [and in any case at the latest on (1 year after the deadline for submission of tenders)]1. 

The law applicable to this guarantee shall be that of <enter Belgium, or the name of the country of 

the Contracting Authority if this is not the European Commission / country in which the financial 

institution issuing the guarantee is established>. Any dispute arising out of or in connection with 

this guarantee shall be referred to the courts of <enter Belgium, or the name of the country of the 

Contracting Authority if this is not the European Commission >. 

The guarantee will enter into force and take effect from the submission deadline of the tender. 

Name: …………………………… Position: ………………… 

Signature: …………….. 

Date:

                                                      

1 This mention has to be inserted only where required, for example where the law applicable to the 

guarantee imposes a precise expiry date 
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ANNEX V: MODEL PERFORMANCE GUARANTEE 

<To be completed on paper bearing the letterhead of the financial institution > 

For the attention of 

< For the attention of Xavier de Marnhac, Head of EULEX Kosovo, and address at EULEX 

Kosovo, Ndertesa Farmed St. Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-

Kosovo, referred to below as the “Contracting Authority” 

 

 

Subject: Guarantee No… 

Performance Guarantee for the full and proper execution of contract EuropeAid/132797/L/SUP/XK 

Supply of Medical and Laboratory Equipment (PROC/342/12) (please quote number and 

title in all correspondence) 

We the undersigned, <name and address of financial institution>, hereby irrevocably declare that 

we guarantee as primary obligor, and not merely as a surety on behalf of <Contractor's name and 

address>, hereinafter referred to as “the Contractor”, payment to the Contracting Authority of 

<amount of the performance guarantee>, representing the performance guarantee mentioned in 

Article 11 of the Special Conditions of the contract <contract number and title> concluded between 

the Contractor and the Contracting Authority, hereinafter referred to as “the Contract”. 

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your 

first written claim (sent by registered letter with confirmation of receipt) stating that the Contractor 

has failed to perform its contractual obligations fully and properly and that the Contract has been 

terminated. We shall not delay the payment, nor shall we oppose it for any reason whatsoever. We 

shall inform you in writing as soon as payment has been made. 

We accept notably that no amendment to the terms of the Contract can release us from our 

obligation under this guarantee. We waive the right to be informed of any change, addition or 

amendment to the Contract. 

We note that the guarantee will be released within 45 days of the issue of the final acceptance 

certificate (except for such part as may be specified in the Special Conditions in respect of after 

sales service). [and in any case at the latest on (at the expiry of 18 months after the implementation 

period of the Contract)]1. 

The law applicable to this guarantee shall be that of <enter Belgium, or the country of the 

Contracting Authority if this is not the European Commission /country in which the financial 

institution issuing the guarantee is established>. Any dispute arising out of or in connection with 

this guarantee shall be referred to the courts of <enter Belgium, or the name of the country of the 

Contracting Authority if this is not the European Commission >  

This guarantee shall enter into force and take effect upon its signature.  

Name: ……………………………Position: ………………… 

2
 Signature: …………….. Date: <Date> 

 

                                                      

1
 This mention has to be inserted only where required, for example where the law applicable to the guarantee 

imposes a precise expiry date 
2 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed 

characters. 
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ANNEX V: PRE-FINANCING GUARANTEE FORM 

<To be completed on paper bearing the letterhead of the financial institution > 

For the attention of 

For the attention of Xavier de Marnhac, Head of EULEX Kosovo, and address at EULEX 

Kosovo, Ndertesa Farmed St. Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-

Kosovo, referred to below as the “Contracting Authority” 

 

Subject: Guarantee No… 

Financing Guarantee for the repayment of pre-financing payable under contract EuropeAid/ 

132797/L/SUP/XK Supply of Medical and Laboratory Equipment (PROC/342/12) (please quote 

number and title in all correspondence) 

We, the undersigned, <name, and address of financial institution>, hereby irrevocably declare that 

we guarantee as primary obligor, and not merely as surety on behalf of <Contractor's name and 

address>, hereinafter referred to as “the Contractor”, the payment to the Contracting Authority of 

<indicate the amount of the pre-financing>, corresponding to the pre-financing as mentioned in 

Article 26.1 of the Special Conditions of the contract <Contract number and title>concluded 

between the Contractor and the Contracting Authority, hereinafter referred to as “the Contract”.  

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your 

first written claim (sent by registered letter with confirmation or receipt) stating that the Contractor 

has not repaid the pre-financing on request or that the Contract has been terminated. We shall not 

delay the payment, nor shall we oppose it for any reason whatsoever. We shall inform you in 

writing as soon as payment has been made.  

We accept notably that no amendment to the terms of the Contract can release us from our 

obligation under this guarantee. We waive the right to be informed of any change, addition or 

amendment of the Contract.  

We note that the guarantee will be released 45 days at the latest after the provisional acceptance of 

the goods [and in any case at the latest on (at the expiry of 18 months after the implementation 

period of the Contract)]1. 

The law applicable to this guarantee shall be that of <enter Belgium, or the country of the 

Contracting Authority if this is not the European Commission /country in which the financial 

institution issuing the guarantee is established>. Any dispute arising out of or in connection with 

this guarantee shall be referred to the courts of < enter Belgium, or the country of the Contracting 

Authority if this is not the European Commission >. 

The guarantee will enter into force and take effect on receipt of the pre-financing payment in the 

account designated by the Contractor to receive payments. 

Name: …………………………… Position: ………………… 

2Signature: …………….. Date: <Date> 

                                                      

1 This mention has to be inserted only where required, for example where the law applicable to the guarantee 

imposes a precise expiry date 
2 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed 

characters. 



 

 Page 72 of 92 

         Annex V - Purchase Order 

PO No. __________ 

Date:____________                                                                                                                       

To:  

From: 

 

Subject: Purchase Order No. ___  

Reference:  ________________________________ 

 

Dear Sir/Madam,  

 

In accordance with article 1.2 of the Framework Contract, the Contracting Authority is requesting 

the supply and delivery of the following items from your company:  

 

Item Description                                                                                   Qty               Unit Price              Amount € 

1. …………………………….  ……..   …….. ………..  

2. …………………………….  ……..   …….. ……….. 

3. …………………………….  ……..   …….. ……….. 

4. …………………………….  ……..   …….. ……….. 

5. …………………………….  ……..   …….. ……….. 

6. …………………………….  ……..   …….. ……….. 

7. …………………………….  ……..   …….. ……….. 

8. …………………………….  ……..   …….. ……….. 

9. …………………………….  ……..   …….. ……….. 

                                                                                                                                                                 

 

 

 

 

   

BRN No. ………. 

EULEX Kosovo 

St. Muharrem Fejza, Farmed 

Building 

P.O. Box 268, 10000 Pristina, 

Kosovo 
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10. …………………………….  ……..   …….. ……….. 

_________________________________________________________________________________ 

                                                                                                                        Total: ……........ € 

      

Please be reminded that the applicable Incoterm is DDU and that the contract shall be exempt from 

all duties and taxes, including VAT.  

In accordance with UNMIK Executive Decision No 2008/36 of 9 December 2008, EULEX is 

granted exemption from all customs duties, taxes, and related charges other than charges for 

storage, cartage and similar services, on articles for its official use. 

The person in charge for executing the purchase order is Project Manager with ID Number 

_____________. He is authorized to certify that no VAT was charged and collected with this 

invoice and to put his signature on it.  

 

 

Thank you for your cooperation                                           

                                                                             

                                                                                          Project Manager 

                                                                                 (Name, Signature and Seal) 
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Annex VI - PROVISIONAL/FINAL ACCEPTANCE CERTIFICATE 

Contract No °………………Title………………………………………………………………..…………………….. 

Contractor: ………………………… Contracting Authority: EULEX Kosovo   

 …………………….. Str. Muharrem Fejza p.n.   

 …………………….. Farmed Building P.O. Box 268 

  10000, Pristina, Kosovo 

I, the undersigned as the Project Manager of the above mentioned contract, do hereby confirm that the supplies described below has been rendered in full 

compliance with contractual terms and conditions, reference number ……………………………  

Item  qty Description 

D
el

iv
er

y
 

[I
n

st
al

la
ti

o
n

] 

[S
p

ar
e 

P
ar

ts
] 

[C
o
n

su
m

ab
le

s]
 

[(
M

an
u
al

s]
 

[T
ra

in
in

g
] 

 

Remarks 

1 

2 

 

[…] 

[…] 

 

[……………………] 

[……………………] 

 

       

Provisional: All of the above mentioned items have been delivered, installed, tested and found compliant with the Technical Specifications of the supply 

contract.  

Final: The Supplier has remedied any defect or damage occurred during the warranty period, as specified in the contract. 

     Date of acceptance:………………… 

The Contractor  

Name  

Signature…………………………..  

 

The Project Manager (Contracting Authority)   

Name  

Signature…………………………. 
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ADMINISTRATIVE COMPLIANCE GRID 

 

Contract title : 
Supply of Medical and Laboratory Equipment 

(PROC/342/12/) 
Publication reference : EuropeAid/ 132797/L/SUP/XK 

 

Tender 

envelope 

number  

Name of Tenderer Is tenderer 

(consortium) 

nationality14 

eligible? 

(Y/N) 

Is 

documentation 

complete? 

(Y/N) 

Is language 

as 

required?  

(Y/N) 

Is tender 

submission 

form 

complete? 

(Y/N) 

Is tenderer's 

declaration 

signed (by all 

consortium 

members if a 

consortium)? 

(Yes/No/ Not 

Applicable) 

Other 

administrative 

requirements of 

the tender 

dossier? 

(Yes/No/Not 

applicable) 

Overall 

decision? 

(Accept / 

Reject) 

1         

2         

3         

4         

5         

6         

7         

 

Chairperson's name  

Chairperson's signature  

Date  

                                                      

14 If the tender has been submitted by a consortium, the nationalities of all the consortium members must be eligible 
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EVALUATION GRID 

 

Contract title : 
Supply of Medical and Laboratory Equipment 

(PROC/342/12/) 
Publication reference : EuropeAid/ 132797/L/SUP/XK 

 

T
en

d
er

 e
n
v

el
o
p

e 
N

o
 Name of 

Tenderer 

Rules of 

origin 

respected? 

(Y/N) 

E
co

n
o
m

ic
 &

 f
in

an
ci

al
 

ca
p
ac

it
y
? 

(O
K

/a
/b

/…
) 

P
ro

fe
ss

io
n
al

 c
ap

ac
it

y
? 

(O
K

/a
/b

/…
) 

T
ec

h
n

ic
al

 c
ap

ac
it

y
? 

(O
K

/a
/b

/…
) 

C
o
m

p
li

an
ce

 w
it

h
 

1
5
te

ch
n

ic
al

 s
p
ec

if
ic

at
io

n
s?

 

(O
K

/a
/b

/…
) 

A
n
ci

ll
ar

y
 s

er
v
ic

es
 a

s 

re
q
u

ir
ed

? 

(O
K

/a
/b

/…
/N

A
) 

Subcontracting 

statement in 

accordance with 

art 6 of the 

General 

Conditions? 

(Y/N) 

Other 

technical 

requirements 

in tender 

dossier? 

(Yes/No/Not 

applicable) 

T
ec

h
n

ic
al

ly
 c

o
m

p
li

an
t?

 

Y
/N

) 

Notes: 

1            

2            

3            

 

Evaluator's name & signature  

Evaluator's name & signature  

Evaluator's name & signature  

Date  

                                                      

15
 The selection criteria, in the previous section of this form, have to be met before the technical requirements are assessed.  
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D. TENDER FORM FOR A SUPPLY CONTRACT 

Publication reference: EuropeAid/ 132797/L/SUP/XK 

Title of contract: Supply of Medical and Laboratory Equipment (PROC/342/12/) 

<Place and date> 

A: Xavier de Marnhac, Head of EULEX Kosovo, and address at EULEX Kosovo, Ndertesa 

Farmed St. Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-Kosovo, 

 

One signed form must be supplied (for each lot, if the tender procedure is divided into lots), 

together with the number of copies specified in the Instruction to Tenderers. The form must include 

a signed declaration using the annexed format from each legal entity making the application. Any 

additional documentation (brochure, letter, etc) sent with the form will not be taken into 

consideration. Applications being submitted by a consortium (ie, either a permanent, legally-

established grouping or a grouping which has been constituted informally for a specific tender 

procedure) must follow the instructions applicable to the consortium leader and its members. The 

attachments to this submission form (i.e. declarations, statements, proofs) may be in original or 

copy. If copies are submitted, the originals must be dispatched to the Contracting Authority upon 

request. For economical and ecological reasons, we strongly recommend that you submit your files 

on paper-based materials (no plastic folder or divider). We also suggest you use double-sided print-

outs as much as possible. 

An economic operator may, where appropriate and for a particular contract, rely on the capacities 

of other entities, regardless of the legal nature of the links which it has with them. It must in that 

case prove to the contracting authority that it will have at its disposal the resources necessary for 

performance of the contract, for example by producing an undertaking on the part of those entities 

to place those resources at its disposal. Such entities, for instance the parent company of the 

economic operator, must respect the same rules of eligibility and notably that of nationality, as the 

economic operator. 

1 SUBMITTED BY 

 Name(s) of tenderer(s) Nationality
1
 

Leader
2
   

Member    

Etc …    
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2 CONTACT PERSON (for this tender) 

Name  

Address 
 

Telephone  

Fax  

E-mail  

3 ECONOMIC AND FINANCIAL CAPACITY
3
 

Please complete the following table of financial data4 based on your annual accounts and your 

latest projections. If annual accounts are not yet available for this year or last year, please provide 

your latest estimates, clearly identifying estimated figures in italics. Figures in all columns must be 

on the same basis to allow a direct, year-on-year comparison to be made (or, if the basis has 

changed, an explanation of the change must be provided as a footnote to the table). Any 

clarification or explanation which is judged necessary may also be provided. 

Financial data 2 years 

before 

last 

year
5
 

€ 

Year 

before last 

year 

 

€ 

Last 

year 

 

€ 

Average
6
  

 

€ 

This 

year 

 

€ 

Annual turnover7 , excluding this contract      

Cash and cash equivalents8 at beginning of 

year 

     

Net cash from / (used in) operating, 

investing & financing activities9 excluding 

future contracts 

     

Net forecast cash from/ (used in) future 

contracts, excluding this contract 

     

Cash and cash equivalents8 at end of year 

[ie, the sum of the above three rows] 
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4 STAFF RESOURCES 

Please provide the following personnel statistics for the current year and the two previous years10. 

Average 

manpower 

Year before last Last year This year 

 Overall Total for 

fields 

related to 

this 

contract 
11

 

Overall Total for 

fields 

related to 

this 

contract 
11

 

Overall Total for 

fields 

related to 

this 

contract 
11

 

Permanent staff 12       

Other staff 13       

Total       

Permanent staff as a 

proportion of total 

staff (%) 

% % % % % % 
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5 FIELDS OF SPECIALISATION 

Please use the table below whose objective is to indicate the relevant specialisms related to this contract of each legal entity making this tender, by using the 

names of these specialisms as the row headings and the name of the legal entity as the column headings. Show the relevant specialism(s) of each legal entity by 

placing a tick () in the box corresponding to those specialisms in which the legal entity has significant experience. [Maximum 10 specialisms] 

 Leader Member 2 Member 3 Etc … 

Relevant specialism 1     

Relevant specialism 2     

Etc …14     
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6 EXPERIENCE 

Please complete a table using the format below to summarise the major relevant supplies carried out in the course of the past 3 years
15

 by the legal entity or entities 

making this tender. The number of references to be provided must not exceed 15 for the entire tender 

Ref # (maximum 15) Project title … 

Name of legal entity Country Overall 

supply value 

(EUR)
16

 

Proportion 

supplied by 

legal entity (%) 

No of staff 

provided 

Name of 

client 

Origin of 

funding 

Dates  Name of members if 

any 

… … … … … … … … … 

Detailed description of supply Related services provided 

… … 
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7 TENDERER'S DECLARATION(S) 

As part of their tender, each legal entity identified under point 1 of this form, 

including every consortium member, must submit a signed declaration using this 

format. The declaration may be in original or in copy. If copies are submitted the 

originals must be dispatched to the Contracting Authority upon request.  

In response to your letter of invitation to tender for the above contract, 

we, the undersigned, hereby declare that: 

1 We have examined and accept in full the content of the dossier for invitation to tender No 

PROC/342/12/Supply of Medical and Laboratory Equipment of 19 March 2012. 

We hereby accept its provisions in their entirety, without reservation or restriction. 

2 We offer to deliver, in accordance with the terms of the tender dossier and the conditions 

and time limits laid down, without reserve or restriction: 

Lot No 1: [description of supplies with indication of quantities and origin] 

Lot N 2: [description of supplies with indication of quantities and origin] 

Etc. 

3 The price of our tender excluding spareparts and consumables, if applicable [excluding the 

discounts described under point 4] is: 

Lot No 1: [……………………………………………..] 

Lot No 2: [……………………………………………..] 

Lot No 3: [……………………………………………..] 

4 We will grant a discount of [%], or […………..] [in the event of our being awarded Lot 

No… and Lot No… ………]. 

5 This tender is valid for a period of 90 days from the final date for submission of tenders. 

6  If our tender is accepted, we undertake to provide a performance guarantee as required by 

Article 11 of the Special Conditions. 

7 Our firm/company [and our subcontractors] has/have the following nationality: 

<……………………………………………………………………> 

8 We are making this tender in our own right [as member in the consortium led by < name of 

the leader / ourselves > ]*. We confirm that we are not tendering for the same contract in 

any other form. [We confirm, as a member in the consortium, that all members are jointly 

and severally liable by law for the execution of the contract, that the lead member is 

authorised to bind, and receive instructions for and on behalf of, each member, that the 

execution of the contract, including payments, is the responsibility of the lead member, and 

that all members in the joint venture/consortium are bound to remain in the joint 

venture/consortium for the entire period of the contract's execution]. 
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9 We are not in any of the situations excluding us from participating in contracts which are 

listed section 2.3.3 of the Practical Guide to contract procedure for EU external actions. In 

the event that our tender is successful, we undertake, if required, to provide the proof usual 

under the law of the country in which we are established that we do not fall into these 

exclusion situations. The date on the evidence or documents provided will be no earlier 

than 1 year before the date of submission of the tender and, in addition, we will provide a 

statement that our situation has not altered in the period which has elapsed since the 

evidence in question was drawn up. 

We also undertake, if required, to provide evidence of the financial and economic standing 

and the technical and professional capacity according to the selection criteria for this call 

for tender specified in the procurement notice, point 16. The documentary proofs required 

are listed in Section 2.4.11 of the Practical Guide. 

We also understand that if we fail to provide the proof/evidence required, within 15 

calendar days after receiving the notification of award, or if the information provided is 

proved false, the award may be considered null and void. 

10 We agree to abide by the ethics clauses in Clause 23 of the instructions to tenderers and, in 

particular, have no conflict of interests or any equivalent relation in that respect with other 

tenderers or other parties in the tender procedure at the time of the submission of this 

application.  

11 We will inform the Contracting Authority immediately if there is any change in the above 

circumstances at any stage during the implementation of the tasks. We also fully recognise 

and accept that any inaccurate or incomplete information deliberately provided in this 

application may result in our exclusion from this and other contracts funded by the 

EU/EDF. 

12  We note that the Contracting Authority is not bound to proceed with this invitation to 

tender and that it reserves the right to award only part of the contract. It will incur no 

liability towards us should it do so. 

13 We fully recognise and accept that we may be excluded from tender procedures and 

contract, in accordance with the Section 2.3.4 of the Practical Guide to contract procedures 

for EU external actions, for a maximum period of 5 years from the date on which the 

infringement is established and up to 10 years in the event of a repeated offence within the 

5 years of the above-mentioned date. Furthermore, we acknowledge that, should we made 

false declarations, committed substantial errors, irregularities or fraud, we shall also be 

subject to financial penalties representing 2 % to 10 % of the total estimated value of the 

contract being awarded. This rate may be increased to 4% to 20% in the event of a repeat 

offence within 5 years of the first infringement. 

14 We are aware that, for the purposes of safeguarding the financial interests of the 

Communities, our personal data may be transferred to internal audit services, to the 

European Court of Auditors, to the Financial Irregularities Panel or to the European Anti-

Fraud Office. 

[* Delete as applicable] 
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If this declaration is being completed by a consortium member: 

The following table contains our financial data as included in the consortium’s tender form. 

These data are based on our annual audited accounts and our latest projections. Estimated 

figures (ie, those not included in annual audited accounts) are given in italics. Figures in all 

columns have been provided on the same basis to allow a direct, year-on-year comparison 

to be made <except as explained in the footnote to the table>.  

Financial data 2 years 

before last
5
  

€ 

Year 

before last 

year 

 

€ 

Last year 

 

€ 

Average
6
  

 

€ 

This year 

 

€ 

Annual turnover 7, excluding this 

contract 

     

Cash and cash equivalents8 at 

beginning of year 

     

Net cash from / (used in) operating, 

investing & financing activities9 

excluding future contracts 

     

Net forecast cash from/ (used in) future 

contracts, excluding this contract 

     

Cash and cash equivalents8 at end of 

year (ie, the sum of the above three 

rows) 
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The following table contains our personnel statistics as included in the consortium’s tender form: 

Average 

manpower 

Previous year Last year This year 

 Overall Total for 

fields 

related to 

this 

contract 
11

 

Overall Total for 

fields 

related to 

this 

contract 
11

 

Overall Total for 

fields 

related to 

this 

contract 
11

 

Permanent staff 12       

Other staff 13       

Yours faithfully 

Name and first name: <[…………………………………………………………………> 

Duly authorised to sign this tender on behalf of: 

<…………………………………………………………………………………… …> 

Place and date: <…………………………………………………………….………….>] 

Stamp of the firm/company: 

This tender includes the following annexes: 

[Numbered list of annexes with titles] 

                                                      

1 Country in which the legal entity is registered 

2 add/delete additional lines for members as appropriate. Note that a subcontractor is not considered to be a 

member for the purposes of this tender procedure. Subsequently, the data of the subcontractor must not 

appear in the data related to the economic, financial and professional capacity. If this tender is being 

submitted by an individual tenderer, the name of the tenderer should be entered as 'leader' (and all other lines 

should be deleted) 

3 Natural persons have to prove their capacity in accordance with the selection criteria and by the appropriate 

means. 

4 if this application is being submitted by a consortium, the data in the table above must be the sum of the 

data in the corresponding tables in the declarations provided by the consortium members – see point 7 of this 

tender form for a supply contract.  

5 Last year=last accounting year for entity. 

6 Amounts entered in the 'Average' column must be the mathematical average of the amounts entered in the 

three preceding columns of the same row. 
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7 The gross inflow of economic benefits (cash, receivables, other assets) arising from the ordinary operating 

activities of the enterprise (such as sales of goods, sales of services, interest, royalties, and dividends) during 

the year. 

8 Cash and cash equivalents comprise cash on hand and demand deposits, together with short-term, highly 

liquid investments that are readily convertible to a known amount of cash, and that are subject to an 

insignificant risk of changes in value. An investment normally meets the definition of a cash equivalent when 

it has a maturity of three months or less from the date of acquisition. Equity investments are normally 

excluded, unless they are in substance a cash equivalent (e.g. preferred shares acquired within three months 

of their specified redemption date). Bank overdrafts which are repayable on demand and which form an 

integral part of an enterprise's cash management are also included as a component of cash and cash 

equivalents. 

9 Operating activities are the main revenue-producing activities of the enterprise that are not investing or 

financing activities, so operating cash flows include cash received from customers and cash paid to suppliers 

and employees. Investing activities are the acquisition and disposal of long-term assets and other investments 

that are not considered to be cash equivalents. Financing activities are activities that alter the equity capital 

and borrowing structure of the enterprise. Interest and dividends received and paid may be classified as 

operating, investing, or financing cash flows, provided that they are classified consistently from period to 

period. Cash flows arising from taxes on income are normally classified as operating, unless they can be 

specifically identified with financing or investing activities. 

10 if this tender is being submitted by a consortium, the data in the table above must be the sum of the data in 

the corresponding tables in the declarations provided by the consortium members – see point 7 of this tender 

form for a supply contract. 

11 Corresponding to the relevant specialisms identified in point 5 below. 

12 staff directly employed by the Tenderer on a permanent basis (ie, under indefinite contracts) 

13 other staff not directly employed by the Tenderer on a permanent basis (ie, under fixed-term contracts) 

14 add / delete additional lines and/or rows as appropriate. If this tender is being submitted by an individual 

legal entity, the name of the legal entity should be entered as 'Leader' (and all other columns should be 

deleted) 

15 In the case of framework contracts (without contractual value), only specific contracts corresponding to 

assignments implemented under such framework contracts shall be considered. 

16 Amounts actually paid, without the effect of inflation. 

 

 

 

 

 

 

 

 

 



 

 Page 90 of 92 

                                                                                                                                                                 

C. GLOSSARY 

Administrative order: Any instruction or order issued by the Project Manager to the Contractor in 

writing regarding the provision of the supplies. 

Breakdown of the overall price: A heading-by-heading list of the rates and costs making up the 

price for a lump-sum contract. 

Commercial warranty: The warranty the manufacturer provides for a defined period that the 

supply will be free from structural defects due to substandard material or workmanship, under 

conditions of normal commercial use and service. The Commercial warranty should not be 

confused with - and might go beyond - the warranty period of the contract. 

Conflict of interest: Any event influencing the capacity of a candidate, tenderer or contractor to 

give an objective and impartial professional opinion, or preventing him, at any moment, from 

giving priority to the interests of the Contracting Authority. Any consideration relating to possible 

contracts in the future or conflict with other commitments, past or present, of a candidate, tenderer 

or contractor, or any conflict with his own interests. These restrictions also apply to subcontractors 

and employees of the candidate, tenderer or contractor. 

There is a conflict of interests within the meaning of Article 52 of the Financial Regulation where 

the impartial and objective exercise of the functions of a player in the implementation of the 

budget or an internal auditor is compromised for reasons involving family, emotional life, political 

or national affinity, economic interest or any other shared interest with the beneficiary. 

Contract value: The sum stated in the contract representing the initial estimate payable for 

carrying out the supplies, or such other sum as ascertained at the end of the contract as due under 

the contract. 

Contracting Authority: The party which concludes the contract as provided in the Financing 

Agreement, be it the Commission for and on behalf of the beneficiary, a country or a legal person 

governed by public or private law, as mentioned in the financing agreement. 

Day: Calendar day  

Evaluation committee: A committee made up of an odd number of voting members (at least 

three) appointed by the Contracting Authority and possessing the technical, linguistic and 

administrative capacities necessary to give an informed opinion on tenders.  

Execution period. The period from contract signature until 18 months after the provisional 

acceptance of the supply. This period includes the warranty and the final acceptance of the supply. 

Foreign currency: Any currency, other than the euro, which is permissible under the applicable 

provisions and regulations and has been indicated in the tender. 

Framework Contract: agreement concluded between the parties to establish the essential terms 

governing a series of specific “purchase orders” to be concluded within a specific period for the 

supply of similar items.  

General conditions: The general contractual provisions setting out the administrative, financial, 

legal and technical clauses governing the execution of contracts. 

General damages: The sum not stated beforehand in the contract, which is awarded by a court or 

an arbitration tribunal, or agreed between the parties, as compensation payable to an injured party 

for a breach of the contract by the other party. 
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Implementation period. The period from contract signature, or alternative date if specified in the 

Special Conditions, until the provisional acceptance of the supply. 

In writing: This includes any hand-written, typed or printed communication, including telex, 

cable, e-mail and fax transmissions. 

Liquidated damages: The sum stated in the contract as compensation payable by the Contractor to 

the Contracting Authority for failure to complete the contract or part thereof within the periods 

under the contract, or as payable by either party to the other for any specific breach identified in 

the contract. 

Most economically advantageous tender: The tender deemed to be best in terms of the specific 

criteria laid down for the contract in question, e.g. quality, technical properties, aesthetic and 

functional qualities, after-sales service and technical assistance and the price or lowest price. These 

criteria must be published in the procurement notice or stated in the tender dossier. 

Open procedure: Calls for tender are open where all interested economic operators may submit a 

tender. 

Period: A period begins the day after the act or event chosen as its starting point. Where the last 

day of a period is not a working day in the country of the Contracting Authority, the period expires 

at the end of the next working day. 

Project Manager: The legal or natural person responsible for monitoring the execution of the 

contract on behalf of the Contracting Authority and/or the Commission, where the latter is not the 

Contracting Authority. 

Purchase orders: document issued by the contracting authority in accordance with the established 

terms of the framework contract and determining the types of items and respective quantities  to be 

provided by the contractor, (along with any relevant derogation to the delivery conditions set in the 

framework contract e.g. place and time of delivery) 

Special conditions: The special conditions laid down by the Contracting Authority as an integral 

part of the tender dossier, including modifications to the general conditions, clauses specific to the 

contract and the terms of reference (for a service contract) or technical specifications (for a supply 

or works contract). 

Successful tenderer: The tenderer selected at the end of the procedure for the award of the 

contract. 

Supplies: All items which the Contractor is required to supply to the Contracting Authority, 

including, where necessary, services such as installation, testing, commissioning, provision of 

expertise, supervision, maintenance, repair, training and other such obligations connected with the 

items to be provided under the contract. 

Supply contract: Supply contracts cover the purchase, leasing, rental or hire purchase, with or 

without option to buy, of products. A contract for the supply of products and, incidentally, for 

siting and installation shall be considered a supply contract.  

Tender price: The sum stated by the tenderer in its tender for carrying out the contract. 

Tenderer: Any natural or legal person or consortium thereof submitting a tender with a view to 

concluding a contract. The terms "supplier", "contractor" and "service provider" refer to three 

categories of economic operators, natural or legal persons, who supply products, execute works 

and provide services respectively. 
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Warranty obligations: The warranty of the Contractor that the supplies are new, unused, without 

defects, of the most recent models and incorporate all recent improvements in design and 

materials. This warranty must remain valid for a maximum of 1 year after provisional acceptance. 

See article 32 of the General Conditions. 

Written communications: Certificates, notices, orders and instructions issued in writing under the 

contract. 

 

 

 

 

 


