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Pristina:    22 February 2010 

 

Publication reference: PROC/187/10/RHIB and Associated Items 

(EuropeAid/129735/M/SUP/XK) –  

 

CONSOLIDATED TENDER DOSSIER 
 

Dear Madam/Sir, 

 

SUBJECT: INVITATION TO TENDER for the: 

“Supply of Rigid Hull Inflatable Boat and Associated Items” 

This is an invitation to tender for the above mentioned supply contract. Please find enclosed the 

following documents, which constitute the tender dossier: 

A. INSTRUCTIONS TO TENDERERS  

B. DRAFT CONTRACT AND SPECIAL CONDITIONS, INCLUDING ANNEXES 

DRAFT CONTRACT 

SPECIAL CONDITIONS 

ANNEX I  GENERAL CONDITIONS  

ANNEX II +III TECHNICAL SPECIFICATIONS + TECHNICAL OFFER (TO BE 

TAILORED TO THE SPECIFIC PROJECT)  

ANNEX IV  BUDGET BREAKDOWN (MODEL FINANCIAL OFFER) 

ANNEX V  FORMS 

C. FURTHER INFORMATION 

ADMINISTRATIVE COMPLIANCE GRID 

EVALUATION GRID 

D. TENDER FORM FOR A SUPPLY CONTRACT 
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For full information about procurement procedures please consult the Practical Guide to contract 

procedures for EC external actions and its annexes, which can be downloaded from the following 

web page: http://ec.europa.eu/europeaid/work/procedures/index_en.htm. 

We look forward to receiving your tender and the accompanying tender guarantee, at the address 

specified in the Instructions to Tenderers before 15th of April 2010 at 15:00 hrs.  If you decide 

not to submit a tender, we would be grateful if you could inform us in writing, stating the reasons 

for your decision. 

 

Yours sincerely,  

 

Yves de Kermabon   

Head of EULEX KOSOVO 
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A. INSTRUCTIONS TO TENDERERS 

PUBLICATION REF.: EuropeAid/129735/M/SUP/XK 

In submitting a tender, the tenderer accepts in full and without restriction the special and 

general conditions governing the contract as the sole basis of this tendering procedure, 

whatever its own conditions of sale may be, which it hereby waives. Tenderers are expected to 

examine carefully and comply with all instructions, forms, contract provisions and 

specifications contained in this tender dossier. Failure to submit a tender containing all the 

required information and documentation within the deadline specified will lead to the 

rejection of the tender. No account can be taken of any reservation in the tender as regards 

the tender dossier; any reservation may result in the immediate rejection of the tender 

without further evaluation. 

These Instructions set out the rules for the submission, selection and implementation of 

contracts financed under this call for tenders, in conformity with the provisions of the 

Practical Guide to contract procedures for EC external actions, which is applicable to the 

present call (available on the Internet at this address: 

http://ec.europa.eu/europeaid/work/procedures/index_en.htm). 

1 Supplies to be provided 

1.1 The subject of the contract is the supply, delivery (and for the RHIB,  commissioning in-situ, 

see lot 1) by the Contractor of the following goods (see Annex II and III of the Tender 

Dossier for the relevant description and quantities per item):  in 3 (three) lots at EULEX 

Kosovo, Pristina,  DDU1. 

 

Lot 1 RHIB (Rigid Hull Inflatable Boat) 

Lot 2 Dry Suits and Underclothing  

Lot 3 RHIB Associated Items 

 

The contract will enter into force on the date of its signature by both parties, but it will 

be only be implemented by means of an “administrative order” i.e. deliveries shall only 

take place following the issuance by the contracting authority of an “administrative 

order” (see Annex VI).  

Deliveries shall take place within 60 (sixty) calendar days after the receipt by the 

contractor of an “administrative order” issued by the Contracting Authority. The 

Contracting Authority will issue the “administrative order” (see Annex VI) within 90 

calendar days from the date of contract signature. 

Commissioning in-situ for LOT 1 shall only take place after receipt by the contractor of 

another “administrative order” issued by the contracting authority. This “administrative 

order” will be issued by the Contracting Authority within 30 (thirty) days from the date of 

the actual delivery of supplies of LOT 1. 

1.2  The supplies must comply fully with the technical specifications set out in the tender dossier 

(technical annex) and conform in all respects with the drawings, quantities, models, samples, 

measurements and other instructions. 

                                                      

1 /DDU (Delivered Duty Unpaid   -  Incoterms 2000 International Chamber of Commerce - 

http://www.iccwbo.org/incoterms/id3040/index.html 
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1.3 Tenderers are not authorised to tender for a variant in addition to the present tender.  

2 Timetable 

 DATE TIME* 

Clarification meeting / site visit (if any) Not applicable  Not applicable  

Deadline for request for any clarifications 

from the Contracting Authority 

25
th
 of March 2010 18.00 hrs 

Last date on which clarifications are issued 

by the Contracting Authority 

02
nd
 of April 2010 18.00 hrs 

Deadline for submission of tenders 15
th
 of April  2010 15.00 hrs 

Tender opening session 15
th
 of April  2010 15.30 hrs 

Notification of award to the successful 

tenderer 

July 2010 - 

Signature of the contract August 2010 - 

 

 * All times are in Kosovo time zone. 
'''' 
Provisional date 

3 Participation 

3.1 Participation in tendering is open to all legal persons participating either individually or in a 

grouping (consortium) of tenderers which are established in a Member State of the European 

Union, in an official candidate country, or a country that is a beneficiary of the Instrument 

for Pre-Accession Assistance, in a Member State of the European Economic Area, a country 

of the Western Balkans region or a contributing third State, as authorized by Council Joint 

Action 2008/124/CFSP of 04 February 2008 on EULEX Kosovo. Participation is also open 

to international organizations. Participation of natural persons is directly governed by the 

specific instruments applicable to the programme under which the contract is financed. 

3.2 These terms refer to all nationals of the said states and to all legal entities, companies or 

partnerships constituted under, and governed by, the civil, commercial or public law of such 

states and having their statutory office, central administration or principal place of business 

there. A legal entity, company or partnership having only its statutory office there must be 

engaged in an activity which has an effective and continuous link with the economy of the 

state concerned.  

3.3 These rules apply to: 

 a) tenderers 

 b) members of a consortium 

 c) any subcontractors. 

3.4 Natural persons, companies or undertakings falling into a situation set out in section 2.3.3 of 

the Practical Guide to contract procedures for EC external actions are excluded from 

participation in and the award of contracts. Tenderers must provide declarations to the effect 

that they are not in any of these exclusion situations. The declarations must cover all the 

members of a joint venture/consortium. Tenderers who have been guilty of making false 
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declarations may also incur financial penalties and exclusion in accordance with section 

2.3.4 of the Practical Guide.  

The exclusion situation referred to above also applies to any subcontractor. Whenever 

requested by the Contracting Authority, the tenderer/contractor shall submit a declaration 

from the intended subcontractor that it is not in one of the exclusion situations. In case of 

doubt on this declaration of honour, the Contracting Authority shall request documentary 

evidence that the sub-contractor is not in a situation of exclusion. 

3.5 To be eligible for participation in this tender procedure, tenderers must prove to the 

satisfaction of the Contracting Authority that they comply with the necessary legal, technical 

and financial requirements and have the means to carry out the contract effectively. 

3.6 If the offer includes subcontracting, it is recommended that the contractual arrangements 

between the tenderer and its subcontractors include mediation, according to national and 

international practices, as a method of dispute resolution. 

 

4 Origin 

4.1 The rule of origin has been derogated 

5 Type of contract 

Unit-price. 

6 Currency 

Tenders must be presented in Euro1. 

7 Lots 

7.1 The tenderer may submit a tender for one lot, several or all of the lots. 

7.2 Each lot will form a separate contract and the quantities indicated for different lots will be 

indivisible. The tenderer must offer the whole of the quantity or quantities indicated for 

each lot. Under no circumstances must tenders for part of the quantities required be taken 

into consideration. If the tenderer is awarded more than one lot, a single contract may be 

concluded covering all those lots. 

7.3 A tenderer may include in its tender the overall discount it would grant in the event of 

some or all of the lots for which it has submitted a tender being awarded. The discount 

should be clearly indicated for each lot in such a way that it can be announced during the 

public tender opening session. 

7.4 Contracts will be awarded lot by lot, but the Contracting Authority may select the most 

favourable overall solution after taking account of any discounts offered. 

                                                      

1 The currency of tender shall be the currency of the contract and of payment. 
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8 Period of validity 

8.1 Tenderers shall be bound by their tenders for a period of 90 days from the deadline for the 

submission of tenders. 

8.2 In exceptional cases and prior to the expiry of the original tender validity period, the 

Contracting Authority may ask tenderers in writing to extend this period by 40 days. Such 

requests and the responses to them must be made in writing. Tenderers that agree to do so 

will not be permitted to modify their tenders and they are bound to extend the validity of 

their tender guarantees for the revised period of validity of the tender. If they refuse, without 

forfeiture of their tender guarantees, their participation in the tender procedure will be 

terminated. 

8.3 The successful tenderer will be bound by its tender for a further period of 60 days. The 

further period is added to the validity period irrespective of the date of notification. 

9 Language of offers 

9.1 The offers, all correspondence and documents related to the tender exchanged by the 

tenderer and the Contracting Authority must be written in the language of the procedure 

which is English. 

If the supporting documents are not written in one of the official languages of the European 

Union, a translation into the language of the call for tender must be attached. Where the 

documents are in an official language of the European Union other than the one of the 

procedure, it is however strongly recommended to provide a translation into the language of 

the call for tenders, in order to facilitate the evaluation of the documents.  

10 Submission of tenders 

10.1 Tenders must be received before the deadline specified in 10.3. They must include all the 

documents specified in point 11 of these Instructions and be sent to the following address: 

EULEX Kosovo 

Procurement Section 

Ndërtesa Farmed 

“Muharrem Fejza” p.n. 

Lagja e Spitalit 

10000 Pristina, Kosovo 

Tenders must comply with the following conditions: 

10.2 All tenders must be submitted in one original, marked “original”, and and three (3) copies 

signed in the same way as the original and marked “copy”. 

10.3 All tenders must be received at EULEX, Procurement Section, Ndërtesa Farmed, “Muharrem 

Fejza” p.n, Lagja e Spitalit, 10000 Pristina, Kosovo before the deadline of  15th of April  

2010 at 15:00 hrs, by registered letter with acknowledgement of receipt or hand-delivered 

against receipt signed by the Contracting Authority or its representative. 

10.4 All tenders, including annexes and all supporting documents, must be submitted in a sealed 

envelope bearing only: 

a) the above address; 

b) the reference code of this tender procedure, i.e. PROC/187/10/RHIB and Associated 

Items 

c) where applicable, the number of the lot(s) tendered for; 
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d) the words “Not to be opened before the tender opening session” and “Te mos hapet 

para sesionit te hapjes” and “ Ne  otvori pre otvarajuce sesije. 

e) the name of the tenderer. 

The technical and financial offers must be placed together in a sealed envelope. The 

envelope should then be placed in another single sealed envelope/package, unless their 

volume requires a separate submission for each lot. 

11 Content of tenders 

All tenders submitted must comply with the requirements in the tender dossier and comprise: 

Part 1: Technical offer: 

o a detailed description of the supplies tendered in conformity with the technical 

specifications, including any documentation required..  

The technical offer should be presented as per template (annex II+III*, the contractor’s 

technical offer) completed when and if necessary by separate sheets for details. 

Part 2: Financial offer: 

o A financial offer calculated on a basis of DDU1 for the supplies tendered. 

This financial offer should be presented as per template (annex IV*, budget breakdown), and 

if necessary completed by separate sheets for the details. 

Part 3: Documentation: 

To be supplied following templates in annex*: 

• The tender guarantee, of 470 Euros for LOT 1 (four hundred and seventy Euros) 

(no tender guarantee is required for LOT 2 and 3) when submitting their tender 

• The “Tender Form for a Supply Contract”, duly completed, which includes the 

tenderer’s declaration, point 7, (from each member if a consortium): 

• The details of the bank account into which payments should be made (financial 

identification form) (Where the tenderer has already signed another contract with the 

European Commission, it may provide instead of the financial identification form 

either its financial identification form number or a copy of the financial identification 

form provided on that occasion, unless a change occurred in the meantime.) 

• The legal entity file and the supporting documents (Where the tenderer has already 

signed another contract with the European Commission, it may provide instead of the 

legal entity sheet and its supporting documents either its legal entity number or a copy 

of the legal entity sheet provided on that occasion, unless a change in its legal status 

occurred in the meantime.) 

To be supplied on free formats: 

• A description of the warranty conditions, which must be in accordance with the 

conditions laid down in Article 32 of the General Conditions. 

• A description of the organization of the commercial warranty tendered in accordance 

with the conditions laid down in Article 32 of the Special Conditions i.e. for lot 1/item 

1: RHIB – three year warranty for all parts. 

                                                      

1
 DDP (delivered duty paid) / DDU (delivered duty unpaid) - Incoterms 2000 International Chamber of 

Commerce - http://www.iccwbo.org/incoterms/id3040/index.html 
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• Duly authorised signature: an official document (statutes, power of attorney, notary 

statement, etc.) proving that the person who signs on behalf of the company/joint 

venture/consortium is duly authorised to do so. 

• Each tenderer is required to submit at no charge to the Contracting Authority at least 

one photo of each item offered, along with a description of the characteristics of the 

products as required in the technical specifications ( Annex II+III) e.g. under the form 

of a catalogue in English. Photos (and/or catalogues) must be submitted in sealed 

envelopes indicating the lot and the item number 

• For lot 1 the tenderer a copy of the manufacturer’s authorization form 

Remarks: 

Tenderers are requested to follow this order of presentation. 

Annex* refers to templates attached to the tender dossier. These templates are also available 

on: http://ec.europa.eu/europeaid/work/procedures/index_en.htm 

12 Pricing 

12.1 Tenderers will be deemed to have satisfied themselves, before submitting their tender(s), as 

to (its)(their) correctness and completeness, to have taken account of all that is required for 

the full and proper execution of the contract and to have included all costs in their rates and 

prices. 

12.2 Depending on whether the supplies proposed are manufactured locally or are to be imported 

into the country of the Beneficiary, Tenderers must quote, by lot, unit (and overall) prices for 

their tenders on one of the following bases: 

a) for supplies manufactured locally, unit and overall prices must be quoted for delivery 

to the place of destination and in accordance with the above conditions, excluding all 

domestic taxation applicable to their manufacture and sale; 

b) for supplies to be imported into the country of the Beneficiary, unit and overall 

prices must be quoted for delivery to the place of destination and in accordance with 

the above conditions, excluding all duties and taxes applicable to their importation 

and VAT, from which they are exempt. 

12.3 Whatever the origin of the supplies, the contract is exempt from stamp and registration 

duties. 

12.4 The prices for the contract are fixed and not subject to revision, unless otherwise stipulated 

in the Special Conditions. 

13 Additional information before the deadline for submission of tenders 

The tender dossier should be clear enough to preclude the need for tenderers to request additional 

information during the procedure. If the Contracting Authority, either on its own initiative or in 

response to a request from a prospective tenderer, provides additional information on the tender 

dossier, it must send such information in writing to all other prospective tenderers at the same time. 

Tenderers may submit questions in writing to the following address up to 21 days before the 

deadline for submission of tenders, specifying the publication reference and the contract title: 

EULEX Kosovo 

Procurement Section 

Ndërtesa Farmed 

“Muharrem Fejza” p.n. 

Lagja e Spitalit 

10000 Pristina, Kosovo 

E-mail: tenders@eulex-kosovo.eu  
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The Contracting Authority has no obligation to provide clarifications after this date. 

Any clarification of the tender dossier will be published on the Contracting Authority’s website 

http://www.eulex-kosovo.eu at the latest 11 days before the deadline for submission of tenders. No 

further clarification will be provided after this date.  

Any prospective tenderers seeking to arrange individual meetings with either the Contracting 

Authority and/or the European Commission during the tender period may be excluded from the 

tender procedure. 

14 Clarification meeting / site visit 

14.1 No clarification meeting / site visit planned. 

15 Alteration or withdrawal of tenders 

15.1 Tenderers may alter or withdraw their tenders by written notification prior to the deadline for 

submission of tenders referred to in Article 10.1. No tender may be altered after this 

deadline. Withdrawals must be unconditional and will end all participation in the tender 

procedure. 

15.2 Any such notification of alteration or withdrawal must be prepared and submitted in 

accordance with Article 10. The outer envelope must be marked 'Alteration' or 'Withdrawal' 

as appropriate. 

15.3 No tender may be withdrawn in the interval between the deadline for submission of tenders 

referred to in Article 10.1 and the expiry of the tender validity period. Withdrawal of a 

tender during this interval may result in forfeiture of the tender guarantee.  

16 Costs of preparing tenders 

No costs incurred by the tenderer in preparing and submitting the tender are reimbursable. 

All such costs will be borne by the tenderer. 

17 Ownership of tenders 

The Contracting Authority retains ownership of all tenders received under this tender 

procedure. Consequently, tenderers have no right to have their tenders returned to them. 

18 Joint venture or consortium 

18.1 If a tenderer is a joint venture or consortium of two or more persons, the tender must be 

single with the object of securing a single contract, each person must sign the tender and will 

be jointly and severally liable for the tender and any contract. Those persons must designate 

one of their members to act as leader with authority to bind the joint venture or consortium. 

The composition of the joint venture or consortium must not be altered without the prior 

consent in writing of the Contracting Authority. 

18.2 The tender may be signed by the representative of the joint venture or consortium only if it 

has been expressly so authorised in writing by the members of the joint venture or 

consortium, and the authorising contract, notarial act or deed must be submitted to the 

Contracting Authority in accordance with point 11 of these Instructions to Tenderers. All 

signatures to the authorising instrument must be certified in accordance with the national 

laws and regulations of each party comprising the joint venture or consortium together with 

the powers of attorney establishing, in writing, that the signatories to the tender are 

empowered to enter into commitments on behalf of the members of the joint venture or 
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consortium. Each member of such joint venture or consortium must provide the proof 

required under Article 3.5 as if it, itself, were the tenderer. 

19 Opening of tenders 

19.1 The opening and examination of tenders is for the purpose of checking whether the tenders 

are complete, whether the requisite tender guarantees have been furnished, whether the 

required documents have been properly included and whether the tenders are generally in 

order. 

19.2 The tenders will be opened in public session on 15th of April 2009 at 15:30 hrs at EULEX, 

Procurement Section, Ndërtesa Farmed, “Muharren Fejza” p.n, Lagja e Spitalit, 10000 

Pristina, Kosovo by the committee appointed for the purpose. The committee will draw up 

minutes of the meeting, which will be available on request. 

19.3 At the tender opening, the tenderers' names, the tender prices, any discount offered, written 

notifications of alteration and withdrawal, the presence of the requisite tender guarantee (if 

required) and such other information as the Contracting Authority may consider appropriate 

may be announced. 

19.4 After the public opening of the tenders, no information relating to the examination, 

clarification, evaluation and comparison of tenders, or recommendations concerning the 

award of the contract can be disclosed until after the contract has been awarded. 

19.5 Any attempt by a tenderer to influence the evaluation committee in the process of 

examination, clarification, evaluation and comparison of tenders, to obtain information on 

how the procedure is progressing or to influence the Contracting Authority in its decision 

concerning the award of the contract will result in the immediate rejection of its tender. 

19.6 All tenders received after the deadline for submission specified in the procurement notice or 

these instructions will be kept by the Contracting Authority. The associated guarantees will 

be returned to the tenderers. No liability can be accepted for late delivery of tenders. Late 

tenders will be rejected and will not be evaluated. 

20 Evaluation of tenders 

20.1 Examination of the administrative conformity of tenders 

The aim at this stage is to check that tenders comply with the essential requirements of the 

tender dossier. A tender is deemed to comply if it satisfies all the conditions, procedures and 

specifications in the tender dossier without substantially departing from or attaching 

restrictions to them.  

Substantial departures or restrictions are those which affect the scope, quality or execution of 

the contract, differ widely from the terms of the tender dossier, limit the rights of the 

Contracting Authority or the tenderer's obligations under the contract or distort competition 

for tenderers whose tenders do comply. Decisions to the effect that a tender is not 

administratively compliant must be duly justified in the evaluation minutes. 

If a tender does not comply with the tender dossier, it will be rejected immediately and may 

not subsequently be made to comply by correcting it or withdrawing the departure or 

restriction. 

20.2 Technical evaluation 

After analysing the tenders deemed to comply in administrative terms, the evaluation 

committee will rule on the technical admissibility of each tender, classifying it as technically 

compliant or non-compliant. 
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The minimum qualifications required (see selection criteria in Procurement Notice point 16) 

are to be evaluated at the start of this stage.  

Where contracts include after-sales service and/or training, the technical quality of such 

services will also be evaluated by using yes/no criteria as specified in the tender dossier. 

20.3 In the interests of transparency and equal treatment and to facilitate the examination and 

evaluation of tenders, the evaluation committee may ask each tenderer individually for 

clarification of its tender including breakdowns of prices, within a reasonable time limit to be 

fixed by the evaluation committee. The request for clarification and the response must be in 

writing, but no change in the price or substance of the tender may be sought, offered or 

permitted except as required to confirm the correction of arithmetical errors discovered 

during the evaluation of tenders pursuant to Article 20.4. Any such request for clarification 

must not distort competition. Decisions to the effect that a tender is not technically compliant 

must be duly justified in the evaluation minutes. 

20.4 Financial evaluation 

a) Tenders found to be technically compliant shall be checked for any arithmetical 

errors in computation and summation. Errors will be corrected by the evaluation 

committee as follows: 

- where there is a discrepancy between amounts in figures and in words, the amount 

in words will be the amount taken into account; 

- except for lump-sum contracts, where there is a discrepancy between a unit price 

and the total amount derived from the multiplication of the unit price and the 

quantity, the unit price as quoted will be the price taken into account. 

b) Amounts corrected in this way will be binding on the tenderer. If the tenderer does 

not accept them, its tender will be rejected. 

20.5 Variant solutions 

Variant solutions will not be taken into consideration. 

20.6 Award criteria 

The sole award criterion will be the price. The contract will be awarded to the lowest 

compliant tender. 

 

21 Signature of the contract and performance guarantee 

21.1 The successful tenderer will be informed in writing that its tender has been accepted 

(notification of award). Before the Contracting Authority signs the contract with the 

successful tenderer, the successful tenderer must provide the documentary proof or 

statements required under the law of the country in which the company (or each of the 

companies in case of a consortium) is established, to show that it does not fall into the 

exclusion situations listed in section 2.3.3 of the Practical Guide to contract procedures for 

EC external actions. This evidence or these documents or statements must carry a date, 

which cannot be more than 1 year before the date of submission of the tender. In addition, a 

statement shall be furnished stating that the situations described in these documents have not 

changed since then.  

21.2 The successful tenderer shall also provide evidence of the financial and economic standing 

and the technical and professional capacity according to the selection criteria for this call for 

tender specified in the procurement notice, point 16. The documentary proofs required are 

listed in sections 2.4.11.1.3 and 2.4.11.1.4 of the Practical Guide to contract procedures for 

EC external actions.  
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21.3 If the successful tenderer fails to provide the documentary proof or statement or the evidence 

of the financial and economic standing and the technical and professional capacity within 15 

calendar days following the notification of award or if the successful tenderer is found to 

have provided false information, the award will be considered null and void. In such a case, 

the Contracting Authority may award the tender to the next lowest tenderer or cancel the 

tender procedure. 

21.4  The Contracting Authority reserves the right to vary the quantities specified for ALL 

lot(s)/items of lot(s) within a range of 100%. The total value of the supplies may not rise or 

fall as a result of the variation in the quantities by more than 25 % of the tender price at the 

time of contracting and during the validity of the contract. The unit prices used in the tender 

shall be applicable to the quantities procured under the variation. 

21.5 Within 30 days of receipt of the contract already signed by the Contracting Authority, the 

selected tenderer must sign and date the contract and return it, with the performance 

guarantee (if applicable), to the Contracting Authority. On signing the contract, the 

successful tenderer will become the Contractor and the contract will enter into force. 

21.6 If it fails to sign and return the contract and any financial guarantee required within 30 days 

after receipt of notification, the Contracting Authority may consider the acceptance of the 

tender to be cancelled without prejudice to the Contracting Authority's right to seize the 

guarantee, claim compensation or pursue any other remedy in respect of such failure, and the 

successful tenderer will have no claim whatsoever on the Contracting Authority. 

21.7 The performance guarantee referred to in the General Conditions is set at 10% of the amount 

of the contract and must be presented in the form specified in the annex to the tender dossier. 

It will be released within 45 days of the issue of the final acceptance certificate by the 

Contracting Authority, except for the proportion assigned to after-sales service. 

22 Tender guarantee 

 The tender guarantee referred to in Article 11 above is set at 450 Euros (four hundred and 

fifty Euros) for LOT 1, (no tender guarantee is required for LOT 2 and 3), and must be 

presented in the form specified in the annex to the tender dossier. It must remain valid for 45 

days beyond the period of validity of the tender. Tender guarantees provided by tenderers 

who have not been selected shall be returned together with the information letter that the 

tenderer has been unsuccessful. The tender guarantee of the successful tenderer shall be 

released on the signing of the contract, once the performance guarantee has been submitted.  

23 Ethics clauses 

23.1 Any attempt by a candidate or tenderer to obtain confidential information, enter into 

unlawful agreements with competitors or influence the committee or the Contracting 

Authority during the process of examining, clarifying, evaluating and comparing tenders will 

lead to the rejection of its candidacy or tender and may result in administrative penalties. 

23.2 Without the Contracting Authority's prior written authorisation, a Contractor and its staff or 

any other company with which the Contractor is associated or linked may not, even on an 

ancillary or subcontracting basis, supply other services, carry out works or supply equipment 

for the project. This prohibition also applies to any other projects that could, owing to the 

nature of the contract, give rise to a conflict of interest on the part of the Contractor. 

23.3. When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is 

affected by no conflict of interest and has no equivalent relation in that respect with other 

tenderers or parties involved in the project. Should such a situation arise during execution of 

the contract, the Contractor must immediately inform the Contracting Authority. 

23.4 The Contractor must at all times act impartially and as a faithful adviser in accordance with 

the code of conduct of its profession. It shall refrain from making public statements about the 
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project or services without the Contracting Authority's prior approval. It may not commit the 

Contracting Authority in any way without its prior written consent. 

23.5 For the duration of the contract the Contractor and its staff shall respect human rights and 

undertake not to offend the political, cultural and religious mores of the beneficiary state. In 

particular and in accordance with the legal basic act concerned, tenderers who have been 

awarded contracts shall respect core labour standards as defined in the relevant International 

Labour Organisation conventions (such as the Conventions on freedom of association and 

collective bargaining; Abolition of forced and compulsory labour; Elimination of forced and 

compulsory labour; Abolition of child labour). 

23.6 The Contractor may accept no payment connected with the contract other than that provided 

for therein. The Contractor and its staff must not exercise any activity or receive any 

advantage inconsistent with their obligations to the Contracting Authority. 

23.7 The Contractor and its staff shall be obliged to maintain professional secrecy for the entire 

duration of the contract and after its completion. All reports and documents drawn up or 

received by the Contractor shall be confidential. 

23.8 The contract shall govern the Contracting Parties' use of all reports and documents drawn up, 

received or presented by them during the implementation of the contract. 

23.9 The Contractor shall refrain from any relationship likely to compromise its independence or 

that of its staff. If the Contractor ceases to be independent, the Contracting Authority may, 

regardless of injury, terminate the contract without further notice and without the Contractor 

having any claim to compensation. 

23.10 The Commission reserves the right to suspend or cancel project financing if corrupt practices 

of any kind are discovered at any stage of the award process and if the Contracting Authority 

fails to take all appropriate measures to remedy the situation. For the purposes of this 

provision, "corrupt practices" are the offer of a bribe, gift, gratuity or commission to any 

person as an inducement or reward for performing or refraining from any act relating to the 

award of a contract or implementation of a contract already concluded with the Contracting 

Authority. 

23.11 All tenders will be rejected or contracts terminated if it emerges that the award or 

implementation of a contract has given rise to unusual commercial expenses. Such unusual 

commercial expenses are commissions not mentioned in the main contract or not stemming 

from a properly concluded contract referring to the main contract, commissions not paid in 

return for any actual and legitimate service, commissions remitted to a tax haven, 

commissions paid to a recipient who is not clearly identified or commissions paid to a 

company which has every appearance of being a front company. 

23.12 The Contractor undertakes to supply the Commission on request with all supporting 

documents relating to the conditions of the contract's execution. The Commission may carry 

out whatever documentary or on-the-spot checks it deems necessary to find evidence in cases 

of suspected unusual commercial expenses. 

23.13 Contractors found to have paid unusual commercial expenses on projects funded by the EU 

are liable, depending on the seriousness of the facts observed, to have their contracts 

terminated or to be permanently excluded from receiving EU funds. 

23.14 The Contracting Authority reserves the right to suspend or cancel the procedure, where the 

award procedure proves to have been subject to substantial errors, irregularities or fraud. 

Where such substantial errors, irregularities or fraud are discovered after the award of the 

Contract, the Contracting Authority may refrain from concluding the Contract.  
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24 Cancellation of the tender procedure  

In the event of a tender procedure's cancellation, tenderers will be notified by the Contracting 

Authority. If the tender procedure is cancelled before the tender opening session the sealed 

envelopes will be returned, unopened, to the tenderers. 

Cancellation may occur where: 

• the tender procedure has been unsuccessful, namely where no qualitatively or 

financially worthwhile tender has been received or there has been no response at all; 

• the economic or technical parameters of the project have been fundamentally altered; 

• exceptional circumstances or force majeure render normal implementation of the 

project impossible; 

• all technically compliant tenders exceed the financial resources available; 

• there have been irregularities in the procedure, in particular where these have 

prevented fair competition. 

In no event shall the Contracting Authority be liable for any damages whatsoever 

including, without limitation, damages for loss of profits, in any way connected with the 

cancellation of a tender procedure even if the Contracting Authority has been advised 

of the possibility of damages. The publication of a procurement notice does not commit 

the Contracting Authority to implement the programme or project announced. 

25 Appeals 

Tenderers believing that they have been harmed by an error or irregularity during the award 

process may file a complaint. See further section 2.4.15 of the Practical Guide. 
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B. DRAFT CONTRACT AND SPECIAL CONDITIONS, INCLUDING 

ANNEXES 

 

DRAFT CONTRACT 
 

SUPPLY CONTRACT FOR EUROPEAN  
UNION EXTERNAL ACTIONS 

 
NO. PROC/187/10/RHIB AND ASSOCIATED ITEMS 

 

FINANCED FROM THE EU GENERAL BUDGET 
 

Yves de Kermabon, Head of EULEX Kosovo, and address at EULEX KOSOVO, Ndërtesa 

Farmed, “Muharrem Fejza” p.n., 10000 Pristina-Kosovo, 

("The Contracting Authority"), 

of the one part, 

and 

<Full official name of Contractor>  

[Legal status/title]1 

[Official registration number]2 

[Full official address] 

[VAT number]3, (“the Contractor”) 

of the other part, 

 

have agreed as follows: 

CONTRACT TITLE  

“Supply of Rigid Hull Inflatable Boat and Associated Items”  

Identification number: PROC/187/10/RHIB and Associated Items 

 

Article 1 Subject 

 

1.1 The subject of the contract is the supply, delivery (and for the RHIB,  commissioning in-

situ, see lot 1) by the Contractor of the following goods (see Annex II and III of the Tender 

Dossier for the relevant description and quantities per item) in 3 (three) lots 

Lot 1 RHIB (Rigid Hull Inflatable Boat) 

Lot 2 Dry Suits and Underclothing  

Lot 3 RHIB Associated Items 

 

1.1.a) The place of acceptance of the supplies shall be EULEX Kosovo Warehouse, 

Pristina-Kosovo, and the Incoterm applicable shall be DDU (delivered duty unpaid)1.  

                                                      
1 Where the contracting party is an individual. 
2 Where applicable. For individuals, mention their ID card or passport or equivalent document - number 
3 Except where the contracting party is not VAT registered. 
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1.1.b) The contract will enter into force on the date of its signature by both parties, but 

it will be only be implemented by means of an “administrative order” i.e. deliveries 

shall only take place following the issuance by the contracting authority of an 

“administrative order” (see Annex VI).  

1.1.c) Deliveries shall take place within 60 (sixty) calendar days after the receipt by the 

contractor of an “administrative order” issued by the Contracting Authority. The 

Contracting Authority will issue the “administrative order” (see Annex VI) within 90 

calendar days from the date of contract signature. 

1.1.d) Commissioning in-situ for LOT 1 shall only take place after receipt by the contractor 

of another “administrative order”(see Annex VI) issued by the contracting authority. This 

“administrative order” will be issued by the Contracting Authority within 30 (thirty) days 

from the date of the actuatl delivery of supplies for LOT 1. 

1.2 The Contractor shall comply strictly with the terms of the Special Conditions and the 

technical annex. 

Article 2 Origin 

The rule of origin has been derogated. 

Article 3 Price 

3.1 The price of the supplies shall be that shown on the financial offer (specimen in Annex IV). 

The total maximum contract price shall be <….. euros>. 

 

3.2 The price referred to in Article 3.1 above shall be the sole remuneration owed by the 

Contracting Authority to the Contractor under the contract. It shall be firm and shall not be 

subject to revision.  

 

3.3 Payments shall be made in accordance with the General and/or Special Conditions (Articles 

26 to 28). 

 

3.4 Tax and customs arrangements 

The contract shall be exempt from all duties and taxes, including VAT. 2 

Article 4 Order of precedence of contract documents 

The contract is made up of the following documents, in order of precedence: 

- the contract agreement; 

- the Special Conditions 

- the General Conditions (Annex I); 

- the Technical Specifications (Annex II [including clarifications before the deadline for 

submission of tenders and minutes from the information meeting/site visit]; 

- the Technical Offer (Annex III [including clarifications from the tenderer provided 

during tender evaluation]; 

                                                                                                                                                                 

1 
1 DDU (Delivered Duty Unpaid>  -  Incoterms 2000 International Chamber of Commerce - 

http://www.iccwbo.org/incoterms/id3040/index.html 

2
 EULEX Kosovo is a diplomatic mission and based on UNMIK Executive Decision No 2008/36 of 9 

December 2008, it is granted exemption from all customs duties, taxes, and related charges other than 

charges for storage, cartage and similar services, on articles for its official use. 
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- the budget breakdown (Annex IV); 

- specified forms and other relevant documents (Annex V); 

The various documents making up the contract shall be deemed to be mutually explanatory; in 

cases of ambiguity or divergence, they shall prevail in the order in which they appear above.  

Done in English in four originals, three originals being for the Contracting Authority and one 

original being for the Contractor. 

 

For the Contractor For the Contracting Authority 

Name:  Name:  

 

Title: 

  

Title: 

 

 

 

Signature: 
___________________ 

 

 

Signature: 
___________________ 

 

Date: 

  

Date: 
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SPECIAL CONDITIONS 

CONTENTS 

These conditions amplify and supplement, if necessary, the General Conditions governing the 

contract. Unless the Special Conditions provide otherwise, those General Conditions remain fully 

applicable. The numbering of the Articles of the Special Conditions is not consecutive but follows 

the numbering of the Articles of the General Conditions. In exceptional cases, and with the 

authorisation of the competent Commission departments, other clauses may be introduced to cover 

specific situations. 

Article 2 Law applicable 

2.1 Belgian law shall apply in all matters not covered by the provisions of the contract. 

2.2 The language used shall be English. 

Article 4 Communications 

Any written communication relating to this Contract between the Contracting Authority and/or the 

Project Manager, on the one hand, and the Contractor on the other must state the Contract title and 

identification number, and must be sent by post, fax, e-mail or by hand. 

 

For the Contracting Authority: 

 

Name: EULEX Kosovo 

Attn: XXXX 

Address: EULEX Kosovo 

XXX, Project Manager  

Ndërtesa Farmed 

“Muharrem Fejza” p.n. 

Lagja e Spitalit 

10000 Pristina, Kosovo 

 

Telephone:  

Fax:  

 

For the Contractor: 

 

Name:  

Address:  

Telephone:  

Fax:  

e-mail:  

 

Article 10 Origin 

10.1 The rule of origin has been derogated. 

Article 11 Performance guarantee 

The amount of the performance guarantee shall be 10% of the Contract Value  

Article 12 Insurance 
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The contractor shall insure for replacement value of the goods until delivery  

Article 16 Tax and customs arrangements 

For supplies manufactured locally, all internal fiscal charges applicable to their 

manufacture, including VAT, shall be excluded. 

For supplies to be imported into the country of the Contracting Authority, all duties 

and taxes applicable to their importation, including VAT shall be excluded. 

Whatever the origin of the supplies, the contract shall be exempt from stamp and 

registration duties. 

Article 18 Commencement order 

18.1 The contract will enter into force on the date of its signature by both parties, but it 

will only be implemented by means of an ”administrative order”.  

Article 22 Variations 

The Contracting Authority reserves the right, to vary the quantities specified for 

ALL lots/items of lots at the time of contracting and during the validity of the 

contract within a range of +/- 100%. The total value of the supplies may not rise or 

fall as a result of the variation in the quantities by more than 25% of the contract 

price. The unit prices used in the tender shall be applicable to the quantities procured 

under the variation. 

Article 24 Quality of supplies 

 No preliminary technical acceptance is required  

Article 25 Inspection and testing 

Inspection and testing will take place upon delivery and in accordance with Article 

25 of the General Conditions at the delivery address specified in Article 1.1 of the 

Contract. 
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Article 26 Methods of payment 

26.1 Payments shall be made in euro. 

Payments shall be authorised and made by the Contracting Authority.  

In order to obtain payments, the Contractor must forward to the authority referred to in 

paragraph 26.1 above: 

 a) For the 60% pre-financing, in addition to the payment request, the performance 

guarantee. If a pre-financing is requested, the Contractor must provide a financial 

guarantee for the full amount of the pre-financing payment. 

               b) For the 40% balance, the invoice(s) in triplicate following provisional acceptance of 

the supplies  

Article 29 Delivery 

29.1  The place of acceptance of the supplies shall be EULEX Kosovo Warehouse, Pristina 

Kosovo, and the Incoterm applicable shall be DDU1 (delivered duty unpaid). The 

implementation shall run from the date of reception by the contractor of an “Administrative 

Order” placed by the Contracting Authority within 90 (ninety) days from the date of 

contract signature by both parties. 

The time limits for the delivery shall be within 60 (sixty) days from the receipt by the 

contractor of an “administrative order” placed by the Contracting Authority 

  

29.2 The Contractor shall bear all risks relating to the goods until provisional acceptance at 

destination. The supplies shall be packaged so as to prevent their damage or deterioration in 

transit to their destination. 

 

29.3. The delivery shall take place on a working day and during the normal working hours of the 

Contracting Authority’s warehouse; the “working hour schedule”: 

 

   Monday-Thursday: 10:00-12:00hrs & 13:00-15:00hrs  

   Fridays: 9:30-11:30hrs 

 

 

29.4.    Use of Standard European “Euro-Pallets” and other mandatory requirements. 

 

29.4.a.  The contractor shall deliver the goods on standard European “Euro-

pallets”. The packaging shall become the property of the recipient subject 

to respect for the environment. 

 

29.4.b.  Every ‘Euro-Pallet” has to be labeled with its exact content and total   

weight. 

 

29.4.c.  The maximum load per standard “Euro-pallet” (including the pallet) shall 

be up to 400 kg. For new certified pallets the maximum load (including the 

pallet) may be up to 1,2 t maximum.      

 

29.4.d.   Height of packing shall be up to maximum 1.6 m.  

 

 

                                                      

1
 <DDP (Delivered Duty Paid) /DDU (Delivered Duty Unpaid)>   -  Incoterms 2000 International Chamber 

of Commerce - http://www.iccwbo.org/incoterms/id3040/index.html 
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29.4.e.  Items shall be packed into boxes with like items packed together. Every 

box should have individual labeling indicating clearly the content, weight 

and dimensions, including but not limited to labeling for dangerous goods 

in accordance with IATA/ADR dangerous goods labeling and in 

accordance with REGULATION (EC) No 1272/2008 of 16 December 

2008. 

 

29.4.f.  Should the nature of the goods make it impossible to meet a requirement 

set under this article 29, variations may be authorised by the Project 

manager, following the receipt, before the actual delivery, of a detailed 

request letter from the Contractor.   

 

29.4.g.  Unless, duly authorised by the Project manager before the actual delivery, 

any shipment delivered in violation of the contractual obligations set under 

this article 29 will be rejected and remain under the custody and exclusive 

responsibility of the contractor or the carrier appointed by it. The 

Contractor or carrier shall NOT be entitled to claim for any compensation 

or indemnity for loss suffered in case the shipment was rejected by the 

Contracting Authority due to the violation of a contractual obligation set 

under article 29 of these special conditions. 

Article 31 Provisional acceptance 

The Certificate of Provisional Acceptance must be issued using the template in 

Annex C11.  

Article 32 Warranty 

32.1.  The Contractor shall warrant that the supplies are new, unused, of the most recent models 

and incorporate all recent improvements in design and materials. The Contractor shall 

further warrant that none of the supplies have any defect arising from design, materials or 

workmanship. This warranty shall remain valid for one year after provisional 

acceptance. 

 

32.2.  The following items shall be supplied with a commercial warranty :   

 

• Lot 1/Item 1: RHIB - three year warranty on all parts 

 

Article 40 Settlement of disputes 

40.1 Any disputes arising out of or relating to this contract which cannot be settled 

otherwise shall be referred to the exclusive jurisdiction of the Courts of Brussels 

(Belgium), applying the Belgian Law. 
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ANNEX I: GENERAL CONDITIONS 

FOR SUPPLY CONTRACTS FINANCED BY THE EUROPEAN COMMUNITY OR BY 

THE EUROPEAN DEVELOPMENT FUND CONTENT 

PRELIMINARY PROVISIONS          

Article 1 Definition 

Article 2 Law and language of the contract 

Article 3 Order of precedence of contract documents  

Article 4 Communications 

Article 5 Assignment 

Article 6 Subcontracting 

OBLIGATIONS OF THE CONTRACTING AUTHORITY  

Article 7 Supply of documents  

Article 8 Assistance with local regulations 

OBLIGATIONS OF THE CONTRACTOR  

Article 9 General Obligations 

Article 10 Origin  

Article 11 Performance guarantee  

Article 12 Insurance  

Article 13 Programme of implementation of the tasks  

Article 14 Contractor's drawings  

Article 15 Sufficiency of tender prices 

Article 16 Tax and customs arrangements 

Article 17 Patents and licences 

COMMENCEMENT OF IMPLEMENTATION OF THE TASKS AND DELAYS 

Article 18 Commencement order  

Article 19 Period of implementation of the tasks  

Article 20 Extension of period of implementation of the tasks  

Article 21 Delays in implementation of the tasks 

Article 22 Variations  

MATERIALS AND WORKMANSHIP 
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Article 24 Quality of supplies 

Article 25 Inspection and testing 

PAYMENTS 

Article 26 General principles 

Article 27 Payment to third parties 

Article 28 Delayed payments  

ACCEPTANCE AND MAINTENANCE 

Article 29 Delivery 

Article 30 Verification operations  

Article 31 Provisional acceptance  

Article 32 Warranty obligations  

Article 33 After-sales service  

Article 34 Final acceptance  

BREACH OF CONTRACT AND TERMINATION 

Article 35 Breach of contract  

Article 36 Termination by the Contracting Authority  

Article 37 Termination by the Contractor  

Article 38 Force majeure 

Article 39 Decease  

DISPUTE SETTLEMENT 

Article 40 Dispute settlement  

ETHICS CLAUSES 

Article 41 Ethics clauses  

Article 42 Administrative and financial penalties  

Article 43 Checks and audits by Community bodies 
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PRELIMINARY PROVISIONS 

Article 1 - Definitions 

1.1. The headings and titles in these General Conditions shall not be taken as part thereof or be 

taken into consideration in the interpretation of the contract. 

1.2. Where the context so permits, words in the singular shall be deemed to include the plural and 

vice versa, and words in the masculine shall be deemed to include the feminine and vice versa. 

1.3. Words designating persons or parties shall include firms and companies and any organization 

having legal capacity. 

1.4. The definitions of the terms used throughout this General Conditions are laid down in the 

"Glossary of terms", annex A1 to the Practical Guide to contract procedures for EC external 

actions, which forms an integral part of this contract. 

Article 2 - Law and language of the contract 

2.1. The Special Conditions shall specify the law governing all matters not covered by the contract. 

2.2. The contract and all written communications between the parties will be drafted in the 

language of the procedure. 

Article 3 - Order of precedence of contract documents 

3.1. Save where otherwise provided in the special conditions, the contract is made up of the 

following documents, in order of precedence: 

a) the contract agreement; 

b) the Special Conditions; 

c) the General Conditions (Annex I); 

d) the Technical Specifications (Annex II) including clarifications before the deadline for 

submission of tenders and minutes from the information meeting/site visit; 

e) the Technical Offer (Annex III), including clarifications from the Contractor provided during 

tender evaluation; 

f) the budget breakdown (Annex IV); 

g) specified forms and other relevant documents (Annex V) 

Addenda have the order of precedence of the document they are modifying. 

3.2. The various documents making up the contract shall be deemed to be mutually explanatory; in 

cases of ambiguity or divergence, they should be read in the order in which they appear above. 

Article 4 - Communications 

4.1. Communications between the Contracting Authority and/or the Project Manager on the one 

hand, and the Contractor on the other, shall be exclusively in writing. Unless otherwise specified in 

the Special Conditions, communications between the Contracting Authority and/or the Project 

Manager on the one hand, and the Contractor on the other hand, shall be sent by post, cable, telex, 

fax transmission, or delivered by hand, to the addresses designated by the Parties for that purpose. 
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4.2. If the person sending a communication requires acknowledgement of receipt, he/she shall 

indicate this in his communication. Whenever there is a deadline for the receipt of a written 

communication, the sender should ask for an acknowledgement of receipt of his communication. In 

any event, the sender shall take all necessary measures to ensure receipt of his communication. 

4.3. Wherever the contract provides for the giving or issue of any notice, consent, approval, 

certificate or decision, unless otherwise specified such notice, consent, approval, certificate or 

decision shall be in writing and the words "notify", "certify", "approve" or "decide" shall be 

construed accordingly. Any such consent, approval, certificate or decision shall not unreasonably 

be withheld or delayed. 

Article 5 - Assignment 

5.1. An assignment shall be valid only if it is a written agreement by which the Contractor transfers 

his contract or part thereof to a third party. 

5.2. The Contractor may not, without the prior written consent of the Contracting Authority, assign 

the contract or any part thereof, or any benefit or interest thereunder, except in the following cases: 

a) a charge, in favour of the Contractor's bankers, of any monies due or to become due under the 

contract; or 

b) the assignment to the Contractor's insurers of the Contractor's right to obtain relief against any 

other person liable in cases where the insurers have discharged the Contractor's loss or liability. 

5.3. For the purpose of Article 5.2, the approval of an assignment by the Contracting Authority 

shall not relieve the Contractor of his obligations for the part of the contract already performed or 

the part not assigned. 

5.4. If the Contractor has assigned his contract without authorisation, the Contracting Authority 

may, without giving formal notice thereof, apply as of right the sanctions for breach of contract 

provided for in Article 35 and 36. 

5.5. Assignees must satisfy the eligibility criteria applicable for the award of the contract and they 

can not be in any of the situations excluding them from participating in contracts which are listed in 

Section 2.3.3 of the Practical Guide to contract procedure for EC external actions. 

Article 6 - Subcontracting 

6.1. A subcontract shall be valid only if it is a written agreement by which the Contractor entrusts 

implementation of a part of the tasks to a third party. 

6.2. The Contractor shall not subcontract without the prior written authorisation of the Contracting 

Authority. The elements of the contract to be subcontracted and the identity of the subcontractors 

shall be notified to the Contracting Authority. The Contracting Authority shall notify the 

Contractor of its decision within 30 days of receiving the notification, stating its reasons if 

authorisation is withheld. 

6.3. Subcontractors must satisfy the eligibility criteria applicable for the award of the contract and 

they can not be in any of the situations excluding them from participating in contracts which are 

listed in Section 2.3.3 of the Practical Guide to contract procedure for EC external actions. 

6.4. The Contracting Authority recognises no contractual link between itself and the 

subcontractors. 
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6.5. The Contractor shall be responsible for the acts, defaults and negligence of his subcontractors 

and their agents or employees, as if they were the acts, defaults or negligence of the Contractor, his 

agents or employees. The approval by the Contracting Authority of the subcontracting of any part 

of the contract or of the subcontractor shall not relieve the Contractor of any of his obligations 

under the contract. 

6.6. If a subcontractor has undertaken any continuing obligation extending for a period exceeding 

that of the warranty period under the contract towards the Contractor in respect of the supplies 

provided by the subcontractor, the Contractor must, at any time after the expiration of the warranty 

period, transfer immediately to the Contracting Authority, at the Contracting Authority's request 

and cost, the benefit of such obligation for the unexpired duration thereof. 

6.7. If the Contractor enters into a subcontract without approval, the Contracting Authority may, 

without giving formal notice thereof, apply as of right the sanctions for breach of contract provided 

for in Article 35. 

OBLIGATIONS OF THE CONTRACTING AUTHORITY 

Article 7 - Supply of documents 

7.1. If necessary, within 30 days of the signing of the contract, the Project Manager shall, where 

necessary, provide the Contractor, free of charge, with a copy of the drawings prepared for the 

implementation of the tasks and a copy of the specifications and other contract documents. The 

Contractor may purchase additional copies of these drawings, specifications and other documents, 

in so far as they are available. Upon the issue of the warranty certificate, or upon final acceptance, 

the Contractor shall return to the Project Manager all drawings, specifications and other contract 

documents. 

7.2. Unless it is necessary for the purposes of the contract, the drawings, specifications and other 

documents provided by the Project Manager shall not be used or communicated to a third party by 

the Contractor without the prior consent of the Project Manager. 

7.3. The Project Manager shall have authority to issue to the Contractor administrative orders 

incorporating such supplementary documents and instructions as are necessary for the proper 

execution of the contract and the remedying of any defects therein. 

7.4. The special conditions must indicate the procedure used, if necessary, by the Contracting 

Authority and the Project Manager to approve drawings and other documents provided by the 

Contractor. 

Article 8 - Assistance with local regulations 

8.1. The Contractor may request the assistance of the Contracting Authority in obtaining copies of 

laws, regulations and information on local customs, orders or bye-laws of the country where the 

supplies are to be delivered which may affect the Contractor in the performance of his obligations 

under the contract. The Contracting Authority may provide the assistance requested to the 

Contractor at the Contractor's cost. 

8.2. If necessary, the Contractor shall duly notify the Contracting Authority of details of the 

supplies so that the Contracting Authority can obtain the requisite permits or import licences. 

8.3. If necessary, the Contracting Authority will undertake to obtain, in accordance with the Special 

Conditions, the requisite permits or import licences within a reasonable period, taking account of 

the implementation dates for the tasks. 

 

8.4. Subject to the provisions of the laws and regulations on foreign labour of the states in which 

the supplies are to be delivered, the Contracting Authority shall make every effort to help the 



PROC/187/10/RHIB and Associated Items 

Contractor obtain all the visas and permits required for the personnel whose services the Contractor 

and the Contracting Authority consider necessary and residence permits for their families. 

OBLIGATIONS OF THE CONTRACTOR 

Article 9 - General Obligations 

9.1. The Contractor shall implement the contract with due care and diligence including, where 

specified, the design, manufacture, delivery to site, erecting, testing and commissioning of the 

supplies and carrying out of any other work including the remedying of any defects in the supplies. 

The Contractor shall also provide all necessary equipment, supervision, labour and facilities 

required for the implementation of the tasks. 

9.2. Contractor considers that the requirement of an administrative order goes beyond the scope of 

the contract, it shall, on pain of breach of contract, notify the Project Manager thereof, giving his 

reasons, within 30 days of receipt of the order. Execution of the administrative order shall not be 

suspended because of this notice. 

9.3. For matters not governed by the contract, the Contractor shall respect and abide by all laws and 

regulations in force according to article 2 of the Special Conditions and shall ensure that his 

personnel, their dependants, and his local employees also respect and abide by all such laws and 

regulations. The Contractor shall indemnify the Contracting Authority against any claims and 

proceedings arising from any infringement by the Contractor, his employees and their dependants 

of such laws and regulations. The Contractor shall respect internationally agreed core labour 

standards, e.g. the ILO core labour standards, conventions on freedom of association and collective 

bargaining, elimination of forced and compulsory labour, elimination of discrimination in respect 

of employment and occupation, and the abolition of child labour. 

9.4. The Contractor shall treat all documents and information received in connection with the 

contract as private and confidential. He shall not, save in so far as may be necessary for the 

purposes of the contract's execution, publish or disclose any particulars of the contract without the 

prior consent in writing of the Contracting Authority or the Project Manager. If any disagreement 

arises as to the necessity for any publication or disclosure for the purpose of the contract, the 

decision of the Contracting Authority shall be final. 

9.5. If the Contractor is a joint venture or consortium of two or more persons, all such persons shall 

be jointly and severally bound to fulfil the terms of the contract according to the law of the state of 

the Contracting Authority and shall, at the request of the Contracting Authority, designate one of 

such persons to act as leader with authority to bind the joint venture or consortium. The 

composition of the joint venture or consortium shall not be altered without the prior consent in 

writing of the Contracting Authority. 

9.6. Save where the European Commission requests or agrees otherwise, the Contractor shall take 

the necessary measures to ensure the visibility of the European Union financing or cofinancing  

These measures must comply with the rules in the Communication and Visibility Manual for EU 

External Actions published by the European Commission. 

Article 10 - Origin 

10.1. Save where otherwise provided for in the Special Conditions, supplies must originate in a 

Member State of the European Union or in an eligible country as stated in the invitation to tender. 

10.2. The Contractor must certify that the goods tendered comply with this requirement, specifying 

their countries of origin. He may be required to provide more detailed information in this respect. 

10.3. The Contractor shall present an official certificate of origin on provisional acceptance. 

Failure to comply with this obligation shall lead, after formal notice, to termination of the contract. 
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Article 11 - Performance guarantee 

11.1. The Contractor shall, together with the return of the countersigned contract, furnish the 

Contracting Authority with a guarantee for the full and proper execution of the contract. The 

amount of the guarantee shall be specified in the Special Conditions. It shall be in the range of 5 

and 10% of the amount of the contract price, including any amounts stipulated in addenda to the 

contract. 

11.2. The performance guarantee shall be held against payment to the Contracting Authority for 

any loss resulting from the Contractor's failure to perform his contractual obligations fully and 

properly. 

11.3. The performance guarantee shall be in the format given in Annex V and may be provided in 

the form of a bank guarantee, a banker's draft, a certified cheque, a bond provided by an insurance 

and/or bonding company or an irrevocable letter of credit. 

11.4. The performance guarantee shall be denominated in the currency in which the contract is 

payable. No payments shall be made in favour of the Contractor prior to the provision of the 

guarantee. The guarantee shall continue to remain valid until the contract has been fully and 

properly performed. 

11.5. During the execution of the contract, if the natural or legal person providing the guarantee is 

not able to abide by his commitments, the guarantee shall cease to be valid. The Contracting 

Authority shall give formal notice to the Contractor to provide a new guarantee on the same terms 

as the previous one. Should the Contractor fail to provide a new guarantee, the Contracting 

Authority may terminate the contract. Before so doing, the Contracting Authority shall send a 

registered letter with acknowledgement of receipt, which shall set a new deadline of no less than 15 

days from the day of delivery of the letter. 

11.6. The Contracting Authority shall demand payment from the guarantee of all sums for which 

the guarantor is liable under the guarantee due to the Contractor's default under the contract, in 

accordance with the terms of the guarantee and up to the value thereof. The guarantor shall, without 

delay, pay those sums upon demand from the Contracting Authority and may not raise any 

objection for any reason whatsoever. Before making any claim under the performance guarantee, 

the Contracting Authority shall notify the Contractor stating the nature of the default in respect of 

which the claim is to be made. 

11.7. Except for such part as may be specified in the Special Conditions in respect of after-sales 

service, the performance guarantee shall be released within 45 days of the issue of the final 

acceptance certificate. 

Article 12 - Insurance 

12.1. An insurance policy may be required to cover the carriage of supplies; the conditions of this 

insurance policy may be specified in Article 12 of the Special Conditions, which may also specify 

other types of insurance to be taken out by the Contractor. 

12.2. Notwithstanding the Contractor's insurance obligations under Article 12.1, the Contractor 

shall bear sole liability for, and indemnify the Contracting Authority and the Project Manager 

against, any claims by third parties for damage to property or personal injuries arising from the 

execution of the contract by the Contractor, his subcontractors and their employees. 

Article 13 - Programme of implementation of the tasks 
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13.1. If the Special Conditions so require, the Contractor shall submit a programme of 

implementation of the tasks for the approval of the Project Manager. The programme shall contain 

at least the following: 

a) the order in which the Contractor proposes to perform the contract including design, 

manufacture, delivery to place of receipt, installation, testing and commissioning; 

b) the deadlines for submission and approval of the drawings; 

c) a general description of the methods which the Contractor proposes to adopt for executing the 

contract; and 

d) such further details and information as the Project Manager may reasonably require. 

13.2. The Special Conditions shall specify the time limit within which the programme of 

implementation of the tasks must be submitted to the Project Manager for approval. They may set 

time limits within which the Contractor must submit all or part of the detailed drawings, documents 

and items. They shall also state the deadline for the Project Manager's approval or acceptance of 

the programme of implementation, detailed drawings, documents and items. The approval of the 

programme by the Project Manager shall not relieve the Contractor of any of his obligations under 

the contract. 

13.3. No material alteration to the programme shall be made without the approval of the Project 

Manager. If, however, the progress of the implementation of the tasks does not conform to the 

programme, the Project Manager may instruct the Contractor to revise the programme and submit 

the revised programme to him/her for approval. 

Article 14 - Contractor's drawings 

14.1. If the Special Conditions so provide, the Contractor shall submit to the Project Manager for 

approval: 

a) the drawings, documents, samples and/or models, according to the time limits and procedures 

laid down in the Special Conditions; 

b) such drawings as the Project Manager may reasonably require for the implementation of the 

tasks. 

14.2. If the Project Manager fails to notify his decision of approval referred to in Article 14.1 

within the deadlines referred to in the contract or the approved programme of implementation of 

the tasks, such drawings, documents, samples or models shall be deemed to be approved on expiry 

of the deadlines. If no deadline is specified, they shall be deemed to be approved 30 days after 

receipt. 

14.3. Approved drawings, documents, samples and models shall be signed or otherwise identified 

by the Project Manager and may only be departed from on the Project Manager's instructions. Any 

of the Contractor's drawings, documents, samples or models which the Project Manager refuses to 

approve shall immediately be modified to meet the requirements of the Project Manager and 

resubmitted by the Contractor for approval. 

14.4. The Contractor shall supply additional copies of approved drawings in the form and numbers 

stated in the contract or in subsequent administrative orders. 

14.5. The approval of the drawings, documents, samples or models by the Project Manager shall 

not relieve the Contractor from any of his obligations under the contract. 

14.6. The Project Manager shall have the right to inspect all drawings, documents, samples or 

models relating to the contract at the Contractor's premises at all reasonable times. 
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14.7. Before provisional acceptance of the supplies, the Contractor shall supply operation and 

maintenance manuals together with drawings, which shall be in such detail as will enable the 

Project Manager to operate, maintain, adjust and repair all parts of the supplies. Unless otherwise 

stated in the Special Conditions, the manuals and drawings shall be in the language of the contract 

and in such forms and numbers as stated in the contract. The supplies shall not be considered 

completed for the purpose of provisional acceptance until such manuals and drawings have been 

supplied to the Contracting Authority. 

Article 15 - Sufficiency of tender prices 

15.1. Subject to any provisions which may be laid down in the Special Conditions, the Contractor 

shall be deemed to have satisfied himself before submitting his tender as to the correctness and 

sufficiency of the tender and to have taken account of all that is required for the full and proper 

implementation of the tasks and to have included in his rates and prices all costs related to the 

supplies, in particular: 

a) the costs of transport; 

b) the costs of handling, packing, loading, unloading, transit, delivery, unpacking, checking, 

insurance and other administrative costs in connection with the supplies. The packaging shall be 

the property of the Contracting Authority unless otherwise provided in theSpecial Conditions; 

c) the cost of documents relating to the supplies where such documents are required by the 

Contracting Authority; 

d) execution and supervision of on-site assembly and/or commissioning of the delivered supplies; 

e) furnishing of tools required for assembly and/or maintenance of the delivered supplies; 

f) furnishing of detailed operation and maintenance manuals for each unit of the delivered supplies, 

as specified in the contract; 

g) supervision or maintenance and/or repair of the supplies, for a period of time stated in the 

contract, with the stipulation that this service shall not release the Contractor from any warranty 

obligations under the contract; 

h) training of the Contracting Authority's personnel, at the Contractor's factory and/or elsewhere as 

specified in the contract. 

15.2. Since the Contractor is deemed to have determined its prices on the basis of its own 

calculations, operations and estimates, it shall, at no additional charge, carry out any work that is 

the subject of any item in its tender for which its indicates neither a unit price nor a lump sum. 

Article 16 - Tax and customs arrangements 

Provisions regarding tax and customs arrangements are laid down in the Special Conditions. 

Article 17 - Patents and licences 

Save where otherwise provided in the Special Conditions, the Contractor shall indemnify the 

Contracting Authority and the Project Manager against any claim resulting from the use as 

specified in the contract of patents, licences, drawings, models, or brand or trade marks, unless 

such infringement results from compliance with the design or specification provided by the 

Contracting Authority and/or the Project Manager. 
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COMMENCEMENT OF IMPLEMENTATION OF THE TASKS AND DELAYS 

Article 18 - Commencement order 

18.1. The Contracting Authority shall fix the date on which implementation of the tasks is to 

commence and advise the Contractor thereof either in the notice of award of the contract or by 

administrative order issued by the Project Manager. 

18.2. Save where the Parties agree otherwise, implementation of the tasks shall begin no later than 

90 days after notification of award of contract. After that date the Contractor shall be entitled not to 

implement the contract and to obtain its termination or compensation for the damage it has 

suffered. The Contractor shall forfeit this right unless it exercises it within 30 days of the expiry of 

the 90-day period. 

Article 19 - Period of implementation of the tasks 

19.1. The period of implementation of tasks shall commence on the date fixed in accordance with 

Article 18 and shall be as stated in the contract, without prejudice to extensions of the period which 

may be granted under Article 20. 

19.2. If provision is made for distinct periods of implementation of the tasks for separate lots, in 

cases where one Contractor is awarded more than one lot per contract, the periods of 

implementation of the tasks for the separate lots will not be accumulated. 

Article 20 - Extension of period of implementation of the tasks 

20.1. The Contractor may request an extension to the period of implementation of the tasks if his 

implementation of the contract is delayed, or expected to be delayed, for any of the following 

reasons: 

a) extra or additional supplies ordered by the Contracting Authority; 

b) exceptional weather conditions in the country of the Contracting Authority which may affect 

installation or erection of the supplies; 

c) physical obstructions or conditions which may affect delivery of the supplies, which could not 

reasonably have been foreseen by a competent contractor; 

d) administrative orders affecting the date of completion other than those arising from the 

Contractor's default; 

e) failure of the Contracting Authority to fulfil its obligations under the contract; 

f) any suspension of the delivery and/or installation of the supplies which is not due to the 

Contractor's default; 

g) force majeure; 

h) any other causes referred to in these General Conditions which are not due to the Contractor's 

default. 

20.2. Within 15 days of realising that a delay might occur, the Contractor shall notify the Project 

Manager of his intention to make a request for extension of the period of implementation of the 

tasks to which it considers himself entitled and, save where otherwise agreed between the 

Contractor and the Project Manager, within 30 days provide the Project Manager with 

comprehensive details so that the request can be examined. 
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20.3. Within 30 days the Project Manager shall, by written notice to the Contractor after due 

consultation with the Contracting Authority and, where appropriate, the Contractor, grant such 

extension of the period of implementation of the tasks as may be justified, either prospectively or 

retrospectively, or inform the Contractor that it is not entitled to an extension. 

Article 21 - Delays in implementation of the tasks 

21.1. If the Contractor fails under his own responsibility to deliver any or all of the goods or 

perform the services within the time limit(s) specified in the contract, the Contracting Authority 

shall, without formal notice and without prejudice to its other remedies under the contract, be 

entitled, for every day which shall elapse between the expiry of the implementation period of the 

tasks and the actual date of completion, to liquidated damages equal to 5/1000 of the value of the 

undelivered supplies to a maximum of 15% of the total value of the contract. 

21.2. If the non-delivery of any of the goods prevents the normal use of the supplies as a whole, the 

liquidated damages provided for in paragraph 21.1 shall be calculated on the basis of the total 

contract value. 

21.3. If the Contracting Authority has become entitled to claim at least 15% of the contract value it 

may, after giving written notice to the Contractor: 

- seize the performance guarantee; 

- terminate the contract, in which case the Contractor will have no right to compensation; 

and 

- enter into a contract with a third party for the provision of the balance of the supplies. The 

Contractor shall not be paid for this part of the contract. The Contractor shall also be liable for the 

additional costs and damages caused by his failure. 

Article 22 - Variations 

22.1. Subject to the limits set in the Practical Guide to contract procedures for EC external actions, 

the Contracting Authority reserves the right, to vary the quantities as stated in the Special 

Conditions. The total value of the supplies may not rise or fall as a result of the variation in the 

quantities by more than 25% of the tender price. The unit prices used in the tender shall be 

applicable to the quantities procured under the variation. Substantial modifications to the contract, 

including modifications to the total contract amount, must be made by means of an addendum. 

22.2. The Project Manager shall have the power to order any variation to any part of the supplies 

necessary for the proper completion and/or functioning of the supplies. Such variations may 

include additions, omissions, substitutions, changes in quality, quantity, form, character, kind, as 

well as drawings, designs or specifications where the supplies are to be specifically manufactured 

for the Contracting Authority, method of shipment or packing, place of delivery, and in the 

specified sequence, method or timing of implementation of the tasks. No order for a variation may 

result in the invalidation of the contract, but the financial effect of any such variation shall be 

valued in accordance with Article 22.6. 

22.3. No variation shall be made except by administrative order, subject to the following 

provisions: 

a) if, for whatever reason, the Project Manager believes it necessary to give an order orally, he/she 

shall confirm the order by an administrative order as soon as possible; 

b) if the Contractor confirms in writing an oral order given for the purpose of Article 22.3.a and the 

confirmation is not contradicted in writing forthwith by the Project Manager, an administrative 

order shall be deemed to have been issued for the variation; 
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c) an administrative order for a variation shall not be required when increasing or decreasing the 

quantity of any work because the estimates in the budget breakdown were too high or too low. 

22.4. Save where Article 22.2 provides otherwise, prior to issuing an administrative order for a 

variation, the Project Manager shall notify the Contractor of the nature and form of that variation. 

As soon as possible, after receiving such notice, the Contractor shall submit to the Project Manager 

a proposal containing: 

- a description of the tasks, if any, to be performed or the measures to be taken and a programme of 

implementation of the tasks; 

- any necessary modifications to the programme of implementation of the tasks or to any of the 

Contractor's obligations under the contract; 

- any adjustment to the contract price in accordance with the rules set out in Article 22. 

22.5. Following the receipt of the Contractor's submission referred to in Article 22.4, the Project 

Manager shall, after due consultation with the Contracting Authority and, where appropriate, the 

Contractor, decide as soon as possible whether or not the variation should be carried out. 

If the Project Manager decides that the variation is to be carried out, he/she shall issue an 

administrative order stating that the variation is to be made at the prices and under the conditions 

given in the Contractor's submission referred to in Article 22.4 or as modified by the Project 

Manager in accordance with Article 22.6. 

22.6. The prices for all variations ordered by the Project Manager in accordance with Articles 22.3 

and 22.5 shall be ascertained by the Project Manager in accordance with the following principles: 

- where the task is of similar character and implemented under similar conditions to an item priced 

in the budget breakdown, it shall be valued at such rates and prices contained therein; 

- where the task is not of similar character or is not implemented under similar conditions, the rates 

and prices in the contract shall be used as the basis for valuation in so far as is reasonable, failing 

which a fair valuation shall be made by the Project Manager; 

- if the nature or amount of any variation relative to the nature or amount of the whole of the 

contract or to any part thereof is such that, in the opinion of the Project Manager, any rate or price 

contained in the contract for any item of work is by reason of such variation rendered unreasonable, 

then the Project Manager shall fix such rate or price as he/she thinks reasonable and proper in the 

circumstances; 

- where a variation is necessitated by a default or breach of contract by the Contractor, any 

additional cost attributable to such variation shall be borne by the Contractor. 

22.7. On receipt of the administrative order requesting the variation, the Contractor shall proceed to 

carry out the variation and be bound by that order in so doing as if such variation were stated in the 

contract. The supplies shall not be delayed pending the granting of any extension of 

implementation period of tasks or adjustment to the contract price. Where the order for a variation 

precedes the adjustment to the contract price, the Contractor shall keep records of the costs of 

undertaking the variation and of the time expended thereon. Such records shall be open to 

inspection by the Project Manager at all reasonable times. 

22.8. Contractual variations not covered by an administrative order must be formalised through an 

addendum to the contract signed by all parties. Changes of address or bank account may simply be 

notified in writing by the Contractor to the Contracting Authority. Any contractual variations must 

respect the general principles defined in the Practical Guide to contract procedures for EC external 

actions. 
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Article 23 - Suspension 

23.1. The Project Manager may, by administrative order, at any time, instruct the Contractor to 

suspend: 

a) the manufacture of the supplies; or 

b) the delivery of supplies to the place of acceptance at the time specified for delivery in the 

programme of implementation of the tasks or, if no time specified, at the time appropriate for it to 

be delivered; or 

c) the installation of the supplies which have been delivered to the place of acceptance. 

23.2. The Contractor shall, during suspension, protect and secure the supplies affected at the 

Contractor's warehouse or elsewhere, against any deterioration, loss or damage to the extent 

possible and as instructed by the Project Manager, even if supplies have been delivered to the place 

of acceptance in accordance with the contract but their installation has been suspended by the 

Project Manager. 

23.3. Additional expenses incurred in connection with such protective measure shall be added to 

the contract price. The Contractor shall not be paid any additional expenses if the suspension is: 

a) dealt with differently in the contract; or 

b) necessary by reason of normal climatic conditions at the place of acceptance; or 

c) necessary owing to some default of the Contractor; or 

d) necessary for the safety or the proper execution of the contract or any part thereof insofar as such 

necessity does not arise from any act or default by the Project Manager or the Contracting 

Authority. 

23.4. The Contractor shall not be entitled to such additions to the contract price unless it notifies 

the Project Manager, within 30 days of receiving the order to suspend progress of delivery, of his 

intention to make a claim for them. 

23.5. The Project Manager, after consultation with the Contracting Authority and the Contractor, 

shall determine such extra payment and/or extension of the period of implementation of the tasks to 

be made to the Contractor in respect of such claim as shall, in the opinion of the Project Manager, 

be fair and reasonable. 

23.6. If the period of suspension exceeds 180 days, and the suspension is not due to the 

Contractor's default, the Contractor may, by notice to the Project Manager, request to proceed with 

the supplies within 30 days, or terminate the contract. 

23.7. Where the award procedure or implementation of the contract is vitiated by substantial errors 

or irregularities or by fraud, the Contracting Authority shall suspend execution of the contract. 

Where such errors, irregularities or fraud are attributable to the Contractor, the Contracting 

Authority may also refuse to make payments or may recover monies already paid, in proportion to 

the seriousness of the errors, irregularities or fraud. The Contracting Authority may also suspend 

payments in cases where there are suspected or established errors, irregularities or fraud committed 

by the Contractor in the performance of another contract funded by the general budget of the 

European Community or by budgets managed by it or by EDF, which are likely to affect the 

performance of the present contract. 

23.8. The purpose of suspending the contract shall be to verify whether presumed substantial errors 

and irregularities or fraud have actually occurred. If they are not confirmed, implementation of the 

contract shall resume as soon as possible. A substantial error or irregularity shall be any 

infringement of a contract or regulatory provision resulting from an act or an omission that causes 

or might cause a loss to the Community budget or EDF 
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MATERIALS AND WORKMANSHIP 

Article 24 - Quality of supplies 

24.1. The supplies must in all respects satisfy the technical specifications laid down in the contract 

and conform in all respects to the drawings, surveys, models, samples, patterns and other 

requirements in the contract, which must be held at the disposal of the Contracting Authority or the 

Project Manager for the purposes of identification throughout the period of execution. 

24.2. Any preliminary technical acceptance stipulated in the Special Conditions should be the 

subject of a request sent by the Contractor to the Project Manager. The request shall specify the 

materials, items and samples submitted for such acceptance according to the contract and indicate 

the lot number and the place where acceptance is to take place, as appropriate. The materials, items 

and samples specified in the request must be certified by the Project Manager as meeting the 

requirements for such acceptance prior to their incorporation in the supplies. 

24.3. Even if materials or items to be incorporated in the supplies or in the manufacture of 

components to be supplied have been technically accepted in this way, they may still be rejected if 

a further examination reveals defects or faults, in which case they must immediately be replaced by 

the Contractor. The Contractor may be given the opportunity to repair and make good materials and 

items which have been rejected, but such materials and items will be accepted for incorporation in 

the supplies only if they have been repaired and made good to the satisfaction of the Project 

Manager. 

Article 25 - Inspection and testing 

25.1. The Contractor shall ensure that the supplies are delivered to the place of acceptance in time 

to allow the Project Manager to proceed with acceptance of the supplies. The Contractor is deemed 

to have fully appreciated the difficulties which it might encounter in this respect, and it shall not be 

permitted to advance any grounds for delay. 

25.2. The Project Manager shall be entitled, from time to time, to inspect, examine, measure and 

test the components, materials and workmanship, and check the progress of preparation, fabrication 

or manufacture of anything being prepared, fabricated or manufactured for delivery under the 

contract, in order to establish whether the components, materials and workmanship are of the 

requisite quality and quantity. This shall take place at the place of manufacture, fabrication, 

preparation or at the place of acceptance or at such other places as may be specified in the Special 

Conditions. 

25.3. For the purposes of such tests and inspections, the Contractor shall: 

a) provide the Project Manager, temporarily and free of charge, with such assistance, test samples 

or parts, machines, equipment, tools, labour, materials, drawings and production data as are 

normally required for inspection and testing; 

b) agree, with the Project Manager, the time and place for tests; 

c) give the Project Manager access at all reasonable times to the place where the tests are to be 

carried out. 

25.4. If the Project Manager is not present on the date agreed for tests, the Contractor may, unless 

otherwise instructed by the Project Manager, proceed with the tests, which shall be deemed to have 

been made in the Project Manager's presence. The Contractor shall immediately send duly certified 

copies of the test results to the Project Manager, who shall, if he/she has not attended the test, be 

bound by the test results. 
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25.5. When components and materials have passed the above-mentioned tests, the Project Manager 

shall notify the Contractor or endorse the Contractor's certificate to that effect. 

25.6. If the Project Manager and the Contractor disagree on the test results, each shall state his 

views to the other within 15 days of such disagreement. The Project Manager or the Contractor 

may require such tests to be repeated on the same terms and conditions or, if either Party so 

requests, by an expert selected by common consent. All test reports shall be submitted to the 

Project Manager, who shall communicate the results of these tests without delay to the Contractor. 

The results of retesting shall be conclusive. The cost of retesting shall be borne by the Party whose 

views are proved wrong by the retesting. 

25.7. In the performance of their duties, the Project Manager and any person authorised by him/her 

shall not disclose to unauthorised persons information concerning the undertaking's methods of 

manufacture and operation obtained through inspection and testing. 

PAYMENTS 

Article 26 - General principles 

26.1. Payments shall be made in euro or national currency. The Special Conditions shall lay down 

the administrative or technical conditions governing payments of pre-financing, interim and/or final 

payments made in accordance with the General Conditions. Where payment is in the national 

currency, it shall be converted into euro at the rate published on the Infor-Euro on the first working 

day of the month in which the payment is made. 

26.2. Payments due by the Contracting Authority shall be made to the bank account mentioned on 

the financial identification form completed by the Contractor. The same form, annexed to the 

payment request, must be used to report changes of bank account. 

26.3. Sums due shall be paid within no more than 45 days from the date on which an admissible 

payment request is registered by the competent department specified in the Special Conditions. The 

date of payment shall be the date on which the institution's account is debited. The payment request 

shall not be admissible if one or more essential requirements are not met. 

26.4. The 45-day period may be suspended by notifying the Contractor that the payment request 

cannot be fulfilled because the sum is not due, because appropriate substantiating documents have 

not been provided or because there is evidence that the expenditure might not be eligible. In the 

latter case, an inspection may be carried out on the spot for the purpose of further checks. The 

Contractor shall provide clarifications, modifications or further information within 30 days of being 

asked to do so. The payment period shall continue to run from the date on which a properly drawn-

up payment request is registered. 

26.5. The payments shall be made as follows: 

a) 60% of the contract price after the signing of the contract, against provision of the performance 

guarantee. If the pre-financing payment exceeds EUR 150.000, or if no proof documents have been 

provided for the selection criteria, the Contractor must provide a financial guarantee for the full 

amount of the pre-financing payment. This financial guarantee must remain valid until it is released 

45 days at the latest after the provisional acceptance of the goods. Where the contractor is a public 

body the obligation for a financial guarantee may be waived depending on a risk assessment made; 

b) 40% of the contract price, as payment of the balance outstanding, following provisional 

acceptance of the supplies; 

26.6. Where only part of the supplies have been delivered, the 40% payment due following partial 

provisional acceptance shall be calculated on the value of the supplies which have actually been 

accepted and the security shall be released accordingly. 
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26.7. For supplies not covered by a warranty period, the payments listed above shall be aggregated. 

The conditions to which the payments of pre-financing, interim and/or final payments are subject, 

shall be as stated in the Special Conditions. 

26.8. The payment obligations of the EC under this Contract shall cease at most 18 months after the 

end of the period of implementation of the tasks, unless the Contract is terminated in accordance 

with these General Conditions. 

26.9. Unless otherwise stipulated in the Special Conditions, contracts shall be at fixed prices, which 

shall not be revised. 

26.10. The Contractor undertakes to repay any amounts paid in excess of the final amount due to 

the Contracting Authority before the deadline indicated in the debit note which is 45 days from the 

issuing of that note. Should the Contractor fail to make repayment within the deadline set by the 

Contracting Authority, the Contracting Authority may (unless the Contractor is a government 

department or public body of a Member State of the Community) increase the amounts due by 

adding interest: 

- at the rediscount rate applied by the central bank of the country of the Contracting Authority if 

payments are in the currency of that country; 

- at the rate applied by the European Central Bank to its main refinancing transactions in euro, as 

published in the Official Journal of the European Union, C series, where payments are in euro, on 

the first day of the month in which the time-limit expired, plus seven percentage points. 

The default interest shall be incurred over the time which elapses between the date of the payment 

deadline set by the Contracting Authority, and the date on which payment is actually made. Any 

partial payments shall first cover the interest thus established. 

Amounts to be repaid to the Contracting Authority may be offset against amounts of any kind due 

to the Contractor. This shall not affect the Parties' right to agree on payment in instalments. Bank 

charges incurred by the repayment of amounts due to the Contracting Authority shall be borne 

entirely by the Contractor. Where necessary the European Community may as a donor subrogate 

itself to the Contracting Authority. 

26.11. Where necessary the European Union may as a donor subrogate itself to the Contracting 

Authority. 

Article 27 - Payment to third parties 

27.1. Orders for payments to third parties may be carried out only after an assignment made in 

accordance with Article 5. The Contracting Authority shall be notified of the assignment. 

27.2. Notification of beneficiaries of the assignment shall be the sole responsibility of the 

Contractor. 

27.3. In the event of a legally binding attachment of the property of the Contractor affecting 

payments due to it under the contract, and without prejudice to the time limit laid down in the 

Special Conditions, the Contracting Authority shall have 30 days, starting from the day on which it 

receives notification of the definitive lifting of the obstacle to payment, to resume payments to the 

Contractor. 

Article 28 - Delayed payments 

28.1. The Contracting Authority shall pay the Contractor sums due within 45 days of the date on 

which an admissible payment is registered, in accordance with Article 26 of these General 

Conditions. This period shall begin to run from the approval of these documents by the competent 

department referred to in Article 26 of the Special Conditions. These documents shall be approved 

either expressly or tacitly, in the absence of any written reaction in the 45 days following their 

receipt accompanied by the requisite documents. 
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28.2. Once the deadline laid down in Article 28.1 has expired, the Contractor may, within two 

months of late payment, claim late-payment interest: 

- at the rediscount rate applied by the issuing institution of the country of the Contracting Authority 

where payments are in national currency; 

- at the rate applied by the European Central Bank to its main refinancing transactions in euro, as 

published in the Official Journal of the European Union, C series, where payments are in euro, on 

the first day of the month in which the deadline expired, plus seven percentage points. 

The late-payment interest shall apply to the time which elapses between the date of the payment 

deadline (exclusive) and the date on which the Contracting Authority's account is debited 

(inclusive). 

28.3. Any default in payment of more than 90 days from the expiry of the period laid down in 

Article 28.1 shall entitle the Contractor either not to perform the contract or to terminate it, with 30 

days' prior notice to the Contracting Authority and the Project Manager. 

ACCEPTANCE AND MAINTENANCE 

Article 29 - Delivery 

29.1. The Contractor shall deliver the supplies in accordance with the conditions of the contract. 

The supplies shall be at the risk of the Contractor until their provisional acceptance. 

29.2. The Contractor shall provide such packaging of supplies as is required to prevent their 

damage or deterioration in transit to their destination as indicated in the contract. The packaging 

shall be sufficient to withstand, without limitation, rough handling, exposure to extreme 

temperatures, salt and precipitation during transit and open storage. Package size and weight shall 

take into consideration, where appropriate, the remoteness of the final destination of the supplies, 

and the possible absence of heavy handling facilities at all points in transit. 

29.3. The packaging, marking and documentation inside and outside the packages shall comply 

with such requirements as shall be expressly provided for in the Special Conditions, subject to any 

variations subsequently ordered by the Project Manager. 

29.4. No supplies shall be shipped or delivered to the place of acceptance until the Contractor has 

received a delivery order from the Project Manager. The Contractor shall be responsible for the 

delivery at the place of acceptance of all supplies and supplier's equipment required for the purpose 

of the contract. If the Project Manager fails either to issue the certificate of provisional acceptance 

or to reject the Contractor's application within the period of 30 days, he/she shall be deemed to 

have issued the certificate on the last day of that period. 

29.5. Each delivery must be accompanied by a statement drawn up by the Contractor. This 

statement shall be as specified in the Special Conditions. 

29.6. Each package shall be clearly marked in accordance with the Special Conditions. 

29.7. Delivery shall be deemed to have been made when there is written evidence available to both 

Parties that delivery of the supplies has taken place in accordance with the terms of the contract, 

and the invoice(s) and all such other documentation specified in the Special Conditions, have been 

submitted to the Contracting Authority. Where the supplies are delivered to an establishment of the 

Contracting Authority, the latter shall bear the responsibility of bailee, in accordance with the 

requirements of the law applicable to the contract, during the time which elapses between delivery 

for storage and acceptance. 
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Article 30 - Verification operations 

30.1. The supplies shall not be accepted until the prescribed verifications and tests have been 

carried out at the expense of the Contractor. The inspections and tests may be conducted before 

shipment, at the point of delivery and/or at the final destination of the goods. 

30.2. The Project Manager shall, during the progress of the delivery of the supplies and before the 

supplies are taken over, have the power to order or decide: 

a) the removal from the place of acceptance, within such time or times as may be specified in the 

order, of any supplies which, in the opinion of the Project Manager, are not in accordance with the 

contract; 

b) their replacement with proper and suitable supplies; 

c) the removal and proper re-installation, notwithstanding any previous test thereof or interim 

payment therefore, of any installation which in respect of materials, workmanship or design for 

which the Contractor is responsible, is not, in the opinion of the Project Manager, in accordance 

with the contract; 

d) that any work done or goods supplied or materials used by the Contractor is or are not in 

accordance with the contract, or that the supplies or any portion thereof do not fulfil the 

requirements of the contract. 

30.3. The Contractor shall, with all speed and at his own expense, make good the defects so 

specified. If the Contractor does not comply with such order, the Contracting Authority shall be 

entitled to employ other persons to carry out the orders and all expenses consequent thereon or 

incidental thereto shall be deducted by the Contracting Authority from any monies due or which 

may become due to the Contractor. 

30.4. Supplies which are not of the required quality shall be rejected. A special mark may be 

applied to the rejected supplies. This shall not be such as to alter them or affect their commercial 

value. Rejected supplies shall be removed by the Contractor from the place of acceptance, if the 

Project Manager so requires, within a period which the Project Manager shall specify, failing which 

they shall be removed as of right at the expense and risk of the Contractor. Any works 

incorporating rejected materials shall be rejected. 

30.5. The provisions of Article 30 shall not affect the right of the Contracting Authority to claim 

under Article 21, nor shall it in any way release the Contractor from any warranty or other 

obligations under the contract. 

Article 31 - Provisional acceptance 

31.1. The supplies shall be taken over by the Contracting Authority when they have been delivered 

in accordance with the contract, have satisfactorily passed the required tests, or have been 

commissioned as the case may be, and a certificate of provisional acceptance has been issued or is 

deemed to have been issued. 

31.2. The Contractor may apply, by notice to the Project Manager, for a certificate of provisional 

acceptance when supplies are ready for provisional acceptance. The Project Manager shall within 

30 days of receipt of the Contractor's application either: 

- issue the certificate of provisional acceptance to the Contractor with a copy to the Contracting 

Authority stating, where appropriate, his reservations, and, inter alia, the date on which, in his 

opinion, the supplies were completed in accordance with the contract and ready for provisional 

acceptance; or 
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- reject the application, giving his reasons and specifying the action which, in his opinion, is 

required of the Contractor for the certificate to be issued. 

 

31.3. Should exceptional circumstances make it impossible to proceed with the acceptance of the 

supplies during the period fixed for provisional or final acceptance, a statement certifying such 

impossibility shall be drawn up by the Project Manager after consultation, where possible, with the  

Contractor. The certificate of acceptance or rejection shall be drawn up within 30 days following 

the date on which such impossibility ceases to exist. The Contractor shall not invoke these 

circumstances in order to avoid the obligation of presenting the supplies in a state suitable for 

acceptance. 

31.4. If the Project Manager fails either to issue the certificate of provisional acceptance or to reject 

the supplies within the period of 30 days, he/she shall be deemed to have issued the certificate on 

the last day of that period, except where the certificate of provisional acceptance is deemed to 

constitute a certificate of final acceptance. In this case, Article 34.2 below does not apply. If the 

supplies are divided by the contract into lots, the Contractor shall be entitled to apply for a separate 

certificate for each lot. 

31.5. In case of partial delivery, the Contracting Authority reserves the right to give partial 

provisional acceptance. 

31.6. Upon provisional acceptance of the supplies, the Contractor shall dismantle and remove 

temporary structures and materials no longer required for use in connection with the 

implementation of the contract. He shall also remove any litter or obstruction and redress any 

change in the condition of the place of acceptance as required by the contract. 

Article 32 - Warranty obligations 

32.1. The Contractor shall warrant that the supplies are new, unused, of the most recent models and 

incorporate all recent improvements in design and materials, unless otherwise provided in the 

contract. The Contractor shall further warrant that all supplies shall have no defect arising from 

design, materials or workmanship, except insofar as the design or materials are required by the 

specifications, or from any act or omission, that may develop under use of the supplies in the 

conditions obtaining in the country of the Contracting Authority. This warranty shall remain valid 

as specified in the Special Conditions. 

32.2. The Contractor shall be responsible for making good any defect in, or damage to, any part of 

the supplies which may appear or occur during the warranty period and which: 

a) results from the use of defective materials, faulty workmanship or design of the Contractor; or 

b) results from any act or omission of the Contractor during the warranty period; or 

c) appears in the course of an inspection made by, or on behalf of, the Contracting Authority. 

32.3. The Contractor shall at his own cost make good the defect or damage as soon as practicable. 

The warranty period for all items replaced or repaired shall recommence from the date on which 

the replacement or repair was made to the satisfaction of the Project Manager. If the contract 

provides for partial acceptance, the warranty period shall be extended only for the part of the 

supplies affected by the replacement or repair. 

32.4. If any such defect appears or such damage occurs during the warranty period, the Contracting 

Authority or the Project Manager shall notify the Contractor. If the Contractor fails to remedy a 

defect or damage within the time limit stipulated in the notification, the Contracting Authority may: 
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a) remedy the defect or the damage itself, or employ someone else to carry out the work at the 

Contractor's risk and cost, in which case the costs incurred by the Contracting Authority shall be 

deducted from monies due to or guarantees held against the Contractor or from both; or 

b) terminate the contract. 

 

32.5. In emergencies, where the Contractor cannot be reached immediately or, having been 

reached, is unable to take the measures required, the Contracting Authority or the Project Manager 

may have the work carried out at the expense of the Contractor. The Contracting Authority or the 

Project Manager shall as soon as practicable inform the Contractor of the action taken. 

32.6. The warranty obligations shall be stipulated in the Special Conditions and technical 

specifications. If the duration of the warranty period is not specified, it shall be 365 days. 

The warranty period shall commence on the date of provisional acceptance and may recommence 

in accordance with Article 32.3. 

Article 33 - After-sales service 

An after-sales service, if required by the contract, shall be provided in accordance with the details 

stipulated in the Special Conditions. The Contractor shall undertake to carry out or have carried out 

the maintenance and repair of supplies and to provide a rapid supply of spare parts. The Special 

Conditions may specify that the Contractor must provide any or all of the following materials, 

notifications and documents pertaining to spare parts manufactured or distributed by the 

Contractor: 

a) such spare parts as the Contracting Authority may choose to purchase from the Contractor, it 

being understood that this choice shall not release the Contractor from any warranty obligations 

under the contract; 

b) in the event of termination of production of the spare parts, advance notification to the 

Contracting Authority to allow it to procure the parts required and, following such termination, 

provision at no cost to the Contracting Authority of the blueprints, drawings and specifications of 

the spare parts, if and when requested. 

Article 34 - Final acceptance 

34.1. Upon expiry of the warranty period or, where there is more than one such period, upon expiry 

of the latest period, and when all defects or damage have been rectified, the Project Manager shall 

issue the Contractor a final acceptance certificate, with a copy to the Contracting Authority, stating 

the date on which the Contractor completed his obligations under the contract to the Project 

Manager's satisfaction. The final acceptance certificate shall be issued by the Project Manager 

within 30 days of the expiry of the warranty period or as soon as any repairs ordered under Article 

32 have been completed to the satisfaction of the Project Manager. 

34.2. The contract shall not be considered to have been performed in full until the final acceptance 

certificate has been signed or is deemed to have been signed by the Project Manager. 

34.3. Notwithstanding the issue of the final acceptance certificate, the Contractor and the 

Contracting Authority shall remain liable for the fulfilment of any obligation incurred under the 

contract prior to the issue of the final acceptance certificate which remains unperformed at the time 

that final acceptance certificate is issued. The nature and extent of any such obligation shall be 

determined by reference to the provisions of the contract. 

BREACH OF CONTRACT AND TERMINATION 

Article 35 - Breach of contract 
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35.1. A Party shall be in a breach of contract if it fails to discharge any of its obligations under the 

contract. 

 

35.2. Where a breach of contract occurs, the injured Party shall be entitled to the following 

remedies: 

a) damages; and/or 

b) termination of the contract. 

35.3. In addition to the above-mentioned measures, damages may be awarded. They may be either: 

a) general damages; or 

b) liquidated damages. 

35.4. Recovery of damages, disbursements or expenses resulting from the application of measures 

provided for in this Article shall be effected by deduction from the sums due to the Contractor, 

from the deposit, or by payment under the guarantee. 

Article 36 - Termination by the Contracting Authority 

36.1. The Contracting Authority may, after giving the Contractor seven days' notice, terminate the 

contract in any of the following cases: 

a) the Contractor substantially fails to perform his obligations under this contract; 

b) the Contractor fails to comply within a reasonable time with a notice given by the Project 

Manager requiring it to make good any neglect or failure to perform his obligations under the 

contract which seriously affects the proper and timely implementation of the tasks; 

c) the Contractor refuses or neglects to carry out administrative orders given by the Project 

Manager; 

d) the Contractor assigns the contract or subcontracts without the authorisation of the Contracting 

Authority; 

e) the Contractor is bankrupt or being wound up, is having its affairs administered by the courts, 

has entered into an arrangement with creditors, has suspended business activities, is the subject of 

proceedings concerning those matters, or is in any analogous situation arising from a similar 

procedure provided for in national legislation or regulations; 

f) the Contractor has been convicted of an offence concerning professional conduct by a judgment 

which has the force of res judicata; 

g) the Contractor has been guilty of grave professional misconduct proven by any means which the 

Contracting Authority can justify; 

h) the Contractor has been the subject of a judgment which has the force of res judicata for fraud, 

corruption, involvement in a criminal organisation or any other illegal activity detrimental to the 

Communities' financial interests; 

i) the Contractor, following another procurement procedure or grant award procedure financed by 

the Community budget or EDF has been declared to be in serious breach of contract for failure to 

perform its contractual obligations; 

j) any organisational modification occurs involving a change in the legal personality, nature or 

control of the Contractor, unless such modification is recorded in an addendum to the contract; 
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k) any other legal disability hindering implementation of the contract occurs; 

l) the Contractor fails to provide the required guarantee or insurance, or if the person providing the 

earlier guarantee or insurance required under the present contract is not able to abide by his 

commitments; 

m) where after the award of the contract, the award procedure or the performance of the contract 

prove to have been subject to substantial errors, irregularities or fraud. 

36.2. Termination shall be without prejudice to any other rights or powers of the Contracting 

Authority and the Contractor under the contract. The Contracting Authority may, thereafter, 

conclude any other contract with a third party on behalf of the Contractor. The Contractor's liability 

for delay in completion shall immediately cease upon termination without prejudice to any liability 

thereunder that may already have occurred. 

36.3. The Project Manager shall, upon the issue of the notice of termination of the contract, instruct 

the Contractor to take immediate steps to bring the implementation of the tasks to a close in a 

prompt and orderly manner and to reduce expenditure to a minimum. 

36.4. In the event of termination, the Project Manager shall, as soon as possible and in the presence 

of the Contractor or his representatives or having duly summoned them, draw up a report on the 

supplies delivered and the work performed and take an inventory of the materials supplied and 

unused. A statement shall also be drawn up of monies due to the Contractor and of monies owed by 

the Contractor to the Contracting Authority as at the date of termination of the contract. 

36.5. The Contracting Authority shall not be obliged to make any further payments to the 

Contractor until the supplies are completed, whereupon the Contracting Authority shall be entitled 

to recover from the Contractor the extra costs, if any, of providing the supplies or shall pay any 

balance due to the Contractor prior to the termination of the contract. 

36.6. If the Contracting Authority terminates the contract it shall be entitled to recover from the 

Contractor any loss it has suffered under the contractual conditions set out in Article 2 of the 

Special Conditions. 

36.7. This contract shall be automatically terminated if it has given risen to no payment in the three 

years following its signing. 

36.8. The Contracting Authority may, at any time and after giving the Contractor seven days' 

notice, terminate the contract, in addition to what is already provided for in Article 36.1. 

36.9. Where the termination is not due to an act or omission of the Contractor, force majeure or 

other circumstances beyond the control of the Contracting Authority, the Contractor shall be 

entitled to claim in addition to sums owing to it for work already performed, an indemnity for loss 

suffered. 

Article 37 - Termination by the Contractor 

37.1. The Contractor may, after giving 14 days notice to the Contracting Authority, terminate the 

contract if the Contracting Authority: 

- fails to pay the Contractor the amounts due under any certificate issued by the Project 

Manager after the expiry of the deadline stated in the Special Conditions; 

- consistently fails to meet its obligations after repeated reminders; or 

- suspends the delivery of the supplies, or any part thereof, for more than 180 days, for reasons not 

specified in the contract or not attributable to the Contractor. 
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37.2. Termination shall be without prejudice to any other rights or powers under the contract of the 

Contracting Authority and the Contractor. 

37.3. In the event of such termination, the Contracting Authority shall pay the Contractor for any 

loss or damage the Contractor may have suffered. 

Article 38 - Force majeure 

38.1. Neither Party shall be considered to be in default or in breach of its obligations under the 

contract if the performance of such obligations is prevented by any event of force majeure arising 

after the date of notification of award or the date when the contract becomes effective 

38.2. For the purposes of this Article, the term "force majeure" means acts of God, strikes, lockouts 

or other industrial disturbances, acts of the public enemy, wars whether declared or not, blockades, 

insurrection, riots, epidemics, landslides, earthquakes, storms, lightning, floods, washouts, civil 

disturbances, explosions and any other similar unforeseeable events which are beyond the Parties' 

control and cannot be overcome by due diligence. 

38.3. Notwithstanding the provisions of Articles 21 and 36, the Contractor shall not be liable to 

forfeiture of his performance guarantee, liquidated damages or termination for default if, and to the 

extent that, his delay in implementation of the tasks or other failure to perform his obligations 

under the contract is the result of an event of force majeure. Nor, notwithstanding the provisions of 

Articles 28 and 37, shall the Contracting Authority be liable for the payment of interest on delayed 

payments, for non-implementation of tasks or for termination by the Contractor for default if, and 

to the extent that, the Contracting Authority's delay or other failure to perform its obligations is the 

result of force majeure. 

38.4. If either Party considers that any circumstances of force majeure have occurred which may 

affect performance of its obligations, it shall promptly notify the other Party and the Project 

Manager, giving details of the nature, the probable duration and the likely effect of the 

circumstances. Unless otherwise directed by the Project Manager in writing, the Contractor shall 

continue to perform his obligations under the contract as far as is reasonably practicable, and shall 

employ every reasonable alternative means to perform any obligations that the event of force 

majeure does not prevent it from performing. The Contractor shall not employ such alternative 

means unless directed to do so by the Project Manager. 

38.5. If the Contractor incurs additional costs in complying with the Project Manager's directions or 

using alternative means under Article 38.4, the amount thereof shall be certified by the Project 

Manager. 

38.6. If circumstances of force majeure have occurred and continue for a period of 180 days then, 

notwithstanding any extension of time for completion of the contract that the Contractor may by 

reason thereof have been granted, either Party shall be entitled to serve the other with 30 days' 

notice to terminate the contract. If, on the expiry of the period of 30 days, the situation of force 

majeure still applies, the contract shall be terminated and, by virtue of the law governing the 

contract, the Parties shall be released from further execution of the contract. 

Article 39 – Decease 

39.1. Where the Contractor is a natural person, the contract shall be automatically terminated if that 

person dies. However, the Contracting Authority shall examine any proposal ma de by the heirs or 

beneficiaries if they have notified their wish to continue the contract. The decision of the 

Contracting Authority shall be notified to those concerned within 30 days of receipt of such 

proposal.  

39.2. Where the Contractor consists of a number of natural persons and one or more of them die, a 

report shall be agreed between the Parties on the progress of the contract, and the Contracting 

Authority shall decide whether to terminate or continue the contract in accordance with the 

undertaking given by the survivors and by the heirs or beneficiaries, as the case may be. 
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39.3. In the cases provided for in Articles 39.1 and 39.2, persons offering to continue to perform 

the contract shall notify the Contracting Authority thereof within 15 days of the date of decease. 

39.4. Such persons shall be jointly and severally liable for the proper execution of the contract to 

the same extent as the original Contractor. Continuation of the contract shall be subject to the rules 

relating to establishment of the guarantee provided for in Article 11. 

DISPUTE SETTLEMENT 

Article 40 - Dispute settlement 

 

40.1. The Parties shall make every effort to settle amicably any dispute relating to the contract 

which may arise between them. 

40.2. Once a dispute has arisen, a Party shall notify the other Party in writing of the dispute, stating 

its position on the dispute and any solution which it envisages, and requesting an amicable 

settlement. The other Party shall respond to this request for amicable settlement within 30 days, 

stating its position on the dispute. Unless the Parties agree otherwise, the maximum time period 

laid down for reaching an amicable settlement shall be 120 days from the date of the notification 

requesting such a procedure. Should a Party not agree to the other Party's request for amicable 

settlement, should a Party not respond in time to that request or should no amicable settlement be 

reached within the maximum time period, the amicable settlement procedure is considered to have 

failed. 

40.3. In the absence of an amicable settlement, a Party may notify the other Party in writing 

requesting a settlement through conciliation by a third person. If the European Commission is not a 

Party to the contract, the Commission can accept to intervene as such a conciliator. 

The other Party shall respond to the request of conciliation within 30 days. Unless the Parties agree 

otherwise, the maximum time period laid down for reaching a settlement through conciliation shall 

be 120 days from the notification requesting such a procedure. Should a Party not agree to the other 

Party's request for conciliation, should a Party not respond in time to that request or should no 

settlement be reached within the maximum time period, the conciliation procedure is considered to 

have failed. 

40.4. If amicable settlement procedure and, if so requested, the conciliation procedure fails, each 

party may refer the dispute to either the decision of a national jurisdiction or arbitration, as 

specified in Article 40 of the Special Conditions. 

ETHICS CLAUSES 

Article 41 - Ethic clauses 

41.1. Any attempt by a candidate or tenderer to obtain confidential information, enter into unlawful 

agreements with competitors or influence the committee or the Contracting Authority during the 

process of examining, clarifying, evaluating and comparing tenders shall lead to the rejection of his 

candidacy or tender. 

41.2. Without the Contracting Authority's prior written authorisation, a Contractor and his staff or 

any other company with which the Contractor is associated or linked may not, even on an ancillary 

or subcontracting basis, supply other services, carry out works or supply equipment for the project. 

41.3. This prohibition also applies to any other programmes or projects that could, owing to the 

nature of the contract, give rise to a conflict of interest on the part of the Contractor. 
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41.4. When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is 

affected by no potential conflict of interest and has no particular link with other tenderers or parties 

involved in the project. Should such a situation arise during execution of the contract, the 

Contractor must immediately inform the Contracting Authority. 

41.5. The Contractor must at all times act impartially and as a faithful adviser in accordance with 

the code of conduct of his profession. He shall refrain from making public statements about the 

project or services without the Contracting Authority's prior approval. He may not commit the 

Contracting Authority in any way without its prior written consent. 

41.6. For the duration of the contract the Contractor and his staff shall respect human rights and 

undertake not to offend the political, cultural and religious mores of the beneficiary state. 

41.7. The Contractor may accept no payment connected with the contract other than that provided 

for therein. The Contractor and his staff must not exercise any activity or receive any advantage 

inconsistent with their obligations to the Contracting Authority. 

41.8. The Contractor and his staff shall be obliged to maintain professional secrecy for the entire 

duration of the contract and after its completion. All reports and documents drawn up or received 

by the Contractor shall be confidential. 

41.9. The contract shall govern the Parties' use of all reports and documents drawn up, received or 

presented by them during the execution of the contract. 

41.10. The Contractor shall refrain from any relationship likely to compromise his independence or 

that of his staff. If the Contractor ceases to be independent, the Contracting Authority may, 

regardless of injury, terminate the contract without further notice and without the Contractor having 

any claim to compensation. The Commission reserves the right to suspend or cancel project 

financing if corrupt practices of any kind are discovered at any stage of the award process and if the 

Contracting Authority fails to take all appropriate measures to remedy the situation. For the 

purposes of this provision, "corrupt practices" are the offer of a bribe, gift, gratuity or commission 

to any person as an inducement or reward for performing or refraining from any act relating to the 

award of a contract or implementation of a contract already concluded with the Contracting 

Authority. 

41.11. Such unusual commercial expenses are commissions not mentioned in the main contract or 

not stemming from a properly concluded contract referring to the main contract, commissions not 

paid in return for any actual and legitimate service, commissions remitted to a tax haven, 

commissions paid to a recipient who is not clearly identified or commissions paid to a company 

which has every appearance of being a front company. 

41.12. The Contractor undertakes to supply the Commission on request with all supporting 

documents relating to the conditions of the contract's execution. The Commission may carry out 

whatever documentary or on-the-spot checks it deems necessary to find evidence in cases of 

suspected unusual commercial expenses. 

Article 42 - Administrative and financial penalties 

42.1. Without prejudice to the application of penalties laid down in the contract, a Contractor who 

has been guilty of making false declarations, has made substantial errors or committed irregularities 

and fraud, or has been found in serious breach of its contractual obligations, may be excluded from 

all contracts and grants financed by the Community budget or EDF for a maximum of five years 

from the time when the infringement is established, as confirmed after an adversarial procedure 

with the Contractor. The Contractor may present his arguments against this penalty within 30 days 

of notification of the penalty by registered letter with acknowledgement of receipt or any 

equivalent means. In the absence of any reaction on the part of the Contractor, or of withdrawal of 

the penalty by the Commission within 30 days of receipt of the Contractor's arguments against it, 

the decision imposing the penalty shall become enforceable. That period may be increased to ten 

years in the event of a repeat offence within five years of the first infringement. 
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42.2. If the Contractor is found to have seriously failed to meet its contractual obligations, it shall 

incur financial penalties representing 2-10% of the total value of the contract in question. 

That rate may be increased to 4-20% in the event of a repeat offence within five years of the first 

infringement. 

42.3. Where, after the award of the contract, the award procedure or the performance of the 

contract prove to have been subject to substantial errors, irregularities or fraud, and where this is 

attributable to the Contractor, the Contracting Authority may refuse to make payments, may 

recover amounts already paid or may terminate all the contracts concluded with this Contractor, in 

proportion to the seriousness of the errors, irregularities or fraud. 

Article 43 - Checks and audits by Community bodies 

43.1. The Contractor will allow the European Commission, the European Anti-Fraud Office and the 

European Court of Auditors to verify, by examining the documents or by means of on the- spot 

checks, the implementation of the project and conduct a full audit, if necessary, on the basis of 

supporting documents for the accounts, accounting documents and any other document relevant to 

the financing of the project. These inspections may take place up to 7 years after the final payment. 

43.2. Furthermore, the Contractor will allow the European Anti-Fraud Office to carry out checks 

and verification on the spot in accordance with the procedures set out in the European Community 

legislation for the protection of the financial interests of the European Communities against fraud 

and other irregularities. 

43.3. To this end, the Contractor undertakes to give appropriate access to staff or agents of the 

European Commission, of the European Anti-Fraud Office and of the European Court of Auditors 

to the sites and locations at which the Contract is carried out, including its information systems, as 

well as all documents and databases concerning the technical and financial management of the 

project and to take all steps to facilitate their work. Access given to agents of the European 

Commission, European Anti-Fraud Office and the European Court of Auditors shall be on the basis 

of confidentiality with respect to third parties, without prejudice to the obligations of public law to 

which they are subject. Documents must be easily accessible and filed so as to facilitate their 

examination and the Consultant must inform the Contracting Authority of their precise location. 

43.4. The Contractor guarantees that the rights of the European Commission, of the European 

Anti-Fraud Office and of the European Court of Auditors to carry out audits, checks and 

verification will be equally applicable, under the same conditions and according to the same rules  

those set out in this Article, to any sub-contractor or any other party benefiting from EC or EDF 

funds. 
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ANNEX II + III:  TECHNICAL SPECIFICATIONS + TECHNICAL OFFER 

 

Contract title:” Supply of Rigid Hull Inflatable Boat and Associated Items”.  

  p 1 /… 

 

Publication reference: EuropeAid/129735/M/SUP/XK 

 

 

 

 

Column 1-2 should be completed by the Contracting Authority 

Column 3-4 should be completed by the tenderer 

Column 5 is reserved for the evaluation committee  

 

Annex III - the Contractor's technical offer 

 

The tenderers are requested to complete the template on the next pages:  

• Column 2 is completed by the Contracting Authority shows the required specifications (not to be modified by the tenderer),  

• Column 3 is to be filled in by the tenderer and must detail what is offered (for example the words “compliant” or “yes” are not sufficient)    

• Column 4 allows the tenderer to make comments on his proposed supply and to make eventual references to the documentation 

 

The eventual documentation supplied should clearly indicate (highlight, mark) the models offered and the options included, if any, so that the evaluators can see the exact 

configuration. Offers that do not permit to identify precisely the models and the specifications may be rejected by the evaluation committee. 

The offer must be clear enough to allow the evaluators to make an easy comparison between the requested specifications and the offered specifications. 
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LOT 1: RHIB (Rigid Hull Inflatable Boat) 

 

• Delivery shall take place within 60 (sixty) days after the receipt by the contractor of an ”administrative order” issued by the Contracting Authority. 

• Commissioning in-situ shall only take place after receipt by the contractor of another ”administrative order” from Contracting Authority issued within 30 calendar 

days from the date of actual delivery of RHIB 

• Commercial Warranty for RHIB - three year warranty on all parts 

 

Item  

Number 

Specifications * Specifications Offered 

(incl. brand/model) 

 Notes, remarks, 

ref to 

documentation 

Evaluation 

Committee’s notes  

1 

 

RHIB                                                                     QTY: 1 

• 5 – 6 Meters in length (approx) (EU standard) 

• Compatible trailer with lighting system /board (EU 

standard) 

• Inflation collar to have pressure release valves 

• Protected battery housing 

• Fire extinguisher and fittings 

• Bow cleat 

• Centre mounted steering console with windscreen to include 

fuel gauge if fuel tank is under deck  

• Fuel tank 90 - 120 liters if under deck tank(stainless steel 

construction) or  fuel can system above deck also acceptable 

(4 x 5 gallon cans and leads ) 

• Storage space required 

• Seating for 4 (at least) 

• Heavy duty A frame suitable for mounting navigation lights 

and radio antenna 

• Grab handles and external life lines preferable  

• Engine (90-120) hp (4 stroke) to be compatible with boat  

• Anchor, chain and rope required 

 

 

 

  



PROC/187/10/RHIB and Associated Items 

LOT 2: Dry Suits and Underclothing 
 

 

Item  

Number 

Specifications * Specifications Offered (incl. 

brand/model) 

 Notes, remarks, ref to 

documentation 

Evaluation 

Committee’s 

notes  

1 SURFACE USE / DRY / IMMERSION 

SUITS            

 

Front /Rear entry 

Waterproof zippers 

Waterproof, Windproof, Breathable fabric 

Reinforced seat and knee area 

Wrist and neck seals (Latex or similar)  

Leg / thigh pockets  

 

   

1.1 
Size: M       Qty: 1 

   

1.2 
Size: L        Qty: 3 

   

1.3 
Size: XL     Qty: 3 

   

1.4 
Size: XXL  Qty: 1 

   

2 DRY SUIT REPAIR KIT                                                         

QTY: 2 

 

Replacement neck seals      (Latex or similar)     

Replacement socks/booty’s (Latex or similar)    

Replacement cuff seals        (Latex or similar)                       

Neoprene tape                                          

Bonding agent /glue                               

Zip cleaner/lubricant                             
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3 THERMAL UNDERSUITS                                     

 

Light weight (summer use) 

Thermal properties  

Breathable 

One or two piece 

 

   

3.1 
Size: L            Qty: 2 

   

3.2 
Size: XL        Qty: 1 

   

3.3 
Size: XXL     Qty: 1 

   

4 THERMAL UNDERSUITS                                     

 

One piece suit (winter use) 200g (approx)  

Breathable 

 

   

4.1 
Size: L            Qty: 2 

   

4.2 
Size: XL        Qty: 1 

   

4.3 
Size: XXL     Qty: 1 

   

5 LIFEJACKET                                                           

 

150N 

CO2 inflation or similar system 

Whistle and reflective patches (preferable) 

Adjustable harness 

Crutch strap  

   

5.1 
Size: M       Qty: 1 
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5.2 
Size: L        Qty: 3 

   

5.3 
Size: XL     Qty: 3 

   

5.4 
Size: XXL  Qty: 1 
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LOT 3: RHIB Associated Items 
 

 

 

Item  

Number 

Specifications * Specifications Offered (incl. 

brand/model) 

 Notes, remarks, ref to 

documentation 

Evaluation 

Committee’s 

notes  

1 EMERGENCY STROBE LIGHT                           

QTY: 8 

 

Individual use 

Suitable attachment for fitting to life jacket or 

over suit (strap /clip) 

Spare battery  

 

   

2 NIGHT VISION BINOCULARS                           

QTY:  1 

 

Waterproof 

IR capability 

   

3 WATER PROOF  TORCH (boat)                          

QTY: 2 

 

100,000 Candle power 

Waterproof 

Robust construction 

Lanyard 

 

   

4 WATERPROOF TORCH (Individual)                

QTY:  8 

 

Waterproof 

Robust 

Laser spot xenon module 
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With lanyard 

Polycarbonate lens 

Rotational on /off switch 

 

5 KNIFE (individual)                                                  

QTY: 8 

 

Stainless steel 

Diver’s style with scabbard and leg straps 

Blunt end 

3-4 inch blade with serrated edge 

Overall length 8 inches (approx) 

   

6 DISTRESS FLARE 

QTY: 24 

 

Hand held 

Day night options 

15 sec minimum smoke time day 

15 sec minimum burning time night 

 

   

7 LIGHT STICKS 

QTY: 50 

 

12 hrs duration (minimum) 

Various colors 

Non toxic 

Waterproof 
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ANNEX IV:  Budget breakdown (Model financial offer) 

 

PUBLICATION REFERENCE: PROC/187/10/ RHIB and Associated Items (EuropeAid/129735/M/SUP/XK)                                                                      

NAME OF TENDERER: [……………………………] 

 

LOT 1: RHIB (Rigid Hull Inflatable Boat) 

 

A 

 

B 

 

C D 

 

E 

 

ITEM  

NUMBER 

QUANTITY SPECIFICATIONS OFFERED 

(INCL BRAND/MODEL) 

UNIT COSTS WITH 

DELIVERY <DDU>
1
 

<PLACE OF ACCEPTANCE> 

<EUROS> 

TOTAL 

<EUROS > 

1 1    

   Total  

 

 

 

 

 

                                                      

1
 </DDU (Delivered Duty Unpaid)>   -  Incoterms 2000 International Chamber of Commerce - http://www.iccwbo.org/incoterms/id3040/index.html 
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ANNEX IV:  Budget breakdown (Model financial offer) 

 

PUBLICATION REFERENCE: PROC/187/10/ RHIB and Associated Items (EuropeAid/129735/M/SUP/XK)                                                                      

NAME OF TENDERER: [……………………………] 

 

LOT 2: Dry Suits and Underclothing 

 

A 

 

B 

 

C D 

 

E 

 

ITEM  

NUMBER 

QUANTITY SPECIFICATIONS OFFERED 

(INCL BRAND/MODEL) 

UNIT COSTS WITH 

DELIVERY <DDU>
1
 

<PLACE OF ACCEPTANCE> 

<EUROS> 

TOTAL 

<EUROS > 

1.1 

 
1 x (Size M)    

1.2 

 
3 x (Size L)    

1.3 

 
3 x (Size XL) 

 

   

1.4 

 
1 x (Size XXL)    

2 2    

3.1 

 
2 x (Size L)    

                                                      

1
 </DDU (Delivered Duty Unpaid)>   -  Incoterms 2000 International Chamber of Commerce - http://www.iccwbo.org/incoterms/id3040/index.html 
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3.2 

 
1 x (Size XL)    

3.3 

 
1 x (Size XXL)    

4.1 

 
2 x (Size L)    

4.2 

 
1 x (Size XL)    

4.3 

 
1 x (Size XXL)    

5.1 

 
1 x (Size M)    

5.2 

 
3 x (Size L)    

5.3 

 
3 x (Size XL) 

 

   

5.4 

 
1 x (Size XXL)    

   Total  
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ANNEX IV:  Budget breakdown (Model financial offer) 

 

PUBLICATION REFERENCE: PROC/187/10/ RHIB and Associated Items (EuropeAid/129735/M/SUP/XK)                                                                      

NAME OF TENDERER: [……………………………] 

 

LOT 3: RHIB Associated Items 

 

A 

 

B 

 

C D 

 

E 

 

ITEM  

NUMBER 

QUANTITY SPECIFICATIONS OFFERED 

(INCL BRAND/MODEL) 

UNIT COSTS WITH 

DELIVERY <DDU>
1
 

<PLACE OF ACCEPTANCE> 

<EUROS> 

TOTAL 

<EUROS > 

1 8    

2 1    

3 2    

4 8    

                                                      

1
 </DDU (Delivered Duty Unpaid)>   -  Incoterms 2000 International Chamber of Commerce - http://www.iccwbo.org/incoterms/id3040/index.html 
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5 8    

6 24    

7 50    

   Total  
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TENDER GUARANTEE FORM 

Specimen tender guarantee 

< To be completed on paper bearing the letterhead of the financial institution > 

For the attention of <Address of the Contracting Authority> referred to below as the “Contracting 

Authority” 

<Date> 

Title of contract: Supply of Rigid Hull Inflatable Boat and Associated Items 

Identification number: PROC/187/10/RHIB and Associated Items 

We, the undersigned, <name and address of financial institution>, hereby irrevocably declare that 

we will guarantee as primary obligor, and not merely as a surety on behalf of <Tenderer's name and 

address> the payment to the Contracting Authority of <amount of the tender guarantee>, this 

amount representing the guarantee referred to in article 11 of the Procurement Notice. 

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your 

first written claim (sent by registered letter with confirmation of receipt) if the Tenderer does not 

fulfil all obligations stated in its tender. We shall not delay the payment, nor shall we oppose it for 

any reason whatsoever. We shall inform you in writing as soon as payment has been made. 

We note that the guarantee will be released at the latest within 45 days of the expiry of the tender 

validity period, including any extensions, in accordance with Article 8 of the Instructions to 

Tenderers [and in any case at the latest on (1 year after the deadline for submission of tenders)]1. 

The law applicable to this guarantee shall be that of <enter Belgium, or the name of the country of 

the Contracting Authority if this is not the European Commission / country in which the financial 

institution issuing the guarantee is established>. Any dispute arising out of or in connection with 

this guarantee shall be referred to the courts of <enter Belgium, or the name of the country of the 

Contracting Authority if this is not the European Commission >. 

The guarantee will enter into force and take effect from the submission deadline of the tender. 

Name: …………………………… Position: ………………… 

Signature: …………….. 

Date: 

 

 

 

 

                                                      

1 This mention has to be inserted only where required, for example where the law applicable to the 

guarantee imposes a precise expiry date 



PROC/187/10/RHIB and Associated Items 

ANNEX V: MODEL PERFORMANCE GUARANTEE 

<To be completed on paper bearing the letterhead of the financial institution > 

For the attention of 

<Name and address of the Contracting Authority> 

refered to below as the “Contracting Authority” 

Subject: Guarantee No… 

Performance Guarantee for the full and proper execution of contract PROC/187/10/RHIB and 

Associated Items (please quote number and title in all correspondence) 

We the undersigned, <name and address of financial institution>, hereby irrevocably declare that 

we guarantee as primary obligor, and not merely as a surety on behalf of <Contractor's name and 

address>, hereinafter referred to as “the Contractor”, payment to the Contracting Authority of 

<amount of the performance guarantee>, representing the performance guarantee mentioned in 

Article 11 of the Special Conditions of the contract <contract number and title> concluded between 

the Contractor and the Contracting Authority, hereinafter referred to as “the Contract”. 

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your 

first written claim (sent by registered letter with confirmation of receipt) stating that the Contractor 

has failed to perform its contractual obligations fully and properly and that the Contract has been 

terminated. We shall not delay the payment, nor shall we oppose it for any reason whatsoever. We 

shall inform you in writing as soon as payment has been made. 

We accept notably that no amendment to the terms of the Contract can release us from our 

obligation under this guarantee. We waive the right to be informed of any change, addition or 

amendment to the Contract. 

We note that the guarantee will be released within 45 days of the issue of the final acceptance 

certificate (except for such part as may be specified in the Special Conditions in respect of after 

sales service). [and in any case at the latest on (at the expiry of 18 months after the implementation 

period of the Contract)]1. 

 

The law applicable to this guarantee shall be that of <enter Belgium, or the country of the 

Contracting Authority if this is not the European Commission /country in which the financial 

institution issuing the guarantee is established>. Any dispute arising out of or in connection with 

this guarantee shall be referred to the courts of <enter Belgium, or the name of the country of the 

Contracting Authority if this is not the European Commission >  

This guarantee shall enter into force and take effect upon its signature.  

Name: ……………………………Position: ………………… 
2 Signature: …………….. Date: <Date> 

                                                      

1
 This mention has to be inserted only where required, for example where the law applicable to the guarantee 

imposes a precise expiry date 
2 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed 

characters. 
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ANNEX V: PRE-FINANCING GUARANTEE FORM 

<To be completed on paper bearing the letterhead of the financial institution > 

For the attention of 

<Name and address of the Contracting Authority> 

referred to below as the “Contracting Authority” 

Subject: Guarantee No… 

Financing Guarantee for the repayment of pre-financing payable under contract 

PROC/187/10/RHIB and Associated Items (please quote number and title in all correspondence) 

We, the undersigned, <name, and address of financial institution>, hereby irrevocably declare that 

we guarantee as primary obligor, and not merely as surety on behalf of <Contractor's name and 

address>, hereinafter referred to as “the Contractor”, the payment to the Contracting Authority of 

<indicate the amount of the pre-financing>, corresponding to the pre-financing as mentioned in 

Article 26.1 of the Special Conditions of the contract <Contract number and title>concluded 

between the Contractor and the Contracting Authority, hereinafter referred to as “the Contract”.  

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your 

first written claim (sent by registered letter with confirmation or receipt) stating that the Contractor 

has not repaid the pre-financing on request or that the Contract has been terminated. We shall not 

delay the payment, nor shall we oppose it for any reason whatsoever. We shall inform you in 

writing as soon as payment has been made.  

We accept notably that no amendment to the terms of the Contract can release us from our 

obligation under this guarantee. We waive the right to be informed of any change, addition or 

amendment of the Contract.  

We note that the guarantee will be released 45 days at the latest after the provisional acceptance of 

the goods [and in any case at the latest on (at the expiry of 18 months after the implementation 

period of the Contract)]1. 

 

The law applicable to this guarantee shall be that of <enter Belgium, or the country of the 

Contracting Authority if this is not the European Commission /country in which the financial 

institution issuing the guarantee is established>. Any dispute arising out of or in connection with 

this guarantee shall be referred to the courts of < enter Belgium, or the country of the Contracting 

Authority if this is not the European Commission >. 

The guarantee will enter into force and take effect on receipt of the pre-financing payment in the 

account designated by the Contractor to receive payments. 

Name: …………………………… Position: ………………… 
2Signature: …………….. Date: <Date> 

                                                      

1 This mention has to be inserted only where required, for example where the law applicable to the guarantee 

imposes a precise expiry date 
2 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed 

characters. 
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ANNEX VI: ADMINISTRATIVE ORDER 

<To be completed on paper bearing the letterhead of the Contracting Authority > 

 

Pristina, {date} 

Contractor’s 

Address etc 

 

ADMINISTRATIVE ORDER 

 

 

Project name:  

 

Contract No.:  

 

 

 

 Date of Commencement of the Delivery /Commissioning in-situ 

 

 

The Contract date for commencing delivery/commissioning is __________________ 

 

The Contract end date for delivery/commissioning in-situ is __________________ 

 

 

 

This Administrative Order applies from the date of issue and will become an integral part of the 

Contract. 

 

 
 

 

 

Project  Manager 

 

 

 

 

 

 

 

 

 

 

NOTE: 

 

Delivery shall take place within 60 (sixty days) after the receipt of this “administrative order” 

issued by the Contracting Authority within 90 days from the date of contract signature by both 

parties. 

 

Commissioning in-situ shall take place after the receipt of this “administrative order” issued by the 

Contracting Authority within 30 days from the date of actual delivery of the supplies.

Signed  _________________ 
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ADMINISTRATIVE COMPLIANCE GRID 

Contract title : 
Supply of Rigid Hull Inflatable Boat and 

Associated Items 
Publication reference : EuropeAid/129735/M/SUP/XK 

 

Tender 

envelope 

number  

Name of Tenderer Is tenderer 

(consortium) 

nationality18 

eligible? 

(Y/N) 

Is 

documentation 

complete? 

(Y/N) 

Is language 

as 

required?  

(Y/N) 

Is tender 

submission 

form 

complete? 

(Y/N) 

Is tenderer's 

declaration 

signed (by all 

consortium 

members if a 

consortium)? 

(Yes/No/ Not 

Applicable) 

Other 

administrative 

requirements of 

the tender 

dossier? 

(Yes/No/Not 

applicable) 

Overall 

decision? 

(Accept / 

Reject) 

1         

2         

3         

4         

5         

6         

7         

 

Chairperson's name  

Chairperson's signature  

Date  

                                                      

18 If the tender has been submitted by a consortium, the nationalities of all the consortium members must be eligible 
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EVALUATION GRID  

Contract title : Supply of Rigid Hull Inflatable Boat and Associated Items Publication reference : EuropeAid/129735/M/SUP/XK 

 

T
en
d
er
 e
n
v
el
o
p
e 
N
o
 Name of 

Tenderer 

Rules of 

origin 

respected? 

(Y/N) 

E
co
n
o
m
ic
 &

 f
in
an
ci
al
 

ca
p
ac
it
y
? 
(O

K
/a
/b
/…

) 

P
ro
fe
ss
io
n
al
 c
ap
ac
it
y
? 

(O
K
/a
/b
/…

) 

T
ec
h
n
ic
al
 c
ap
ac
it
y
? 

(O
K
/a
/b
/…

) 

C
o
m
p
li
an
ce
 w
it
h
 

1
9
te
ch
n
ic
al
 s
p
ec
if
ic
at
io
n
s?
 

(O
K
/a
/b
/…

) 

A
n
ci
ll
ar
y
 s
er
v
ic
es
 a
s 

re
q
u
ir
ed
? 

(O
K
/a
/b
/…

/N
A
) 

Subcontracting 

statement in 

accordance with 

art 6 of the 

General 

Conditions? 

(Y/N) 

Other 

technical 

requirements 

in tender 

dossier? 

(Yes/No/Not 

applicable) 

T
ec
h
n
ic
al
ly
 c
o
m
p
li
an
t?
 

Y
/N
) 

Notes: 

1            

2            

3            

4            

 

Evaluator's name & signature  

Evaluator's name & signature  

Evaluator's name & signature  

Date  

                                                      

19
 The selection criteria, in the previous section of this form, have to be met before the technical requirements are assessed.  
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D. TENDER FORM FOR A SUPPLY CONTRACT 

Publication reference: EuropeAid/129735/M/SUP/XK 

Title of contract: Supply of Rigid Hull Inflatable Boat and Associated Items 

<Place and date> 

A: Yves de Kermabon, Head of EULEX Kosovo, and address at EULEX KOSOVO, Ndërtesa 

Farmed, “Muharrem Fejza” p.n., Lagjja e Spitalit, 10000 Pristina-Kosovo  

 

One signed form must be supplied (for each lot, if the tender procedure is divided into lots), 

together with the number of copies specified in the Instruction to Tenderers. The form must include 

a signed declaration using the annexed format from each legal entity making the application. Any 

additional documentation (brochure, letter, etc) sent with the form will not be taken into 

consideration. Applications being submitted by a consortium (ie, either a permanent, legally-

established grouping or a grouping which has been constituted informally for a specific tender 

procedure) must follow the instructions applicable to the consortium leader and its members. The 

attachments to this submission form (i.e. declarations, statements, proofs) may be in original or 

copy. If copies are submitted, the originals must be dispatched to the Contracting Authority upon 

request. For economical and ecological reasons, we strongly recommend that you submit your files 

on paper-based materials (no plastic folder or divider). We also suggest you use double-sided print-

outs as much as possible. 

An economic operator may, where appropriate and for a particular contract, rely on the capacities 

of other entities, regardless of the legal nature of the links which it has with them. It must in that 

case prove to the contracting authority that it will have at its disposal the resources necessary for 

performance of the contract, for example by producing an undertaking on the part of those entities 

to place those resources at its disposal. Such entities, for instance the parent company of the 

economic operator, must respect the same rules of eligibility and notably that of nationality, as the 

economic operator. 

1 SUBMITTED BY 

 Name(s) of tenderer(s) Nationality
1
 

Leader
2
   

Member    

Etc …    
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2 CONTACT PERSON (for this tender) 

Name  

Address 
 

Telephone  

Fax  

E-mail  

3 ECONOMIC AND FINANCIAL CAPACITY
3
 

Please complete the following table of financial data4 based on your annual accounts and your 

latest projections. If annual accounts are not yet available for this year or last year, please provide 

your latest estimates, clearly identifying estimated figures in italics. Figures in all columns must be 

on the same basis to allow a direct, year-on-year comparison to be made (or, if the basis has 

changed, an explanation of the change must be provided as a footnote to the table). Any 

clarification or explanation which is judged necessary may also be provided. 

Financial data 2 years 

before 

last 

year
5
 

€ 

Year 

before last 

year 

 

€ 

Last 

year 

 

€ 

Average
6
  

 

€ 

This 

year 

 

€ 

Annual turnover7 , excluding this contract      

Cash and cash equivalents8 at beginning of 

year 

     

Net cash from / (used in) operating, 

investing & financing activities9 excluding 

future contracts 

     

Net forecast cash from/ (used in) future 

contracts, excluding this contract 

     

Cash and cash equivalents8 at end of year 

[ie, the sum of the above three rows] 

     



2008 Page 69 of 79 

Consolidated Tender Dossier_PROC_187_10_RHIB 

4 STAFF RESOURCES 

Please provide the following personnel statistics for the current year and the two previous years10. 

Average 

manpower 

Year before last Last year This year 

 Overall Total for 

fields 

related to 

this 

contract 
11
 

Overall Total for 

fields 

related to 

this 

contract 
11
 

Overall Total for 

fields 

related to 

this 

contract 
11
 

Permanent staff 12       

Other staff 13       

Total       

Permanent staff as a 

proportion of total 

staff (%) 

% % % % % % 
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5 FIELDS OF SPECIALISATION 

Please use the table below whose objective is to indicate the relevant specialisms related to this contract of each legal entity making this tender, by using the names of 

these specialisms as the row headings and the name of the legal entity as the column headings. Show the relevant specialism(s) of each legal entity by placing a tick (�) 

in the box corresponding to those specialisms in which the legal entity has significant experience. [Maximum 10 specialisms] 

 Leader Member 2 Member 3 Etc … 

Relevant specialism 1     

Relevant specialism 2     

Etc …14     
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6 EXPERIENCE 

Please complete a table using the format below to summarise the major relevant supplies carried out in the course of the past 3 years15 by the legal entity or entities 

making this tender. The number of references to be provided must not exceed 15 for the entire tender 

Ref # (maximum 15) Project title … 

Name of legal entity Country Overall 

supply value 

(EUR)
16
 

Proportion 

supplied by 

legal entity (%) 

No of staff 

provided 

Name of 

client 

Origin of 

funding 

Dates  Name of members if 

any 

… … … … … … … … … 

Detailed description of supply Related services provided 

… … 
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7 TENDERER'S DECLARATION(S) 

As part of their tender, each legal entity identified under point 1 of this form, 

including every consortium member, must submit a signed declaration using this 

format. The declaration may be in original or in copy. If copies are submitted the 

originals must be dispatched to the Contracting Authority upon request.  

In response to your letter of invitation to tender for the above contract, 

we, the undersigned, hereby declare that: 

1 We have examined and accept in full the content of the dossier for invitation to tender No 

PROC/187/10/RHIB and Associated Items of 22nd February 2010. We hereby accept its 

provisions in their entirety, without reservation or restriction. 

2 We offer to deliver, in accordance with the terms of the tender dossier and the conditions 

and time limits laid down, without reserve or restriction: 

Lot No 1: [description of supplies with indication of quantities and origin] 

Lot N 2: [description of supplies with indication of quantities and origin] 

Etc. 

3 The price of our tender excluding spareparts and consumables, if applicable [excluding the 

discounts described under point 4] is: 

Lot No 1: [……………………………………………..] 

Lot No 2: [……………………………………………..] 

Lot No 3: [……………………………………………..] 

4 We will grant a discount of [%], or […………..] [in the event of our being awarded Lot 

No… and Lot No… ………]. 

5 This tender is valid for a period of 90 days from the final date for submission of tenders. 

6  If our tender is accepted, we undertake to provide a performance guarantee as required by 

Article 11 of the Special Conditions. 

7 Our firm/company [and our subcontractors] has/have the following nationality: 

<……………………………………………………………………> 

8 We are making this tender in our own right [as member in the consortium led by < name of 

the leader / ourselves > ]*. We confirm that we are not tendering for the same contract in 

any other form. [We confirm, as a member in the consortium, that all members are jointly 

and severally liable by law for the execution of the contract, that the lead member is 

authorised to bind, and receive instructions for and on behalf of, each member, that the 

execution of the contract, including payments, is the responsibility of the lead member, and 

that all members in the joint venture/consortium are bound to remain in the joint 

venture/consortium for the entire period of the contract's execution]. 
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9 We are not in any of the situations excluding us from participating in contracts which are 

listed section 2.3.3 of the Practical Guide to contract procedure for EC external actions. In 

the event that our tender is successful, we undertake, if required, to provide the proof usual 

under the law of the country in which we are established that we do not fall into these 

exclusion situations. The date on the evidence or documents provided will be no earlier 

than 1 year before the date of submission of the tender and, in addition, we will provide a 

statement that our situation has not altered in the period which has elapsed since the 

evidence in question was drawn up. 

We also undertake, if required, to provide evidence of the financial and economic standing 

and the technical and professional capacity according to the selection criteria for this call 

for tender specified in the procurement notice, point 16. The documentary proofs required 

are listed in section 2.4.11.1.3 and 2.4.11.1.4 of the Practical Guide. 

We also understand that if we fail to provide the proof/evidence required, within 15 

calendar days after receiving the notification of award, or if the information provided is 

proved false, the award may be considered null and void. 

10 We agree to abide by the ethics clauses in Clause 23 of the instructions to tenderers and, in 

particular, have no conflict of interests or any equivalent relation in that respect with other 

tenderers or other parties in the tender procedure at the time of the submission of this 

application.  

11 We will inform the Contracting Authority immediately if there is any change in the above 

circumstances at any stage during the implementation of the tasks. We also fully recognise 

and accept that any inaccurate or incomplete information deliberately provided in this 

application may result in our exclusion from this and other contracts funded by the 

EU/EDF. 

12  We note that the Contracting Authority is not bound to proceed with this invitation to 

tender and that it reserves the right to award only part of the contract. It will incur no 

liability towards us should it do so. 

13 We fully recognise and accept that we may be excluded from tender procedures and 

contract, in accordance with the Section 2.3.4 of the Practical Guide to contract procedures 

for EC external actions, for a maximum period of 5 years from the date on which the 

infringement is established and up to 10 years in the event of a repeated offence within the 

5 years of the above-mentioned date. Furthermore, we acknowledge that, should we made 

false declarations, committed substantial errors, irregularities or fraud, we shall also be 

subject to financial penalties representing 2 % to 10 % of the total estimated value of the 

contract being awarded. This rate may be increased to 4% to 20% in the event of a repeat 

offence within 5 years of the first infringement. 

14 We are aware that, for the purposes of safeguarding the financial interests of the 

Communities, our personal data may be transferred to internal audit services, to the 

European Court of Auditors, to the Financial Irregularities Panel or to the European Anti-

Fraud Office. 

[* Delete as applicable] 
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If this declaration is being completed by a consortium member: 

The following table contains our financial data as included in the consortium’s tender form. 

These data are based on our annual audited accounts and our latest projections. Estimated 

figures (ie, those not included in annual audited accounts) are given in italics. Figures in all 

columns have been provided on the same basis to allow a direct, year-on-year comparison 

to be made <except as explained in the footnote to the table>.  

Financial data 2 years 

before last
5
  

€ 

Year 

before last 

year 

 

€ 

Last year 

 

€ 

Average
6
  

 

€ 

This year 

 

€ 

Annual turnover 7, excluding this 

contract 

     

Cash and cash equivalents8 at 

beginning of year 

     

Net cash from / (used in) operating, 

investing & financing activities9 

excluding future contracts 

     

Net forecast cash from/ (used in) future 

contracts, excluding this contract 

     

Cash and cash equivalents8 at end of 

year (ie, the sum of the above three 

rows) 
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The following table contains our personnel statistics as included in the consortium’s tender form: 

Average 

manpower 

Previous year Last year This year 

 Overall Total for 

fields 

related to 

this 

contract 
11
 

Overall Total for 

fields 

related to 

this 

contract 
11
 

Overall Total for 

fields 

related to 

this 

contract 
11
 

Permanent staff 12       

Other staff 13       

Yours faithfully 

Name and first name: <[…………………………………………………………………> 

Duly authorised to sign this tender on behalf of: 

<…………………………………………………………………………………… …> 

Place and date: <…………………………………………………………….………….>] 

Stamp of the firm/company: 

This tender includes the following annexes: 

[Numbered list of annexes with titles] 

 

                                                      

1 Country in which the legal entity is registered 

2 add/delete additional lines for members as appropriate. Note that a subcontractor is not considered to be a 

member for the purposes of this tender procedure. Subsequently, the data of the subcontractor must not 

appear in the data related to the economic, financial and professional capacity. If this tender is being 

submitted by an individual tenderer, the name of the tenderer should be entered as 'leader' (and all other lines 

should be deleted) 

3 Natural persons have to prove their capacity in accordance with the selection criteria and by the appropriate 

means. 

4 if this application is being submitted by a consortium, the data in the table above must be the sum of the 

data in the corresponding tables in the declarations provided by the consortium members – see point 7 of this 

tender form for a supply contract.  

5 Last year=last accounting year for entity. 

6 Amounts entered in the 'Average' column must be the mathematical average of the amounts entered in the 

three preceding columns of the same row. 
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7 The gross inflow of economic benefits (cash, receivables, other assets) arising from the ordinary operating 

activities of the enterprise (such as sales of goods, sales of services, interest, royalties, and dividends) during 

the year. 

8 Cash and cash equivalents comprise cash on hand and demand deposits, together with short-term, highly 

liquid investments that are readily convertible to a known amount of cash, and that are subject to an 

insignificant risk of changes in value. An investment normally meets the definition of a cash equivalent when 

it has a maturity of three months or less from the date of acquisition. Equity investments are normally 

excluded, unless they are in substance a cash equivalent (e.g. preferred shares acquired within three months 

of their specified redemption date). Bank overdrafts which are repayable on demand and which form an 

integral part of an enterprise's cash management are also included as a component of cash and cash 

equivalents. 

9 Operating activities are the main revenue-producing activities of the enterprise that are not investing or 

financing activities, so operating cash flows include cash received from customers and cash paid to suppliers 

and employees. Investing activities are the acquisition and disposal of long-term assets and other investments 

that are not considered to be cash equivalents. Financing activities are activities that alter the equity capital 

and borrowing structure of the enterprise. Interest and dividends received and paid may be classified as 

operating, investing, or financing cash flows, provided that they are classified consistently from period to 

period. Cash flows arising from taxes on income are normally classified as operating, unless they can be 

specifically identified with financing or investing activities. 

10 if this tender is being submitted by a consortium, the data in the table above must be the sum of the data in 

the corresponding tables in the declarations provided by the consortium members – see point 7 of this tender 

form for a supply contract. 

11 Corresponding to the relevant specialisms identified in point 5 below. 

12 staff directly employed by the Tenderer on a permanent basis (ie, under indefinite contracts) 

13 other staff not directly employed by the Tenderer on a permanent basis (ie, under fixed-term contracts) 

14 add / delete additional lines and/or rows as appropriate. If this tender is being submitted by an individual 

legal entity, the name of the legal entity should be entered as 'Leader' (and all other columns should be 

deleted) 

15 In the case of framework contracts (without contractual value), only specific contracts corresponding to 

assignments implemented under such framework contracts shall be considered. 

16 Amounts actually paid, without the effect of inflation. 
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