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EUROPEAN UNION RULE OF LAW MISSION IN KOSOVO 

EULEX KOSOVO 
Ndertesa Farmed  

“Muharrem Fejza” p.n. 

Lagja e Spitalit  

10 000 Pristina, Kosovo 

Tel: +381 (0) 38 78 2000 

http://www.eulex-kosovo.eu 

 

Pristina: 26 June 2013 

 

Our ref.:  EuropeAid/134321/D/SUP/XK/Fuel Supply (PROC/422/13) 

 

 

Dear Sirs, 

SUBJECT: INVITATION TO TENDER FOR Fuel Supply under a Framework Contract 

Please note that the awarding of the contract is subject to the condition of: 

- This tender procedure is launched under suspension clause i.e. the award of this 

specific tender is subject to the provision of funding to EULEX through the 

conclusion of a Contract between the European Commission and the EULEX Head of 

Mission
1
.  

This is an invitation to tender for the above mentioned supply contract. Please find enclosed the 

following documents, which constitute the tender dossier: 

A. Instructions to tenderers  

B. Draft contract and special conditions, including annexes 

 Draft contract 

 Special conditions 

 Annex i: general conditions  

 Annex ii +iii: technical specifications + technical offer  

 Annex iv: budget breakdown (model financial offer) 

 Annex v: forms 

C. Further information 

 Administrative compliance grid 

 Evaluation grid 

D. Tender form for a supply contract 

                                                      

1 See paragraph 2.4.12, of the Practical Guide to Contract procedures for EU external actions. 

 

http://www.eulex-kosovo.eu/
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For full information about procurement procedures please consult the Practical Guide to contract 

procedures for EU external actions and its annexes, which can be downloaded from the following 

web page: http://ec.europa.eu/europeaid/work/procedures/index_en.htm. 

We look forward to receiving your tender and the accompanying tender guarantee before 10
th

 

September 2013 at 15:00hrs at the address specified in the documents.  

 

Yours sincerely,  

 

Bernd Borchardt  

Head of EULEX KOSOVO 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://ec.europa.eu/europeaid/work/procedures/index_en.htm
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PART A. INSTRUCTIONS TO TENDERERS 

PUBLICATION REF.: EuropeAid/134321/D/SUP/XK/Fuel Supply 

(PROC/422/13) 

By submitting a tender, tenderers fully and unreservedly accept the special and general 

conditions governing the contract as the sole basis of this tendering procedure, whatever their 

own conditions of sale may be, which they hereby waive. Tenderers are expected to examine 

carefully and comply with all instructions, forms, contract provisions and specifications 

contained in this tender dossier. Failure to submit a tender containing all the required 

information and documentation within the deadline specified will lead to the rejection of the 

tender. No account can be taken of any remarks in the tender relating to the tender dossier; 

remarks may result in the immediate rejection of the tender without further evaluation. 

These Instructions set out the rules for the submission, selection and implementation of 

contracts financed under this call for tenders, in conformity with the Practical Guide to 

contract procedures for EU external actions (available on the Internet at: 

http://ec.europa.eu/europeaid/work/procedures/index_en.htm). 

1 Supplies to be provided 

1.1 The subject of the framework contract is the supply and delivery of diesel, petrol, LPG, oils, 

lubricants and associated products by the Contractor, for EULEX Kosovo, Pristina, DAP1: 

- Fuels, i.e. diesel and petrol:   

o To be provided at/to Contracting Authority’s (CA) fuel distribution points (to be 

set up by the Contractor) in Pristina and Mitrovica for use of CA’s and possibly 

other authorised) vehicles; 

o To be provided to CA’s generators and heating system fuel storage tanks in 

Kosovo;  

o The provision of associated services as set out in Annex II+III of the Tender 

Dossier; 

- LPG, oils, lubricants and associated products:  

o To be provided at/to Contracting Authorities’ Warehouse in Pristina. 

 Deliveries shall ONLY take place in case of:  

a) Fuels, when filled into fuel reservoirs of by the Contracting Authority authorized 

vehicles, generators etc. and signature of a corresponding receipt (Annex II+III) by 

persons authorized from the Contracting Authority during the duration of the framework 

contract;  

b) LPG, oils, lubricants and associated products following the issuance (and in accordance 

with) the terms set in the purchase orders to be issued by the Contracting Authority 

during the duration of the framework contract; 

                                                      

1
 DAP (delivery at place)    -  Incoterms 2010 International Chamber of Commerce - 

http://www.iccwbo.org/incoterms/id3040/index.html 

http://ec.europa.eu/europeaid/work/procedures/index_en.htm
file:///C:/Users/azeqiri/AppData/Roaming/Documents%20and%20Settings/khavolli/Local%20Settings/Temporary%20Internet%20Files/Local%20Settings/Temporary%20Internet%20Files/OLKCC/Commerce%20-%20http:/www.iccwbo.org/incoterms/id3040/index.html
file:///C:/Users/azeqiri/AppData/Roaming/Documents%20and%20Settings/khavolli/Local%20Settings/Temporary%20Internet%20Files/Local%20Settings/Temporary%20Internet%20Files/OLKCC/Commerce%20-%20http:/www.iccwbo.org/incoterms/id3040/index.html
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1.2  The supplies must comply fully with the technical specifications set out in the tender dossier 

(technical annex) and conform in all respects with the drawings, quantities, models, samples, 

measurements and other instructions. 

1.3  Tenderers are not authorised to tender for a variant solution in addition to the present tender.  
 

2 Timetable 

 DATE TIME* 

Clarification meeting / site visit (if any) Not applicable  Not applicable 

Deadline for requesting clarifications from 

the Contracting Authority 

20 August 2013 18:00hrs 

Last date on which clarifications are issued 

by the Contracting Authority 

30 August 2013 18:00hrs 

Deadline for submission of tenders 10 September 2013 15:00hrs 

Tender opening session 10 September 2013 15:30hrs 

Notification of award to the successful 

tenderer 

Oct./Nov. 2013 - 

Signature of the contract Nov./Dec. 2013 - 

 * All times are in the time zone of the country of the Contracting Authority  
  

Provisional date 

3 Participation 

3.1 Tendering is open to all legal persons participating either individually or in a grouping 

(consortium) of tenderers which are established in a the Member State of the European 

Union, in an official candidate country or a or a country that is a beneficiary of the 

Instrument for Pre-Accession Assistance, in a Member State of the European Economic 

Area, a country of the Western Balkans region or a contributing third State, as authorized by 

Council Joint Action 2008/124/CFSP of 04 February 2008 on EULEX KOSOVO as 

amended by JA 2009/445/CFSP and Council Decision 2010/322/CFSP, and Council 

Decision 2012/291/CFSP of 5th June 2012. Tendering is also open to international 

organisations. Tendering by natural persons is directly governed by the specific instruments 

applicable to the programme under which the contract is financed. 

3.2 These terms refer to all nationals of the above states and to all legal entities, companies or 

partnerships established in the above states. For the purposes of proving compliance with 

this rule, tenderers being legal persons, must present the documents required under that 

country’s law. In case of doubt, the Contracting Authority may ask the tenderer to provide 

evidence demonstrating actual compliance with the "establishment" criteria. For this 

purpose, legal person will have to demonstrate that their legal person is formed under the law 

of an eligible State and that its head office is within an eligible State. "Head office" must be 

understood as its central administration or principal place of business. 

3.3 These rules apply to: 

a) tenderers 

b) members of a consortium 

c) any subcontractors. 
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3.4 Natural persons, companies or undertakings falling into one of the situations set out in 

section 2.3.3 of the Practical Guide to contract procedures for EU external actions are 

excluded from participation in and the award of contracts. Tenderers must provide 

declarations that they are not in any of these exclusion situations. The declarations must 

cover all the members of a joint venture/consortium. Tenderers who make false declarations 

may also incur financial penalties and exclusion in accordance with section 2.3.4 of the 

Practical Guide. 

The exclusion situations referred to above also apply to subcontractors. When requested by 

the Contracting Authority, tenderers/contractors must submit declarations from the intended 

subcontractors that they are not in any of the exclusion situations. In cases of doubt over 

declarations, the Contracting Authority will request documentary evidence that 

subcontractors are not in a situation that excludes them. 

3.5 To be eligible to take part in this tender procedure, tenderers must prove to the satisfaction of 

the Contracting Authority that they comply with the necessary legal, technical and financial 

requirements and have the means to carry out the contract effectively. 

3.6 Where tenders include subcontracting, it is recommended that the contractual arrangements 

between tenderers and their subcontractors include mediation, according to national and 

international practices, as a method of dispute resolution. 

4 Origin 

4.1 No rule of origin is applied. 

5 Type of contract 

5.1 Framework contract with unit-price. 

5.2 The quantities estimated and specified in ANNEX II +III are only indicative quantities and 

do NOT compel the contracting authority to buy any of them. The contracting authority may 

at its own discretion purchase fewer or more quantities that the estimated quantities per item. 

The overall financial ceiling of purchase being the maximum budget available for the 

framework contract. 

5.3 The contractor shall NOT be entitled to compensation and shall NOT be allowed to claim for 

changes of the unit prices, in case the contracting authority decides to purchase fewer or 

more quantities than the indicative ones specified per item in Annex II + III and/or in case 

the contracting authority decides NOT to purchase ANY of these quantities. 

5.4 Payments will only be made by the Contracting Authority for: 

a) Fuels - on monthly basis ex post, according to the actual consumption. No pre-financing 

is possible. 

b) LPG, oils, lubricants and associated products - on the basis of the actual amount of the 

Purchase Order to be issued during the duration of the framework contract.  Pre-

financing is possible of 40% of the actual amount of a valid Purchase Order. 

5.5 The framework contract shall be concluded for a period of 1 (one) year, with effect on the 

date on which it enters into force, (although the Framework contract may be terminated 

at short notice. See article 36 of the special conditions of the draft contract); 

5.6 The contracting authority may, at its own discretion extend this framework contract. Such 

extension shall be made under negotiated procedure. The contract may only be extended 

once, such that the duration of extension does not exceed the duration of the initial 

framework contract. Any extension will be conditioned and limited by the Mission’s 

mandate, the availability of corresponding budgetary funds and the satisfactory fulfillment of 

its obligations by the contractor; 
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6 Currency 

Tenders must be presented in euro.
1
 

7 Lots 

This tender procedure is not divided into lots. 

8 Period of validity 

8.1 Tenderers will be bound by their tenders for a period of 90 days from the deadline for the 

submission of tenders. 

8.2 In exceptional cases and prior to the expiry of the original tender validity period, the 

Contracting Authority may ask tenderers in writing to extend this period by 40 days. Such 

requests and the responses to them must be made in writing. Tenderers that agree to do so 

will not be permitted to modify their tenders and they are bound to extend the validity of 

their tender guarantees for the revised period of validity of the tender. If they refuse, without 

forfeiture of their tender guarantees, their participation in the tender procedure will be 

terminated. 

8.3 The successful tenderer will be bound by its tender for a further period of 60 days. The 

further period is added to the validity period irrespective of the date of notification. 

9 Language of tenders 

9.1 The tenders, all correspondence and documents related to the tender exchanged by the 

tenderer and the Contracting Authority must be written in the language of the procedure, 

which is English. 

If the supporting documents are not written in one of the official languages of the European 

Union, a translation into the language of the call for tender must be attached. Where the 

documents are in an official language of the European Union other than English, it is 

strongly recommended to provide a translation into English, to facilitate evaluation of the 

documents. 

10 Submission of tenders 

10.1 Tenders must be received before the deadline specified in 10.3. They must include all the 

documents specified in point 11 of these Instructions and be sent or hand delivered to the 

following address: 

EULEX Kosovo – Procurement Section 

Main Warehouse Compound 

Zona Industriale Veternik, P.O. Box 268 

(Opposite Gorenje Hotel, next to Fuel Station) 

10000 Pristina, Kosovo 

Tenders must comply with the following conditions: 

10.2 All tenders must be submitted in one original, marked ‘original’, and three copies signed in 

the same way as the original and marked ‘copy’. 

10.3 All tenders must be received at EULEX Kosovo - Procurement Section, Main Warehouse 

Compound, Zona Industriale Veternik P.O.Box 268, (opposite Gorenje Hotel, next to fuel 

station), 10000 Pristina, Kosovo before the deadline 10
th

 of September 2013 at 15:00hrs by 

                                                      

1
 The currency of tender shall be the currency of the contract and of payment. 
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registered letter with acknowledgement of receipt or hand-delivered against receipt signed by 

Contracting Authority or its representative. 

10.4 All tenders, including annexes and all supporting documents, must be submitted in a sealed 

envelope bearing only: 

a) the above address; 

b) the reference code of this tender procedure, (i.e. EuropeAid/134321/D/SUP/XK/Fuel 

Supply (PROC/422/13)); 

c) the words ‘Not to be opened before the tender opening session’ in the language of the 

tender dossier and “Te mos hapet para sesionit te hapjes” and “Ne otvori pre 

otvarajuce sesiju”. 

d) the name of the tenderer. 

The technical and financial offers must be placed together in a sealed envelope. The 

envelope should then be placed in another single sealed envelope/package, unless their 

volume requires a separate submission for each lot. 

11 Content of tenders 

All tenders submitted must comply with the requirements in the tender dossier and comprise: 

Part 1: Technical offer: 

 a detailed description of the supplies tendered in conformity with the technical 

specifications, including any documentation required. 

The technical offer should be presented as per template (Annex II+III*, Contractor’s 

technical offer) adding separate sheets for details if necessary. 

Part 2: Financial offer: 

o A financial offer calculated on a DAP
1
 basis for the supplies tendered. 

This financial offer should be presented as per template (Annex IV*, Budget breakdown),  

adding separate sheets for details if necessary. 

Part 3: Documentation: 

To be supplied using the templates attached*: 

 The tender guarantee, for 17,000.00 Euros; 

 The ‘Tender Form for a Supply Contract’, duly completed, which includes the 

tenderer’s declaration, point 7, (from each member if a consortium): 

 The details of the bank account into which payments should be made (financial 

identification form) (Tenderers that have already signed another contract with the 

EULEX Kosovo, may provide their financial identification form number instead of the 

financial identification form, or a copy of the financial identification form provided on 

that occasion, if no change has occurred in the meantime.) 

 The legal entity file and the supporting documents (Tenderers that have already 

signed another contract with the EULEX Kosovo, may provide their legal entity 

number instead of the legal entity sheet and supporting documents, or a copy of the 

                                                      

1
 DAP (Delivered At Place)  — Incoterms 2010 International Chamber of Commerce 

http://www.iccwbo.org/products-and-services/trade-facilitation/incoterms-2010/the-incoterms-rules/. 
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legal entity sheet provided on that occasion, if no change in legal status has occurred 

in the meantime.) 

To be supplied in free-text format: 

 A description of the warranty conditions, which must be in accordance with the 

conditions laid down in Article 32 of the General Conditions. 

 Duly authorised signature: an official document (statutes, power of attorney, notary 

statement, etc.) proving that the person who signs on behalf of the company/joint 

venture/consortium is duly authorised to do so. 

 Equipment standards. All fuel storage equipment, vehicles and related dispensing 

equipment must conform to EU standards and those accepted by the Kosovo Ministry 

of Trade and Industry and be certified by the Ministry as appropriate for the type of 

product stored or transported; 

 A free format statement confirming that the tenderer meets the quality specifications 

for LPG accepted by Kosovo Authorities and EU authorities; 

 Additional information about the following issues: 

o  CVs (template in Annex VII) of the 10 staff to be appointed to fulfil the 

requirements of this contract (i.e. 1 Technical manager, 1 Project manager, 1 Fuel 

assistant, 4 Fuel attendants, 3 Fuel truck drivers) accompanied with the copies of 

relevant certificates and documents proving the technical expertise of personnel 

(see also section 16.2 (c) of the Procurement Notice); 

o  Detailed description of the set up of the Supply Chain (from refinery to Fuel 

distribution points) in Pristina and Mitrovica;  

o  Detailed description of measures envisaged regarding Fire Prevention and Control 

for each facility; 

o  Detailed description of measures envisaged regarding Environmental Control; 

o  Detailed description of measures envisaged regarding Security Measures. 

 Additional information related to the establishment of fuel distribution points in 

Pristina and Mitrovica: 

o Layouts/blueprints of offered locations; 

o Lot Ownership certificate;  

o Use permit;   

o Fuel tank/reservoir producer certificate together with its calibration chart;            

o Fuel dispenser producer certificate; 

o Photographs of fuel station and offered dispenser; 

o Explanation/presentation of office proposed area; 

 

Remarks: 

Tenderers are requested to follow this order of presentation. 

Annex* refers to templates attached to the tender dossier. These templates are also available 

on: http://ec.europa.eu/europeaid/work/procedures/index_en.htm 

http://ec.europa.eu/comm/europeaid/index_en.htm
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12 Taxes and other charges 

The applicable tax and customs arrangements are the following: 

For supplies manufactured locally, all internal fiscal charges applicable to their manufacture, 

including VAT, shall be excluded. 

For supplies to be imported into the country of the Contracting Authority, all duties and 

taxes applicable to their importation, including VAT shall be excluded. 

Whatever the origin of the supplies, the contract shall be exempt from stamp and registration 

duties. 

13 Additional information before the deadline for submission of tenders 

The tender dossier should be so clear that tenderers do not need to request additional 

information during the procedure. If the Contracting Authority, on its own initiative or in 

response to a request from a prospective tenderer, provides additional information on the 

tender dossier, it must send such information in writing to all other prospective tenderers at 

the same time. 

Tenderers may submit questions in writing to the following address up to 21 days before the 

deadline for submission of tenders, specifying the publication reference and the contract 

title: 

EULEX Kosovo – Procurement Section 

Main Warehouse Compound 

Zona Industriale Veternik, P.O. Box 268 

(Opposite Gorenje Hotel, next to Fuel Station) 

10000 Pristina, Kosovo 

E-mail: tenders@eulex-kosovo.eu 

The Contracting Authority has no obligation to provide clarifications after this date. 

Any clarification of the tender dossier will be published on the EuropeAid website at 

https://webgate.ec.europa.eu/europeaid/online-services/index.cfm?do=publi.welcome and on 

the EULEX website at http://www.eulex-kosovo.eu/en/tenders/ at the latest 11 days before 

the deadline for submission of tenders. 

Any prospective tenderers seeking to arrange individual meetings with either the Contracting 

Authority and/or the European Commission during the tender period may be excluded from 

the tender procedure. 

14 Clarification meeting / site visit 
No Clarification Meeting or Site Visit is foreseen. 

15 Alteration or withdrawal of tenders 

15.1 Tenderers may alter or withdraw their tenders by written notification prior to the deadline for 

submission of tenders referred to in Article 10.1. No tender may be altered after this 

deadline. Withdrawals must be unconditional and will end all participation in the tender 

procedure. 

15.2 Any such notification of alteration or withdrawal must be prepared and submitted in 

accordance with Article 10. The outer envelope must be marked ‘Alteration’ or ‘Withdrawal’ 

as appropriate. 

15.3 No tender may be withdrawn in the interval between the deadline for submission of tenders 

referred to in Article 10.1 and the expiry of the tender validity period. Withdrawal of a 

tender during this interval may result in forfeiture of the tender guarantee. 

mailto:tenders@eulex-kosovo.eu
https://webgate.ec.europa.eu/europeaid/online-services/index.cfm?do=publi.welcome
http://www.eulex-kosovo.eu/en/tenders/
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16 Costs of preparing tenders 

No costs incurred by the tenderer in preparing and submitting the tender are reimbursable. 

All such costs will be borne by the tenderer. 

17 Ownership of tenders 

The Contracting Authority retains ownership of all tenders received under this tender 

procedure. Consequently, tenderers have no right to have their tenders returned to them. 

18 Joint venture or consortium 

18.1 If a tenderer is a joint venture or consortium of two or more persons, the tender must be a 

single one with the object of securing a single contract, each person must sign the tender and 

will be jointly and severally liable for the tender and any contract. Those persons must 

designate one of their members to act as leader with authority to bind the joint venture or 

consortium. The composition of the joint venture or consortium must not be altered without 

the prior written consent of the Contracting Authority. 

18.2 The tender may be signed by the representative of the joint venture or consortium only if it 

has been expressly so authorised in writing by the members of the joint venture or 

consortium, and the authorising contract, notarial act or deed must be submitted to the 

Contracting Authority in accordance with point 11 of these Instructions to Tenderers. All 

signatures to the authorising instrument must be certified in accordance with the national 

laws and regulations of each party comprising the joint venture or consortium together with 

the powers of attorney establishing, in writing, that the signatories to the tender are 

empowered to enter into commitments on behalf of the members of the joint venture or 

consortium. Each member of such joint venture or consortium must provide the proof 

required under Article 3.5 as if it, itself, were the tenderer. 

19 Opening of tenders 

19.1 The opening and examination of tenders is for the purpose of checking whether the tenders 

are complete, whether the requisite tender guarantees have been furnished, whether the 

required documents have been properly included and whether the tenders are generally in 

order. 

19.2 The tenders will be opened in public session on 10
th

 of September 2013 at 15:30hrs at 

EULEX Kosovo, Procurement Section, Main Warehouse Compound, Industrial Zone 

Veternik, (opposite Gorenje Hotel, next to fuel station), 10000 Pristina, Kosovo by the 

committee appointed for the purpose. The committee will draw up minutes of the meeting, 

which will be available on request. 

19.3 At the tender opening, the tenderers’ names, the tender prices, any discount offered, written 

notifications of alteration and withdrawal, the presence of the requisite tender guarantee (if 

required) and such other information as the Contracting Authority may consider appropriate 

may be announced. 

19.4 After the public opening of the tenders, no information relating to the examination, 

clarification, evaluation and comparison of tenders, or recommendations concerning the 

award of the contract can be disclosed until after the contract has been awarded. 

19.5 Any attempt by tenderers to influence the evaluation committee in the process of 

examination, clarification, evaluation and comparison of tenders, to obtain information on 

how the procedure is progressing or to influence the Contracting Authority in its decision 

concerning the award of the contract will result in the immediate rejection of their tenders. 

19.6 All tenders received after the deadline for submission specified in the contract notice or these 

instructions will be kept by the Contracting Authority. The associated guarantees will be 
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returned to the tenderers. No liability can be accepted for late delivery of tenders. Late 

tenders will be rejected and will not be evaluated. 

20 Evaluation of tenders 

20.1 Examination of the administrative conformity of tenders 

The aim at this stage is to check that tenders comply with the essential requirements of the 

tender dossier. A tender is deemed to comply if it satisfies all the conditions, procedures and 

specifications in the tender dossier without substantially departing from or attaching 

restrictions to them. 

Substantial departures or restrictions are those which affect the scope, quality or execution of 

the contract, differ widely from the terms of the tender dossier, limit the rights of the 

Contracting Authority or the tenderer’s obligations under the contract or distort competition 

for tenderers whose tenders do comply. Decisions to the effect that a tender is not 

administratively compliant must be duly justified in the evaluation minutes. 

If a tender does not comply with the tender dossier, it will be rejected immediately and may 

not subsequently be made to comply by correcting it or withdrawing the departure or 

restriction. 

20.2 Technical evaluation 

After analysing the tenders deemed to comply in administrative terms, the evaluation 

committee will rule on the technical admissibility of each tender, classifying it as technically 

compliant or non-compliant. 

The minimum qualifications required (see selection criteria in Contract notice point 16) 

are to be evaluated at the start of this stage. 

Where contracts include after-sales service and/or training, the technical quality of such 

services will also be evaluated by using yes/no criteria as specified in the tender dossier. 

20.3 In the interests of transparency and equal treatment and to facilitate the examination and 

evaluation of tenders, the evaluation committee may ask each tenderer individually for 

clarification of its tender including breakdowns of prices, within a reasonable time limit to be 

fixed by the evaluation committee. The request for clarification and the response must be in 

writing, but no change in the price or substance of the tender may be sought, offered or 

permitted except as required to confirm the correction of arithmetical errors discovered 

during the evaluation of tenders pursuant to Article 20.4. Any such request for clarification 

must not distort competition. Decisions to the effect that a tender is not technically compliant 

must be duly justified in the evaluation minutes. 

20.4 Financial evaluation 

a) Tenders found to be technically compliant will be checked for any arithmetical 

errors in computation and summation. Errors will be corrected by the evaluation 

committee as follows: 

- where there is a discrepancy between amounts in figures and in words, the 

amount in words will be the amount taken into account; 

- except for lump-sum contracts, where there is a discrepancy between a unit 

price and the total amount derived from the multiplication of the unit price and 

the quantity, the unit price as quoted will be the price taken into account. 

b) Amounts corrected in this way will be binding on the tenderer. If the tenderer does 

not accept them, its tender will be rejected. 
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20.5 Variant solutions 

Variant solutions will not be taken into consideration. 

20.6 Award criteria 

The sole award criterion will be the price. The contract will be awarded to the lowest 

compliant tender. 

21 Signature of the contract and performance guarantee 

21.1 The successful tenderer will be informed in writing that its tender has been accepted 

(notification of award). Before the Contracting Authority signs the contract with the 

successful tenderer, the successful tenderer must provide the documentary proof or 

statements required under the law of the country in which the company (or each of the 

companies in case of a consortium) is established, to show that it is not in any of the 

exclusion situations listed in section 2.3.3 of the Practical Guide to contract procedures for 

EU external actions. This evidence or these documents or statements must carry a date not 

earlier than one year before the date of submission of the tender. In addition, a statement 

must be provided that the situations described in these documents have not changed since 

then. 

21.2 The successful tenderer must also provide evidence of financial and economic standing and 

technical and professional capacity according to the selection criteria for this call for tenders 

specified in the contract notice, point 16. The documentary proofs required are listed in 

section 2.4.11 of the Practical Guide to contract procedures for EU external actions. 

21.3 If the successful tenderer fails to provide the documentary proof or statement or the evidence 

of financial and economic standing and technical and professional capacity within 15 

calendar days following the notification of award or if the successful tenderer is found to 

have provided false information, the award will be considered null and void. In such a case, 

the Contracting Authority may award the tender to the next lowest tenderer or cancel the 

tender procedure. 

21.5 Within 30 days of receipt of the contract signed by the Contracting Authority, the selected 

tenderer must sign and date the contract and return it, with the performance guarantee (if 

applicable), to the Contracting Authority. On signing the contract, the successful tenderer 

will become the Contractor and the contract will enter into force. 

21.6 If it fails to sign and return the contract and any financial guarantee required within 30 days 

after receipt of notification, the Contracting Authority may consider the acceptance of the 

tender to be cancelled without prejudice to the Contracting Authority’s right to seize the 

guarantee, claim compensation or pursue any other remedy in respect of such failure, and the 

successful tenderer will have no claim whatsoever on the Contracting Authority. 

21.7 The performance guarantee referred to in the General Conditions is set at 10% of the amount 

of the contract and must be presented in the form specified in the annex to the tender dossier. 

It will be released within 45 days of the issue of the final acceptance certificate by the 

Contracting Authority, except for the proportion assigned to after-sales service.  

22 Tender guarantee 

 The tender guarantee referred to in Article 11 above is set at 17,000.00 Euros and must be 

presented in the form specified in the annex to the tender dossier. It must remain valid for 45 

days beyond the period of validity of the tender. Tender guarantees provided by tenderers 

who have not been selected will be returned together with the information letter that the 

tenderer has been unsuccessful. The tender guarantee of the successful tenderer will be 

released on signing of the contract, once the performance guarantee has been submitted. 
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23 Ethics clauses 

23.1 Any attempt by a candidate or tenderer to obtain confidential information, enter into 

unlawful agreements with competitors or influence the committee or the Contracting 

Authority during the process of examining, clarifying, evaluating and comparing tenders will 

lead to the rejection of their candidacy or tender and may result in administrative penalties. 

23.2 Without the Contracting Authority’s prior written authorisation, a Contractor and its staff or 

any other company with which the Contractor is associated or linked may not, even on an 

ancillary or subcontracting basis, supply other services, carry out works or supply equipment 

for the project. This prohibition also applies to any other projects that could, owing to the 

nature of the contract, give rise to a conflict of interest on the part of the Contractor. 

23.3. When submitting a tender, tenderers must declare that they are not affected by a conflict of 

interest and have no equivalent relation in that respect with other tenderers or parties 

involved in the project. Should such a situation arise during execution of the contract, the 

Contractor must immediately inform the Contracting Authority. 

23.4 Contractors must at all times act impartially and as faithful advisers in accordance with the 

code of conduct of their profession. They will refrain from making public statements about 

the project or services without the Contracting Authority’s prior approval. They may not 

commit the Contracting Authority in any way without its prior written consent. 

23.5 For the duration of the contracts Contractors and their staff must respect human rights and 

undertake not to offend the political, cultural and religious mores of the beneficiary state. In 

particular and in accordance with the legal basic act concerned, tenderers that have been 

awarded contracts must abide by core labour standards as defined in the relevant 

International Labour Organisation conventions (such as the Conventions on freedom of 

association and collective bargaining; Abolition of forced and compulsory labour; 

Elimination of forced and compulsory labour; Abolition of child labour). 

23.6 Contractors may accept no payment connected with the contracts other than that provided for 

therein. Contractors and their staff must not exercise any activity nor receive any advantage 

inconsistent with their obligations to the Contracting Authority. 

23.7 Contractors and their staff are obliged to maintain professional secrecy for the entire duration 

of contracts and after their completion. All reports and documents drawn up or received by 

Contractors will be confidential. 

23.8 The contract governs the Contracting Parties’ use of all reports and documents drawn up, 

received or presented by them during the implementation of the contract. 

23.9 Contractors must refrain from any relationship likely to compromise their independence or 

that of their staff. If the Contractor ceases to be independent, the Contracting Authority may, 

regardless of injury, terminate the contract without further notice and without the Contractor 

having any claim to compensation. 

23.10 The Commission reserves the right to suspend or cancel project financing if corrupt practices 

of any kind are discovered at any stage of the award process and if the Contracting Authority 

fails to take all appropriate measures to remedy the situation. For the purposes of this 

provision, ‘corrupt practices’ are the offer of a bribe, gift, gratuity or commission to any 

person as an inducement or reward for performing or refraining from any act relating to the 

award of a contract or implementation of a contract already concluded with the Contracting 

Authority. 

23.11 All tenders will be rejected or contracts terminated if it emerges that the award or 

implementation of a contract has given rise to unusual commercial expenses. Such unusual 

commercial expenses are commissions not mentioned in the main contract or not stemming 

from a properly concluded contract referring to the main contract, commissions not paid in 
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return for any actual and legitimate service, commissions remitted to a tax haven, 

commissions paid to a recipient who is not clearly identified or commissions paid to a 

company which has any appearance of being a front company. 

23.12 The Contractor undertakes to supply the Commission on request with all supporting 

documents relating to the conditions of the contract’s execution. The Commission may carry 

out whatever documentary or on-the-spot checks it deems necessary to find evidence in cases 

of suspected unusual commercial expenses. 

23.13 Contractors found to have paid unusual commercial expenses on projects funded by the EU 

are liable, depending on the seriousness of the facts observed, to have their contracts 

terminated or to be permanently excluded from receiving EU funds. 

23.14 The Contracting Authority reserves the right to suspend or cancel the procedure, if the award 

procedure proves to have been subject to substantial errors, irregularities or fraud. Where 

such substantial errors, irregularities or fraud are discovered after the award of the Contract, 

the Contracting Authority may refrain from concluding the Contract. 

24 Cancellation of the tender procedure 

If a tender procedure is cancelled, tenderers will be notified by the Contracting Authority. If 

the tender procedure is cancelled before the tender opening session the sealed envelopes will 

be returned, unopened, to the tenderers. 

Cancellation may occur where: 

 the tender procedure has been unsuccessful, namely where no qualitatively or 

financially worthwhile tender has been received or there has been no valid response at 

all; 

 the economic or technical parameters of the project have changed fundamentally; 

 exceptional circumstances or force majeure render normal implementation of the 

project impossible; 

 all technically compliant tenders exceed the financial resources available; 

 there have been irregularities in the procedure, in particular where these have 

prevented fair competition; 

 the award is not in compliance with sound financial management, i.e. does not respect 

the principles of economy, efficiency and effectiveness (e.g. the price proposed by the 

tenderer to whom the contract is to be awarded is objectively disproportionate with 

regard to the price of the market; 

 The Commission decision concerning the financing agreement is not taken or if the 

financing agreement is not signed, (given that this procedure is launched under 

“suspensive clause”); 

In no event will the Contracting Authority be liable for any damages whatsoever 

including, without limitation, damages for loss of profits, in any way connected with the 

cancellation of a tender procedure even if the Contracting Authority has been advised 

of the possibility of damages. The publication of a contract notice does not commit the 

Contracting Authority to implement the programme or project announced. 

25 Appeals 

Tenderers believing that they have been harmed by an error or irregularity during the award 

process may file a complaint. See section 2.4.15 of the Practical Guide. 
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PART B. DRAFT FRAMEWORK CONTRACT AND SPECIAL 

CONDITIONS, INCLUDING ANNEXES 

DRAFT FRAMEWORK CONTRACT 

SUPPLY FRAMEWORK CONTRACT FOR EUROPEAN  

UNION EXTERNAL ACTIONS 

NO PROC/422/13/FUEL SUPPLY (EUROPEAID/134321/D/SUP/XK) 

 

FINANCED FROM THE EU GENERAL BUDGET 

Bernd Borchardt, Head of EULEX Kosovo, and address at EULEX KOSOVO, Ndërtesa Farmed, 

Lagjja e Spitalit, “Muharrem Fejza”p.n., 10000 Pristina-Kosovo  

 ("The Contracting Authority"), 

of the one part, 

and 

<Full official name of Contractor>  

[Legal status/title]
1
 

[Official registration number]
2
 

[Full official address] 

[VAT number]
3
, (“the Contractor”) 

of the other part, 

 

have agreed as follows: 

CONTRACT TITLE PROC/422/13/Fuel Supply 

Identification number EuropeAid/134321/D/SUP/XK/Fuel Supply (PROC/422/13) 

Article 1 Subject 

1.1 This framework contract is an agreement between the Contracting Authority and the 

Contractor the purpose of which is to establish the terms governing specific contracts 

which may be awarded during the period set out in article 1.7, particularly as regards 

subject, price, implementation rules and quantities envisaged. 

1.2 The subject of the framework contract shall be the supply and delivery of diesel, petrol, 

LPG, oils, lubricants and associated products by the Contractor (see Annex II and III of the 

Tender Dossier for the relevant description of the items and the estimated quantities per 

yearly consumption), for EULEX Kosovo, Pristina, DAP4: 

                                                      
1
 Where the contracting party is an individual. 

2
 Where applicable. For individuals, mention their ID card or passport or equivalent document - number 

3
 Except where the contracting party is not VAT registered. 

4
 DAP (delivery at place)    -  Incoterms 2010 International Chamber of Commerce - 

http://www.iccwbo.org/incoterms/id3040/index.html 

file:///C:/Users/azeqiri/AppData/Roaming/Documents%20and%20Settings/khavolli/Local%20Settings/Temporary%20Internet%20Files/Local%20Settings/Temporary%20Internet%20Files/OLKCC/Commerce%20-%20http:/www.iccwbo.org/incoterms/id3040/index.html
file:///C:/Users/azeqiri/AppData/Roaming/Documents%20and%20Settings/khavolli/Local%20Settings/Temporary%20Internet%20Files/Local%20Settings/Temporary%20Internet%20Files/OLKCC/Commerce%20-%20http:/www.iccwbo.org/incoterms/id3040/index.html
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- Fuels, i.e. diesel and petrol:   

o To be provided at/to Contracting Authority’s (CA) fuel distribution points (to be 

set up by the Contractor) in Pristina and Mitrovica for use of CA’s and possibly 

other authorised) vehicles; 

o To be provided to CA’s generators and heating system fuel storage tanks in 

Kosovo;  

o The provision of associated services as set out in Annex II+III of the Tender 

Dossier; 

- LPG, oils, lubricants and associated products:  

o To be provided at/to Contracting Authorities’ Warehouse in Pristina. 

 The signature of the framework contract imposes no obligation on the Contracting 

Authority to purchase the quantities as estimated in Annex II and III. The Contractor shall 

not be entitled to any compensation and shall not be allowed to claim for changes of the 

unit prices, in case the Contracting Authority decides to purchase fewer quantities than the 

indicative quantities specified in Annex II+III and/or in case the Contracting Authority 

decides not to purchase any of these items 

1.3 Specific contracts based on this framework contract are only concluded in case of:  

a) Fuels, when filled into fuel reservoirs of the Contracting Authority authorized vehicles, 

generators etc. and signature of a corresponding receipt (Annex II+III) by persons 

authorized from the Contracting Authority during the duration of the framework 

contract;  

b) LPG, Oils, lubricants and associated products following the issuance and in 

accordance with the terms set in the purchase orders to be issued by the Contracting 

Authority during the duration of the framework contract; 

1.4 The supplies must comply fully with the technical specifications set out in the tender 

dossier (technical annex) and conform in all respects with the drawings, quantities, models, 

samples, measurements and other instructions.  

1.5 The place of acceptance of the fuels for vehicles shall be Contracting Authority’s (CA) 

fuel distribution points (to be set up by the Contractor) in Pristina and Mitrovica as per 

Annex II + III: Technical Specifications, the time limits for delivery shall be when the fuel 

is issued into Contracting Authorities’ vehicles and signature of a corresponding receipt by 

persons authorized from the Contracting Authority and the Incoterm applicable shall be 

DAP. 

1.6 The place of acceptance  of the fuels for generators and heating units the denominated 

locations in Pristina and Mitrovica as per Annex II + III: Technical Specifications, the time 

limits for delivery shall be within 48 hours from the following a request to refuel tanks of 

the Contracting Authority and the Incoterm applicable shall be DAP. 

1.6 The place of acceptance of LPG, oils, lubricants and associated products shall be 

EULEX KOSOVO Warehouse, Pristina–Kosovo, the time limits for delivery shall be 

within 48 hours from the recepit of the Purchase Order placed by the Contracting 

Authority and the Incoterm applicable shall be DAP. 

1.7 The framework contract shall be concluded for a period of 1 (one) year, with effect on the 

date on which it enters into force, (although the Framework contract may be terminated 

at short notice. See article 36 of the special conditions); 
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1.8 The contracting authority may, at its own discretion extend this framework contract. Such 

extension shall be made under negotiated procedure. The contract may only be extended 

once, such that the duration of extension does not exceed the duration of the initial 

framework contract. Any extension will be conditioned and limited by the Mission’s 

mandate, the availability of corresponding budgetary funds and the satisfactory fulfillment 

of its obligations by the contractor. 

1.9 The Contractor shall comply strictly with the terms of the Special Conditions and the 

technical annex II+III. 

1.10 The Contracting Authority is not obliged to conclude any specific contract for supplies 

subject to this framework contract. 

Article 2 Origin 

No rule of origin is applied. 

Article 3 Price 

3.1 The price for fuels, i.e. for each litre of diesel and petrol that the Contracting Authority 

pays to the Contractor is constituted of two (2) components: 

a) Fuel Component, which is the ex-refinery price defined by the Government of the 

Republic of FYRoM in dependence to the world-market price of fuel. The same is 

adjusted every two weeks and published in the Official Gazette of Republic of 

FYRoM. The prices are given for one (1) litre and are valid for the whole region of 

FYRoM. The height of the fuel component therefore cannot be influenced by the 

parties.  

and 

b) Service Component which covers inter alia the operational cost for fuel stations, the 

bulk delivery, bank commission, dues levied during the export-import process, 

invoicing, profit. The value of this component is added to each litre of diesel and 

petrol dispensed and is shown on the financial offer (specimen in Annex IV). This 

price shall be revised subject to the extension of the framework contract, as described 

in the below paragraph. 

 The prices for fuels (service component), i.e. for each litre of diesel and petrol shall be the 

sole remuneration owed by the Contracting Authority to the Contractor under the 

framework contract. The unit prices shall be firm and shall not be subject to revision during 

the performance of the framework contract. 

 Subject to the extension of the framework contract under 1.8 above, prices may be revised 

upwards or downwards, where such revision is requested by one of the contracting parties 

by registered letter no later than three months before the ending of the Framework 

Contract.  

 This revision shall be determined by the trend in the harmonized consumer price index, 

HICP – all items of the Euro area, as published on Eurostat’s webpage (Euroindicators – 

HICP Predefined tables. 

 http://epp.eurostat.ec.europa.eu/portal/page?_pageid=2714,1,2714_61582070&_dad=portal

&_schema=PORTAL#EUROI  

 Revision shall be calculated in accordance with the following formula: 

           Ir 

   Pr = Po (   ──) 

           Io 

  Where:  

  Pr = revised price. 

http://epp.eurostat.ec.europa.eu/portal/page?_pageid=2714,1,2714_61582070&_dad=portal&_schema=PORTAL#EUROI
http://epp.eurostat.ec.europa.eu/portal/page?_pageid=2714,1,2714_61582070&_dad=portal&_schema=PORTAL#EUROI


2013 Page 18 of 98 

EuropeAid/134321/D/SUP/XK/Fuel Supply (PROC/422/13) 

  Po = price in the original tender. 

  Io = index for the month in which the validity of the tender expires. 

 Ir = index for the month corresponding to the date of receipt of the letter requesting a   

revision of prices. 

3.2 The price of LPG, oils, lubricants and associated products shall be that shown on the 

financial offer (specimen in Annex IV). 

The prices for LPG, oils, lubricants and associated products shall be the sole remuneration 

owed by the Contracting Authority to the Contractor under the framework contract. The 

unit prices shall be firm and shall not be subject to revision for orders placed during the 

performance of the framework contract.  

Subject to the extension of the framework contract under 1.8 above, prices may be revised 

upwards or downwards, where such revision is requested by one of the contracting parties 

by registered letter no later than three months before the anniversary of the date on which it 

was signed. Purchase orders shall be placed on the basis of the prices in force on the date 

on which they are signed. Such prices shall not be subject to revision.  

 This revision shall be determined by the trend in the harmonized consumer price index, 

HICP – all items of the Euro area, as published on Eurostat’s webpage (Euroindicators – 

HICP Predefined tables. 

 http://epp.eurostat.ec.europa.eu/portal/page?_pageid=2714,1,2714_61582070&_dad=portal

&_schema=PORTAL#EUROI  

 Revision shall be calculated in accordance with the following formula: 

           Ir 

   Pr = Po (   ──) 

           Io 

  Where:  

  Pr = revised price. 

  Po = price in the original tender. 

  Io = index for the month in which the validity of the tender expires. 

 Ir = index for the month corresponding to the date of receipt of the letter requesting a   

revision of prices. 

3.3 The estimated yearly budget of supplies subject to this framework contract shall be <euros 

> per year. 

3.4  Payments shall be made in accordance with the General and/or Special Conditions (Articles 

26 to 28). 

Article 4 Order of precedence of contract documents 

The contract is made up of the following documents, in order of precedence: 

- the contract agreement; 

- the Special Conditions 

- the General Conditions (Annex I); 

- the Technical Specifications (Annex II [including clarifications before the deadline for 

submission of tenders and minutes from the information meeting/site visit]; 

- the Technical Offer (Annex III [including clarifications from the tenderer provided during 

tender evaluation]; 

- the budget breakdown (Annex IV); 

- (specified forms and other relevant documents (Annex V)); 

http://epp.eurostat.ec.europa.eu/portal/page?_pageid=2714,1,2714_61582070&_dad=portal&_schema=PORTAL#EUROI
http://epp.eurostat.ec.europa.eu/portal/page?_pageid=2714,1,2714_61582070&_dad=portal&_schema=PORTAL#EUROI


2013 Page 19 of 98 

EuropeAid/134321/D/SUP/XK/Fuel Supply (PROC/422/13) 

The various documents making up the contract shall be deemed to be mutually explanatory; in 

cases of ambiguity or divergence, they shall prevail in the order in which they appear above.  

Done in English in four originals, three originals being for the Contracting Authority and one 

original being for the Contractor. 

 

For the Contractor For the Contracting Authority 

 

Name: 

  

Name: 

 

Bernd Borchardt 

 

 

Title: 

  

 

Title: 

 

 

Head of EULEX Kosovo 

 

 

Signature: 

  

 

Signature: 

 

 

Date: 

  

Date: 
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SPECIAL CONDITIONS 

CONTENTS 

These conditions amplify and supplement, if necessary, the General Conditions governing the 

Contract. Unless the Special Conditions provide otherwise, those General Conditions remain fully 

applicable. The numbering of the Articles of the Special Conditions is not consecutive but follows 

the numbering of the Articles of the General Conditions. In exceptional cases, and with the 

authorisation of the appropriate Commission departments, other clauses may be added to cover 

specific situations. 

Article 2 Language of the Contract 

2.1 The language used shall be English. 

Article 4 Communications 

4.1 Any written communication relating to this Contract between the Contracting 

Authority and/or the Project Manager, on the one hand, and the Contractor on the 

other must state the Contract title and identification number, and must be sent by post, 

fax, e-mail or by hand. 

For the Contracting Authority: 

Name: European Union Rule of Law Mission in Kosovo 

Attn: Project Manager 

Address: European Union Rule of Law Mission in Kosovo 

Project Manager 

Ndërtesa Farmed 

“Muharrem Fejza” p.n. 

Lagja e Spitalit 

10000 Pristina, Kosovo 

Telephone:  

e-mail:  

For the Contractor: 

Name:  

Address:  

 

 

Telephone:  

e-mail:  

Article 7 Supply of documents 

7.6 Documentation and Authorisation regarding fuel operations. Contractor will be 

required to obtain signatures on Contractor provided fuel receipt / issue voucher and 

/or log sheets from all authorised personnel who receive petroleum Products for use in 

vehicles, generators or heaters. Personnel of the Contractor needed for carrying out 

fuel operations in Contracting Authority compounds will be issued ID cards by the 

Contracting Authority Security Office.  
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Where the CA has notified Contractor that other International Organisations are 

allowed to use distribution points, then the individual identity card provided by the 

authorised Organisation will serve as a means of identification. 

- Data collection. The following data is required:    

o Date and time. Date and time of issue, 

o Organisation. The name of the recipient’s entity, Department, Section, Unit 

receiving service, 

o Individual. Name & Identification Number of the individual receiving the 

service, 

o Products. The type of petroleum product received, 

o Vehicle details. Receiving vehicle details, including the vehicle number, type 

of vehicle and the vehicle odometer reading or,  

o Generators. The generator barcode, Serial number and the “hours run” meter 

reading (where fitted) or, 

o Containerized fuel. In the case of containerized fuel, the destination to which 

it is to being sent and number of authorization,  

o Quantity. The quantity (in litres) of fuel issued. 

7.7 Accounting requirements. Contractor shall be responsible for collecting, maintaining 

and organizing in both paper and electronic form, all data necessary for him to 

completely and accurately account for, monitor and track all Petroleum products, 

including all data pertaining to fuel receipts and issues (e.g. Excel spread sheet or 

similar) from their point and time of acquisition to point and time such petroleum 

Products are delivered and /or issued to CA and providing this data to CA. Contractor, 

at his own expense shall be responsible for acquiring and maintaining all equipment 

necessary to collect, maintain and organise such paper and electronic data. With the 

exception of the Strategic Fuel Reserve the CA will only pay for those Petroleum 

Products that have been issued. Invoices are to be presented with original receipt/issue 

voucher and associated electronic data. 

7.8  Meeting and reports. The Contracting Authority shall continuously assess the 

Contractor’s performance. As part of this process, the CA shall hold meetings with 

Contractor as required. Contractor shall be responsible for preparing and delivering 

monthly performance reports to the Contracting Authority. 

Article 10 Origin 

10.1 No rule of origin is applied. 

Article 11 Performance guarantee 

11.1 The amount of the performance guarantee shall be 10% of the Contract value 

including any amounts stipulated in addenda to the Contract. 

Article 12 Insurance 

12.1   Insurance with regard to any loss and/or damage to Strategic Fuel Reserve of the 

Contracting Authority shall be 150,000.00 (one hundred and fifty thousand) Euro 

and the number of incidents shall be unlimited. 
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The insurance will also be required to cover all subcontractors unless similar insurance 

has been taken out by the subcontractors.  

Insurance shall be submitted within 5 calendar days after the strategic fuel reserve 

has been established by the contractor.  

Article 13 Programme of implementation of tasks 

13.2 Fuel Distribution to vehicles. Contractor shall establish complete fuel distribution 

points in Pristina and Mitrovica within 30 days from contract signature. 

Fuel Distribution to Generators & Heating Units. Contractor shall establish a 

complete fuel distribution system within 30 days from contract signature to refuel 

those Generators and Heaters within the mission area as listed per Appendix 2 (This 

list may be subject to change should the mission need to reconfigure). 

LPG, Oils, lubricants and associated products. Contractor shall commence the 

supply of Oil, lubricants and associated products within 30 days of contract 

signature. 

Strategic Fuel Reserve (SFR).  A SFR of 200,000 litres of diesel shall be established 

within 30 days of contract signature at a site within the territory of Kosovo by the 

contractor. 

 

Fuel Meters. Contractor, at its sole expense, shall be required to install meters on any 

fuel carrying vehicles and Dispensing Points to accurately record the volume of Fuel 

delivered. Such meters shall conform to and be calibrated in a manner consistent with 

EU Standards and the Applicable Law of Kosovo. Periodically, the CA or their 

authorised representatives may inspect and test such meters. Contractor will be 

required to recalibrate its meters to eliminate any identified discrepancies between 

Contractors meter readings and The CA inspection results. 

Article 14 Contractor’s drawings 

14.1 Drawings required from the Contractor have to comply with applicable technical 

standards and in addition they have to include the technical specifications of the 

equipment (i.e. fuel tanks, fuel pumps, etc.) envisaged. 

Article 16 Tax and customs arrangements 

16.1  The terms of delivery of the goods shall be DAP (Delivered At Place) - Incoterms 

2010 International Chamber of commerce 

16.2 For supplies manufactured locally, all internal fiscal charges applicable to their 

manufacture, including VAT1, shall be excluded. 

For supplies to be imported into the country of the Contracting Authority, all duties 

and taxes applicable to their importation, including VAT shall be excluded. 

Whatever the origin of the supplies, the contract shall be exempt from stamp and 

registration duties. 

                                                      

1 The EULEX Kosovo) is a diplomatic mission and according to UNMIK Executive Decision No 2008/36 of 9 
December 2008, it is granted exemption from all customs duties, taxes, and related charges other than charges 
for storage, cartage and similar services, on articles for its official use. 
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Article 18 Commencement order  

18.1 The implementation of the contract shall begin at the signature by both parties.  

18.2 The implementation of specific contracts based on the framework contract shall begin: 

a) Supply of fuels 

 Specific contracts shall begin when the fuel is issued into Contracting Authorities’ 

vehicles, generators and reservoirs etc. and signature of a corresponding receipt 

(Annex II+III, paragraph 23) by persons authorized from the Contracting Authority 

during the duration of the framework contract.  

b) Supply of LPG, oils, lubricants and associated products  

 Specific contracts shall begin on the date of reception of the written Contracting 

Authorities’ Purchase Orders by the Contractor, according to the terms laid down in 

the contract. 

Article 19 Period of implementation of the tasks 

19.1 The implementation of the framework contract shall begin at the signature by both 

parties. 

19.2 The framework contract shall be concluded for a period of 1 (one) year, with effect on 

the date on which it enters into force, (although the Framework contract may be 

terminated at short notice. See article 36 of the special conditions). 

19.3 The contracting authority may, at its own discretion extend this framework contract. 

Such extension shall be made under negotiated procedure. The contract may only be 

extended once, such that the duration of extension does not exceed the duration of the 

initial framework contract. Any extension will be conditioned and limited by the 

Mission’s mandate, the availability of corresponding budgetary funds and the 

satisfactory fulfillment of its obligations by the contractor. 

Article 22 Amendments 

22.2 Provisions of Article 22 of the general conditions are not applicable to the present 

framework contract. 

Article 24 Quality of supplies 

24.2 Quality Certification. Contractor shall provide “Certificates of conformity” for each 

(I) bulk delivery of fuel to heating generator tanks (II) bulk top-up to distribution tanks 

indicating that the fuel delivered conforms to the criteria specified in Annex 3 of the 

Technical specifications. These Certificates must be retained and upon request made 

available to the CA. 

Article 25 Inspection and testing 

25.2 Inspection. Contractor shall permit and cooperate with any person or entity authorised 

by the Contracted Authority to perform inspection/ verification of the services 

provided by Contractor be they directly or through a third party in the performance of 

the contract. 

Article 26 General principles for payments 

26.1 Payments shall be made in euros. 



2013 Page 24 of 98 

EuropeAid/134321/D/SUP/XK/Fuel Supply (PROC/422/13) 

Payments shall be authorised and made by the Contracting Authority. 

26.5 In order to obtain payments, the Contractor must forward to the authority referred to in 

paragraph 26.1 above: 

a) Fuels on a monthly basis ex post according to the actual consumption and the 

issuance of invoices according to Annex II+III.  

No pre-financing is possible.  

b) LPG, Oils, lubricants and associated products on the basis of the actual amount 

of a valid Purchase Order.  

For the 40% pre-financing of the actual amount of a valid Purchase Order, in 

addition to the payment request, the performance guarantee. If a pre-financing is 

requested, the Contractor must provide a financial guarantee for the full amount 

of the pre-financing payment. For the 60% balance, the invoice(s) in triplicate 

following the provisional acceptances of the supplies. 

Within ten (ten) Working Days following the end of each month the Contractor shall 

provide the CA with an original and one copy of a summary invoice for Petroleum 

products which  were delivered and /or issued during the previous month. All invoices 

delivered shall be stated in Euros. Separate invoices will be required for:  

- Diesel / Petrol issued to vehicles 

- Diesel issued to generators 

- Diesel issued in containers, etc. 

- Oils 

- Lubricants 

- Associated Products 

The signature of the framework contract only does not trigger any payment or pre 

financing.  

Article 29 Delivery 

29.1 The place of acceptance of the supplies shall be: 

a) fuels for vehicles shall be Contracting Authority’s (CA) fuel distribution points 

(to be set up by the Contractor) in Pristina and Mitrovica as per Annex II + III: 

Technical Specifications, the time limits for delivery shall be when the fuel is 

issued into Contracting Authorities’ vehicles and signature of a corresponding 

receipt by persons authorized from the Contracting Authority and the Incoterm 

applicable shall be DAP. 

b) fuels for generators and heating units the denominated locations in Pristina 

and Mitrovica as per Annex II + III: Technical Specifications, the time limits for 

delivery shall be within 48 hours from the following a request to refuel tanks of 

the Contracting Authority and the Incoterm applicable shall be DAP. 

c) LPG, oils, lubricants and associated products shall be EULEX KOSOVO 

Warehouse, Pristina–Kosovo, the time limits for delivery shall be within 48 

hours from the reception of the Purchase Order placed by the Contracting 

Authority and the Incoterm applicable shall be DAP. 
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29.2 The Contractor shall bear all risks relating to the goods until provisional acceptance at 

destination. The supplies shall be packaged so as to prevent their damage or 

deterioration in transit to their destination. 

29.3 The supply of fuels shall take place at each of the Fuel Distribution Points from 06.00 

to 18.00 Monday –Saturday inclusive and from 07.00 to 15.00 on Sundays and EU 

Holidays.  

29.4 The delivery for LPG, oils, lubricants and associated products shall take place on a 

working day and during the normal working hours of the Contracting Authority’s 

warehouse; the “working hour schedule” shall be accurately specified at the time of 

the signature of the contract 

29.5 Use of Standard European “Euro-Pallets” for deliveries at EULEX Warehouse. 

29.5.a.  The contractor shall deliver the goods on standard European “Euro-

pallets”. The packaging shall become the property of the recipient subject 

to respect for the environment. 

29.5.b.  Every ‘Euro-Pallet” has to be labelled with its exact content and total 

weight. 

29.5.c.  The maximum load per standard “Euro-pallet” (including the pallet) shall 

be up to 400 kg. For new certified pallets the maximum load (including the 

pallet) may be up to 1, 2 t maximum.      

29.5.d.  Height of packing shall be up to maximum 1.6 m.  

29.5.e.  Items shall be packed into boxes with like items packed together. Every 

box should have individual labelling indicating clearly the content, weight 

and dimensions, including but not limited to labelling for dangerous goods 

in accordance with IATA/ADR dangerous goods labelling and in 

accordance with REGULATION (EC) No 1272/2008 of 16 December 

2008. 

29.5.f.  Should the nature of the goods make it impossible to meet a requirement 

set under this article 29, variations may be authorised by the Project 

manager, following the receipt, before the actual delivery, of a detailed 

request letter from the Contractor.   

29.5.g.  Unless, duly authorised by the Project manager before the actual delivery, 

any shipment delivered in violation of the contractual obligations set under 

this article 29 will be rejected and remain under the custody and exclusive 

responsibility of the contractor or the carrier appointed by it. The 

Contractor or carrier shall NOT be entitled to claim for any compensation 

or indemnity for loss suffered in case the shipment was rejected by the 

Contracting Authority due to the violation of a contractual obligation set 

under article 29 of these special conditions. 

Article 31 Provisional acceptance 

Supply of fuels 

For the supply of fuels the Contracting Authority does not issue any provisional 

acceptances. Once fuels are issued into the reservoirs of Contracting Authorities’ 

vehicles, generators tanks etc. and a corresponding receipt (Annex II+III) is signed by 

a person authorized by the Contracting Authority it shall be deemed as provisionally 

accepted. 
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Supply of LPG, oils, lubricants and associated products 

The Certificate of Provisional Acceptance must be issued using the template in Annex 

C11 of the Practical Guide for contract procedures for EU External Actions. 

Article 32 Warranty obligations 

32.1 The Contractor shall warrant that the supplies are new, unused, of the most recent 

models and incorporate all recent improvements in design and materials, unless 

otherwise provided in the contract. The Contractor shall further warrant that all 

supplies shall have no defect arising from design, materials or workmanship.  

32.7 The warranty must remain valid for one year after provisional acceptance. 

Article 36 - Termination by the Contracting Authority 

36.1 The framework contract is of one year duration starting from its signature by both 

parties.  

In case that the mission’s mandate ends earlier this contract is terminated 

automatically. In addition to the grounds for termination defined in the General 

Conditions, the Contracting Authority may terminate the contract, in whole or in part, 

at any time after giving thirty (30) days notice to the Contractor, in case EULEX’s 

mandate was not to be prolonged and/or in case of budgetary issues affecting the 

financing of the project or for any other reasons the Contracting Authority deems as 

necessary. In case of termination of the framework contract on such grounds, the 

Contractor shall NOT be entitled to claim any indemnity for loss suffered.  

The Contractor shall only be entitled to claim for sums owing to it for supplies already 

delivered  and/or for supplies pending delivery following the receipt by the Contractor 

(before the date of   notification of the termination of the framework contract) of a 

valid purchase order issued by the Contracting Authority. 

Article 40 Settlement of disputes 

40.4 Any disputes arising out of or relating to this Contract which cannot be settled 

amicably will be referred to the exclusive jurisdiction of the courts of Brussels, 

Belgium.  

Article 45  Further additional clauses 

45.1 Risk of Loss. Risk of loss, or damage, to petroleum products from any cause shall be 

with and borne by Contractor at all times until fuel is delivered into CA’s owned 

storage or into tanks of CA authorised vehicles and generators. 

45.2 Operational fuel reserve (OFR). An Operational fuel reserve shall be held in the 

Fuel Distribution Points in Pristina and Mitrovica operated by Contractor.  It should 

always consist of min. 50,000 liters of diesel in Pristina and 15,000 liters of diesel in 

Mitrovica (as per Appendix 1 of Technical Specifications). 

45.3 Defects and Environmental Conditions. Contractor shall, where applicable will 

Immediately notify the CA in writing of any environmental or other condition (e.g. 

Fuel spillage) which is in violation of any Applicable Law or which affects the use of 

CA’s/contractors property as used in the delivery of the contract. 

45.4 Works Approval. The Contractor shall be aware that the approval of the CA is 

required prior to any construction works that would take place on property 

owned/leased by the CA. In this respect visits to discuss/approve of any proposed 

works will be conducted prior to any construction.  
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45.6 Site liquidation / Decommissioning. During the contract, the CA, at its sole 

discretion may require the Contractor to liquidate distribution points that are no longer 

required. The CA would exercise this right by notifying the Contractor in writing 

thirty (30) days in advance of the liquidation date. In such a case the Contractor would 

have to bear any cost related to the cleanup/removal of their equipment.  

45.7 Collection, storage and disposal of waste petroleum products. Contractor, at its 

sole expense shall be responsible for providing the collection, periodic removal and 

environmental safe disposal of waste petroleum products generated by the Contracted 

Authority if requested to do so. The collection, storage and disposal of Waste Products 

shall comply with EU Standards and Applicable Laws of Kosovo 

45.8 Computer Hardware. The CA shall not be responsible for providing Contractor with 

any IT equipment, such as computers, printers, papers etc. Contractor at its sole cost 

and expense shall be responsible for supplying all equipment and stationary in order to 

capture data and issue duplicate copies of issue vouchers. 

45.9 Fire Prevention and Control. Contractor shall render his service in strict compliance 

with Kosovo law. Contractor shall deliver written copies of fire prevention and control 

plans and procedures to the CA within fifteen (15) days after the Effective Date of the 

Contract. Contractor shall, within five (5) days of the receipt of any CA comments 

regarding plans or procedures, implement such changes or modification as are 

reasonably requested by the CA.  

45.10 Accident, Theft and Loss. Contractor shall report the occurrence of any significant 

accident, theft, destruction, damage or loss associated with Contractors/CA’s 

equipment and facilities, Petroleum Products or other property related to 

implementation of the contract to the CA immediately following their occurrence. 

Contractor shall cooperate with all investigations, either by the CA, or the agents or 

the representatives of any Governmental body having jurisdiction, into such incidents. 

At the Contracted Authority sole discretion, Contractor may be required to reimburse 

the Contracted Authority for the entire value of any CA land or other property that is 

lost or damaged due to negligence of Contractor or its personnel 

45.11 Storage equipment. Storage tanks supplied by the Contractor shall have some means 

of establishing what quantity of fuel is held in the tanks. Contractor’s storage tanks 

shall be equipped with bottom water drain off valves or some other method of 

extracting water bottoms. 

45.12 Interface to CA Fleet Management (FMS). The CA has an Electronic Fleet/Fuel 

Management System to monitor its vehicles including fuel intake. The contractor is to 

acknowledge that they are aware of this and confirm that in implementing the contract 

it will be necessary that electronic monitors will be installed on the contractor(s) fuel 

pumps. It should be further acknowledged that the fuel pumps to be used should be 

compatible with the Contracting authorities FMS system. In this respect fuel 

dispensers have to support the UDCR to SCU communication protocol 

(documentation release version 1.01/August 2012) via RS-485, at least the following 

UDCR to SCU commands; authorize/unauthorized, pump status query with current 

filling amount, suspend/resume, request end of filling report and update PPU. The 

contractor’s engineers will be required to assist agents of the Contracting authority 

with the installation and calibration of the FMS equipment. 

45.13 Contractor Employees. Contractor shall be responsible for the professional and 

technical competence of its employees. Contractor shall ensure that its employees 

have received the necessary training and have the appropriate competences to 

undertake their duties. On each Mobilisation date, Contractor shall provide the 

Contracting Authority with a list of names and positions of all employees deployed 

under that Contract and shall promptly provide the CA with written notice of any 

changes in personnel.  

45.14 Contractor Liability for its Employees. Contractor shall be fully responsible and 

liable for, and the Contracting Authority shall not be liable for: any action, negligence 

of misconduct of Contractor or its employees, any insurance coverage which may be 
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necessary or desirable in connection with performance of the contract, or any costs, 

expenses or claims associated with any illness, injury, death or disability of such 

employees in connection with the performance of the Contract.   

45.15 Removal of Contractor Staff. The Contracting Authority, at any time, without 

explanation and at its sole discretion, may require the removal of any of the 

Contractor’s employees from performing service under the contract. Each such 

employee shall immediately cease performance and shall immediately return any CA-

issued identification card or credential to the CA. Any costs, expenses or liabilities 

associated with or resulting from any such termination shall be borne solely to 

Contractor.  

45.16 Location & Certification. The Contractor(s) shall make available the required 

storage capacity to established the SFR at a suitable location within Kosovo which 

may be easily accessed by fuel tankers. The SFR may embrace several separate fuel 

tanks, provided collectively the required quantity of fuel is established. Once fuel is 

issued into tank(s) as SFR a representative appointed by the CA will verify the 

quantity delivered, seal the outlet(s) of the tank and record the seal(s) number. The 

CA’s representative shall verify on a monthly basis the integrity of the seal as well as 

the quantity of SFR.       

45.17 Ownership of SFR. Ownership of Fuel within the SFR. shall at all-time be with the 

Contracting Authority. Contractor shall take all steps necessary to assure that all 

documents of title, numbered seals, storage receipts and other relevant documents and 

records properly reflect the CA ownership of the Fuel. Contractor will receive a 

onetime payment for the entire stock, once the SFR is established. 

45.18 Stock Turnover. Contractor shall submit a yearly rotation plan for the SFR. To 

achieve the rotation the contractor will be permitted to fluctuate fuel holdings over a 

period of up to 15 days. During the rotation of SFR, Contractor Is obliged to provide a 

temporary stock of 200 000 litres of fuel of the same quality.  The process of stock 

turn over will be authorised, coordinated and monitored by the Contracting Authority. 

Contractor shall replace the fuel that is removed from SFR at no additional cost to CA 
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PRELIMINARY PROVISIONS 
 

Article 1 – Definitions 

 

1.1. The headings and titles in these General Conditions shall not be taken as part thereof or be 

taken into consideration in the interpretation of the contract. 

 

1.2. Where the context so permits, words in the singular shall be deemed to include the plural and 

vice versa, and words in the masculine shall be deemed to include the feminine and vice versa. 

 

1.3. Words designating persons or parties shall include firms and companies and any organisation 

having legal capacity. 

 

1.4. The definitions of the terms used throughout this General Conditions are laid down in the 

"Glossary of terms", annex A1 to the Practical Guide to contract procedures for EU external 

actions, which forms an integral part of the contract. 

 

Article 2 - Language of the Contract 

 
2.1. The language of the contract and of all communications between the Contractor Contracting 

Authority and Project Manager or their representatives shall be as stated in the Special Conditions. 

 

Article 3 - Order of precedence of Contract documents 
 

3.1. The order of precedence of the Contract documents shall be stated in the Contract. 

 

Article 4 - Communications 
 

4.1 Unless otherwise specified in the Special Conditions, any written communication relating to 

this Contract between the Contracting Authority or the Project Manager, and the Contractor shall 

state the contract title and identification number, and shall be sent by post, cable, telex, facsimile 

transmission, e-mail or personal delivery, to the appropriate addresses designated by the parties for 

that purpose in the Special Conditions. 

 

4.2. If the sender requires evidence of receipt, it shall state such requirement in its communication 

and shall demand such evidence of receipt whenever there is a deadline for the receipt of the 

communication. In any event, the sender shall take all the necessary measures to ensure timely 

receipt of its communication. 

 

4.3. Wherever the contract provides for the giving or issue of any notice, consent, approval, 

certificate or decision, unless otherwise specified such notice, consent, approval, certificate or 

decision shall be in writing and the words "notify", "consent", "certify", "approve" or "decide" shall 

be construed accordingly. Any such consent, approval, certificate or decision shall not 

unreasonably be withheld or delayed. 

 

4.4. Any oral instructions or orders shall be confirmed in writing. 

 

Article 5 - Assignment 
 

5.1. An assignment shall be valid only if it is a written agreement by which the contractor transfers 

its Contract or part thereof to a third party. 

 

5.2. The Contractor shall not, without the prior consent of the Contracting Authority, assign the 

contract or any part thereof, or any benefit or interest thereunder, except in the following cases: 

 

a) a charge, in favour of the Contractor's bankers, of any monies due or to become due under the 

Contract; or 
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b) the assignment to the Contractor's insurers of the Contractor's right to obtain relief against any 

other person liable in cases where the insurers have discharged the Contractor's loss or liability. 

 

5.3. For the purpose of Article 5.2, the approval of an assignment by the Contracting Authority 

shall not relieve the Contractor of its obligations for the part of the contract already performed or 

the part not assigned. 

 

5.4. If the Contractor has assigned the contract without authorisation, the Contracting Authority 

may, without formal notice thereof, apply as of right the sanction for breach of contract provided 

for in Articles 35 and 36. 

 

5.5. Assignees shall satisfy the eligibility criteria applicable for the award of the contract and they 

shall not fall under the exclusion criteria described in the tender dossier. 

 

Article 6 - Subcontracting 
 

6.1. A subcontract shall be valid only if it is a written agreement by which the Contractor entrusts 

performance of a part of the contract to a third party. 

 

6.2. The Contractor shall request to the Contracting Authority the authorisation to subcontract. The 

request must indicate the elements of the contract to be subcontracted and the identity of the 

subcontractors. The Contracting Authority shall notify the Contractor of its decision within 30 days 

of receipt of the request, stating reasons should it withhold such authorisation. 

 

6.3. Subcontractors shall satisfy the eligibility criteria applicable for the award of the contract and 

shall not fall under the exclusion criteria described in the tender dossier. 

 

6.4. No subcontract creates contractual relations between any subcontractor and the Contracting 

Authority. 

 

6.5. The Contractor shall be responsible for the acts, defaults and negligence of its subcontractors 

and their agents or employees, as if they were the acts, defaults or negligence of the Contractor, its 

agents or employees. The approval by the Contracting Authority of the subcontracting of any part 

of the contract or of the subcontractor to perform any part of the tasks shall not relieve the 

Contractor of any of its obligations under the contract. 

 

6.6. If a subcontractor has undertaken any continuing obligation extending for a period exceeding 

that of the warranty period under the contract towards the Contractor in respect of the supplies 

provided by the subcontractor, the Contractor must, at any time after the expiration of the warranty 

period, transfer immediately to the Contracting Authority, at the Contracting Authority's request 

and cost, the benefit of such obligation for the unexpired duration thereof. 

 

6.7. If the Contractor enters into a subcontract without approval, the Contracting Authority may, 

without formal notice thereof, apply as of right the sanction for breach of contract provided for in 

Articles 35 and 36. 

 

6.8. If a subcontractor is found by the Contracting Authority or the Project Manager to be 

incompetent in discharging its duties, the Contracting Authority or the Project Manager may 

request the Contractor forthwith, either to provide a subcontractor with qualifications and 

experience acceptable to the Contracting Authority as a replacement, or to resume the 

implementation of the tasks itself. 

 

OBLIGATIONS OF THE CONTRACTING AUTHORITY 
 

Article 7 - Supply of documents 
 

7.1. Save where otherwise provided in the Special Conditions, within 30 days of the signing of the 

Contract, the Contracting Authority shall provide the Contractor, free of charge, with a copy of the 
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drawings prepared for the implementation of the tasks and a copy of the specifications and other 

Contract documents. The Contractor may purchase additional copies of these drawings, 

specifications and other documents, in so far as they are available. Upon final acceptance, the 

Contractor shall return to the Contracting Authority all drawings, specifications and other Contract 

documents. 

 

7.2. The Contracting Authority shall co-operate with the Contractor to provide information that the 

latter may reasonably request in order to perform the contract. 

 

7.3. The Contracting Authority shall notify the Contractor of the name and address of the Project 

Manager. 

 

7.4. Unless it is necessary for the purposes of the Contract, the drawings, specifications and other 

documents provided by the Contracting Authority shall not be used or communicated to a third 

party by the Contractor without the prior consent of the Contracting Authority. 

 

7.5. The Project Manager shall have authority to issue to the Contractor administrative orders 

incorporating such supplementary documents and instructions as are necessary for the proper 

execution of the contract and the remedying of any defects therein. 

 

7.6. The Special Conditions must indicate the procedure used, if necessary, by the Contracting 

Authority and the Project Manager to approve drawings and other documents provided by the 

Contractor. 

 

Article 8 - Assistance with local regulations 
 

8.1. The Contractor may request the assistance of the Contracting Authority in obtaining copies of 

laws, regulations and information on local customs, orders or bye-laws of the country where the 

supplies are to be delivered which may affect the Contractor in the performance of its obligations 

under the contract. The Contracting Authority may provide the assistance requested to the 

Contractor at the Contractor's cost. 

 

8.2. The Contractor shall duly notify the Contracting Authority of details of the supplies so that the 

Contracting Authority can obtain the requisite permits or import licences. 

 

8.3. The Contracting Authority will undertake to obtain, in accordance with the Special Conditions, 

the requisite permits or import licences within a reasonable period, taking account of the 

implementation dates for the tasks. 

 

8.4. Subject to the provisions of the laws and regulations on foreign labour of the country in which 

the supplies are to be delivered, the Contracting Authority provides reasonable assistance to the 

Contractor, at its request, for its application for any visas and permits required by the law of the 

Country in which the supplies are to be delivered, including work and residence permits, for the 

personnel whose services the Contractor and the Contracting Authority consider necessary, as well 

as residence permits for their families. 

 

OBLIGATIONS OF THE CONTRACTOR 
 

Article 9 - General Obligations 
 

9.1. The Contractor shall execute the contract with due care, efficiency and diligence in accordance 

with the best professional practice. 

 

9.2. The Contractor shall, in accordance with the provisions of the Contract, design, manufacture, 

deliver to site, erect, test and commission the supplies and carry out any other work including the 

remedying of any defects in the supplies. The Contractor shall also provide all necessary 

equipment, supervision, labour and facilities required for the implementation of the tasks. 
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9.3. The Contractor shall comply with administrative orders given by the Project Manager. Where 

the Contractor considers that the requirement of an administrative order goes beyond the scope of 

the Contract, it shall, give notice with reasons to the Project Manager. If the Contractor fails to 

notify within 30 days period after receipt thereof, he shall be barred from so doing. Execution of 

the administrative order shall not be suspended because of this notice. 

 

9.4. The Contractor shall supply, without delay, any information and documents to the Contracting 

Authority and the European Commission upon request, regarding the conditions in which the 

contract is being executed. 

 

9.5. The Contractor shall respect and abide by all laws and regulations in force in the country 

where the supplies are to be delivered and shall ensure that its personnel, their dependants, and its 

local employees also respect and abide by all such laws and regulations. The Contractor shall 

indemnify the Contracting Authority against any claims and proceedings arising from any 

infringement by the Contractor, its employees and their dependants of such laws and regulations. 

 

9.6. Should any unforeseen event, action or omission directly or indirectly hamper performance of 

the Contract, either partially or totally, the Contractor shall immediately and at its own initiative 

record it and report it to the Contracting Authority. The report shall include a description of the 

problem and an indication of the date on which it started and of the remedial action taken by the 

Contractor to ensure full compliance with its obligations under the contract. In such event the 

Contractor shall give priority to solving the problem rather than determining liability. 

 

9.7. Subject to Article 9.9, the Contractor undertakes to treat in the strictest confidence and not 

make use of or divulge to third parties any information or documents which are linked to the 

performance of the contract without the prior consent of the Contracting Authority. The Contractor 

shall continue to be bound by this undertaking after completion of the tasks and shall obtain from 

each member of its staff the same undertaking. However, use of the contract’s reference for 

marketing or tendering purposes does not require prior approval of the Contracting Authority, 

except where the Contracting Authority declares the contract to be confidential. 

 

9.8. If the Contractor is a joint venture or a consortium of two or more persons, all such persons 

shall be jointly and severally bound to fulfil the terms of the contract. The person designated by the 

consortium to act on its behalf for the purposes of the contract shall have the authority to bind the 

consortium and is the sole interlocutor for all contractual and financial aspects. The composition or 

the constitution of the joint venture or consortium shall not be altered without the prior consent of 

the Contracting Authority. Any alteration of the composition of the consortium without the prior 

consent of the Contracting Authority may result in the termination of the contract. 

 

9.9. Save where the European Commission requests or agrees otherwise, the Contractor shall take 

the necessary measures to ensure that the financial contribution of the EU is given adequate 

publicity. These measures shall comply with the rules in the Communication and Visibility Manual 

for EU External Actions published by the European Commission. 

 

9.10. Any records shall be kept for a 7-year period after the final payment made under the contract. 

In case of failure to maintain such records the Contracting Authority may, without formal notice 

thereof, apply as of right the sanction for breach of contract provided for in Articles 35 and 36. 

 

Article 9a - Code of Conduct 

 
9a.1 The Contractor shall at all times act impartially and as a faithful adviser in accordance with the 

code of conduct of its profession. It shall refrain from making public statements about the project 

without the prior approval of the Contracting Authority. It shall not commit the Contracting 

Authority in any way without its prior consent and shall, where appropriate, make this obligation 

clear to third parties. 

 

9a.2 The Contractor and its staff shall respect human rights and undertake not to offend the 

political, cultural and religious practices prevailing in the country where the supplies have to be 

delivered. 
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9a.3 The Contractor shall respect internationally agreed core labour standards, e.g. the ILO core 

labour standards, conventions on freedom of association and collective bargaining, elimination of 

forced and compulsory labour, elimination of discrimination in respect of employment and 

occupation, and the abolition of child labour. 

 

9.a.4 The Contractor or any of its subcontractors, agents or personnel shall not abuse of its 

entrusted power for private gain. The Contractor or any of its subcontractors, agents or personnel 

shall not receive or agree to receive from any person or offer or agree to give to any person or 

procure for any person, gift, gratuity, commission or consideration of any kind as an inducement or 

reward for performing or refraining from any act relating to the performance of the contract or for 

showing favour or disfavour to any person in relation to the contract. The Contractor shall comply 

with all applicable laws and regulations and codes relating to anti-bribery and anti-corruption. 

 

9.a.5 The payments to the Contractor under the contract shall constitute the only income or benefit 

it may derive in connection with the contract. The Contractor and its staff must not exercise any 

activity or receive any advantage inconsistent with their obligations under the contract. 

 

9a.6 The execution of the contract shall not give rise to unusual commercial expenses. Unusual 

commercial expenses are commissions not mentioned in the contract or not stemming from a 

properly concluded contract referring to the Contract, commissions not paid in return for any actual 

and legitimate service, commissions remitted to a tax haven, commissions paid to a recipient who 

is not clearly identified or commission paid to a company which has every appearance of being a 

front company. The Contracting Authority may carry out documentary or on-the-spot checks it 

deems necessary to find evidence in case of suspected unusual commercial expenses. 

 

Article 9b Conflict of Interest 
 

9.b.1 The Contractor shall take all necessary measures to prevent or end any situation that could 

compromise the impartial and objective performance of the contract. Such conflict of 

interests could arise in particular as a result of economic interest, political or national affinity, 

family or emotional ties, or any other relevant connection or shared interest. Any conflict of 

interests which may arise during performance of the contract shall be notified to the Contracting 

Authority without delay. In the event of such conflict, the Contractor shall immediately take all 

necessary steps to resolve it. 

 

9.b.2 The Contracting Authority reserves the right to verify that such measures are adequate and 

may require additional measures to be taken if necessary. The Contractor shall ensure that 

its staff, including its management, is not placed in a situation which could give rise to conflict of 

interests. Without prejudice to its obligation under the Contract, the Contractor shall replace, 

immediately and without compensation from the Contracting Authority, any member of its staff 

exposed to such a situation. 

 

9.b.3 The Contractor shall refrain from any contact which would compromise its independence or 

that of its personnel. 

 

9.b.4 The Contractor shall limit its role in connection with the project to the provision of the 

supplies described in the contract. 

 

9.b.5 The Contractor and anyone working under its authority or control in the performance of the 

contract or on any other activity shall be excluded from access to other EU budget/EDF 

funds available under the same project. However, the Contractor may participate after approval of 

the Contracting Authority if the Contractor is able to prove that its involvement in previous stages 

of the project does not constitute unfair competition. 

 

Article 10 - Origin 
 

10.1. All goods shall have their origin in any eligible source country as defined in the instructions 

to tenderers and the Special Conditions. 
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10.2. The Contractor must certify that the goods tendered comply with this requirement, specifying 

their countries of origin. It may be required to provide more detailed information in this respect. 

 

10.3. The Contractor shall present an official certificate of origin on provisional acceptance. Failure 

to comply with this obligation shall lead, after formal notice, to termination of the contract. 

 

Article 11 - Performance guarantee 

 
11.1. Unless otherwise specified in the Special Conditions, the Contractor shall, together with the 

return of the countersigned Contract, furnish to the Contracting Authority with a guarantee for the 

full and proper execution of the contract. The amount of the guarantee shall be as specified in the 

Special Conditions. It shall be in the range of 5 and 10% of the amount of the contract price, 

including any amounts stipulated in addenda to the contract. 

 

11.2. The performance guarantee shall be held against payment to the Contracting Authority for 

any loss resulting from the Contractor's failure to perform its contractual obligations under the 

contract. 

 

11.3. The performance guarantee shall be in the format provided for in the contract and may be 

provided in the form of a bank guarantee, a banker's draft, a certified cheque, a bond provided by 

an insurance and/or bonding company, an irrevocable letter of credit or a cash deposit made with 

the Contracting Authority. If the performance guarantee is to be provided in the form of a bank 

guarantee, a banker's draft, a certified cheque or a bond, it shall be issued by a bank or bonding 

and/or insurance company approved by the Contracting Authority. 

 

11.4. The performance guarantee shall be denominated in the currency in which the contract is 

payable. No payments shall be made in favour of the Contractor prior to the provision of the 

guarantee. The guarantee shall continue to remain valid until the contract has been fully and 

properly performed. 

 

11.5. During the execution of the Contract, if the natural or legal person providing the guarantee is 

not able to abide by its commitments, the guarantee shall cease to be valid. The Contracting 

Authority shall give formal notice to the Contractor to provide a new guarantee on the same terms 

as the previous one. Should the Contractor fail to provide a new guarantee, the Contracting 

Authority may terminate the contract. 

 

11.6. The Contracting Authority shall demand payment from the guarantee of all sums for which 

the guarantor is liable under the guarantee due to the Contractor's default under the Contract, in 

accordance with the terms of the guarantee and up to the value thereof. The guarantor shall, without 

delay, pay those sums upon demand from the Contracting Authority and may not raise any 

objection for any reason whatsoever. Prior to making any claim under the performance guarantee, 

the Contracting Authority shall notify the Contractor stating the nature of the default in respect of 

which the claim is to be made. 

 

11.7. Unless the Special Conditions provide otherwise, the performance guarantee shall be released 

within 45 days of the issuing of the signed final acceptance certificate for its total amount except 

for amounts which are the subject of amicable settlement, arbitration or litigation. 

 

Article 12 - Insurance 
 

12.1. An insurance policy may be required to cover the carriage of supplies; the conditions of this 

insurance policy may be specified in the Special Conditions, which may also specify other types of 

insurance to be taken out by the Contractor. 

 

12.2. Notwithstanding the Contractor's insurance obligations under Article 12.1, the Contractor 

shall bear sole liability for, and indemnify the Contracting Authority and the Project Manager 

against, any claims for damage to property or personal injuries arising from the execution of the 

contract by the Contractor, its subcontractors and their employees. 
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Article 13 - Programme of implementation of the tasks 
 

13.1. If the Special Conditions so require, the Contractor shall submit a programme of 

implementation of the tasks for the approval of the Project Manager. The programme shall contain 

at least the following: 

 

a) the order in which the Contractor proposes to perform the contract including design, 

manufacture, delivery to place of receipt, installation, testing and commissioning; 

 

b) the time limits within which submission and approval of the drawings are required; 

 

c) a general description of the methods which the Contractor proposes to adopt for executing the 

Contract; and 

 

d) such further details and information as the Project Manager may reasonably require. 

 

13.2. The Special Conditions shall specify the time limit within which the programme of 

implementation of the tasks must be submitted to the Project Manager for approval. They may set 

time limits within which the Contractor must submit all or part of the detailed drawings, documents 

and items. They shall also state the deadline for the Project Manager's approval or acceptance of 

the programme of implementation, detailed drawings, documents and items. 

 

13.3. The approval of the programme by the Project Manager shall not relieve the Contractor of 

any of its obligations under the contract. 

 

13.4. No material alteration to the programme shall be made without the approval of the Project 

Manager. If, however, the progress of the implementation of the tasks does not conform to the 

programme, the Project Manager may instruct the Contractor to submit a revised programme in 

accordance with the procedure laid down in Article 13. 

 

Article 14 - Contractor's drawings 
 

14.1. If the Special Conditions so provide, the Contractor shall submit to the Project Manager for 

approval: 

 

a) the drawings, documents, samples and/or models, according to the time limits and procedures 

laid down in the Special Conditions or in the programme of implementation of the tasks; 

 

b) such drawings as the Project Manager may reasonably require for the implementation of the 

tasks. 

 

14.2. If the Project Manager fails to notify its decision of approval referred to in Article 14.1 within 

the time limits referred to in the contract or the approved programme of implementation of the 

tasks, such drawings, documents, samples or models shall be deemed to be approved at the end of 

the time limits specified. If no time limit is specified, they shall be deemed to be approved 30 days 

after receipt. 

 

14.3. Approved drawings, documents, samples and models shall be signed or otherwise identified 

by the Project Manager and shall not be departed from except as otherwise instructed by the Project 

Manager. Any Contractor's drawings, documents, samples or models which the Project Manager 

refuses to approve shall be modified to meet the requirements of the Project Manager and 

resubmitted by the Contractor for approval. Within 15 days of being notified of the Project 

Manager's remarks, the Contractor shall make the requisite corrections, adjustments etc. to the 

documents, drawings etc. The corrected or adjusted documents, drawings etc. shall be resubmitted 

for the Project Manager's approval under the same procedure. 

 

14.4. The Contractor shall supply additional copies of approved drawings in the form and numbers 

stated in the contract or in subsequent administrative orders. 
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14.5. The approval of the drawings, documents, samples or models by the Project Manager shall 

not relieve the Contractor from any of its obligations under the contract. 

 

14.6. The Project Manager shall have the right at all reasonable times to inspect all drawings, 

documents, samples or models relating to the contract at the Contractor's premises. 

 

14.7. Before provisional acceptance of the supplies, the Contractor shall supply operation and 

maintenance manuals together with drawings, which shall be in such detail as will enable the 

Contracting Authority to operate, maintain, adjust and repair all parts of the supplies. Unless 

otherwise stated in the Special Conditions, the manuals and drawings shall be in the language of 

the contract and in such forms and numbers as stated in the contract. The supplies shall not be 

considered completed for the purpose of provisional acceptance until such manuals and drawings 

have been supplied to the Contracting Authority. 

 

Article 15 - Sufficiency of tender prices 
 

15.1. Subject to any additional provisions which may be laid down in the Special Conditions, the 

Contractor shall be deemed to have satisfied itself before submitting its tender as to the correctness 

and sufficiency of the tender and to have taken account of all that is required for the full and proper 

implementation of the tasks and to have included in its rates and prices all costs related to the 

supplies, in particular: 

 

a) the costs of transport; 

 

b) the costs of handling, packing, loading, unloading, transit, delivery, unpacking, checking, 

insurance and other administrative costs in connection with the supplies. The packaging shall be 

the property of the Contracting Authority unless otherwise provided in the Special Conditions; 

 

c) the cost of documents relating to the supplies where such documents are required by the 

Contracting Authority; 

 

d) execution and supervision of on-site assembly and/or commissioning of the delivered supplies; 

 

e) furnishing of tools required for assembly and/or maintenance of the delivered supplies; 

 

f) furnishing of detailed operation and maintenance manuals for each unit of the delivered supplies, 

as specified in the Contract; 

 

g) supervision or maintenance and/or repair of the supplies, for a period of time stated in the 

Contract, with the stipulation that this service shall not release the Contractor from any warranty 

obligations under the Contract; 

 

h) training of the Contracting Authority's personnel, at the Contractor's factory and/or elsewhere as 

specified in the contract. 

 

15.2. Since the Contractor is deemed to have determined its prices on the basis of its own 

calculations, operations and estimates, it shall carry out without additional charge any work that is 

the subject of any item whatsoever in its tender for which it neither indicates a unit price nor a 

lump sum. 

 

Article 16 - Tax and customs arrangements 
 

16.1. Except if the Special Conditions so require, the terms of delivery of the goods shall be DDP 

(Delivered Duty Paid) – Incoterms 2010, International Chamber of Commerce. 

 

Article 17 - Patents and licences 
 

17.1. Save where otherwise provided in the Special Conditions, the Contractor shall indemnify and 

hold the Contracting Authority harmless for all damages and cost incurred due to any claim 
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brought by any third party including creators and intermediaries for alleged or actual violations of 

intellectual, industrial or other property rights of any kind whatsoever based on the Contracting 

Authority's use as specified in the contract of patents, licenses, drawings, designs, models, or brand 

or trademarks, except where such infringement results from compliance with the design or 

specification provided by the Contracting Authority. 

 

IMPLEMENTATION OF THE TASKS AND DELAYS 
 

Article 18 - Commencement order 
 

18.1. Subject to the Special Conditions, the Contracting Authority shall fix the date on which 

implementation of the tasks is to commence and advise the Contractor thereof either in the 

notification of award of the contract or by administrative order. 

 

18.2. Save where the Parties agree otherwise, implementation of the tasks shall begin no later than 

90 days following notification of award of contract. Unless this delay results from the Contractor 

default, after that date the Contractor shall be entitled not to implement the contract and to obtain 

its termination and/or compensation for the damage it has suffered. 

The Contractor shall forfeit this right unless it exercises it within 30 days of the expiry of the 90-

day period. 

 

Article 19 - Period of implementation of the tasks 
 

19.1. The period of implementation of tasks shall commence on the date fixed in accordance with 

Article 18 and shall be as laid down in the Special Conditions, without prejudice to extensions of 

the period which may be granted under Article 20. 

 

19.2. If provision is made for distinct periods of implementation of the tasks for separate lots, in 

cases where one Contractor is awarded more than one lot per contract, the periods of 

implementation of the tasks for the separate lots will not be accumulated. 

 

Article 20 - Extension of period of implementation of the tasks 
 

20.1. The Contractor may request an extension to the period of implementation of the tasks if it is 

or will be delayed in completing the contract by any of the following reasons: 

 

a) exceptional weather conditions in the country of the Contracting Authority which may affect 

installation or erection of the supplies; 

 

b) artificial obstructions or physical conditions which may affect delivery of the supplies, which 

could not reasonably have been foreseen by an experienced contractor; 

 

c) administrative orders affecting the date of completion other than those arising from the 

Contractor's default; 

 

d) failure of the Contracting Authority to fulfil its obligations under the Contract; 

 

e) any suspension of the delivery and/or installation of the supplies which is not due to the 

Contractor's default; 

 

f) force majeure; 

 

g) extra or additional supplies ordered by the Contracting Authority; 

 

h) any other causes referred to in these General Conditions which are not due to the Contractor's 

default. 
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20.2. If the Contractor considers himself to be entitled to any extension of the period of 

implementation under the Contract, the Contractor shall 

 

a) give notice to the Project Manager of its intention to make such a request no later than 15 days 

after the Contractor became aware, or should have become aware of the event or circumstance 

giving rise to the request. 

 

b) If the Contractor fails to give notice of a request for extension of the period of implementation 

within such period of 15 days, the period of implementation shall not be extended and the 

Contracting Authority shall be discharged from all liability in connection with the request; and 

 

c) submit to the Project Manager full and detailed particulars of the request, within 30 days from 

the above notification unless otherwise agreed between the Contractor and the Supervisor, in order 

that such request may be investigated at the time. 

 

20.3. Within 30 days from the receipt of the Contractor's detailed particulars of the request, the 

Project Manager shall in agreement with the Contracting Authority, by notice to the 

Contractor, grant such extension of the period of implementation of the tasks as may be justified, 

either prospectively or retrospectively, or inform the Contractor that it is not entitled to an 

extension. 

 

Article 21 - Delays in implementation of the tasks 
 

21.1. If the Contractor fails to deliver any or all of the goods or perform the services within the 

period of implementation of the tasks specified in the Contract, the Contracting Authority shall, 

without formal notice and without prejudice to its other remedies under the Contract, be entitled to 

liquidated damages for every day, or part thereof, which shall elapse between the end of the period 

of implementation of the tasks, or extended period of implementation of the tasks under article 20, 

and the actual date of completion. The daily rate of liquidated damages is 5/1000 of the value of the 

undelivered supplies to a maximum of 15% of the total value of the contract. 

 

21.2. If the non-delivery of any of the goods prevents the normal use of the supplies as a whole, the 

liquidated damages provided for in Article 21.1 shall be calculated on the basis of the total Contract 

value. 

 

21.3. If the Contracting Authority has become entitled to claim at least 15% of the contract value it 

may, after giving notice to the Contractor: 

− seize the performance guarantee; and/or 

− terminate the Contract, 

− enter into a contract with a third party for the provision of the balance of the supplies at the 

Contractor's cost. 

 

Article 22 - Amendments 
 

22.1. Contract amendments must be formalised by a contract addendum signed by both parties or 

by an administrative order issued by the Project Manager or the Contracting Authority. Substantial 

amendments to the contract, including amendments to the total contract amount, must be made by 

means of an addendum. Any contractual amendments must respect the general principles defined in 

the Practical Guide to contract procedures for EU external actions. 

 

22.2. Subject to the limits of the procedure thresholds set in the Practical Guide to contract 

procedures for EU external actions, the Contracting Authority reserves the right to vary by an 

administrative order the quantities as stated in the Special Conditions. The total value of the 

supplies may not rise or fall as a result of the variation in the quantities by more than 25% of the 

tender price. The unit prices used in the tender shall be applicable to the quantities procured under 

the variation. 

 

22.3. The Project Manager and the Contracting Authority shall have the power to order any 

amendment to any part of the supplies necessary for the proper completion and/or functioning of 
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the supplies. Such amendments by administrative order may include additions, omissions, 

substitutions, changes in quality, quantity, form, character, kind, as well as in drawings, designs or 

specifications where the supplies are to be specifically manufactured for the Contracting Authority, 

in method of shipment or packing, place of delivery, and in the specified sequence, method or 

timing of implementation of the tasks. No administrative order shall have the effect of invalidating 

the contract, but the financial effect, if any, of all such amendments shall be valued in accordance 

with Article 22.7. 

 

22.4. All administrative orders shall be issued in writing, it being understood that: 

 

a) if, for any reason, the Project Manager or the Contracting Authority finds it necessary to give an 

order orally, it shall as soon as possible thereafter confirm the order by an administrative order; 

 

b) if the Contractor confirms in writing an oral order given for the purpose of Article 22.4.a and the 

confirmation is not contradicted in writing forthwith by the Project Manager or the Contracting 

Authority, the Project Manager or the Contracting Authority shall be deemed to have issued an 

administrative order; 

 

c) no administrative order is required to increase or decrease the quantity of any incidental siting or 

installation because the estimates in the budget breakdown were too high or too low. 

 

22.5. Save where Article 22.4 provides otherwise, prior to issuing an administrative order, the 

Project Manager or the Contracting Authority shall notify the Contractor of the nature and form of 

such amendment. The Contractor shall then, without delay, submit to the Project Manager a written 

proposal containing: 

 

− a description of the tasks, if any, to be performed or the measures to be taken and a programme of 

implementation of the tasks; 

 

− any necessary amendments to the programme of implementation of the tasks or to any of the 

Contractor's obligations resulting from this contract; and 

 

− any adjustment to the contract price in accordance with the rules set out in Article 22. 

 

22.6. Following the receipt of the Contractor's submission referred to in Article 22.5, the Project 

Manager shall, after due consultation with the Contracting Authority and, where appropriate, the 

Contractor, decide without delay whether or not to accept the amendment. If the Project Manager 

accepts the amendment, it shall notify the Contractor through an administrative order stating that 

the Contractor shall carry out the amendment at the prices and under the conditions given in the 

Contractor's submission referred to in Article 22.5 or as modified by the Project Manager in 

accordance with Article 22.7. 

 

22.7. The prices for all amendments ordered by the Project Manager or the Contracting Authority 

in accordance with Articles 22.4 and 22.6 shall be ascertained in accordance with the following 

principles: 

 

− where the task is of similar character and implemented under similar conditions as an item priced 

in the budget breakdown, it shall be valued at such rates and prices contained therein; 

 

− where the task is not of a similar character or is not implemented under similar conditions, the 

rates and prices in the contract shall be used as the basis for valuation as far as is reasonable, failing 

which the Project Manager shall make a fair valuation; 

 

− if the nature or amount of any amendment relative to the nature or amount of the whole contract 

or to any part thereof is such that, in the opinion of the Project Manager, any rate or price contained 

in the contract for any item of work is, by reason of such amendment, rendered unreasonable, the 

Project Manager shall fix such rate or price as he thinks reasonable and proper in the 

circumstances; 
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− where an amendment is required by a default or breach of contract by the Contractor, any 

additional cost attributable to such amendment shall be borne by the Contractor. 

 

22.8. On receipt of the administrative order, the Contractor shall carry out the requested 

amendment according to the following principles: 

 

a) The Contractor will be bound by these General Conditions as if the amendment requested by 

administrative order were stated in the contract. 

 

b) The Contractor shall not delay the execution of the administrative order pending the granting of 

any extension of time for completion or adjustment to the contract price. 

 

c) Where the administrative order precedes the adjustment to the contract price, the Contractor 

shall keep records of the costs of undertaking the amendment and of the time expended thereon. 

Such records shall be open to inspection by the Project Manager at all reasonable times. 

 

22.9. The Contractor shall notify the Contracting Authority of any change of bank account, using 

the form in Annex V. The Contracting Authority shall have the right to oppose the Contractor's 

change of bank account.  

 

Article 23 - Suspension 
 

23.1. The Contractor shall, on the order of the Contracting Authority, suspend the execution of the 

contract or any part thereof for such time or times and in such manner as the Contracting Authority 

may consider necessary. The suspension shall take effect on the day the Contractor receives the 

order or at a later date when the order so provides. 

 

23.2. Suspension in the event of presumed substantial errors or irregularities or fraud: The Contract 

may be suspended in order to verify whether presumed substantial errors or irregularities or fraud 

occurred during the award procedure or the performance of the contract. If these are not confirmed, 

performance of the contract shall resume as soon as possible. 

 

23.3. During the period of suspension, the Contractor shall protect and secure the supplies affected 

at the Contractor's warehouse or elsewhere, against any deterioration, loss or damage to the extent 

possible and as instructed by the Project Manager, even if supplies have been delivered to the place 

of acceptance in accordance with the contract but their installation has been suspended by the 

Project Manager. 

 

23.4. Additional expenses incurred in connection with such protective measures may be added to 

the contract price, unless: 

 

a) otherwise provided for in the contract; or 

 

b) such suspension is necessary by reason of some breach or default of the Contractor; or 

 

c) such suspension is necessary by reason of normal climatic conditions at the place of acceptance; 

or 

 

d) such suspension is necessary for the safety or the proper execution of the contract or any part 

thereof insofar as such necessity does not arise from any act or default by the Project Manager or 

the Contracting Authority or 

 

e) the presumed substantial errors or irregularities or fraud mentioned in article 23.2 are confirmed 

and attributable to the Contractor. 

 

23.5. The Contractor shall only be entitled to such additions to the contract price if it notifies the 

Project Manager, within 30 days after receipt of the order to suspend the contract, of its intention to 

claim them. 
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23.6. The Contracting Authority, after consulting the Contractor, shall determine such additions to 

the contract price and/or extension of the period of performance to be granted to the Contractor in 

respect of such claim as shall, in the opinion of the Contracting Authority, be fair and reasonable. 

 

23.7. The Contracting Authority shall, as soon as possible, order the Contractor to resume the 

contract suspended or inform the Contractor that it terminates the contract. If the period of 

suspension exceeds 180 days and the suspension is not due to the Contractor's breach or default, the 

Contractor may, by notice to the Contracting Authority, request to proceed with the contract within 

30 days, or terminate the contract. 

 

MATERIALS AND WORKMANSHIP 
 

Article 24 - Quality of supplies 
 

24.1. The supplies must in all respects satisfy the technical specifications laid down in the contract 

and conform in all respects to the drawings, surveys, models, samples, patterns and other 

requirements in the contract, which shall be held at the disposal of the Contracting Authority or the 

Project Manager for the purposes of identification throughout the period of execution. 

 

24.2. Any preliminary technical acceptance stipulated in the Special Conditions shall be the subject 

of a request sent by the Contractor to the Project Manager. The request shall indicate the reference 

to the contract, specify the materials, items and samples submitted for such acceptance according to 

the contract and indicate the lot number and the place where acceptance is to take place, as 

appropriate. The materials, items and samples specified in the request must be certified by the 

Project Manager as meeting the requirements for such acceptance prior to their incorporation in the 

supplies. 

 

24.3. Even if materials or items to be incorporated in the supplies or in the manufacture of 

components to be supplied have been technically accepted in this way, they may still be 

rejected if a further examination reveals defects or faults, in which case they must immediately be 

replaced by the Contractor. The Contractor may be given the opportunity to repair and make good 

materials and items which have been rejected, but such materials and items will be accepted for 

incorporation in the supplies only if they have been repaired and made good to the satisfaction of 

the Project Manager. 

 

Article 25 - Inspection and testing 
 

25.1. The Contractor shall ensure that the supplies are delivered to the place of acceptance in time 

to allow the Project Manager to proceed with acceptance of the supplies. The Contractor is deemed 

to have fully appreciated the difficulties which it might encounter in this respect, and it shall not be 

permitted to advance any grounds for delay in fulfilling its obligations. 

 

25.2. The Project Manager shall be entitled to inspect, examine measure and test the components, 

materials and workmanship, and check the progress of preparation, fabrication or manufacture of 

anything being prepared, fabricated or manufactured for delivery under the contract, in order to 

establish whether the components, materials and workmanship are of the requisite quality and 

quantity. This shall take place at the place of manufacture, fabrication, preparation or at the place 

of acceptance or at such other places as may be specified in the Special Conditions. 

 

25.3. For the purposes of such tests and inspections, the Contractor shall: 

 

a) provide to the Project Manager, temporarily and free of charge, with such assistance, test 

samples or parts, machines, equipment, tools, labour, materials, drawings and production data as 

are normally required for inspection and testing; 

 

b) agree, with the Project Manager, on the time and place for tests; 
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c) provide access to the Project Manager at all reasonable times to the place where the tests are to 

be carried out. 

 

25.4. If the Project Manager is not present on the date agreed for tests, the Contractor may, unless 

otherwise instructed by the Project Manager, proceed with the tests, which shall be deemed to have 

been made in the Project Manager's presence. The Contractor shall immediately send duly certified 

copies of the test results to the Project Manager, who shall, if it has not attended the test, be bound 

by the test results. 

 

25.5. When components and materials have passed the above-mentioned tests, the Project Manager 

shall notify the Contractor or endorse the Contractor's certificate to that effect. 

 

25.6. If the Project Manager and the Contractor disagree on the test results, each shall give a 

statement of its views to the other within 15 days of such disagreement arises. The Project Manager 

or the Contractor may require such tests to be repeated on the same terms and conditions or, if 

either Party so requests, by an expert selected by common consent. All test reports shall be 

submitted to the Project Manager, who shall communicate the results of these tests without delay to 

the Contractor. The results of retesting shall be conclusive. The cost of retesting shall be borne by 

the Party whose views are proved wrong by the retesting. 

 

25.7. In the performance of their duties, the Project Manager and any person authorised by him 

shall not disclose to unauthorised persons information concerning the undertaking's methods of 

manufacture and operation obtained through inspection and testing. 

 

PAYMENTS 
 

Article 26 - General principles 
 

26.1. Payments shall be made in euro or national currency as specified in the Special Conditions. 

The Special Conditions shall lay down the administrative or technical conditions governing 

payments of pre-financing and final payments made in accordance with the General Conditions. 

 

26.2. Payments due by the Contracting Authority shall be made to the bank account mentioned on 

the financial identification form completed by the Contractor. The same form, annexed to the 

invoice, must be used to report changes of bank account. 

 

26.3. Pre-financing payment shall be made within 30 days from the date on which an admissible 

invoice is registered by the Contracting Authority. The invoice shall not be admissible if one or 

more essential requirements are not met. Final payment shall be made within 60 days from the date 

on which an invoice is registered by the Contracting Authority, together with the request for 

provisional acceptance as per article 31.2. The date of payment shall be the date on which the 

paying account is debited. 

 

26.4. The period referred to in article 26.3 may be suspended by notifying the Contractor that the 

invoice cannot be fulfilled because the sum is not due, because appropriate substantiating 

documents have not been provided or because there is evidence that the expenditure might not be 

eligible. In the latter case, an inspection may be carried out on the spot for the purpose of further 

checks. The Contractor shall provide clarifications, modifications or further information within 30 

days of being asked to do so. The payment period shall continue to run from the date on which a 

properly drawn-up invoice is registered. 

 

26.5. The payments shall be made as follows: 

 

a) 40% of the contract price after the signing of the contract, against provision of the performance 

guarantee and of a pre-financing guarantee for the full amount of the prefinancing payment, unless 

otherwise provided for in the Special Conditions. The performance guarantee shall be provided to 

the Contracting Authority following the procedure foreseen for the performance guarantee in 

accordance with Article 11, and in accordance with the format annexed to the contract. The pre-

financing guarantee must remain valid until it is released 45 days at the latest after the provisional 
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acceptance of the goods. Where the contractor is a public body the obligation for a pre-financing 

guarantee may be waived depending on a risk assessment made; 

 

b) 60% of the value of the contract, as payment of the balance, after receipt by the Contracting 

Authority of an invoice and of the application for the certificate of provisional acceptance; 

 

26.6. Where only part of the supplies has been delivered, the 60% payment due following partial 

provisional acceptance shall be calculated on the value of the supplies which have actually been 

accepted and the security shall be released accordingly. 

 

26.7. For supplies not covered by a warranty period, the payments listed above shall be aggregated. 

The conditions to which the payments of pre-financing, interim and/or final payments are subject, 

shall be as stated in the Special Conditions. 

 

26.8. The payment obligations of the European Commission under this contract shall cease at most 

18 months after the end of the period of implementation of the tasks, unless the contract is 

terminated in accordance with these General Conditions. 

 

26.9. Unless otherwise stipulated in the Special Conditions, the contract shall be at fixed prices, 

which shall not be revised. 

 

26.10. The Contractor undertakes to repay any amounts paid in excess of the final amount due to 

the Contracting Authority before the deadline indicated in the debit note which is 45 days from the 

issuing of that note. Should the Contractor fail to make repayment within the above deadline, the 

Contracting Authority may (unless the Contractor is a government department or public body of a 

Member State of the European Union) increase the amounts due by adding interest: 

 

− at the rediscount rate applied by the central bank of the country of the Contracting Authority if 

payments are in the currency of that country; 

 

− at the rate applied by the European Central Bank to its main refinancing transactions in euro, as 

published in the Official Journal of the European Union, C series, where payments are in euro, on 

the first day of the month in which the time-limit expired, plus eight percentage points. The default 

interest shall be incurred over the time which elapses between the date of the payment deadline, 

and the date on which payment is actually made. Any partial payments shall first cover the interest 

thus established. Amounts to be repaid to the Contracting Authority may be offset against amounts 

of any kind due to the Contractor. This shall not affect the Parties' right to agree on payment in 

instalments. Bank charges arising from the repayment of amounts due to the Contracting Authority 

shall be borne entirely by the Contractor. 

 

26.11. Without prejudice to the prerogative of the Contracting Authority, if necessary, the 

European Union may as donor proceed itself to the recovery by any means. If the contract is 

terminated for any reason whatsoever, the guarantee securing the pre-financing may be invoked 

forthwith in order to repay the balance of the pre-financing still owed by the Contractor, and the 

guarantor shall not delay payment or raise objection for any reason whatever. 

 

26.12. Prior to, or instead of, terminating the contract as provided for in Article 36, the Contracting 

Authority may suspend payments as a precautionary measure without prior notice. 

 

26.13. Where the award procedure or the performance of the contract proves to have been subject 

to substantial errors, irregularities or fraud attributable to the Contractor, the Contracting Authority 

may in addition to the possibility to suspend the performance of the contract in accordance with 

Article 23.2 and to terminate the contract as provided for in Article 36, refuse to make payments 

and/or recover amounts already paid, in proportion to the seriousness of the errors, irregularities or 

fraud. 

 

Article 27 - Payment to third parties 
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27.1. Orders for payments to third parties may be carried out only after an assignment made in 

accordance with Article 5. The assignment shall be notified to the Contracting Authority. 

 

27.2. Notification of beneficiaries of the assignment shall be the sole responsibility of the 

Contractor. 

 

27.3. In the event of a legally binding attachment of the property of the Contractor affecting 

payments due to him under the contract, and without prejudice to the time limit laid down in 

Article 26, the Contracting Authority shall have 30 days, starting from the day on which it receives 

notification of the definitive lifting of the obstacle to payment, to resume payments to the 

Contractor. 

 

Article 28 - Delayed payments 
 

28.1. The Contracting Authority shall pay the Contractor sums due in accordance with Article 26.3. 

 

28.2. Once the deadline laid down in Article 26.3 has expired, the Contractor shall be entitled to 

late-payment interest: 

 

- at the rediscount rate applied by the issuing institution of the country of the Contracting Authority 

where payments are in national currency; 

 

- at the rate applied by the European Central Bank to its main refinancing transactions in euro, as 

published in the Official Journal of the European Union, C series, where payments are in euro, on 

the first day of the month in which the deadline expired, plus eight percentage points. 

 

The late-payment interest shall apply to the time which elapses between the date of the payment 

deadline (exclusive) and the date on which the Contracting Authority's account is debited 

(inclusive). 

 

However, when the interest calculated in accordance with the first subparagraph is lower than or 

equal to EUR 200, it shall be paid to the creditor only upon a demand submitted within two months 

of receiving late payment. 

 

28.3. Any default in payment of more than 90 days from the expiry of the period laid down in 

Article 26.3 shall entitle the Contractor either not to perform the contract or to terminate it, with 30 

days' prior notice to the Contracting Authority and the Project Manager. 

 

ACCEPTANCE AND MAINTENANCE 
 

Article 29 - Delivery 
 

29.1. The Contractor shall deliver the supplies in accordance with the conditions of the contract. 

The supplies shall be at the risk of the Contractor until their provisional acceptance. 

 

29.2. The Contractor shall provide such packaging of supplies as is required to prevent their 

damage or deterioration in transit to their destination as indicated in the contract. The packaging 

shall be sufficient to withstand, without limitation, rough handling, exposure to extreme 

temperatures, salt and precipitation during transit and open storage. Package size and weight shall 

take into consideration, where appropriate, the remoteness of the final destination of the supplies, 

and the possible absence of heavy handling facilities at all points in transit. 

 

29.3. The packaging, marking and documentation inside and outside the packages shall comply 

with such requirements as shall be expressly provided for in the Special Conditions, subject to any 

amendments subsequently ordered by the Project Manager or the Contracting Authority. 

 

29.4. No supplies shall be shipped or delivered to the place of acceptance until the Contractor has 

received a delivery order from the Project Manager. The Contractor shall be responsible for the 

delivery at the place of acceptance of all supplies and supplier's equipment required for the purpose 
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of the contract. If the Project Manager fails either to issue the certificate of provisional acceptance 

or to reject the Contractor's application within the period of 30 days, it shall be deemed to have 

issued the certificate on the last day of that period. 

 

29.5. Each delivery must be accompanied by a statement drawn up by the Contractor. This 

statement shall be as specified in the Special Conditions. 

 

29.6. Each package shall be clearly marked in accordance with the Special Conditions. 

 

29.7. Delivery shall be deemed to have been made when there is written evidence available to both 

Parties that delivery of the supplies has taken place in accordance with the terms of the contract, 

and the invoice(s) and all such other documentation specified in the Special Conditions, have been 

submitted to the Contracting Authority. Where the supplies are delivered to an establishment of the 

Contracting Authority, the latter shall bear the responsibility of bailee, in accordance with the 

requirements of the law applicable to the contract, during the time which elapses between delivery 

for storage and acceptance. 

 

Article 30 - Verification operations 
 

30.1. The supplies shall not be accepted until the prescribed verifications and tests have been 

carried out at the expense of the Contractor. The verifications and tests may be conducted before 

shipment, at the point of delivery and/or at the final destination of the goods. 

 

30.2. The Project Manager shall, during the progress of the delivery of the supplies and before the 

supplies are taken over, have the power to order or decide: 

 

a) the removal from the place of acceptance, within such time or times as may be specified in the 

order, of any supplies which, in the opinion of the Project Manager, are not in accordance with the 

contract; 

 

b) their replacement with proper and suitable supplies; 

 

c) the removal and proper re-installation, notwithstanding any previous test thereof or interim 

payment therefore, of any installation which in respect of materials, workmanship or design for 

which the Contractor is responsible, is not, in the opinion of the Project Manager, in accordance 

with the contract; 

 

d) that any work done or goods supplied or materials used by the Contractor is or are not in 

accordance with the contract, or that the supplies or any portion thereof do not fulfill the 

requirements of the contract. 

 

30.3. The Contractor shall, with all speed and at its own expense, make good the defects so 

specified. If the Contractor does not comply with such order, the Contracting Authority shall be 

entitled to employ other persons to carry out the orders and all expenses consequent thereon or 

incidental thereto shall be deducted by the Contracting Authority from any monies due or which 

may become due to the Contractor. 

 

30.4. Supplies which are not of the required quality shall be rejected. A special mark may be 

applied to the rejected supplies. This shall not be such as to alter them or affect their commercial 

value. Rejected supplies shall be removed by the Contractor from the place of acceptance, if the 

Project Manager so requires, within a period which the Project Manager shall specify, failing which 

they shall be removed as of right at the expense and risk of the Contractor. Any works 

incorporating rejected materials shall be rejected. 

 

30.5. The provisions of Article 30 shall not affect the right of the Contracting Authority to claim 

under Article 21, nor shall it in any way release the Contractor from any warranty or other 

obligations under the contract. 

 

Article 31 - Provisional acceptance 
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31.1. The supplies shall be taken over by the Contracting Authority when they have been delivered 

in accordance with the contract, have satisfactorily passed the required tests, or have been 

commissioned as the case may be, and a certificate of provisional acceptance has been issued or is 

deemed to have been issued. 

 

31.2. The Contractor may apply, by notice to the Project Manager, for a certificate of provisional 

acceptance when supplies are ready for provisional acceptance. The Project Manager shall within 

30 days of receipt of the Contractor's application either: 

 

− issue the certificate of provisional acceptance to the Contractor with a copy to the Contracting 

Authority stating, where appropriate, his reservations, and, inter alia, the date on which, in his 

opinion, the supplies were completed in accordance with the contract and ready for provisional 

acceptance; or 

 

− reject the application, giving his reasons and specifying the action which, in his opinion, is 

required of the Contractor for the certificate to be issued. 

 

31.3. Should exceptional circumstances make it impossible to proceed with the acceptance of the 

supplies during the period fixed for provisional or final acceptance, a statement certifying such 

impossibility shall be drawn up by the Project Manager after consultation, where possible, with the 

Contractor. The certificate of acceptance or rejection shall be drawn up within 30 days following 

the date on which such impossibility ceases to exist. The Contractor shall not invoke these 

circumstances in order to avoid the obligation of presenting the supplies in a state suitable for 

acceptance. 

 

31.4. If the Project Manager fails either to issue the certificate of provisional acceptance or to reject 

the supplies within the period of 30 days, it shall be deemed to have issued the certificate on the 

last day of that period, except where the certificate of provisional acceptance is deemed to 

constitute a certificate of final acceptance. In this case, Article 34.2 below does not apply. If the 

supplies are divided by the contract into lots, the Contractor shall be entitled to apply for separate 

certificates for each of the lots. 

 

31.5. In case of partial delivery, the Contracting Authority reserves the right to give partial 

provisional acceptance. 

 

31.6. Upon provisional acceptance of the supplies, the Contractor shall dismantle and remove 

temporary structures as well as materials no longer required for use in connection with the 

implementation of the contract. It shall also remove any litter or obstruction and redress any change 

in the condition of the place of acceptance as required by the contract. 

 

31.7. Immediately after provisional acceptance, the Contracting Authority may make use of all the 

supplies delivered. 

 

Article 32 - Warranty obligations 
 

32.1. The Contractor shall warrant that the supplies are new, unused, of the most recent models and 

incorporate all recent improvements in design and materials, unless otherwise provided in the 

contract. The Contractor shall further warrant that all supplies shall have no defect arising from 

design, materials or workmanship, except insofar as the design or materials are required by the 

specifications, or from any act or omission, that may develop under use of the supplies in the 

conditions obtaining in the country of the Contracting Authority. 

 

32.2. The Contractor shall be responsible for making good any defect in, or damage to, any part of 

the supplies which may appear or occur during the warranty period and which: 

 

a) results from the use of defective materials, faulty workmanship or design of the Contractor; 

and/or 
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b) results from any act or omission of the Contractor during the warranty period; and/or 

 

c) appears in the course of an inspection made by, or on behalf of, the Contracting Authority. 

 

32.3. The Contractor shall at its own cost make good the defect or damage as soon as practicable. 

The warranty period for all items replaced or repaired shall recommence from the date when the 

replacement or repair was made to the satisfaction of the Project Manager. If the contract provides 

for partial acceptance, the warranty period shall be extended only for the part of the supplies 

affected by the replacement or repair. 

 

32.4. If any such defect appears or such damage occurs during the warranty period, the Contracting 

Authority or the Project Manager shall notify the Contractor. If the Contractor fails to remedy a 

defect or damage within the time limit stipulated in the notification, the Contracting Authority may: 

 

a) remedy the defect or the damage itself, or employ someone else to carry out the tasks at the 

Contractor's risk and cost, in which case the costs incurred by the Contracting Authority shall be 

deducted from monies due to or from guarantees held against the Contractor or from both; or 

 

b) terminate the contract. 

 

32.5. In case of emergency, where the Contractor cannot be reached immediately or, having been 

reached, is unable to take the measures required, the Contracting Authority or the Project Manager 

may have the tasks carried out at the expense of the Contractor. The Contracting Authority or the 

Project Manager shall as soon as practicable inform the Contractor of the action taken. 

 

32.6. The warranty obligations shall be stipulated in the Special Conditions and technical 

specifications. 

 

32.7. Save where otherwise provided in the Special Conditions, the duration of the warranty period 

shall be 365 days. The warranty period shall commence on the date of provisional acceptance and 

may recommence in accordance with Article 32.3. 

 

Article 33 - After-sales service 
 

33.1. An after-sales service, if required by the contract, shall be provided in accordance with the 

details stipulated in the Special Conditions. The Contractor shall undertake to carry out or have 

carried out the maintenance and repair of supplies and to provide a rapid supply of spare parts. The 

Special Conditions may specify that the Contractor must provide any or all of the following 

materials, notifications and documents pertaining to spare parts manufactured or distributed by the 

Contractor: 

 

a) such spare parts as the Contracting Authority may choose to purchase from the Contractor, it 

being understood that this choice shall not release the Contractor from any warranty obligations 

under the contract; 

 

b) in the event of termination of production of the spare parts, advance notification to the 

Contracting Authority to allow it to procure the parts required and, following such termination, 

provision at no cost to the Contracting Authority of the blueprints, drawings and specifications of 

the spare parts, if and when requested. 

 

Article 34 - Final acceptance 
 

34.1. Upon expiry of the warranty period, or where there is more than one such period, upon expiry 

of the latest period, and when all defects or damage have been rectified, the Project Manager shall 

issue the Contractor a final acceptance certificate and a copy thereof to the Contracting Authority, 

stating the date on which the Contractor completed its obligations under the contract to the Project 

Manager's satisfaction. The final acceptance certificate shall be issued by the Project Manager 

within 30 days after the expiration of the warranty period or as soon as any repairs ordered under 

Article 32 have been completed to the satisfaction of the Project Manager. 
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34.2. The contract shall not be considered to have been performed in full until the final acceptance 

certificate has been signed or is deemed to have been signed by the Project Manager. 

 

34.3. Notwithstanding the issue of the final acceptance certificate, the Contractor and the 

Contracting Authority shall remain liable for the fulfilment of any obligation incurred under the 

contract prior to the issue of the final acceptance certificate which remains unperformed at the time 

that final acceptance certificate is issued. The nature and extent of any such obligation shall be 

determined by reference to the provisions of the contract. 

 

BREACH OF CONTRACT AND TERMINATION 
 

Article 35 - Breach of contract 
 

35.1. Either party commits a breach of contract where it fails to perform its obligations in 

accordance with the provisions of the contract. 

 

35.2. Where a breach of contract occurs, the party injured by the breach is entitled to the following 

remedies: 

 

a) damages; and/or 

 

b) termination of the contract. 

 

35.3. Damages may be either: 

 

a) general damages; or 

 

b) liquidated damages. 

 

35.4. Should the Contractor fail to perform any of its obligations in accordance with the provisions 

of the contract, the Contracting Authority is without prejudice to its right under Article 35.2, also 

entitled to the following remedies: 

 

a) suspension of payments; and/or 

 

b) reduction or recovery of payments in proportion to the failure's extent. 

 

35.5. Where the Contracting Authority is entitled to damages, it may deduct such damages from 

any sums due to the Contractor or call on the appropriate guarantee. 

 

35.6. The Contracting Authority shall be entitled to compensation for any damage which comes to 

light after the contract is completed in accordance with the law governing the contract. 

 

Article 36 - Termination by the Contracting Authority 
 

36.1. The Contracting Authority may, at any time and with immediate effect, subject to Article 

36.9, terminate the contract, except as provided for under Article 36.2. 

 

36.2. Subject to any other provision of these General Conditions, the Contracting Authority may, 

after giving seven days' notice to the Contractor, terminate the contract in any of the following 

cases where: 

 

a) the Contractor is in serious breach of contract for failure to perform its contractual obligations; 

 

b) the Contractor fails to comply within a reasonable time with the notice given by the Project 

Manager requiring it to make good the neglect or failure to perform its obligations under the 

contract which seriously affects the proper and timely implementation of the tasks; 
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c) the Contractor refuses or neglects to carry out any administrative orders given by the Project 

Manager; 

 

d) the Contractor assigns the contract or subcontracts without the authorisation of the Contracting 

Authority; 

 

e) the Contractor is bankrupt or being wound up, is having its affairs administered by the courts, 

has entered into an arrangement with creditors, has suspended business activities, is the subject of 

proceedings concerning those matters, or is in any analogous situation arising from a similar 

procedure provided for in national legislation or regulations; 

 

f) any organisational modification occurs involving a change in the legal personality, nature or 

control of the Contractor, unless such modification is recorded in an addendum to the contract; 

 

g) any other legal disability hindering performance of the contract occurs; 

 

h) the Contractor fails to provide the required guarantees or insurance, or the person providing the 

earlier guarantee or insurance is not able to abide by its commitments; 

 

i) the Contractor has been guilty of grave professional misconduct proven by any means which the 

Contracting Authority can justify; 

 

j) the Contractor has been the subject of a judgment which has the force of res judicata for fraud, 

corruption, involvement in a criminal organisation, money laundering or any other illegal activity, 

where such illegal activity is detrimental to the European Union's financial interests; 

 

k) the Contractor, in the performance of another contract financed by the EU budget/EDF funds has 

been declared to be in serious breach of contract; 

 

l) after the award of the contract, the award procedure or the performance of the contract proves to 

have been subject to substantial errors, irregularities or fraud; 

 

m) the award procedure or the performance of another contract financed by the EU budget/EDF 

funds proves to have been subject to substantial errors, irregularities or fraud which are likely to 

affect the performance of the present contract; 

 

n) the Contractor fails to maintain the contract record during a 7 years period after the final 

payment is made under the contract; 

 

o) the Contractor fails to perform its obligation in accordance with Article 9a and Article 9b; 

 

p) the Contractor fails to comply with its obligation in accordance with Article 10. 

 

36.3. Termination shall be without prejudice to any other rights or powers under the contract of the 

Contracting Authority and the Contractor. The Contracting Authority may, thereafter, conclude any 

other contract with a third party, at the Contractor's own expense. The Contractor's liability for 

delay in completion shall immediately cease when the Contracting Authority terminates the 

contract without prejudice to any liability thereunder that may already have arisen. 

 

36.4. Upon termination of the contract or when it has received notice thereof, the Contractor shall 

take immediate steps to bring the implementation of the tasks to a close in a prompt and orderly 

manner and to reduce expenditure to a minimum. 

 

36.5. The Project Manager shall, as soon as possible after termination, certify the value of the 

supplies and all sums due to the Contractor as at the date of termination. 

 

36.6. In the event of termination, the Project Manager shall, as soon as possible and in the presence 

of the Contractor or his representatives or having duly summoned them, draw up a report on the 

supplies delivered and the incidental siting or installation performed and take an inventory of the 
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materials supplied and unused. A statement shall also be drawn up of monies due to the Contractor 

and of monies owed by the Contractor to the Contracting Authority as at the date of termination of 

the contract. 

 

36.7. The Contracting Authority shall not be obliged to make any further payments to the 

Contractor until the supplies are completed. After the supplies are completed, the 

Contracting Authority shall recover from the Contractor the extra costs, if any, of providing the 

supplies, or shall pay any balance still due to the Contractor. 

 

36.8. If the Contracting Authority terminates the contract pursuant to Article 36.2, it shall, in 

addition to the extra costs for completion of the contract and without prejudice to its other remedies 

under the contract, be entitled to recover from the Contractor any loss it has suffered up to the 

value of the supply unless otherwise provided for in the Special Conditions. 

 

36.9. Where the termination is not due to an act or omission of the Contractor, force majeure or 

other circumstances beyond the control of the Contracting Authority, the Contractor shall be 

entitled to claim in addition to sums owed to it for work already performed, an indemnity for loss 

suffered. 

 

36.10. This contract shall be automatically terminated if it has not given rise to any payment in the 

three years following its signing by both parties. 

 

Article 37 - Termination by the Contractor 
 

37.1. The Contractor may, after giving 14 days' notice to the Contracting Authority, terminate the 

contract if the Contracting Authority: 

 

− fails to pay the Contractor the amounts due under any certificate issued by the Project Manager 

after the expiry of the time limit stated in Article 28.3; or 

 

− consistently fails to meet its obligations after repeated reminders; or 

 

− suspends the delivery of the supplies, or any part thereof, for more than 180 days, for reasons not 

specified in the contract or not attributable to the Contractor's breach or default. 

 

37.2. Such termination shall be without prejudice to any other rights of the Contracting Authority 

or the Contractor acquired under the contract. 

 

37.3. In the event of such termination, the Contracting Authority shall pay the Contractor for any 

loss or damage the Contractor may have suffered. 

 

Article 38 - Force majeure 
 

38.1. Neither party shall be considered to be in default or in breach of its obligations under the 

contract if the performance of such obligations is prevented by any circumstances of force majeure 

which arises after the date of notification of award or the date when the contract becomes effective. 

 

38.2. The term force majeure, as used herein covers any unforeseeable events, not within the 

control of either party and which by the exercise of due diligence neither party is able to overcome 

such as acts of God, strikes, lock-outs or other industrial disturbances, acts of the public enemy, 

wars whether declared or not, blockades, insurrection, riots, epidemics, landslides, earthquakes, 

storms, lightning, floods, washouts, civil disturbances, explosions. A decision of the European 

Union to suspend the cooperation with the beneficiary country is considered to be a case of force 

majeure when it implies suspension of funding this contract. 

 

38.3. Notwithstanding the provisions of Articles 21 and 36, the Contractor shall not be liable to 

forfeiture of its performance guarantee, liquidated damages or termination for default if, and to the 

extent that, its delay in performance or other failure to perform its obligations under the contract is 

the result of an event of force majeure. The Contracting Authority shall similarly not be liable, 
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notwithstanding the provisions of Articles 28 and 37, for the payment of interest on delayed 

payments, for non-performance or for termination by the Contractor for default if, and to the extent 

that, the Contracting Authority's delay or other failure to perform its obligations is the result of 

force majeure. 

 

38.4. If either party considers that any circumstances of force majeure have occurred which may 

affect performance of its obligations, it shall promptly notify the other party and the Project 

Manager, giving details of the nature, the probable duration and the likely effect of the 

circumstances. Unless otherwise directed by the Project Manager in writing, the Contractor shall 

continue to perform its obligations under the contract as far as is reasonably practicable, and shall 

seek all reasonable alternative means for performance of its obligations which are not prevented by 

the force majeure event. The Contractor shall not put into effect alternative means unless directed 

so to do by the Project Manager. 

 

38.5. If the Contractor incurs additional costs in complying with the Project Manager's directions or 

using alternative means under Article 38.4, the amount thereof shall be certified by the Project 

Manager. 

 

38.6. If circumstances of force majeure have occurred and continue for a period of 180 days then, 

notwithstanding any extension of time for completion of the contract that the Contractor may by 

reason thereof have been granted, either Party shall be entitled to serve upon the other with 30 days' 

notice to terminate the contract. If, at the expiry of the period of 30 days, the situation of force 

majeure persists, the contract shall be terminated and, in consequence thereof under the law 

governing the contract, the parties shall be released from further performance of the contract. 

 

Article 39 - Decease 
 

39.1. Where the Contractor is a natural person, the contract shall be automatically terminated if that 

person dies. However, the Contracting Authority shall examine any proposal made by the heirs or 

beneficiaries if they have notified their wish to continue the contract. 

 

39.2. Where the Contractor consists of a number of natural persons and one or more of them die, a 

report shall be agreed between the parties on the progress of the contract, and the Contracting 

Authority shall decide whether to terminate or continue the contract in accordance with the 

undertaking given by the survivors and by the heirs or beneficiaries, as the case may be. 

 

39.3. In the cases provided for in Articles 39.1 and 39.2, persons offering to continue to perform 

the contract shall notify the Contracting Authority thereof within 15 days of the date of decease. 

The decision of the Contracting Authority shall be notified to those concerned within 30 days of 

receipt of such proposal. 

 

39.4. Such persons shall be jointly and severally liable for the proper performance of the contract to 

the same extent as the deceased Contractor. Continuation of the contract shall be subject to the 

rules relating to establishment of any guarantee provided for in the contract. 

 

SETTLEMENT OF DISPUTES AND APPLICABLE LAW 
 

Article 40 - Settlement of disputes 
 

40.1. The parties shall make every effort to settle amicably any dispute relating to the contract 

which may arise between them. 

 

40.2. Once a dispute has arisen, a party shall notify the other party of the dispute, stating its 

position on the dispute and any solution which it envisages, and requesting an amicable settlement. 

The other party shall respond to this request for amicable settlement within 30 days, stating its 

position on the dispute. Unless the parties agree otherwise, the maximum time period laid down for 

reaching an amicable settlement shall be 120 days from the date of the notification requesting such 

a procedure. Should a party not agree to the other party's request for amicable settlement, should a 
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party not respond in time to that request or should no amicable settlement be reached within the 

maximum time period, the amicable settlement procedure is considered to have failed. 

 

40.3. In the absence of an amicable settlement, a party may notify the other party requesting a 

settlement through conciliation by a third person. If the European Commission is not a party to the 

contract, the Commission can accept to intervene as such a conciliator. The other party shall 

respond to the request for conciliation within 30 days. Unless the parties agree otherwise, the 

maximum time period laid down for reaching a settlement through conciliation shall be 120 days 

from the notification requesting such a procedure. Should a party not agree to the other party's 

request for conciliation, should a party not respond in time to that request or should no settlement 

be reached within the maximum time period, the conciliation procedure is considered to have 

failed. 

 

40.4. If the amicable settlement procedure and, if so requested, the conciliation procedure fails, 

each party may refer the dispute to either the decision of a national jurisdiction or arbitration, as 

specified in the Special Conditions. 

 

Article 41 - Applicable law 
 

41.1. This Contract shall be governed by the law of the country of the Contracting Authority or, 

where the Contracting Authority is the European Commission, by the European Union law 

supplemented as appropriate by Belgian law. 

 

FINAL PROVISIONS 
 

Article 42 - Administrative and financial penalties 
 

42.1. Without prejudice to the application of other remedies laid down in the contract, a Contractor 

who has made false declarations, has made substantial errors or committed irregularities and fraud, 

or has been found in serious breach of its contractual obligations may be excluded from all 

contracts and grants financed by the EU for a maximum of five years from the date on which the 

infringement is committed, to be confirmed after an adversarial procedure with the Contractor, in 

accordance with the relevant EU Financial Regulations. The period may be increased to ten years 

in the event of a repeat offence within five years of the first infringement. 

 

42.2. In addition or in alternative to the administrative penalty laid down in Article 42.1, the 

Contractor may also be subject to financial penalties representing 2-10% of the total value of the 

contract. This rate may be increased to 4-20% in the event of a repeat offence within five years of 

the first infringement. 

 

42.3. Where the Contracting Authority is entitled to impose financial penalties, it may deduct such 

financial penalties from any sums due to the Contractor or call on the appropriate guarantee. 

 

Article 43 - Verifications, checks and audits by European Union bodies 
 

43.1. The Contractor will allow the European Commission, the European Anti-Fraud Office and the 

European Court of Auditors to verify, by examining the documents and to make copies thereof or 

by means of on-the-spot checks, including checks of original documents, the implementation of the 

contract. In order to carry out these verifications and audits, the EU bodies mentioned above shall 

be allowed to conduct a full audit, if necessary, on the basis of supporting documents for the 

accounts, accounting documents and any other document relevant to the financing of the project. 

The Contractor shall ensure that on-the-spot accesses is available at all reasonable times, notably at 

the Contractor's offices, to its computer data, to its accounting data and to all the information 

needed to carry out the audits, including information on individual salaries of persons involved in 

the project. The Contractor shall ensure that the information is readily available at the moment of 

the audit and, if so requested, that data be handed over in an appropriate form. These inspections 

may take place up to 7 years after the final payment. 

 



2013 Page 54 of 98 

EuropeAid/134321/D/SUP/XK/Fuel Supply (PROC/422/13) 

43.2. Furthermore, the Contractor will allow the European Anti-Fraud Office to carry out checks 

and verification on the spot in accordance with the procedures set out in the European Union 

legislation for the protection of the financial interests of the European Union against fraud and 

other irregularities. 

 

43.3. To this end, the Contractor undertakes to give appropriate access to staff or agents of the 

European Commission, of the European Anti-Fraud Office and of the European Court of Auditors 

to the sites and locations at which the contract is carried out, including its information systems, as 

well as all documents and databases concerning the technical and financial management of the 

project and to take all steps to facilitate their work. Access given to agents of the European 

Commission, European Anti-Fraud Office and the European Court of Auditors shall be on the basis 

of confidentiality with respect to third parties, without prejudice to the obligations of public law to 

which they are subject. Documents must be easily accessible and filed so as to facilitate their 

examination and the Contractor must inform the Contracting Authority of their precise location. 

 

43.4. The Contractor guarantees that the rights of the European Commission, of the European Anti-

Fraud Office and of the European Court of Auditors to carry out audits, checks and verification will 

be equally applicable, under the same conditions and according to the same rules as those set out in 

this Article, to any subcontractor or any other party benefiting from EU budget/EDF funds. 

 

Article 44 - Data protection 
 

44.1. Any personal data included in the contract shall be processed pursuant to Regulation (EC) No 

45/2001 on the protection of individuals with regard to the processing of personal data by the 

Community institutions and bodies and on the free movement of such data. The data shall be 

processed solely for the purposes of the performance, management and monitoring of the contract 

by the Contracting Authority without prejudice to possible transmission to the bodies charged with 

a monitoring or inspection task in application of Union law. The Contractor shall have the right of 

access to his/her personal data and the right to rectify any such data. Should the Contractor have 

any queries concerning the processing of his/her personal data, s/he shall address them to the 

Contracting Authority. The Contractor shall have right of recourse at any time to the European 

Data Protection Supervisor. 

 

44.2. Where the contract requires the processing of personal data, the Contractor may act only 

under the supervision of the data controller, in particular with regard to the purposes of the 

processing, the categories of data which may be processed, the recipients of the data, and the means 

by which the data subject may exercise his/her rights. 

 

44.3. The data shall be confidential within the meaning of Regulation (EC) No 45/2001 of the 

European Parliament and of the Council on the protection of individuals with regard to the 

processing of personal data by Community institutions and bodies and on the free movement of 

such data. The Contractor shall limit access to the data to the staff strictly necessary for the 

performance, management and monitoring of the contract. 

 

44.4. The Contractor undertakes to adopt appropriate technical and organisational security 

measures having regard to the risks inherent in the processing and to the nature of the personal data 

concerned in order to: 

 

a) prevent any unauthorised person from having access to computer systems processing personal 

data, and especially: 

 

aa) unauthorised reading, copying, alteration or removal of storage media; 

 

ab) unauthorised data input as well as any unauthorised disclosure, alteration or erasure of stored 

personal data; 

 

ac) unauthorised persons from using data-processing systems by means of data transmission 

facilities; 
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b) ensure that authorised users of a data-processing system can access only the personal data to 

which their access right refers; 

 

c) record which personal data have been communicated, when and to whom; 

 

d) ensure that personal data being processed on behalf of third parties can be processed only in the 

manner prescribed by the contracting institution or body; 

 

e) ensure that, during communication of personal data and transport of storage media, the data 

cannot be read, copied or erased without authorisation; 

 

f) design its organisational structure in such a way that it meets data protection requirements 
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PART B. ANNEX II + III:  TECHNICAL SPECIFICATIONS + TECHNICAL OFFER 

 

Contract title: EuropeAid/134321/D/SUP/XK/Fuel Supply (PROC/422/13)    

Publication reference: EuropeAid/134321/D/SUP/XK 

 

Column 1-2 should be completed by the Contracting Authority 

Column 3-4 should be completed by the tenderer 

Column 5 is reserved for the evaluation committee  

Annex III - the Contractor's technical offer 

The tenderers are requested to complete the template on the next pages:  

 Column 2 is completed by the Contracting Authority shows the required specifications (not to be modified by the tenderer),  

 Column 3 is to be filled in by the tenderer and must detail what is offered (for example the words “compliant” or “yes” are not sufficient)   

 Column 4 allows the tenderer to make comments on its proposed supply and to make eventual references to the documentation 

 

The eventual documentation supplied should clearly indicate (highlight, mark) the models offered and the options included, if any, so that the evaluators can see the exact configuration. 

Offers that do not permit to identify precisely the models and the specifications may be rejected by the evaluation committee. 

The offer must be clear enough to allow the evaluators to make an easy comparison between the requested specifications and the offered specifications. 
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The subject of the framework contract is the supply and delivery of diesel, petrol, LPG, oils, lubricants and associated products by the Contractor, for EULEX Kosovo, 

Pristina, DAP
1:

 

- Fuels, i.e. diesel and petrol   

o To be provided at/to Contracting Authority’s (CA) fuel distribution points (to be set up by the Contractor) in Pristina and Mitrovica for use of 

CA’s and possibly other authorised) vehicles. 

o To be provided to CA’s generators and heating system fuel storage tanks in Kosovo.  

o The provision of associated services as set out in Annex II+III of the Tender Dossier; 

- LPG, oils, lubricants and associated products  

o To be provided at/to Contracting Authorities’ Warehouse in Pristina.  

 

Fuel Support Concept. The CA is going to identify a supplier(s) that will have the capacity to provide Petroleum Products and associated support services to CA. The 

supplier(s) will be responsible to manage the complete fuel supply chain for the Contracting Authorities including: 

 

- import of petroleum products, if required 

 

- distribution of petroleum products throughout the Mission Area  

 

- establishment and maintenance of fuel stock including Operational Fuel Reserve (OFR) and the Strategic Fuel Reserve (SFR) 

 

- dispensing of petroleum products, especially fuel to end users, including vehicles, generators, heating, etc.  

 

 accounting for fuel transactions   

 

Additional Locations: should it become necessary the CA and the Contractor can mutually agree to set up additional fuel distribution points at locations not listed in 

Appendix 1. 

 

Strategic Fuel Reserve (SFR): A SFR of 200,000 litres diesel shall be established at a site within the territory of Kosovo by the contractor, fuel specifications as per 

appendix 3 and is obliged to provide an insurance guarantee of 150,000 Euro in respect of this. 

                                                      

1
 DAP (delivery at place)    -  Incoterms 2010 International Chamber of Commerce - http://www.iccwbo.org/incoterms/id3040/index.html 

file:///C:/Users/azeqiri/AppData/Roaming/Documents%20and%20Settings/khavolli/Local%20Settings/Temporary%20Internet%20Files/Local%20Settings/Temporary%20Internet%20Files/OLKCC/Commerce%20-%20http:/www.iccwbo.org/incoterms/id3040/index.html
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Operational fuel reserve (OFR). An Operational fuel reserve shall be held in the Fuel Distribution Points operated by Contractor.  It should consist of min. 25,000 liters 

diesel in Pristina and 15,000 liters diesel in Mitrovica (as per Appendix 1 of Technical Specifications), fuel specifications as per appendix 3. 

 

Ownership of SFR. Ownership of Fuel within the SFR shall at all-time be with the Contracting Authority. The Contractor shall take all steps necessary to assure that all 

documents of title, numbered seals, storage receipts and other relevant documents and records properly reflect the CA ownership of the Fuel. Contractor will receive a 

onetime payment for the entire stock, once the SFR is established.  

Stock Turnover. Contractor shall submit a yearly rotation plan for the SFR. To achieve the rotation the contractor will be permitted to fluctuate fuel holdings over a 

period of up to 15 days. During the rotation of SFR, Contractor is obliged to provide a temporary stock of 200 000 litres of fuel of the same quality.  The process of stock 

turn over will be authorised, coordinated and monitored by the Contracting Authority. Contractor shall replace the fuel that is removed from SFR at no additional cost to 

CA.  

Fuel Distribution to Generators & Heating Units: the Contractor shall establish a complete fuel distribution system to refuel those Generators and Heaters within the 

mission area as listed per Appendix 2 (This list may be subject to change should the mission need to reconfigure). 

Fuel distribution to Generators & Heating Units: the Contractor will be required to deliver fuel within 48 hours following a request to refuel tanks of CA generators 

or heating systems in Pristina and Mitrovica.  

 

Provision of LPG, Oils, Lubricants & Associated Products: the Contractor shall provide and deliver Oils & Lubricants and associated products to the Contracted 

Authority Logistic Base within 48 hours following a request. The Supply chain and reserve holdings of Oils & Lubricants and associated products shall be established 

and maintained in such a manner, so that they are already available in sufficient quantities to meet this timeline. A yearly estimate of products and required package size 

are included in Appendix 4.    

 

Fuel dispensing equipment: fuel dispensers have to be in excellent working condition so as to minimise the possibility of operational, safety or environmental incidents. 

They must further be capable of interfacing to the CA’s Fleet Management System (see details in FMS section of the Special Conditions). 

 

Ownership Equipment: Unless otherwise stated the Contractor shall be responsible to provide and own all vehicles, storage tanks, pumps, filters and all associated 

equipment that is required for the transportation, distribution and storage of Fuel until it is transferred to the CA vehicles or generators. Contractor shall also provide and 

own all equipment to establish and maintain the SFR. 

 

General; Water, Electricity and Fuel: The CA shall not be responsible for providing the Contractor with potable and bulk water, electricity and fuel for its performance 

under the contract 

 

Office facilities: The CA shall not be responsible for providing Contractor with any office and/or working accommodation.  

Computer Hardware: The CA shall not be responsible for providing Contractor with any IT equipment, such as computers, printers, papers etc.   
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EULEX Compounds: the Contractor and his personnel shall not have access to any CA occupied or controlled property or facility without limitations. Access will only 

be granted to the extent necessary to perform Contractors obligations under the contract. 

 

Inspection: Contractor shall permit and cooperate with any person or entity authorised by the Contracted Authority to perform inspection/ verification of the services 

provided by Contractor be they directly or through a third party in the performance of the contract. 

 

Meeting and reports: the CA shall continuously assess the Contractor’s performance. As part of this process, the CA shall hold meetings with Contractor as required. 

Contractor shall be responsible for preparing and delivering monthly performance reports to the Contracting Authority. 

 

Quality Certification: the Contractor shall provide “Certificates of conformity” for each (I) bulk delivery of fuel to heating generator tanks (II) bunk top-up to 

distribution tanks indicating that the fuel delivered conforms with the criteria specified in Annex 3 of the Technical specifications. These Certificates must be retained 

and upon request made available to the CA.  
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1. 

Item 

Number 

2. 

Specifications  

3. 

Specifications  Offered 

4.  

Notes, remarks,  

ref to documentation 

                5. 

Evaluation 

Committee’s notes  

 
MOBILIZATION: Establishment of Fuel Distribution Points;    

1.  
Pristina; Contractor shall make available and manage one fuel station    

2.  
The Pristina fuel station should be located on a main access routes to/from Pristina.    

3.  
The Pristina fuel station should not be more than ten (10) kilometres radial distance 

from EULEX Main HQ 

   

4.  
The Pristina Fuel stations should have a safe access/exit from the main road, observing 

all necessary traffic rules  

   

5.  
With capability to provide onsite queuing access (waiting in line) for 4-6 EULEX 

vehicles (including one articulated truck with load up to 20 ton and requiring height 

clearance of 4.3M and up to 5 standard Nissan Patrol 4 x 4s),  

   

6.  
The fuel station must have 2 separate fuel dispensers with 2 nozzles/per type of fuel 

(Diesel/Petrol) (two sided) connected to fuel tank dedicated only to EULEX vehicles. 
   

7.  
The fuel station should have a minimum capacity of 50,000 liters diesel and 5,000 liters 

Petrol as indicated in Appendix 1, fuel specifications as per Appendix 3.  
   

8.  
Mitrovica; Contractor shall construct and manage a fuel distribution point within the 

Contracting Authority Compound in Mitrovica Regional HQ with a minimum capacity of 

30,000 liters diesel as per Appendices 5, fuel specifications as per appendix 3.  

   

9.  
Strategic Fuel Reserve (SFR). A SFR of 200,000 litres diesel shall be established at a 

site within the territory of Kosovo by the contractor, fuel specifications as per appendix 3.  
   

10.  

The contractor will be liable for any loss or damage to the SFR and is obliged to 

provide an insurance guarantee of 150,000 euro in respect of this. 
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11.  
Operational Fuel Reserve (OFR). An Operational Fuel Reserve shall be held in the Fuel 

Distribution Points operated by Contractor.  It should consist of  

 Minimum 25,000 liters diesel in Pristina and  

 15,000 liters diesel in Mitrovica (as per Appendix 1 of Technical 

Specifications), fuel specifications as per appendix 3  

   

12.  
Provision of Liquid Petroleum Gas (LPG) Contractor will be required to provide and 

deliver LPG in bulk for Heating of EULEX premises and additionally to replenish and 

deliver to EULEX CWH, LPG  

 Storage 12 kg cylinders as stated in Appendix 2.  

 Quality specification for LPG shall meet specifications accepted by Kosovo 

Authorities and EU Authorities 

   

13. . 
Fuel station Hours/Days of Operation. Contractor shall ensure that an adequate number 

of appropriately trained personnel are available at each of the Fuel Station from 06.00 to 

18.00 Monday-Saturday inclusive and that services are provided during that time. On 

Sundays and EU Holidays it is expected that Fuel Stations are available for CA vehicles 

from 07.00 to 15.00.  

   

14.  
Emergency Fuel: Should fuel be required in an emergency situation it shall be handled on 

case by case basis between CA and Contractor’s Point of Contact. During the contract, the 

CA at its sole discretion may require the modification of working hours.  

   

15.  Contractor Quality Control & Quality Assurance Program: the Contractor is required 

to describe in its proposal the Quality Control & Quality Assurance program for Petroleum 

Products it intends to introduce for the performance of contract with the CA. 

   

 

 

 

Appendix 1. 
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Fuel Locations operated by Contractor & fuel requirements 

DIESEL 

 LOCATIONS Volume Basis (lit/year) # Of Tanks & Min. Capacity Operational Fuel Reserve (L) 

 

                    

Pristina x 1  800 000 lit. 1 x min 50 000 lit. 25 000 lit. 

 Mitrovica x 1    500 000 lit. 1 x 30 000 lit. 15 000 lit. 

 

 TOTAL   1.300 000 lit 80 000 lit 35 000 lit 

 

PETROL 

                  LOCATION                                     Volume basis (lit/year)          #  of Tanks & min capacity                     Operational Fuel Reserve (L) 

 Pristina x 1                

 

8.000 lit.                   1 x min 5 000 lit.  

. 

                                          

TOTAL 

 

8.000 lit. 

 

                5 000 lit.                                           
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Appendix 2. 

 

LPG for heating 

                            LOCATIONS                                                                                                   VOLUME BASIS (kg/year) 

                            Pristina                                                                                                               10.000 kg 

    

LPG in 12 kg cylinders   

                             Pristina                                                                                                              2.000 kg                                                                                       

                              

           TOTAL:                                                                                         12.000 kg 

   

Fuel for Generators & Heating/ locations 

                        

                                        LOCATIONS                                                                                        VOLUME BASIS (lit/year) 

                                        Pristina                                                                                                   600 000 lit 

                                        Mitrovica                                                                                                400 000 lit 
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                                                                                                                                                                             TOTAL:                                                                       1.000,000 lit.    

 Appendix 3. 

Diesel specification: 

Diesel fuel shall meet the minimum requirements as detailed in any of the specifications below.  Local/other specifications are acceptable, so long as the contractor can demonstrate 

equivalency with the intenationally recognized specifications.                          

Quality indicators  Unit 

Limitative value
 (1)

 

Minimum  Maximum 

Cetan number   51,0 – 

Density at 15 °C kg/m
3
 820 845 

Distillation :       

– 95% (v/v) pre-distilled up to  °C – 360 

Amount of the polycyclic aromatic 

hydro-carbons   % m/m – 10 

Sulfur amount  mg/kg – 10 

Water amount  mg/kg – 200 

Filterability point       

For period: °C     

- from 01.03. . to 15.04.    -10 - 

- from 16.04. to 30. 08.   0 - 
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- from 01.09. to 29. 02.   -26 - 

Lubrication  (wsd 1,4) in 60 °C µm – 460 

(1)
 Values in table »real values«. On the occasion of physical-chemical properties in accordance by standard  EN ISO 4259 »Petroleum 

products – data determination and their application for precision in relation test methods «for the allowed minimum value of deviation below, 

respectively , over » real value« is used the minimum change 2R over the zero value, where R = repetition, is in accordance with test method. 

Separate measuring results will be interpreted based on measuring units described in standard EN ISO 4259. 

 

Petrol specification: 

Quality Indicator Unit 
(1)

 

Limitative value 
(4)

 

Minimum Maximum 

Octane research number  (NOH)   95 – 

Octane engine number  (NOM)   85 – 

Density in 15 °C kg/m
3
 720,0 775,0 

Vapor pressure , summer season 
(2)

 kPa 45,0 60,0 

Distillation:       

– pre-distilled amount up to 100 °C % v/v 46,0 – 

– pre-distilled amount up to 150 °C % v/v 75,0 – 

Hydro-carbons amount:       

– olefins % v/v – 18,0 

– aromas % v/v – 35,0 

– benzene % v/v – 1,0 

 Oxygen amount % m/m   2,7 

 Oxygenates amount:       

– methanol (obligatory stabilizer ) % v/v – 3 
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– ethanol (can be added the stabilizer) % v/v – 5 

– iso- propilic alcohol % v/v – 10 

– terc-butilic alcohol % v/v – 7 

– iso-butilic alcohol  % v/v – 10 

– ether with five or more carbon atoms for a 

molecule  % v/v – 15 

–  other oxygenates  
(3)

 % v/v – 10 

Sulfur amount mg/kg – 10 

Lead amount mg/l   5,0 

(1)  
% v/v is the volume percentage; % m/m is the size percentage. 

(2) 
 Summer season is calculated from 1 May till 30 September. 

(3)
 Other mono alcohols and ethers upon the boil completion not higher than the foreseen one by standard EN 228. 

(4)
 Values on table are »the real values«. On the occasion of physical-chemical properties in accordance by standard  EN ISO 4259 »Petroleum 

products – data determination and their application for precision in relation test methods «for the allowed minimum value of deviation below, 

respectively , over » real value« is used the minimum change 2R over the zero value, where R = repetition, is in accordance with test method. 

Separate measuring results will be interpreted based on measuring units described in standard EN ISO 4259. 
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Appendix 4. 

Ser. Product Specs. API Grade 

Intl. grade 

Viscosity Unit Estimated Yearly 

Consumption 

Packaging  

size 

Product Description 

 

 

1. 

 

 

Engine Oil                                

( 4x4 Light vehicles) 

 

VW – 50501 or 

higher 

Mercedes – 229.31 

ACEA – C3/B4 

 

 

 

5W40 

 

 

L 

 

 

2000 lit. 

 

 

200 lit. Drum 

 

 

Engine oil for petrol & 
diesel engine: mixed fleet 

operating employing wide 

range of vehicles operating 
under all service 

conditions. Low ASH, 

suitable for engines 
equipped with particular 

filter system.  Must not be 

API CG-4 

 

 

2. 

 

 

Engine Oil                                

( for generators and trucks) 

 

API: CI-4 

Mercedes: 228.3 

Volvo:VDS-3 

Renault: RLD-2 

 

 

15W40 

 

 

L 

 

 

5000 lit. 

 

 

200 lit. drum 

Engine oil for diesel 

engine: mixed fleet 

operating employing wide 
range of vehicles operating 

under all service 

conditions. 

 

 

3. 

 

 

Transmission oil 

 

Covering 

API: GL4 and  

 

 

75W90 

 

 

L 

 

 

1000 lit. 

 

 

200 lit. drum 

Transmission oil suitable 
for manual gearshift 

transmission and 

differentials. 

Suitable for limited slip 
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GL-5 differentials 

 

 

4. 

 

 

Hydraulic fluid 

 

DIN 51524-3 

HVLP 

ISO 6743-4 HV 

 

 

ISO VG 46 

 

 

L 

 

 

400 lit. 

 

 

200 lit. drum 

Hydraulic fluid suitable 

for using as hydraulic oil 
and as lubricating oil for 

various applications like 

bearings and gear boxes. 

 

5. 

 

 

Brake fluid 

Glycol based 

 

 

 

DOT 4 

 

L 

 

200 lit. 

 

 

Cans 0.5/5/10 lit. 

Brake fluid with enhanced 

stability during long usage 

for disc brake and 
hydraulic. Assisted 

braking system of all types 

of vehicles. 

6. Distilled water   L 200 lit. Cans 5 lit.  

 

7. 

 

Electrolyte 

   

L 

 

150 lit. 

 

Cans 5 lit. 

 

 

 

8. 

 

 

 

 

Grease (multipurpose – Wheel 

bearing grease)   

 

 

NLGI No.2 

 

 

 

 

kg 

 

 

100 kg 

 

18kg / 50 kg drums 

and 

400 gr. Cartridges 

Suitable for the lubrication 
of very heavily loaded 

mechanisms to high load 

and slow sliding or 
moving components. 

Temp. range: -30C to 

130C 

(DIN 51 502) 

 

 

      9. 

 

 

Degreaser 

   

 

L 

 

 

600 lit. 

 

 

Cans 5 lit. 

Suitable for 

cleaning/degreasing 
vehicle engines, diesel 

generators and garage 

workshop surface. 
Decomposes and dissolves 

and pastes in all greasy 
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surfaces and material 

depending on the dilution 
rates 

 

10. 

 

Windscreen Washing Fluid – 

winter type 

   

L 

 

8000 lit. 

 

 

Cans 1 lit. 

Containers 1000 lit 

Winter windscreen 

washing liquid suitable for 
temperatures up to – 25 C 

 

 

11. 

 

 

Engine coolant / antifreeze 

ASTM D3306    

ASTM D 4985 

AFNOR NF R 15-

601                     

BS 6580:1992 

 

MB-approval 325.3 

Scania TI 02-98 

0813 VW TL 774 

D/F(G12 PLUS) 

MAN 324 SNF 

MTU MTL 5048 

 

 

L 

 

 

1400 lit. 

 

 

Cans 5 lit. 

Antifreeze coolant 
concentrate based on 

mono ethylene glycol. It is 

free of nitrite, amine 
phosphate and silicates. 

Extended drain intervals. 

Violet colour. 

 

 

12. 

 

 

 

Engine coolant / antifreeze 

 

 

ASTM D3306      

BS 6580:1992 

 

Used in 

Toyota/Nissan 

vehicles 

 

 

L 

 

 

400 lit 

 

 

Cans 5 lit. 

Antifreeze coolant 
concentrate based on 

mono ethylene glycol. It is 

free from nitrite, amine 
and phosphate. Green 

colour 

 

 

13. 

 

 

Antirust / lubrication spray 

  

   

 

 

 

 

120 cans 

 

 

Min 200 ml Cans  

Suitable for lubricating 

moving parts, protection 

against corrosion. To 

easily penetrate to free 

stocked corroded parts like 

bolts, nuts, valves and 
locks and to displace 

moisture.  

 

       Automatic transmission 

fluid for automatic 

transmissions of various 
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14. 

 

ATF Dexron III  L 200 lit. Max. 10 lit Cans 
types and certain manual 

transmissions, mainly in 
power steering systems. 

 

15. 

 

 

Oil for vehicle AC  

 

Suitable for 

refrigerant 134 - A 

  

L 

 

20 lit. 

 

Cans 1 lit 

 

Gas type oil suitable for 

Nissan (type S) and 

Toyota (ND oil8) 

 

Notes. 

1. Cost of products delivered to the Contracted Authority Logistic Base 

2. Packing size can very (+- 10%) 

Lubricants Specification: 

All oils, lubricants and associated products are to be of a recognised commercially acceptable  

and International Standard and are to confirm to the requirements of one or more of following authorities: 

a) The European Automobile manufacturers Association 

b) The British Standard Institute 
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Appendix 5. 

General technical specification of required fuel tanks: 

 

 Self-sustained cylindrical metallic tank of 30.000 litres.  

 Positioned on metallic frame.  

 Tank must be placed in such a way that fuel spillage of the maximum total content of the tank will be collected in a safe matter in case of leakage.    

 Fuel Tanks need to be protected by concrete pillars in the corners to prevent vehicles hitting the tank.  

 

 

   

 Equipped with: 

- Fuel dispenser, with calibrated fuel counter, frame fitted 

- Fuel In let – for refuelling tank with fuel. Inlet not more than 1 m above ground level and equipped with separate valve. 

- Measuring hole with calibrated measuring tape 

- Grounding cable & connection 

- Ball valves – located at minimum 2 corners of metallic beam wall for draining rain water 

- Air breather on the top – for releasing the gas pressure in the tank during receiving & issuing of fuel   

- At least 2 Fire extinguishers pr tank. Powder for ABC not less than 12 kg. 
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PART B. ANNEX IV: Budget breakdown (Model financial offer)  

PUBLICATION REFERENCE: EuropeAid/134321/D/SUP/XK/Fuel Supply (PROC/422/13)  NAME OF TENDERER: [………………] 

 

A B C D E 

ITEM  

NUMBER 

QUANTITY PER 

YEAR 

(ESTIMATION)  

SPECIFICATIONS 

OFFERED (INCL 

BRAND/MODEL) 

UNIT COSTS WITH DELIVERY 

<DAP>
1
KOSOVO IN EUROS PER LITER 

(PRICE FOR SERVICE COMPONENT 

ONLY, AS PER ARTICLE 3.1 OF THE 

FRAMEWORK CONTRACT) 

TOTAL PER YEAR 

<EUROS > 

(B*D) 

1.  8,000.00 Petrol 

 

PER LITRE 

 

 

2.  2,300,000.00 Diesel 

 

PER LITRE 

 

 

    

TOTAL I (E1+E2) 

 

                                                      

1
 DAP (delivery at place)    -  Incoterms 2010 International Chamber of Commerce - http://www.iccwbo.org/incoterms/id3040/index.html 

file:///C:/Documents%20and%20Settings/khavolli/Local%20Settings/Temporary%20Internet%20Files/Local%20Settings/Temporary%20Internet%20Files/OLKCC/Commerce%20-%20http:/www.iccwbo.org/incoterms/id3040/index.html
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 A B C D E 

 

ITEM  

NUMBER 

QUANTITY PER 

YEAR 

(ESTIMATION)  

SPECIFICATIONS 

OFFERED (INCL 

BRAND/MODEL) 

UNIT COSTS WITH DELIVERY 

<DAP>
1
KOSOVO IN EUROS PER 

KILOGRAM/LITER 

(AS PER ARTICLE 3.2 OF THE 

FRAMEWORK CONTRACT) 

TOTAL PER YEAR 

<EUROS > 

(B*D) 

3. 12,000 LPG PER KG 
 

4. 2000 Engine Oil  

(4x4 Light Vehicles) 
PER LITRE  

5. 5000 Engine Oil (for generators 

and trucks) 
PER LITRE 

 

6. 1000 Transmittion Oil PER LITRE  

7. 400 Hydraulic fluid PER LITRE  

8. 200 Btrake fluid – Glycol 

based 
PER LITRE  

9. 200 Distilled water PER LITRE  

                                                      

1
 DAP (delivery at place)    -  Incoterms 2010 International Chamber of Commerce - http://www.iccwbo.org/incoterms/id3040/index.html 

file:///C:/Documents%20and%20Settings/khavolli/Local%20Settings/Temporary%20Internet%20Files/Local%20Settings/Temporary%20Internet%20Files/OLKCC/Commerce%20-%20http:/www.iccwbo.org/incoterms/id3040/index.html
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10. 150 Electrolyte PER LITRE 
 

11. 100 Grease (multipurpose – 

wheel bearing grease) 
PER KG  

12. 600 Degreaser PER LITRE 
 

13. 8000 Windscreen Washing 

Fluid – winter type 
PER LITRE 

 

14. 1400 Engine coolant/antifreeze PER LITRE 
 

15. 400 Engine coolant/antifreeze PER LITRE  

16. 120 Antirust/lubrication spray PER CAN  

17. 200 ATF PER LITRE 
 

18. 20 Oil for vehicle AC PER LITRE 
 

    

TOTAL II (∑E3 TO E18) 

 

 

 

 



2013 Page 78 of 98 

EuropeAid/134321/D/SUP/XK/Fuel Supply (PROC/422/13) 

1
 For the purposes of evaluation the variable component is not taken into account as it is set by FYROM authorities and published in the Official Journal of 

the Republic of Macedonia. Tenderers shall indicate in item number 1 and 2 the supplement for quality and associated services (=service component) for 

distribution per each litre of diesel and petrol. Details see Article 3.1 of the Framework Contract.  

Total I - is the sum of E1 and E2. The quantities indicated in B1 and B2 are only an estimation of the yearly consumption of petrol and diesel. Please note 

that the Contractor Authority is not obliged to buy these quantities.  

Total II - is the sum of E3 and E18. The quantities indicated in B3 and B18 are only an estimation of the yearly consumption of petrol and diesel. Please 

note that the Contractor Authority is not obliged to buy these quantities. 

PRICE EVALUATION: 

In order to assess the offered prices are converted into points.  

Step 1: 

The tender with the lowest TOTAL I is awarded 100 points. The others are awarded points by means of the following formula: 

Financial score of TOTAL I = lowest TOTAL I / TOTAL I under consideration x 100 

Step 2: 

The tender with the lowest TOTAL II is awarded 100 points. The others are awarded points by means of the following formula: 

Financial score of TOTAL II = lowest TOTAL II / TOTAL II under consideration x 100 

Step 3: 

The lowest priced tender is established by weighing TOTAL I against TOTAL II on a 90/10 basis. This is done by multiplying: 

- scores awarded to TOTAL I by 0.90 

- scores awarded to TOTAL II by 0.10 

The resulting, weighted TOTAL I and II scores are then added together and the contract is awarded to the tender achieving the highest overall score. 

 



  

 

PART B: Annex V - Purchase Order 

 

Reference:  EuropeAid/134321/D/SUP/XK/Fuel Supply (PROC/422/13) 

PO No. __________ 

Date:____________                                                                                                                       

To:  

From: 

 

 

 

 

Dear Sir/Madam,  

In accordance with article 1.3.b) of the Framework Contract, the Contracting Authority is 

requesting the supply and delivery of the following items from your company:  

Item Description                                                                                   Qty               Unit Price              Amount € 

1. …………………………….  ……..   …….. ………..  

2. …………………………….  ……..   …….. ……….. 

3. …………………………….  ……..   …….. ……….. 

4. …………………………….  ……..   …….. ……….. 

5. …………………………….  ……..   …….. ……….. 

6. …………………………….  ……..   …….. ……….. 

_________________________________________________________________________________ 

                                                                                                                        Total: ……........ € 

 Please be reminded that the applicable Incoterm is DAP and that the contract shall be exempt from all 

duties and taxes, including VAT.  

In accordance with UNMIK Executive Decision No 2008/36 of 9 December 2008, EULEX is 

granted exemption from all customs duties, taxes, and related charges other than charges for 

storage, cartage and similar services, on articles for its official use. 

The person in charge for executing the purchase order is Project Manager with ID Number 

_____________. He is authorized to certify that no VAT was charged and collected with this 

invoice and to put his signature on it.  

Thank you for your cooperation    

Project Manager 

(Name, Signature and Seal)  

   

BRN No. ………. 

EULEX Kosovo 

St. Muharrem Fejza, 

Farmed Building 

P.O. Box 268, 10000 

Pristina, Kosovo 



  

 

PART B: Annex V - PROVISIONAL/FINAL ACCEPTANCE CERTIFICATE 

Contract No ° EuropeAid/134321/D/SUP/XK/  Title Fuel Supply (PROC/422/13) 

Contractor: …………………………  Contracting Authority: EULEX Kosovo   

 …………………….. Str. Muharrem Fejza p.n.   

 …………………….. Farmed Building P.O. Box 268 

  10000, Pristina, Kosovo 

I, the undersigned as the Project Manager of the above mentioned contract, do hereby confirm that the supplies described below has been rendered in full compliance with 

contractual terms and conditions, reference number ……………………………  

Item  qty Description 

D
el

iv
er

y
 

[I
n
st

al
la

ti
o
n
] 

[S
p
ar

e 
P

ar
ts

] 

[C
o
n
su

m
ab

le

s]
 

[(
M

an
u
al

s]
 

[T
ra

in
in

g
] 

 

Remarks 

1 

2 

 

[…] 

[…] 

 

[……………………] 

[……………………] 

 

       

 

 

Provisional: All of the above mentioned items have been delivered, installed, tested and found compliant with the Technical Specifications of the supply contract.  

Final: The Supplier has remedied any defect or damage occurred during the warranty period, as specified in the contract. 

     Date of acceptance:………………… 

The Contractor  

Name  

Signature…………………………..  

 

The Project Manager (Contracting Authority)   

Name 

Signature…………………… 



 

  
   

PART B: ANNEX V: TENDER GUARANTEE FORM 

Specimen tender guarantee 

< To be completed on paper bearing the letterhead of the financial institution > 

 

For the attention of Bernd Borchard, Head of EULEX Kosovo, and address at EULEX Kosovo, 

Ndertesa Farmed St. Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-Kosovo, 

referred to below as the “Contracting Authority” 

<Date> 

Title of contract: Fuel Supply  

Identification number: EuropeAid/134321/D/SUP/XK/Fuel Supply (PROC/422/13) 

We, the undersigned, <name and address of financial institution>, hereby irrevocably declare that 

we will guarantee as primary obligor, and not merely as a surety on behalf of <Tenderer's name and 

address> the payment to the Contracting Authority of <amount of the tender guarantee>, this 

amount representing the guarantee referred to in article 11 of the Contract notice. 

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your 

first written claim (sent by registered letter with confirmation of receipt) if the Tenderer does not 

fulfil all obligations stated in its tender. We shall not delay the payment, nor shall we oppose it for 

any reason whatsoever. We shall inform you in writing as soon as payment has been made. 

We note that the guarantee will be released at the latest within 45 days of the expiry of the tender 

validity period, including any extensions, in accordance with Article 8 of the Instructions to 

Tenderers [and in any case at the latest on (1 year after the deadline for submission of tenders)]1  

The law applicable to this guarantee shall be that of < Belgium, or the name of the country of the 

Contracting Authority if this is not the European Commission or the country in which the financial 

institution issuing the guarantee is established>. Any dispute arising out of or in connection with 

this guarantee shall be referred to the courts of Belgium.  

The guarantee will enter into force and take effect from the submission deadline of the tender. 

Name: …………………………… Position: ………………… 

Signature: …………….. 

Date:

                                                      

1
 This mention has to be inserted only where required, for example where the law applicable to the 

guarantee imposes a precise expiry date or where the guarantor can justify that he is unable to provide 

such a guarantee without expiry date 



 

 

PART B: ANNEX V: MODEL PERFORMANCE GUARANTEE 

<To be completed on paper bearing the letterhead of the financial institution > 

For the attention of Bernd Borchardt, Head of EULEX Kosovo, and address at EULEX Kosovo, 

Ndertesa Farmed St. Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-

Kosovo, referred to below as the “Contracting Authority” 

Subject: Guarantee No… 

Performance Guarantee for the full and proper execution of contract 

EuropeAid/134321/D/SUP/XK/Fuel Supply (PROC/422/13) (please quote number and title in all 

correspondence) 

We the undersigned, <name and address of financial institution>, hereby irrevocably declare that 

we guarantee as primary obligor, and not merely as a surety on behalf of <Contractor's name and 

address>, hereinafter referred to as “the Contractor”, payment to the Contracting Authority of 

<amount of the performance guarantee>, representing the performance guarantee mentioned in 

Article 11 of the Special Conditions of the contract EuropeAid/134321/D/SUP/XK/Fuel Supply 

(PROC/422/13) concluded between the Contractor and the Contracting Authority, hereinafter 

referred to as “the Contract”. 

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your 

first written claim (sent by registered letter with confirmation of receipt) stating that the Contractor 

has failed to perform its contractual obligations fully and properly and that the Contract has been 

terminated. We shall not delay the payment, nor shall we oppose it for any reason whatsoever. We 

shall inform you in writing as soon as payment has been made. 

We accept notably that no amendment to the terms of the Contract can release us from our 

obligation under this guarantee. We waive the right to be informed of any change, addition or 

amendment to the Contract. 

We note that the guarantee will be released within 45 days of the issue of the final acceptance 

certificate (except for such part as may be specified in the Special Conditions in respect of after 

sales service). [and in any case at the latest on (at the expiry of 18 months after the period of 

implementation of the tasks)]
1  

 

The law applicable to this guarantee shall be that of < Belgium, or the country of the Contracting 

Authority if this is not the European Commission /country in which the financial institution issuing 

the guarantee is established>. Any dispute arising out of or in connection with this guarantee shall 

be referred to the courts of enter Belgium.  

This guarantee shall enter into force and take effect upon its signature.  

Name: ……………………………Position: …………………
2
  

 

Signature: …………….. Date: <Date> 

 

                                                      

1
 This mention has to be inserted only where required, for example where the law applicable to the guarantee 

imposes a precise expiry date or where the guarantor can justify that he is unable to provide such a guarantee 

without expiry date. 
2
 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed 

characters. 



 

 

PART B: ANNEX V: PRE-FINANCING GUARANTEE FORM 

<To be completed on paper bearing the letterhead of the financial institution > 

For the attention of Bernd Borchardt, Head of EULEX Kosovo, and address at EULEX Kosovo, 

Ndertesa Farmed St. Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-

Kosovo, referred to below as the “Contracting Authority” 

Subject: Guarantee No… 

Financing Guarantee for the repayment of pre-financing payable under contract 

EuropeAid/134321/D/SUP/XK/Fuel Supply (PROC/422/13) (please quote number and title in all 

correspondence) 

We, the undersigned, <name, and address of financial institution>, hereby irrevocably declare that 

we guarantee as primary obligor, and not merely as surety on behalf of <Contractor's name and 

address>, hereinafter referred to as “the Contractor”, the payment to the Contracting Authority of 

<indicate the amount of the pre-financing>, corresponding to the pre-financing as mentioned in 

Article 26.1 of the Special Conditions of the contract EuropeAid/134321/D/SUP/XK/Fuel Supply 

(PROC/422/13) concluded between the Contractor and the Contracting Authority, hereinafter 

referred to as “the Contract”.  

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your 

first written claim (sent by registered letter with confirmation or receipt) stating that the Contractor 

has not repaid the pre-financing on request or that the Contract has been terminated. We shall not 

delay the payment, nor shall we oppose it for any reason whatsoever. We shall inform you in 

writing as soon as payment has been made.  

We accept notably that no amendment to the terms of the Contract can release us from our 

obligation under this guarantee. We waive the right to be informed of any change, addition or 

amendment of the Contract.  

We note that the guarantee will be released 45 days at the latest after the provisional acceptance of 

the goods [and in any case at the latest on (at the expiry of 18 months after the period of 

implementation of the tasks)]
1  

 

The law applicable to this guarantee shall be that of <enter Belgium, or the country of the 

Contracting Authority if this is not the European Commission /country in which the financial 

institution issuing the guarantee is established>. Any dispute arising out of or in connection with 

this guarantee shall be referred to the courts of Belgium. 

The guarantee will enter into force and take effect on receipt of the pre-financing payment in the 

account designated by the Contractor to receive payments. 

 

Name: …………………………… Position: ………………… 

 

2
Signature: …………….. Date: <Date> 

                                                      

1
 This mention has to be inserted only where required, for example where the law applicable to the guarantee 

imposes a precise expiry date or where the guarantor can justify that he is unable to provide such a 

guarantee without expiry date. 
2
 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed 

characters. 
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PART C: ADMINISTRATIVE COMPLIANCE GRID 

 

Contract title : Fuel Supply  Publication reference : EuropeAid/134321/D/SUP/XK/Fuel Supply (PROC/422/13) 

 

Tender 

envelope 

number  

Name of Tenderer Is tenderer 

(consortium) 

nationality
18

 

eligible? 

(Y/N) 

Is 

documentation 

complete? 

(Y/N) 

Is language 

as 

required?  

(Y/N) 

Is tender 

submission 

form 

complete? 

(Y/N) 

Is tenderer's 

declaration 

signed (by all 

consortium 

members if a 

consortium)? 

(Yes/No/ Not 

Applicable) 

Other 

administrative 

requirements of 

the tender 

dossier? 

(Yes/No/Not 

applicable) 

Overall 

decision? 

(Accept / 

Reject) 

1         

2         

3         

4         

5         

6         

7         

 

Chairperson's name  

Chairperson's signature  

Date  

 

 

                                                      

18
 If the tender has been submitted by a consortium, the nationalities of all the consortium members must be eligible 
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PART C: EVALUATION GRID 

 

Contract title : Fuel Supply  Publication reference : EuropeAid/134321/D/SUP/XK/Fuel Supply (PROC/422/13) 

 

T
en

d
er

 e
n
v
el

o
p
e 

N
o
 Name of 

Tenderer 

Rules of 

origin 

respected? 

(Y/N) 

E
co

n
o
m

ic
 &

 f
in

an
ci

al
 

ca
p
ac

it
y
? 

(O
K

/a
/b

/…
) 

P
ro

fe
ss

io
n
al

 c
ap

ac
it

y
? 

(O
K

/a
/b

/…
) 

T
ec

h
n
ic

al
 c

ap
ac

it
y
? 

(O
K

/a
/b

/…
) 

C
o
m

p
li

an
ce

 w
it

h
 

1
9
te

ch
n
ic

al
 s

p
ec

if
ic

at
io

n
s?

 

(O
K

/a
/b

/…
) 

A
n
ci

ll
ar

y
 s

er
v
ic

es
 a

s 

re
q
u
ir

ed
? 

(O
K

/a
/b

/…
/N

A
) 

Subcontracting 

statement in 

accordance with 

art 6 of the 

General 

Conditions? 

(Y/N) 

Other 

technical 

requirements 

in tender 

dossier? 

(Yes/No/Not 

applicable) 

T
ec

h
n
ic

al
ly

 c
o
m

p
li

an
t?

 

Y
/N

) 

Justification/ 

notes: 

1            

2            

3            

4            

 

Evaluator's name & signature  

Evaluator's name & signature  

Evaluator's name & signature  

Date  

                                                      

19
 The selection criteria, in the previous section of this form, have to be met before the technical requirements are assessed.  
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PART D: TENDER FORM FOR A SUPPLY CONTRACT 

Publication reference: EuropeAid/134321/D/SUP/XK/Fuel Supply (PROC/422/13) 

Title of contract: Fuel Supply  

<Place and date> 

A: Bernd Borchardt, Head of EULEX Kosovo, and address at EULEX Kosovo, Ndertesa Farmed St. 

Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-Kosovo. 

 

One signed form must be supplied (for each lot, if the tender procedure is divided into lots), together with 

the number of copies specified in the Instruction to Tenderers. The form must include a signed declaration 

using the annexed format from each legal entity making the application. Any additional documentation 

(brochure, letter, etc.) sent with the form will not be taken into consideration. Applications being 

submitted by a consortium (i.e. either a permanent, legally-established grouping or a grouping which has 

been constituted informally for a specific tender procedure) must follow the instructions applicable to the 

consortium leader and its members. The attachments to this submission form (i.e. declarations, 

statements, proofs) may be in original or copy. If copies are submitted, the originals must be dispatched to 

the Contracting Authority upon request. For economical and ecological reasons, we strongly recommend 

that you submit your files on paper-based materials (no plastic folder or divider). We also suggest you use 

double-sided print-outs as much as possible. 

An economic operator may, where appropriate and for a particular contract, rely on the capacities of other 

entities, regardless of the legal nature of the links which it has with them. It must in that case prove to the 

contracting authority that it will have at its disposal the resources necessary for performance of the 

contract, for example by producing an undertaking on the part of those entities to place those resources at 

its disposal. Such entities, for instance the parent company of the economic operator, must respect the 

same rules of eligibility and notably that of nationality, as the economic operator. 

1 SUBMITTED BY 

 Name(s) of tenderer(s) Nationality
20

 

Leader
21

   

Member    

Etc …    

                                                      

20
 Country in which the legal entity is registered. 

21
 add/delete additional lines for members as appropriate. Note that a subcontractor is not considered to be a member 

for the purposes of this tender procedure. Subsequently, the data of the subcontractor must not appear in the data 

related to the economic, financial and professional capacity. If this tender is being submitted by an individual 

tenderer, the name of the tenderer should be entered as ‘leader’ (and all other lines should be deleted). 
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2 CONTACT PERSON (for this tender) 

Name  

Address 
 

Telephone  

Fax  

E-mail  

3 ECONOMIC AND FINANCIAL CAPACITY
22

 

Please complete the following table of financial data
23

 based on your annual accounts and your latest 

projections. If annual accounts are not yet available for this year or last year, please provide your latest 

estimates, clearly identifying estimated figures in italics. Figures in all columns must be on the same basis 

to allow a direct, year-on-year comparison to be made (or, if the basis has changed, an explanation of the 

change must be provided as a footnote to the table). Any clarification or explanation which is judged 

necessary may also be provided. 

Financial data 2 years 

before 

last 

year
24

 

€ 

Year 

before last 

year 

€ 

Last 

year 

€ 

Average
25

  

€ 

This 

year 

€ 

Annual turnover
26

 , excluding this contract      

Current Assets
27

       

Current Liabilities
28

       

      

      

                                                      

22
 Natural persons have to prove their capacity in accordance with the selection criteria and by the appropriate 

means. 
23

 If this application is being submitted by a consortium, the data in the table above must be the sum of the data in the 

corresponding tables in the declarations provided by the consortium members — see point 7 of this tender form for 

a supply contract.. 
24

 Last year=last accounting year for entity. 
25

 Amounts entered in the ‘Average’ column must be the mathematical average of the amounts entered in the three 

preceding columns of the same row. 
26

 The gross inflow of economic benefits (cash, receivables, other assets) arising from the ordinary operating 

activities of the enterprise (such as sales of goods, sales of services, interest, royalties, and dividends) during the 

year. 
27

 A balance sheet account that represents the value of all assets that are reasonably expected to be converted into 

cash within one year in the normal course of business. Current assets include cash, accounts receivable, inventory, 

marketable securities, prepaid expenses and other liquid assets that can be readily converted to cash.   
28

 A company's debts or obligations that are due within one year. Current liabilities appear on the company's balance 

sheet and include short term debt, accounts payable, accrued liabilities and other debts. 
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4 STAFF RESOURCES 

Please provide the following personnel statistics for the current year and the two previous years.
29

 

Average 

manpower 

Year before last Last year This year 

 Overall Total for 

fields 

related to 

this 

contract 
30

 

Overall Total for 

fields 

related to 

this 

contract 
11

 

Overall Total for 

fields 

related to 

this 

contract 
11

 

Permanent staff 
31

       

Other staff 
32

       

Total       

Permanent staff as a 

proportion of total 

staff (%) 

% % % % % % 

 

                                                      

29
 If this tender is being submitted by a consortium, the data in the table above must be the sum of the data in the 

corresponding tables in the declarations provided by the consortium members — see point 7 of this tender form 

for a supply contract. 
30

 Corresponding to the relevant specialisms identified in point 5 below. 
31

 Staff directly
 
employed by the Tenderer on a permanent basis (i.e. under indefinite contracts). 

32
 Other staff not directly

 
employed by the Tenderer on a permanent basis (i.e. under fixed-term contracts). 
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5 FIELDS OF SPECIALISATION 

Please use the table below to indicate the specialisms relevant to this contract of each legal entity making this tender, by using the names of these specialisms as 

the row headings and the name of the legal entity as the column headings. Show the relevant specialism(s) of each legal entity by placing a tick () in the box 

corresponding to those specialisms in which the legal entity has significant experience. [Maximum 10 specialisms] 

 Leader Member 2 Member 3 Etc … 

Relevant specialism 1     

Relevant specialism 2     

Etc …
1
     

                                                      

1
 add / delete additional lines and/or rows as appropriate. If this tender is being submitted by an individual legal entity, the name of the legal entity should be entered as ‘Leader’ (and 

all other columns should be deleted). 
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6 EXPERIENCE 

Please complete a table using the format below to summarise the major relevant supplies carried out in the course of the past 3 years
1
 by the legal entity or entities 

making this tender. The number of references to be provided must not exceed 15 for the entire tender 

Ref # (maximum 15) Project title … 

Name of legal entity Country Overall 

supply value 

(EUR)
2
 

Proportion 

supplied by 

legal entity (%) 

No of staff 

provided 

Name of 

client 

Origin of 

funding 

Dates  Name of members if 

any 

… … … … … … … … … 

Detailed description of supply Related services provided 

… … 

  

                                                      

1
 In the case of framework contracts (without contractual value), only specific contracts corresponding to assignments implemented under such framework contracts will be 

considered. 

2
 Amounts actually paid, without the effect of inflation. 



 

  

7 TENDERER’S DECLARATION(S) 

As part of their tender, each legal entity identified under point 1 of this form, 

including every consortium member, must submit a signed declaration using this 

format. The declaration may be in original or in copy. If copies are submitted the 

originals must be dispatched to the Contracting Authority upon request. 

In response to your letter of invitation to tender for the above contract, 

we, the undersigned, hereby declare that: 

1 We have examined and accept in full the content of the dossier for invitation to tender No 

EuropeAid/134321/D/SUP/XK/Fuel Supply (PROC/422/13) of 26 June 2013. We hereby 

accept its provisions in their entirety, without reservation or restriction. 

2 We offer to deliver, in accordance with the terms of the tender dossier and the conditions 

and time limits laid down, without reserve or restriction: 

Lot 1: [description of supplies with indication of quantities and origin] 

Lot 2: [description of supplies with indication of quantities and origin] 

Etc. 

3 The price of our tender excluding spare parts and consumables, if applicable [excluding the 

discounts described under point 4] is: 

Lot 1: [……………………………………………..] 

Lot 2: [……………………………………………..] 

Lot 3: [……………………………………………..] 

4 We will grant a discount of [%], or […………..] [in the event of our being awarded Lot … 

and Lot … ………]. 

5 This tender is valid for a period of 90 days from the final date for submission of tenders. 

6  If our tender is accepted, we undertake to provide a performance guarantee as required by 

Article 11 of the Special Conditions. 

7 Our firm/company [and our subcontractors] has/have the following nationality: 

<……………………………………………………………………> 

8 We are making this tender in our own right [as member in the consortium led by < name of 

the leader / ourselves > ]*. We confirm that we are not tendering for the same contract in 

any other form. [We confirm, as a member in the consortium, that all members are jointly 

and severally liable by law for the execution of the contract, that the lead member is 

authorised to bind, and receive instructions for and on behalf of, each member, that the 

execution of the contract, including payments, is the responsibility of the lead member, and 

that all members in the joint venture/consortium are bound to remain in the joint 

venture/consortium for the entire period of the contract’s execution]. 

9 We are not in any of the situations excluding us from participating in contracts which are 

listed in section 2.3.3 of the Practical Guide to contract procedures for EU external actions. 

In the event that our tender is successful, we undertake, if required, to provide the proof 



 

  

usual under the law of the country in which we are established that we do not fall into these 

exclusion situations. The date on the evidence or documents provided will be no earlier 

than 1 year before the date of submission of the tender and, in addition, we will provide a 

statement that our situation has not altered in the period which has elapsed since the 

evidence in question was drawn up. 

We also undertake, if required, to provide evidence of financial and economic standing and 

technical and professional capacity according to the selection criteria for this call for tender 

specified in the contract notice, point 16. The documentary proofs required are listed in 

Section 2.4.11 of the Practical Guide. 

We also understand that if we fail to provide the proof/evidence required, within 15 

calendar days after receiving the notification of award, or if the information provided is 

proved false, the award may be considered null and void. 

10 We agree to abide by the ethics clauses in Clause 23 of the instructions to tenderers and, in 

particular, have no conflict of interests or any equivalent relation in that respect with other 

tenderers or other parties in the tender procedure at the time of the submission of this 

application. 

11 We will inform the Contracting Authority immediately if there is any change in the above 

circumstances at any stage during the implementation of the tasks. We also fully recognise 

and accept that any inaccurate or incomplete information deliberately provided in this 

application may result in our exclusion from this and other contracts funded by the 

EU/EDF. 

12  We note that the Contracting Authority is not bound to proceed with this invitation to 

tender and that it reserves the right to award only part of the contract. It will incur no 

liability towards us should it do so. 

13 We fully recognise and accept that we may be excluded from tender procedures and 

contracts, in accordance with Section 2.3.4 of the Practical Guide to contract procedures for 

EU external actions, for a maximum period of 5 years from the date on which the 

infringement is established and up to 10 years in the event of a repeat offence within the 5 

years of the above-mentioned date. Furthermore, we acknowledge that, should we make 

false declarations or commit substantial errors, irregularities or fraud, we will also be 

subject to financial penalties representing 2 % to 10 % of the total estimated value of the 

contract being awarded. This rate may be increased to 4 % to 20 % in the event of a repeat 

offence within 5 years of the first infringement. 

14 We are aware that, for the purposes of safeguarding the financial interests of the 

Communities, our personal data may be transferred to internal audit services, to the 

European Court of Auditors, to the Financial Irregularities Panel or to the European Anti-

Fraud Office. 

[* Delete as applicable] 

 



 

  

If this declaration is being completed by a consortium member: 

The following table contains our financial data as included in the consortium’s tender form. 

These data are based on our annual audited accounts and our latest projections. Estimated 

figures (i.e. those not included in annual audited accounts) are given in italics. Figures in 

all columns have been provided on the same basis to allow a direct, year-on-year 

comparison to be made <except as explained in the footnote to the table>. 

Financial data 2 years 

before last
5
 

€ 

Year 

before last 

year 

 

€ 

Last year 

 

€ 

Average
6
  

 

€ 

This year 

 

€ 

Annual turnover
 7
, excluding this 

contract 

     

Current Assets
8
       

Current Liabilities
9
       

      

      

 



 

  

The following table contains our personnel statistics as included in the consortium’s tender form: 

Average 

manpower 

Previous year Last year This year 

 Overall Total for 

fields 

related to 

this 

contract 
11

 

Overall Total for 

fields 

related to 

this 

contract 
11

 

Overall Total for 

fields 

related to 

this 

contract 
11

 

Permanent staff 
12

       

Other staff 
13

       

Yours faithfully 

Name and first name: <[…………………………………………………………………> 

Duly authorised to sign this tender on behalf of: 

<…………………………………………………………………………………… …> 

Place and date: <…………………………………………………………….………….>] 

Stamp of the firm/company: 

This tender includes the following annexes: 

[Numbered list of annexes with titles] 

 


