EUROPEAN UNION RULE OF LAW MISSION IN KOSOVO
EULEX KOSOVO

Ndertesa Farmed
“Muharrem Fejza” p.n.
Lagja e Spitalit
10 000 Pristina, Kosovo
Tel: +386 (0) 43 78 2000
http://www.eulex-kosovo.eu

Pristina: 22 August 2011

Publication reference: EuropeAid/131701/D/SUP/XK/Framework contract for the Supply of
Generators and Spare Parts (PROC/283/11)

Dear Madam/Sir,

SUBJECT: INVITATION TO TENDER * Supply of Generators and Spare Parts” under
Framework Contract

This tender procedure is launched under suspensive clause i.e. provision of the supplies concerned is
subject to availability of the budget funds.

This is an invitation to tender for the above mentioned supply contract. Please find enclosed the following
documents, which constitute the tender dossier:

A. INSTRUCTIONS TO TENDERERS

B. DRAFT CONTRACT AND SPECIAL CONDITIONS, INCLUDING ANNEXES

DRAFT CONTRACT

SPECIAL CONDITIONS

ANNEX I GENERAL CONDITIONS

ANNEX I +III TECHNICAL SPECIFICATIONS + TECHNICAL OFFER (TO BE TAILORED TO
THE SPECIFIC PROJECT)

ANNEX 1V BUDGET BREAKDOWN (MODEL FINANCIAL OFFER)

ANNEXV FORMS

C. FURTHER INFORMATION
ADMINISTRATIVE COMPLIANCE GRID
EVALUATION GRID

D. TENDER FORM FOR A SUPPLY CONTRACT
For full information about procurement procedures please consult the Practical Guide to contract procedures

for EU external actions and its annexes, which can be downloaded from the following web page:
http://ec.europa.eu/europeaid/work/procedures/index_en.htm.

We look forward to receiving your tender and the accompanying tender guarantee before 03rd of
November 2011 at 15:00 hrs at the address specified in the Instructions to Tenderers.

If you decide not to submit a tender, we would be grateful if you could inform us in writing, stating the
reasons for your decision.

Yours faithfully,

Xavier de Marnhac



Head of EULEX KOSOVO
A. INSTRUCTIONS TO TENDERERS

PUBLICATION REF.: EuropeAid/131701/D/SUP/XK (PROC/283/11)

In submitting a tender, the tenderer accepts in full and without restriction the special and general
conditions governing the contract as the sole basis of this tendering procedure, whatever its own
conditions of sale may be, which it hereby waives. Tenderers are expected to examine carefully and
comply with all instructions, forms, contract provisions and specifications contained in this tender
dossier. Failure to submit a tender containing all the required information and documentation within
the deadline specified will lead to the rejection of the tender. No account can be taken of any
reservation in the tender as regards the tender dossier; any reservation may result in the immediate
rejection of the tender without further evaluation.

These Instructions set out the rules for the submission, selection and implementation of contracts
financed under this call for tenders, in conformity with the provisions of the Practical Guide to
contract procedures for EU external actions, which is applicable to the present call (available on the
Internet at this address:

http://ec.europa.eu/europeaid/work/procedures/index en.htm).

1 Supplies to be provided
1.1  The subject of the framework contract is to settle the terms governing the supply and delivery of
generators and their spare parts (see Annex II and III) for the description of the items and the
estimated quantities that MAY be purchased during the duration of the framework contract), at
EULEX Kosovo, Pristina, DAP1. The framework contract will also include a training component.

The signature of the framework contract imposes no obligation on the Contracting Authority to
purchase the quantities as estimated in Annex II and II1.

Deliveries shall ONLY take place following the issuance of “purchase orders” to be issued by the
Contracting Authority during the duration of this framework contract.

Deliveries shall take place within 40 days after the receipt by the contractor of a “purchase order”.

1.2 The supplies must comply fully with the technical specifications set out in the tender dossier
(technical annex) and conform in all respects with the drawings, quantities, models, samples,
measurements and other instructions.

1.3 Tenderers are not authorised to tender for a variant in addition to the present tender.

2 Timetable

DATE TIME*
Clarification meeting / site visit (if any) Not Applicable Not Applicable
Deadline for request for any clarifications 13 October 2011 18:00 hrs
from the Contracting Authority
Last date on which clarifications are issued 21 October 2011 18:hrs
by the Contracting Authority

' /DAP (delivery at place) - Incoterms 2010 International Chamber of Commerce -
http://www.iccwbo.org/incoterms/id3040/index.html




Deadline for submission of tenders 03 November 2011 15:00 hrs

Tender opening session 03 November 2011 15:30 hrs
Notification of award to the successful | December 2011° -
tenderer

Signature of the contract December -

2011/January 2012°

* All times are in the time zone of the country of the Contracting Authority
* Provisional date
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4.1

Participation

Participation in tendering is open to all legal persons participating either individually or in a grouping
(consortium) or tenderers which are established in a Member State of the European Union in an
official candidate country, or a country that is a beneficiary of the Instrument for Pre-Accession
Assistance, in a Member State of the European Economic Area, a country of the Western Balkans
region or a contributing third state, as authorized by Council Joint Action 2008/124/CFSP of 04
February 2008 on EULEX KOSOVO as amended by JA 2009/445/CFSP and by Council Decision
2010/322/CFSP). The participation is also open to international organisations. The participation of
natural persons is directly governed by the specific instruments applicable to the programme under
which the contract is financed.

These terms refer to all nationals of the said states and to all legal entities, companies or partnerships
constituted under, and governed by, the civil, commercial or public law of such states and having their
statutory office, central administration or principal place of business there. A legal entity, company or
partnership having only its statutory office there must be engaged in an activity which has an effective
and continuous link with the economy of the state concerned.

These rules apply to:

a) tenderers
b) members of a consortium
¢) any subcontractors.

Natural persons, companies or undertakings falling into a situation set out in section 2.3.3 of the
Practical Guide to contract procedures for EU external actions are excluded from participation in and
the award of contracts. Tenderers must provide declarations to the effect that they are not in any of
these exclusion situations. The declarations must cover all the members of a joint venture/consortium.
Tenderers who have been guilty of making false declarations may also incur financial penalties and
exclusion in accordance with section 2.3.4 of the Practical Guide.

The exclusion situation referred to above also applies to any subcontractor. Whenever requested by
the Contracting Authority, the tenderer/contractor shall submit a declaration from the intended
subcontractor that it is not in one of the exclusion situations. In case of doubt on this declaration of
honour, the Contracting Authority shall request documentary evidence that the sub-contractor is not in
a situation of exclusion.

To be eligible for participation in this tender procedure, tenderers must prove to the satisfaction of the
Contracting Authority that they comply with the necessary legal, technical and financial requirements
and have the means to carry out the contract effectively.

If the offer includes subcontracting, it is recommended that the contractual arrangements between the
tenderer and its subcontractors include mediation, according to national and international practices, as
a method of dispute resolution.

Origin

No rule of origin is applied.
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9.1

Type of contract
Framework contract with unit-price.

The quantities estimated and specified in ANNEX II +III are only indicative quantities and do NOT
compel the contracting authority to buy any of them. The contracting authority may at its own
discretion purchase fewer or more quantities that the estimated quantities per item. The overall
financial ceiling of purchase being the maximum budget available for the framework contract.

The contractor shall NOT be entitled to compensation and shall NOT be allowed to claim for
changes of the unit prices, in case the contracting authority decides to purchase fewer or more
quantities than the indicative ones specified per item in Annex II + III and/or in case the contracting
authority decides NOT to purchase ANY of these quantities.

Payments and/or pre-financing will only be made by the Contracting Authority on the basis of the
actual amount of the Purchase Orders to be issued during the duration of the framework contract.
Actually, no pre-financing or payment shall be made on the only basis of the signature of this
framework contract.

The framework contract shall be concluded for a period of one (1) year with effect on the date on
which it enters into force, (although the Framework contract may be terminated at short notice. See
article 36 of the special conditions of the draft contract).

The contracting authority may, at its own discretion extend this framework contract. Such extension
shall be made under negotiated procedure. The contract may only be extended once, such that the
duration of extension does not exceed the duration of the initial framework contract. Any extension
will be conditioned and limited by the Mission’s mandate, the availability of corresponding
budgetary funds and the satisfactory fulfillment of its obligations by the contractor.

Unless exceptional circumstances or urgent logistic needs, the contracting authority will make
efforts to let 90 days elapse between the issuance of two consecutive Purchase Orders.

Currency

Tenders must be presented in EUROS.

Lots

This tender procedure is not divided into lots.
Period of validity

Tenderers shall be bound by their tenders for a period of 90 days from the deadline for the submission
of tenders.

In exceptional cases and prior to the expiry of the original tender validity period, the Contracting
Authority may ask tenderers in writing to extend this period by 40 days. Such requests and the
responses to them must be made in writing. Tenderers that agree to do so will not be permitted to
modify their tenders and they are bound to extend the validity of their tender guarantees for the
revised period of validity of the tender. If they refuse, without forfeiture of their tender guarantees,
their participation in the tender procedure will be terminated.

The successful tenderer will be bound by its tender for a further period of 60 days. The further period
is added to the validity period irrespective of the date of notification.

Language of offers

The offers, all correspondence and documents related to the tender exchanged by the tenderer and the
Contracting Authority must be written in the language of the procedure which is English.
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10.1

If the supporting documents are not written in one of the official languages of the European Union, a
translation into the language of the call for tender must be attached. Where the documents are in an
official language of the European Union other than the one of the procedure, it is however strongly
recommended to provide a translation into the language of the call for tenders, in order to facilitate the
evaluation of the documents.

Submission of tenders

Tenders must be received before the deadline specified in 10.3. They must include all the documents
specified in point 11 of these Instructions and be sent to the following address:

EULEX Kosovo
Procurement Section
Main Warehouse Compound
Industrial Zone Veternik
(opposite Gorenje Hotel, next to fuel station)
10000 Pristina, Kosovo

Tenders must comply with the following conditions:

10.2

10.3

10.4

11

All tenders must be submitted in one original, marked “original”, and three copies signed in the same
way as the original and marked “copy”.

All tenders must be received at EULEX Kosovo, Procurement Section, Main Warehouse Compound,
Industrial Zone Veternik, (opposite Gorenje Hotel, next to fuel station), 10000 Pristina, Kosovo before
the deadline 03rd of November 2011 at 15:00 hrs, by registered letter with acknowledgement of
receipt or hand-delivered against receipt signed by the Contracting Authority or its representative.

All tenders, including annexes and all supporting documents, must be submitted in a sealed envelope
bearing only:

a)  the above address;

b)  the reference code of this tender procedure, EuropeAid/131701/D/SUP/XK/Supply of
Generators and Spare Parts under Framework contract;

c) where applicable, the number of the lot(s) tendered for;

d)  the words “Not to be opened before the tender opening session” in the language of the tender
dossier and and “Te mos hapet para sesionit te hapjes” and “Ne otvori pre otvarajuce sesiju”.

e) the name of the tenderer.

The technical and financial offers must be placed together in a sealed envelope. The envelope should
then be placed in another single sealed envelope/package, unless their volume requires a separate
submission for each lot.

Content of tenders

All tenders submitted must comply with the requirements in the tender dossier and comprise:
Part 1: Technical offer:

e a detailed description of the supplies tendered in conformity with the technical specifications,
including any documentation required, including:

¢ The technical offer should be presented as per template (annex II+II1*, the contractor’s technical
offer) completed when and if necessary by separate sheets for details;

Part 2: Financial offer:



e A financial offer calculated on a basis of DAP? for the supplies tendered

This financial offer should be presented as per template (annex IV*, budget breakdown), and if
necessary completed by separate sheets for the details.

° An electronic version of the financial offer

Part 3: Documentation:
To be supplied following templates in annex*:

¢ The tender guarantee, for 8,000.00 Euros (eight thousandEuros).

¢ The “Tender Form for a Supply Contract”, duly completed, which includes the tenderer’s
declaration, point 7, (from each member if a consortium):

e The details of the bank account into which payments should be made (financial identification
form) (Where the tenderer has already signed another contract with the EULEX Kosovo, it may
provide instead of the financial identification form either its financial identification form
number or a copy of the financial identification form provided on that occasion, unless a change
occurred in the meantime.)

e The legal entity file and the supporting documents (Where the tenderer has already signed another
contract with the EULEX Kosovo, it may provide instead of the legal entity sheet and its
supporting documents either its legal entity number or a copy of the legal entity sheet provided
on that occasion, unless a change in its legal status occurred in the meantime.)

To be supplied on free formats:

e A description of the warranty conditions, which must be in accordance with the conditions laid
down in Article 32 of the General Conditions.

e A description of the organization of the commercial warranty tendered, which must be in
accordance with the conditions laid down in Article 32 of the Special Conditions.

¢ Duly authorised signature: an official document (statutes, power of attorney, notary statement,
etc.) proving that the person who signs on behalf of the company/joint venture/consortium is duly
authorised to do so.

e Each tenderer is required to submit at no charge to the Contracting Authority a complete
description of the characteristics of the products as required in the technical specifications (
Annex II+III) e.g. under the form of manufacturer’s data sheets, drawings, catalogues etc. in
English. These documents must be submitted in sealed envelopes indicating the lot and the item
number.

e The manufacturer’s authorization form for the offered items.

e All additional documentation required in the technical specifications, (catalogues, ISO certificates
etc.), see annex II for details and the comprehensive list.

Remarks:

Tenderers are requested to follow this order of presentation.

Annex* refers to templates attached to the tender dossier. These templates are also available on:
http://ec.europa.eu/europeaid/work/procedures/index_en.htm

> DAP (delivery at place) - Incoterms 2010 International Chamber of Commerce -
http://www.iccwbo.org/incoterms/id3040/index.html




12 Pricing

12.1 Tenderers will be deemed to have satisfied themselves, before submitting their tender(s), as to
(its)(their) correctness and completeness, to have taken account of all that is required for the full and
proper execution of the contract and to have included all costs in their rates and prices.

12.2 Depending on whether the supplies proposed are manufactured locally or are to be imported into the
country of the Beneficiary, Tenderers must quote, by lot, unit (and overall) prices for their tenders on
one of the following bases:

a) for supplies manufactured locally, unit and overall prices must be quoted for delivery to the
place of destination and in accordance with the above conditions, excluding all domestic
taxation applicable to their manufacture and sale;

b) for supplies to be imported into the country of the Beneficiary, unit and overall prices must be
quoted for delivery to the place of destination and in accordance with the above conditions,
excluding all duties and taxes applicable to their importation and VAT, from which they are
exempt.

12.3  Whatever the origin of the supplies, the contract is exempt from stamp and registration duties.

12.4 The prices for the contract are fixed and not subject to revision, unless otherwise stipulated in the
Special Conditions.

13  Additional information before the deadline for submission of tenders

The tender dossier should be clear enough to preclude the need for tenderers to request additional
information during the procedure. If the Contracting Authority, either on its own initiative or in response to a
request from a prospective tenderer, provides additional information on the tender dossier, it must send such
information in writing to all other prospective tenderers at the same time.

Tenderers may submit questions in writing to the following address up to 21 days before the deadline for
submission of tenders, specifying the publication reference and the contract title:

EULEX Kosovo
Procurement Section
Main Warehouse Compound
Industrial Zone Veternik
(opposite Gorenje Hotel, next to fuel station)
10000 Pristina, Kosovo
E-mail: tenders@eulex-kosovo.eu

The Contracting Authority has no obligation to provide clarifications after this date.

Any clarification of the tender dossier will be published on the FEuropeAid website at
https://webgate.ec.europa.cu/europeaid/online-services/index.cfm?do=publi.welcome and at
http://www.eulex-kosovo.eu at the latest 11 days before the deadline for submission of tenders.

Any prospective tenderers seeking to arrange individual meetings with either the Contracting Authority
and/or the European Commission during the tender period may be excluded from the tender procedure.

14  Clarification meeting / site visit

14.1 No clarification meeting / site visit planned.

15  Alteration or withdrawal of tenders

15.1 Tenderers may alter or withdraw their tenders by written notification prior to the deadline for
submission of tenders referred to in Article 10.1. No tender may be altered after this deadline.

Withdrawals must be unconditional and will end all participation in the tender procedure.

15.2  Any such notification of alteration or withdrawal must be prepared and submitted in accordance with
Article 10. The outer envelope must be marked 'Alteration' or 'Withdrawal' as appropriate.
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No tender may be withdrawn in the interval between the deadline for submission of tenders referred to
in Article 10.1 and the expiry of the tender validity period. Withdrawal of a tender during this interval
may result in forfeiture of the tender guarantee.

Costs of preparing tenders

No costs incurred by the tenderer in preparing and submitting the tender are reimbursable. All such
costs will be borne by the tenderer.

Ownership of tenders

The Contracting Authority retains ownership of all tenders received under this tender procedure.
Consequently, tenderers have no right to have their tenders returned to them.

Joint venture or consortium

If a tenderer is a joint venture or consortium of two or more persons, the tender must be single with
the object of securing a single contract, each person must sign the tender and will be jointly and
severally liable for the tender and any contract. Those persons must designate one of their members to
act as leader with authority to bind the joint venture or consortium. The composition of the joint
venture or consortium must not be altered without the prior consent in writing of the Contracting
Authority.

The tender may be signed by the representative of the joint venture or consortium only if it has been
expressly so authorised in writing by the members of the joint venture or consortium, and the
authorising contract, notarial act or deed must be submitted to the Contracting Authority in accordance
with point 11 of these Instructions to Tenderers. All signatures to the authorising instrument must be
certified in accordance with the national laws and regulations of each party comprising the joint
venture or consortium together with the powers of attorney establishing, in writing, that the signatories
to the tender are empowered to enter into commitments on behalf of the members of the joint venture
or consortium. Each member of such joint venture or consortium must provide the proof required
under Article 3.5 as if it, itself, were the tenderer.

Opening of tenders

The opening and examination of tenders is for the purpose of checking whether the tenders are
complete, whether the requisite tender guarantees have been furnished, whether the required
documents have been properly included and whether the tenders are generally in order.

The tenders will be opened in public session on 03rd of November 2011 at 15:30 hrs at EULEX,
Procurement Section, Main Warehouse Compound, Industrial Zone Veternik, (opposite
Gorenje Hotel, next to fuel station), 10000 Pristina, Kosovo by the committee appointed for the
purpose. The committee will draw up minutes of the meeting, which will be available on request.

At the tender opening, the tenderers' names, the tender prices, any discount offered, written
notifications of alteration and withdrawal, the presence of the requisite tender guarantee (if required)
and such other information as the Contracting Authority may consider appropriate may be announced.

After the public opening of the tenders, no information relating to the examination, clarification,
evaluation and comparison of tenders, or recommendations concerning the award of the contract can
be disclosed until after the contract has been awarded.

Any attempt by a tenderer to influence the evaluation committee in the process of examination,
clarification, evaluation and comparison of tenders, to obtain information on how the procedure is
progressing or to influence the Contracting Authority in its decision concerning the award of the
contract will result in the immediate rejection of its tender.

All tenders received after the deadline for submission specified in the procurement notice or these
instructions will be kept by the Contracting Authority. The associated guarantees will be returned to
the tenderers. No liability can be accepted for late delivery of tenders. Late tenders will be rejected
and will not be evaluated.
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Evaluation of tenders
Examination of the administrative conformity of tenders

The aim at this stage is to check that tenders comply with the essential requirements of the tender
dossier. A tender is deemed to comply if it satisfies all the conditions, procedures and specifications in
the tender dossier without substantially departing from or attaching restrictions to them.

Substantial departures or restrictions are those which affect the scope, quality or execution of the
contract, differ widely from the terms of the tender dossier, limit the rights of the Contracting
Authority or the tenderer's obligations under the contract or distort competition for tenderers whose
tenders do comply. Decisions to the effect that a tender is not administratively compliant must be duly
justified in the evaluation minutes.

If a tender does not comply with the tender dossier, it will be rejected immediately and may not
subsequently be made to comply by correcting it or withdrawing the departure or restriction.

Technical evaluation

After analysing the tenders deemed to comply in administrative terms, the evaluation committee will
rule on the technical admissibility of each tender, classifying it as technically compliant or non-
compliant.

The minimum qualifications required (see selection criteria in Procurement Notice point 16) are to be
evaluated at the start of this stage.

Where contracts include after-sales service and/or training, the technical quality of such services will
also be evaluated by using yes/no criteria as specified in the tender dossier.

In the interests of transparency and equal treatment and to facilitate the examination and evaluation of
tenders, the evaluation committee may ask each tenderer individually for clarification of its tender
including breakdowns of prices, within a reasonable time limit to be fixed by the evaluation
committee. The request for clarification and the response must be in writing, but no change in the
price or substance of the tender may be sought, offered or permitted except as required to confirm the
correction of arithmetical errors discovered during the evaluation of tenders pursuant to Article 20.4.
Any such request for clarification must not distort competition. Decisions to the effect that a tender is
not technically compliant must be duly justified in the evaluation minutes.

Financial evaluation
a) Tenders found to be technically compliant shall be checked for any arithmetical errors in

computation and summation. Errors will be corrected by the evaluation committee as follows:

- where there is a discrepancy between amounts in figures and in words, the amount in words
will be the amount taken into account;

- except for lump-sum contracts, where there is a discrepancy between a unit price and the
total amount derived from the multiplication of the unit price and the quantity, the unit price
as quoted will be the price taken into account.

b) Amounts corrected in this way will be binding on the tenderer. If the tenderer does not accept
them, its tender will be rejected.

Variant solutions
Variant solutions will not be taken into consideration.
Award criteria

The sole award criterion will be the price. The contract will be awarded to the lowest compliant
tender.
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Signature of the contract and performance guarantee

The successful tenderer will be informed in writing that its tender has been accepted (notification of
award). Before the Contracting Authority signs the contract with the successful tenderer, the
successful tenderer must provide the documentary proof or statements required under the law of the
country in which the company (or each of the companies in case of a consortium) is established, to
show that it does not fall into the exclusion situations listed in section 2.3.3 of the Practical Guide to
contract procedures for EC external actions. This evidence or these documents or statements must
carry a date, which cannot be more than 1 year before the date of submission of the tender. In addition,
a statement shall be furnished stating that the situations described in these documents have not
changed since then.

The successful tenderer shall also provide evidence of the financial and economic standing and the
technical and professional capacity according to the selection criteria for this call for tender specified
in the procurement notice, point 16. The documentary proofs required are listed in sections 2.4.12.1.3
and 2.4.12.1.4 of the Practical Guide to contract procedures for EU external actions.

If the successful tenderer fails to provide the documentary proof or statement or the evidence of the
financial and economic standing and the technical and professional capacity within 15 calendar days
following the notification of award or if the successful tenderer is found to have provided false
information, the award will be considered null and void. In such a case, the Contracting Authority may
award the tender to the next lowest tenderer or cancel the tender procedure.

Within 30 days of receipt of the contract already signed by the Contracting Authority, the selected
tenderer must sign and date the contract and return it, with the performance guarantee (if applicable),
to the Contracting Authority. On signing the contract, the successful tenderer will become the
Contractor and the contract will enter into force.

If it fails to sign and return the contract and any financial guarantee required within 30 days after
receipt of notification, the Contracting Authority may consider the acceptance of the tender to be
cancelled without prejudice to the Contracting Authority's right to seize the guarantee, claim
compensation or pursue any other remedy in respect of such failure, and the successful tenderer will
have no claim whatsoever on the Contracting Authority.

The performance guarantee referred to in the General Conditions is set at 5 (five)% of the yearly
maximum amount of the contract and must be presented in the form specified in the annex to the
tender dossier. It will be released within 45 days of the issue of the final acceptance certificate by the
Contracting Authority, except for the proportion assigned to after-sales service.

Tender guarantee

The tender guarantee referred to in Article 11 above is set at 8,000.00 Euros (eight thousand Euros)
and must be presented in the form specified in the annex to the tender dossier. It must remain valid for
45 days beyond the period of validity of the tender. Tender guarantees provided by tenderers who
have not been selected shall be returned together with the information letter that the tenderer has been
unsuccessful. The tender guarantee of the successful tenderer shall be released on the signing of the
contract, once the performance guarantee has been submitted.

Ethics clauses

Any attempt by a candidate or tenderer to obtain confidential information, enter into unlawful
agreements with competitors or influence the committee or the Contracting Authority during the
process of examining, clarifying, evaluating and comparing tenders will lead to the rejection of its
candidacy or tender and may result in administrative penalties.

Without the Contracting Authority's prior written authorisation, a Contractor and its staff or any other
company with which the Contractor is associated or linked may not, even on an ancillary or
subcontracting basis, supply other services, carry out works or supply equipment for the project. This
prohibition also applies to any other projects that could, owing to the nature of the contract, give rise
to a conflict of interest on the part of the Contractor.
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When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is affected
by no conflict of interest and has no equivalent relation in that respect with other tenderers or parties
involved in the project. Should such a situation arise during execution of the contract, the Contractor
must immediately inform the Contracting Authority.

The Contractor must at all times act impartially and as a faithful adviser in accordance with the code
of conduct of its profession. It shall refrain from making public statements about the project or
services without the Contracting Authority's prior approval. It may not commit the Contracting
Authority in any way without its prior written consent.

For the duration of the contract the Contractor and its staff shall respect human rights and undertake
not to offend the political, cultural and religious mores of the beneficiary state. In particular and in
accordance with the legal basic act concerned, tenderers who have been awarded contracts shall
respect core labour standards as defined in the relevant International Labour Organisation conventions
(such as the Conventions on freedom of association and collective bargaining; Abolition of forced and
compulsory labour; Elimination of forced and compulsory labour; Abolition of child labour).

The Contractor may accept no payment connected with the contract other than that provided for
therein. The Contractor and its staff must not exercise any activity or receive any advantage
inconsistent with their obligations to the Contracting Authority.

The Contractor and its staff shall be obliged to maintain professional secrecy for the entire duration of
the contract and after its completion. All reports and documents drawn up or received by the
Contractor shall be confidential.

The contract shall govern the Contracting Parties' use of all reports and documents drawn up, received
or presented by them during the implementation of the contract.

The Contractor shall refrain from any relationship likely to compromise its independence or that of its
staff. If the Contractor ceases to be independent, the Contracting Authority may, regardless of injury,
terminate the contract without further notice and without the Contractor having any claim to
compensation.

23.10 The Commission reserves the right to suspend or cancel project financing if corrupt practices of any

kind are discovered at any stage of the award process and if the Contracting Authority fails to take all
appropriate measures to remedy the situation. For the purposes of this provision, "corrupt practices"
are the offer of a bribe, gift, gratuity or commission to any person as an inducement or reward for
performing or refraining from any act relating to the award of a contract or implementation of a
contract already concluded with the Contracting Authority.

23.11 All tenders will be rejected or contracts terminated if it emerges that the award or implementation of a

contract has given rise to unusual commercial expenses. Such unusual commercial expenses are
commissions not mentioned in the main contract or not stemming from a properly concluded contract
referring to the main contract, commissions not paid in return for any actual and legitimate service,
commissions remitted to a tax haven, commissions paid to a recipient who is not clearly identified or
commissions paid to a company which has every appearance of being a front company.

23.12 The Contractor undertakes to supply the Commission on request with all supporting documents

relating to the conditions of the contract's execution. The Commission may carry out whatever
documentary or on-the-spot checks it deems necessary to find evidence in cases of suspected unusual
commercial expenses.

23.13 Contractors found to have paid unusual commercial expenses on projects funded by the EU are liable,

depending on the seriousness of the facts observed, to have their contracts terminated or to be
permanently excluded from receiving EU funds.

23.14 The Contracting Authority reserves the right to suspend or cancel the procedure, where the award

procedure proves to have been subject to substantial errors, irregularities or fraud. Where such
substantial errors, irregularities or fraud are discovered after the award of the Contract, the Contracting
Authority may refrain from concluding the Contract.
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Cancellation of the tender procedure

In the event of a tender procedure's cancellation, tenderers will be notified by the Contracting
Authority. If the tender procedure is cancelled before the tender opening session the sealed envelopes
will be returned, unopened, to the tenderers.

Cancellation may occur where:

. the tender procedure has been unsuccessful, namely where no qualitatively or financially
worthwhile tender has been received or there has been no valid response at all;

. the economic or technical parameters of the project have been fundamentally altered;

. exceptional circumstances or force majeure render normal implementation of the project
impossible;

. all technically compliant tenders exceed the financial resources available;

. there have been irregularities in the procedure, in particular where these have prevented fair
competition;

. the award is not in compliance with sound financial management, i.e. does not respect the

principles of economy, efficiency and effectiveness (e.g. the price proposed by the tenderer to
whom the contract is to be awarded is objectively disproportionate with regard to the price of
the market.

In no event shall the Contracting Authority be liable for any damages whatsoever including,
without limitation, damages for loss of profits, in any way connected with the cancellation of a
tender procedure even if the Contracting Authority has been advised of the possibility of
damages. The publication of a procurement notice does not commit the Contracting Authority
to implement the programme or project announced.

Appeals

Tenderers believing that they have been harmed by an error or irregularity during the award process
may file a complaint. See further section 2.4.15 of the Practical Guide.



B. DRAFT FRAMEWORK CONTRACT AND SPECIAL CONDITIONS,
INCLUDING ANNEXES

DRAFT FRAMEWORK CONTRACT

SUPPLY FRAMEWORK CONTRACT FOR EUROPEAN
UNION EXTERNAL ACTIONS

No. PROC/283/11/Supply of Generators and Spare Parts under Framework
Contract

FINANCED FROM THE EU GENERAL BUDGET

Xavier de Marnhac, Head of EULEX Kosovo, and address at EULEX KOSOVO, Ndértesa Farmed,
Lagjja e Spitalit, “Muharrem Fejza”p.n., 10000 Pristina-Kosovo,

("The Contracting Authority"),
of the one part,

and

<Full official name of Contractor>
[Legal status/title]’

[Official registration number]*

[Full official address]
[VAT number]’, (“the Contractor”)

of the other part,

have agreed as follows:

CONTRACT TITLE “Supply of Generators and Spare Parts” under
Framework Contract

Identification number: EuropeAid/131701/D/SUP/XK (PROC/283/11)

Article 1 Subject

1.1 The subject of this framework contract is to establish the terms (including the unit prices and the
implementing rules) for the delivery and supply of the Generators and their spare parts as described in
ANNEX II + III; for EULEX Kosovo in Pristina-Kosovo, during the period of implementation of the
framework contract

? Where the contracting party is an individual.
* Where applicable. For individuals, mention their ID card or passport or equivalent document - number
3 Except where the contracting party is not VAT registered.



1.2 The framework contract will be implemented by “purchase orders”. I.e. whenever the Contracting
Authority intends to acquire items pursuant to this framework contact, it shall send a “Purchase Order”
to the contractor, specifying the quantities of items to be supplied. Deliveries shall take place in
accordance with the terms and conditions of the special and general conditions, supplemented and/or
amended by the specific terms for each particular delivery as set out in the “purchase orders”.

1.3 The quantities estimated and specified in ANNEX II +III are only indicative quantities and do NOT
compel the contracting authority to buy any of them The contracting authority may at its own discretion
purchase fewer or more quantities that those estimated quantities per item. The overall financial ceiling
being the maximum budget available for this framework contract as expressed in article 3.1 below.

1.4 The contractor shall NOT be entitled to compensation and shall NOT be allowed to claim for changes of
the unit prices, in case the contracting authority decides to purchase fewer, or more quantities than the
indicative ones specified per item in Annex II + III and/or in case the contracting authority decides NOT
to purchase ANY of these quantities.

1.5 The framework contract shall be concluded for a period of one (1) year with effect on the date on which
it enters into force, (although the Framework contract may be terminated at short notice. See article 36 of
the special conditions).

1.6 The contracting authority may, at its own discretion extend this framework contract. Such extension
shall be made under negotiated procedure. The contract may only be extended once, such that the
duration of extension does not exceed the duration of the initial framework contract. Any extension will
be conditioned and limited by the Mission’s mandate, the availability of corresponding budgetary funds
and the satisfactory fulfillment of its obligations by the contractor.

1.7 The place of acceptance of the supplies shall be EULEX Kosovo Warehouse, Pristina-Kosovo, the time
limits for delivery shall be 40 days from the reception by the contractor of a Purchase Order placed by
the Contracting Authority and the Incoterm applicable shall be DAP (delivery at place) 6.

1.8 The Contractor shall comply strictly with the terms of the Special Conditions and the technical annex.

Article 2 Origin
No rule of origin is applied.

Article 3 Price
3.1 The price of the supplies shall be that shown on the financial offer (specimen in Annex IV). The sum

of all payments shall not exceed the maximum budgetary sum of <maximum budget amount >.

3.2 The unit prices referred to in Article 3.1 above shall be the sole remuneration owed by the Contracting
Authority to the Contractor under the framework contract. The unit prices shall be firm and shall not
be subject to revision.

3.3 Payments shall be made in accordance with the General and/or Special Conditions (Articles 26 to 28).
Payments shall be made to the bank account of the contractor, with identification number < ....>.

34 Tax and customs arrangements

The contract shall be exempt from all duties and taxes, including VAT. ’

6 DAP (delivery at place) - Incoterms 2010 International Chamber of Commerce -
http://www.iccwbo.org/incoterms/id3040/index.html

" EULEX Kosovo is a diplomatic mission and based on UNMIK Executive Decision No 2008/36 of 9 December
2008, it is granted exemption from all customs duties, taxes, and related charges other than charges for storage,
cartage and similar services, on articles for its official use.



Article 4 Order of precedence of contract documents

The contract is made up of the following documents, in order of precedence:

- the framework Contract Agreement;
- the Special Conditions
- the General Conditions (Annex I);

- the Technical Specifications (Annex II [including clarifications before the deadline for

submission of tenders and minutes from the information meeting/site visit];

- the Technical Offer (Annex III [including clarifications from the tenderer provided during
tender evaluation];

- the budget breakdown (Annex 1V);

- the respective purchase order (Annex V)

- Provisional Acceptance Certificate (Annex VI)

- specified forms and other relevant documents (Annex VII);

The various documents making up the contract shall be deemed to be mutually explanatory; in cases of

ambiguity or divergence, they shall prevail in the order in which they appear above.

Done in English in four originals, three originals being for the Contracting Authority and one original being

for the Contractor.

For the Contractor

For the Contracting Authority

Name: Name: Xavier de Marnhac
Head of EULEX Kosovo

Title: Title:

Signature: Signature:

Date: Date:




SPECIAL CONDITIONS

CONTENTS

These conditions amplify and supplement, if necessary, the General Conditions governing the contract.
Unless the Special Conditions provide otherwise, those General Conditions remain fully applicable. The
numbering of the Articles of the Special Conditions is not consecutive but follows the numbering of the
Articles of the General Conditions. In exceptional cases, and with the authorisation of the competent
Commission departments, other clauses may be introduced to cover specific situations.

Article2  Law applicable

2.1 EU law is the law which applies to the contract, complemented, where necessary, by Belgian
law.
2.2 The language used shall be English.

Article4  Communications
Any written communication relating to this Contract between the Contracting Authority
and/or the Project Manager, on the one hand, and the Contractor on the other must state the

Contract title and identification number, and must be sent by post, fax, e-mail or by hand.

For the Contracting Authority:

Name: European Union Rule of Law Mission in Kosovo

Attn: Project Manager

Address: European Union Rule of Law Mission in Kosovo
Project Manager
Ndértesa Farmed
“Muharrem Fejza” p.n.
Lagja e Spitalit
10000 Pristina, Kosovo

Telephone:

Fax:

For the Contractor:

Name:
Address:
Telephone:

Fax:

e-mail:

Article 10  Origin
No rule of origin is applied.
Article 11 Performance guarantee

The amount of the performance guarantee shall be <.... Euros> equivalent to 5% (five %) of
yearly (maximum) budget available for the framework contract.



Article 12

Article 16

Article 18

18.1

18.2

18.3

Article 22

Article 24

Article 25

Article 26

The performance guarantee shall continue to remain valid until the commercial warranty
period for the supplies of the final partial delivery has expired.

Insurance
The contractor shall insure for replacement value of the goods until delivery.
Tax and customs arrangements

For supplies manufactured locally, all internal fiscal charges applicable to their manufacture,
including VAT, shall be excluded.

For supplies to be imported into the country of the Contracting Authority, all duties and taxes
applicable to their importation, including VAT shall be excluded.

Whatever the origin of the supplies, the contract shall be exempt from stamp and registration
duties.

Commencement order

The implementation of the contract shall begin at the signature by both parties.

The framework contract will be implemented by means of “purchase orders” which
implementation date (governing the delivery period of items) will start on the date of reception

by the Contractor of a “purchase order”.

Under no circumstances may purchase orders be placed before the date on which the
framework contract enters into force and/or after the framework contract expires

Variations

Provisions of Article 22 of the general conditions related to variations are not applicable to the
present framework contract.

Quality of supplies
No preliminary technical acceptance is required.
Inspection and testing

Inspection and testing will take place upon delivery at respective location in accordance with
Annex II + III of the Contract and Article 25 of the General Conditions.

Methods of payment

26.1 Payments shall be made in euro.

Payments shall be authorised and made by the Contracting Authority.

In order to obtain payments, the Contractor must forward to the authority referred to in paragraph 26.1

above:

a) For the 60% pre-financing, in addition to the payment request, the performance guarantee. If a

pre-financing is requested, the Contractor must provide a financial guarantee for the full
amount of the pre-financing payment.

b) For the 40% balance, the invoice(s) in triplicate following provisional acceptance of the

supplies.

26.2 Request for payments shall only be made on the basis of the amount value of a valid Purchase Order

issued by the contracting authority.




26.3. In order to obtain payments, the Contractor must forward to the authority referred to in paragraph 26.1
above, (in addition to the performance guarantee), the invoice(s) in triplicate following provisional
acceptance of the supplies and/or ancillary services.

Article 29  Delivery

29.1 The place of acceptance of the supplies shall be EULEX Kosovo Warehouse, Pristina-
Kosovo, the time limits for the delivery shall be 40 days and the Incoterm applicable shall be
DAP (delivery at place). The implementation shall run from the date of reception by the
contractor of a Purchase Order placed by the Contracting Authority.

29.2 The Contractor shall bear all risks relating to the goods until provisional acceptance at
destination. The supplies shall be packaged so as to prevent their damage or deterioration in
transit to their destination.

29.3 The delivery shall take place on a working day and during the normal working hours of the
Contracting Authority’s warehouse; the “working hour schedule” shall be accurately specified
at the time of the signature of the contract.

29.4  Use of Standard European “Euro-Pallets” for deliveries at EULEX Warehouse.

29.4.a. The contractor shall deliver the goods on standard European “Euro-pallets”. The
packaging shall become the property of the recipient subject to respect for the
environment.

29.4.b. Every ‘Euro-Pallet” has to be labelled with its exact content and total weight.

29.4.c. The maximum load per standard “Euro-pallet” (including the pallet) shall be up

to 400 kg. For new certified pallets the maximum load (including the pallet) may be
up to 1, 2 t maximum.

29.4.d. Height of packing shall be up to maximum 1.6 m.

29.4.e. Items shall be packed into boxes with like items packed together. Every box should
have individual labelling indicating clearly the content, weight and dimensions,
including but not limited to labelling for dangerous goods in accordance with
IATA/ADR dangerous goods labelling and in accordance with REGULATION (EC)
No 1272/2008 of 16 December 2008.

29.4.f. Should the nature of the goods make it impossible to meet a requirement set under
this article 29, variations may be authorised by the Project manager, following the
receipt, before the actual delivery, of a detailed request letter from the Contractor.

29.4.¢g. Unless, duly authorised by the Project manager before the actual delivery, any
shipment delivered in violation of the contractual obligations set under this article
29 will be rejected and remain under the custody and exclusive responsibility of the
contractor or the carrier appointed by it. The Contractor or carrier shall NOT be
entitled to claim for any compensation or indemnity for loss suffered in case the
shipment was rejected by the Contracting Authority due to the violation of a
contractual obligation set under article 29 of these special conditions.

Article 31 Provisional acceptance

The Certificate of Provisional Acceptance must be issued using the template in Annex VI.

Article 32 Warranty



32.1  The Contractor shall warrant that the supplies are new, unused, of the most recent models and
incorporate all recent improvements in design and materials. The Contractor shall further warrant that none
of the supplies have any defect arising from design, materials or workmanship. This warranty shall remain
valid for maximum 1 (one) year after provisional acceptance.

32.2. All equipment shall carry a minimum commercial warranty of 24 months with the exception of
control panel containing microprocessor chip(s), which shall carry a minimum warranty of five (5) years for
its smooth & trouble free operation in ambient temperature up to 50°C.

Article 36 - Termination by the Contracting Authority

36.1 The framework contract is of one year duration starting from its signature by both parties. In
addition to the grounds for termination defined in the General Conditions, the Contracting Authority
may terminate the contract after giving 15 days' notice to the Contractor, in case EULEX’s mandate
was not to be prolonged and/or in case of budgetary issues affecting the financing of the project.

36.2 In case of termination of the framework contract on such grounds, the Contractor shall NOT be
entitled to claim any indemnity for loss suffered.

36.3  The Contractor shall only be entitled to claim for sums owing to it for supplies already delivered
and/or for supplies pending delivery following the receipt by the Contractor (before the date of
notification of the termination of the framework contract) of a valid purchase order issued by the
Contracting Authority.

Article 40  Settlement of disputes

40.1 Any disputes arising out of or relating to this contract which cannot be settled otherwise shall
be referred to the exclusive jurisdiction of the Courts of Brussels (Belgium) , applying the
Belgian Law.



ANNEX I : GENERAL CONDITIONS

FOR SUPPLY CONTRACTS FINANCED BY THE EUROPEAN UNION OR BY THE

EUROPEAN DEVELOPMENT FUND

CONTENT

PRELIMINARY PROVISIONS

Article 1 Definitions

Article 2 Law and language of the contract

Article 3 Order of precedence of contract documents
Article 4 Communications

Article 5 Assignment

Article 6 Subcontracting

OBLIGATIONS OF THE CONTRACTING AUTHORITY
Article 7 Supply of documents

Article 8 Assistance with local regulations
OBLIGATIONS OF THE CONTRACTOR

Article 9 General Obligations

Article 10 Origin

Article 11 Performance guarantee

Article 12 Insurance

Article 13 Programme of implementation of the tasks
Article 14 Contractor's drawings

Article 15 Sufficiency of tender prices

Article 16 Tax and customs arrangements

Article 17 Patents and licences

COMMENCEMENT OF IMPLEMENTATION OF THE TASKS AND DELAYS
Article 18 Commencement order

Article 19 Period of implementation of the tasks
Article 20 Extension of period of implementation of the tasks
Article 21 Delays in implementation of the tasks
Article 22 Variations

Article 23 Suspension

MATERIALS AND WORKMANSHIP

Article 24 Quality of supplies

Article 25 Inspection and testing

PAYMENTS

Article 26 General principles

Article 27 Payment to third parties

Article 28 Delayed payments

ACCEPTANCE AND MAINTENANCE

Article 29 Delivery

Article 30 Verification operations

Article 31 Provisional acceptance

Article 32 Warranty obligations

Article 33 After-sales service

Article 34 Final acceptance

BREACH OF CONTRACT AND TERMINATION
Article 35 Breach of contract

Article 36 Termination by the Contracting Authority
Article 37 Termination by the Contractor
Article 38 Force majeure

Article 39 Decease

DISPUTE SETTLEMENT

Article 40 Dispute settlement

ETHICS CLAUSES

Article 41 Ethics clauses



Article 42 Administrative and financial penalties
Article 43 Checks and audits by European Union bodies



Article 1 -

1.1.

1.2

1.3.

1.4.

Article 2 -

2.1.

2.2.

Article 3 -

3.1.

PRELIMINARY PROVISIONS

Definitions

The headings and titles in these General Conditions shall not be taken as part thereof or be
taken into consideration in the interpretation of the contract.

Where the context so permits, words in the singular shall be deemed to include the plural and
vice versa, and words in the masculine shall be deemed to include the feminine and vice
versa.

Words designating persons or parties shall include firms and companies and any organisation
having legal capacity.

The definitions of the terms used throughout this General Conditions are laid down in the
"Glossary of terms", annex Al to the Practical Guide to contract procedures for EU external
actions, which forms an integral part of this contract.

Law and language of the contract

The Special Conditions shall specify the law governing all matters not covered by the
contract.

The contract and all written communications between the parties will be drafted in the
language of the procedure.

Order of precedence of contract documents

Save where otherwise provided in the special conditions, the contract is made up of the

following documents, in order of precedence:

g)

a) the contract agreement;
b) the Special Conditions;
¢) the General Conditions (Annex I);

d) the Technical Specifications (Annex II) including clarifications before the deadline for
submission of tenders and minutes from the information meeting/site visit;

e) the Technical Offer (Annex III), including clarifications from the Contractor provided
during tender evaluation;

f)  the budget breakdown (Annex IV);

specified forms and other relevant documents (Annex V)

Addenda have the order of precedence of the document they are modifying.

3.2.

The various documents making up the contract shall be deemed to be mutually explanatory;

in cases of ambiguity or divergence, they should be read in the order in which they appear

above.



Article 4

4.1.

4.2.

4.3.

Article 5

5.1

5.2.

5.3.

54.

5.5.

Communications

Communications between the Contracting Authority and/or the Project Manager on the one
hand, and the Contractor on the other, shall be exclusively in writing. Unless otherwise
specified in the Special Conditions, communications between the Contracting Authority
and/or the Project Manager on the one hand, and the Contractor on the other hand, shall be
sent by post, cable, telex, fax transmission, or delivered by hand, to the addresses designated
by the Parties for that purpose.

If the person sending a communication requires acknowledgement of receipt, he/she shall
indicate this in his communication. Whenever there is a deadline for the receipt of a written
communication, the sender should ask for an acknowledgement of receipt of his
communication. In any event, the sender shall take all necessary measures to ensure receipt
of his communication.

Wherever the contract provides for the giving or issue of any notice, consent, approval,
certificate or decision, unless otherwise specified such notice, consent, approval, certificate
or decision shall be in writing and the words "notify", "certify", "approve" or "decide" shall
be construed accordingly. Any such consent, approval, certificate or decision shall not

unreasonably be withheld or delayed.

Assignment

An assignment shall be valid only if it is a written agreement by which the Contractor
transfers his contract or part thereof to a third party.

The Contractor may not, without the prior written consent of the Contracting Authority,
assign the contract or any part thereof, or any benefit or interest thereunder, except in the
following cases:

a) a charge, in favour of the Contractor's bankers, of any monies due or to become due under
the contract; or

b) the assignment to the Contractor's insurers of the Contractor's right to obtain relief against
any other person liable in cases where the insurers have discharged the Contractor's loss
or liability.

For the purpose of Article 5.2, the approval of an assignment by the Contracting Authority
shall not relieve the Contractor of his obligations for the part of the contract already
performed or the part not assigned.

If the Contractor has assigned his contract without authorisation, the Contracting Authority
may, without giving formal notice thereof, apply as of right the sanctions for breach of
contract provided for in Article 35 and 36.

Assignees must satisfy the eligibility criteria applicable for the award of the contract and
they can not be in any of the situations excluding them from participating in contracts which
are listed in Section 2.3.3 of the Practical Guide to contract procedure for EU external
actions.



Article 6

6.1.

6.2.

6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

Subcontracting

A subcontract shall be valid only if it is a written agreement by which the Contractor entrusts
implementation of a part of the tasks to a third party.

The Contractor shall not subcontract without the prior written authorisation of the
Contracting Authority. The elements of the contract to be subcontracted and the identity of
the subcontractors shall be notified to the Contracting Authority. The Contracting Authority
shall notify the Contractor of its decision within 30 days of receiving the notification, stating
its reasons if authorisation is withheld.

Subcontractors must satisfy the eligibility criteria applicable for the award of the contract
and they can not be in any of the situations excluding them from participating in contracts
which are listed in Section 2.3.3 of the Practical Guide to contract procedure for EU external
actions.

The Contracting Authority recognises no contractual link between itself and the
subcontractors.

The Contractor shall be responsible for the acts, defaults and negligence of his
subcontractors and their agents or employees, as if they were the acts, defaults or negligence
of the Contractor, his agents or employees. The approval by the Contracting Authority of the
subcontracting of any part of the contract or of the subcontractor shall not relieve the
Contractor of any of his obligations under the contract.

If a subcontractor has undertaken any continuing obligation extending for a period exceeding
that of the warranty period under the contract towards the Contractor in respect of the
supplies provided by the subcontractor, the Contractor must, at any time after the expiration
of the warranty period, transfer immediately to the Contracting Authority, at the Contracting
Authority's request and cost, the benefit of such obligation for the unexpired duration
thereof.

If the Contractor enters into a subcontract without approval, the Contracting Authority may,
without giving formal notice thereof, apply as of right the sanctions for breach of contract
provided for in Article 35.

If a subcontractor is found by the Contracting Authority or the Project Manager to be
incompetent in discharging its duties, the Contracting Authority or the Project Manager may
request the Contractor forthwith, either to provide a subcontractor with qualifications and
experience acceptable to the Contracting Authority as a replacement, or to resume the
implementation of the tasks itself.

OBLIGATIONS OF THE CONTRACTING AUTHORITY

Article 7 -

Supply of documents

7.1. If necessary, within 30 days of the signing of the contract, the Project Manager shall, where
necessary, provide the Contractor, free of charge, with a copy of the drawings prepared for the
implementation of the tasks and a copy of the specifications and other contract documents. The Contractor
may purchase additional copies of these drawings, specifications and other documents, in so far as they are
available. Upon the issue of the warranty certificate, or upon final acceptance, the Contractor shall return
to the Project Manager all drawings, specifications and other contract documents.



7.2.

7.3.

74.

Article 8 -

8.1.

8.2.

8.3.

8.4.

Article 9 -

9.1.

9.2.

Unless it is necessary for the purposes of the contract, the drawings, specifications and other
documents provided by the Project Manager shall not be used or communicated to a third
party by the Contractor without the prior consent of the Project Manager.

The Project Manager shall have authority to issue to the Contractor administrative orders
incorporating such supplementary documents and instructions as are necessary for the proper
execution of the contract and the remedying of any defects therein.

The special conditions must indicate the procedure used, if necessary, by the Contracting
Authority and the Project Manager to approve drawings and other documents provided by
the Contractor.

Assistance with local regulations

The Contractor may request the assistance of the Contracting Authority in obtaining copies
of laws, regulations and information on local customs, orders or bye-laws of the country
where the supplies are to be delivered which may affect the Contractor in the performance of
his obligations under the contract. The Contracting Authority may provide the assistance
requested to the Contractor at the Contractor's cost.

If necessary, the Contractor shall duly notify the Contracting Authority of details of the
supplies so that the Contracting Authority can obtain the requisite permits or import licences.

If necessary, the Contracting Authority will undertake to obtain, in accordance with the
Special Conditions, the requisite permits or import licences within a reasonable period,
taking account of the implementation dates for the tasks.

Subject to the provisions of the laws and regulations on foreign labour of the states in which
the supplies are to be delivered, the Contracting Authority shall make every effort to help the
Contractor obtain all the visas and permits required for the personnel whose services the
Contractor and the Contracting Authority consider necessary and residence permits for their
families.

OBLIGATIONS OF THE CONTRACTOR

General Obligations

The Contractor shall implement the contract with due care and diligence including, where
specified, the design, manufacture, delivery to site, erecting, testing and commissioning of
the supplies and carrying out of any other work including the remedying of any defects in the
supplies. The Contractor shall also provide all necessary equipment, supervision, labour and
facilities required for the implementation of the tasks.

The Contractor shall comply with administrative orders given by the Project Manager.
Where the Contractor considers that the requirement of an administrative order goes beyond
the scope of the contract, it shall, on pain of breach of contract, notify the Project Manager
thereof, giving his reasons, within 30 days of receipt of the order. Execution of the
administrative order shall not be suspended because of this notice.



9.3.

9.4.

9.5.

9.6.

9.7.

9.8.

9.9.

For matters not governed by the contract, the Contractor shall respect and abide by all laws
and regulations in force according to article 2 of the Special Conditions and shall ensure that
his personnel, their dependants, and his local employees also respect and abide by all such
laws and regulations. The Contractor shall indemnify the Contracting Authority against any
claims and proceedings arising from any infringement by the Contractor, his employees and
their dependants of such laws and regulations. The Contractor shall respect internationally
agreed core labour standards, e.g. the ILO core labour standards, conventions on freedom of
association and collective bargaining, elimination of forced and compulsory labour,
elimination of discrimination in respect of employment and occupation, and the abolition of
child labour.

The Contractor shall treat all documents and information received in connection with the
contract as private and confidential. He shall not, save in so far as may be necessary for the
purposes of the contract's execution, publish or disclose any particulars of the contract
without the prior consent in writing of the Contracting Authority or the Project Manager. If
any disagreement arises as to the necessity for any publication or disclosure for the purpose
of the contract, the decision of the Contracting Authority shall be final.

If the Contractor is a joint venture or consortium of two or more persons, all such persons
shall be jointly and severally bound to fulfil the terms of the contract according to the law of
the state of the Contracting Authority and shall, at the request of the Contracting Authority,
designate one of such persons to act as leader with authority to bind the joint venture or
consortium. The composition of the joint venture or consortium shall not be altered without
the prior consent in writing of the Contracting Authority.

Save where the European Commission requests or agrees otherwise, the Contractor shall take
the necessary measures to ensure the visibility of the European Union financing or co-
financing. These measures must comply with the rules in the Communication and Visibility
Manual for EU External Actions published by the European Commission.

If the Contractor or any of his sub-contractors, agents or servants offers to give or agrees to
offer or to give or gives to any person, any bribe, gift, gratuity or commission as an
inducement or reward for doing or forbearing to do any act in relation to the contract or any
other contract with the Contracting Authority; or for showing favour or disfavour to any
person in relation to the contract or any other contract with the Contracting Authority, then
the Contracting Authority may, without prejudice to any accrued rights of the Contractor
under the contract, terminate the contract in which case the provisions of Articles 35 and 36
hereof shall apply.

The execution of the contract shall not give rise to unusual commercial expenses. If such
unusual commercial expenses emerge, the contract will be terminated. Unusual commercial
expenses are commissions not mentioned in the contract or not stemming from a properly
concluded contract referring to the contract, commissions not paid in return for any actual
and legitimate service, commissions remitted to a tax haven, commissions paid to a recipient
who is not clearly identified or commission paid to a company which has every appearance
of being a front company.

Any records must be kept for a 7-year period after the final payment made under the
contract. Failure to maintain such records constitutes a breach of contract and may result in
the termination of the contract.



Article 10 -

10.1.

10.2.

10.3.

Article 11 -

11.1.

11.2.

11.3.

11.4.

11.5.

11.6.

11.7.

Origin

Save where otherwise provided for in the Special Conditions, supplies must originate in a
Member State of the European Union or in an eligible country as stated in the invitation to
tender.

The Contractor must certify that the goods tendered comply with this requirement,
specifying their countries of origin. He may be required to provide more detailed information
in this respect.

The Contractor shall present an official certificate of origin on provisional acceptance.
Failure to comply with this obligation shall lead, after formal notice, to termination of the
contract.

Performance guarantee

The Contractor shall, together with the return of the countersigned contract, furnish the
Contracting Authority with a guarantee for the full and proper execution of the contract. The
amount of the guarantee shall be specified in the Special Conditions. It shall be in the range
of 5 and 10% of the amount of the contract price, including any amounts stipulated in
addenda to the contract.

The performance guarantee shall be held against payment to the Contracting Authority for
any loss resulting from the Contractor's failure to perform his contractual obligations fully
and properly.

The performance guarantee, to be approved by the Contracting Authority, shall be in the
format given in Annex V and may be provided in the form of a bank guarantee, a banker's
draft, a certified cheque, a bond provided by an insurance and/or bonding company or an
irrevocable letter of credit.

The performance guarantee shall be denominated in the currency in which the contract is
payable. No payments shall be made in favour of the Contractor prior to the provision of the
guarantee. The guarantee shall continue to remain valid until the contract has been fully and
properly performed.

During the execution of the contract, if the natural or legal person providing the guarantee is
not able to abide by his commitments, the guarantee shall cease to be valid. The Contracting
Authority shall give formal notice to the Contractor to provide a new guarantee on the same
terms as the previous one. Should the Contractor fail to provide a new guarantee, the
Contracting Authority may terminate the contract. Before so doing, the Contracting
Authority shall send a registered letter with acknowledgement of receipt, which shall set a
new deadline of no less than 15 days from the day of delivery of the letter.

The Contracting Authority shall demand payment from the guarantee of all sums for which
the guarantor is liable under the guarantee due to the Contractor's default under the contract,
in accordance with the terms of the guarantee and up to the value thereof. The guarantor
shall, without delay, pay those sums upon demand from the Contracting Authority and may
not raise any objection for any reason whatsoever. Before making any claim under the
performance guarantee, the Contracting Authority shall notify the Contractor stating the
nature of the default in respect of which the claim is to be made.

Except for such part as may be specified in the Special Conditions in respect of after-sales
service, the performance guarantee shall be released within 45 days of the issue of the final
acceptance certificate.



Article 12 -

Insurance

12.1. An insurance policy may be required to cover the carriage of supplies; the conditions of this

12.

2.

Article 13 -

13.1.

insurance policy may be specified in Article 12 of the Special Conditions, which may also
specify other types of insurance to be taken out by the Contractor.

Notwithstanding the Contractor's insurance obligations under Article 12.1, the Contractor
shall bear sole liability for, and indemnify the Contracting Authority and the Project
Manager against, any claims for damage to property or personal injuries arising from the
execution of the contract by the Contractor, his subcontractors and their employees.

Programme of implementation of the tasks

If the Special Conditions so require, the Contractor shall submit a programme of

implementation of the tasks for the approval of the Project Manager. The programme shall
contain at least the following:

13.

13.

2.

3.

Article 14 -

14.1.
approval:

14.2.
within

the

a) the order in which the Contractor proposes to perform the contract including design,
manufacture, delivery to place of receipt, installation, testing and commissioning;

b) the deadlines for submission and approval of the drawings;

¢) a general description of the methods which the Contractor proposes to adopt for
executing the contract; and

d) such further details and information as the Project Manager may reasonably require.

The Special Conditions shall specify the time limit within which the programme of
implementation of the tasks must be submitted to the Project Manager for approval. They
may set time limits within which the Contractor must submit all or part of the detailed
drawings, documents and items. They shall also state the deadline for the Project Manager's
approval or acceptance of the programme of implementation, detailed drawings, documents
and items. The approval of the programme by the Project Manager shall not relieve the
Contractor of any of his obligations under the contract.

No material alteration to the programme shall be made without the approval of the Project
Manager. If, however, the progress of the implementation of the tasks does not conform to
the programme, the Project Manager may instruct the Contractor to revise the programme
and submit the revised programme to him/her for approval.

Contractor's drawings

If the Special Conditions so provide, the Contractor shall submit to the Project Manager for

a) the drawings, documents, samples and/or models, according to the time limits and
procedures laid down in the Special Conditions;

b) such drawings as the Project Manager may reasonably require for the implementation of
the tasks.

If the Project Manager fails to notify his decision of approval referred to in Article 14.1
deadlines referred to in the contract or the approved programme of

implementation of the tasks, such drawings, documents, samples or models shall be deemed
to be approved on expiry of the deadlines. If no deadline is specified, they shall be deemed to
be approved 30 days after receipt.



14.3. Approved drawings, documents, samples and models shall be signed or otherwise identified
by the Project Manager and may only be departed from on the Project Manager's
instructions. Any of the Contractor's drawings, documents, samples or models which the
Project Manager refuses to approve shall immediately be modified to meet the requirements
of the Project Manager and resubmitted by the Contractor for approval.

14.4. The Contractor shall supply additional copies of approved drawings in the form and numbers
stated in the contract or in subsequent administrative orders.

14.5. The approval of the drawings, documents, samples or models by the Project Manager shall
not relieve the Contractor from any of his obligations under the contract.

14.6. The Project Manager shall have the right to inspect all drawings, documents, samples or
models relating to the contract at the Contractor's premises at all reasonable times.

14.7. Before provisional acceptance of the supplies, the Contractor shall supply operation and
maintenance manuals together with drawings, which shall be in such detail as will enable the
Project Manager to operate, maintain, adjust and repair all parts of the supplies. Unless
otherwise stated in the Special Conditions, the manuals and drawings shall be in the
language of the contract and in such forms and numbers as stated in the contract. The
supplies shall not be considered completed for the purpose of provisional acceptance until
such manuals and drawings have been supplied to the Contracting Authority.

Article 15 - Sufficiency of tender prices

15.1. Subject to any provisions which may be laid down in the Special Conditions, the Contractor
shall be deemed to have satisfied himself before submitting his tender as to the correctness
and sufficiency of the tender and to have taken account of all that is required for the full and
proper implementation of the tasks and to have included in his rates and prices all costs
related to the supplies, in particular:

a) the costs of transport;

b) the costs of handling, packing, loading, unloading, transit, delivery, unpacking, checking,
insurance and other administrative costs in connection with the supplies. The packaging
shall be the property of the Contracting Authority unless otherwise provided in the
Special Conditions;

c¢) the cost of documents relating to the supplies where such documents are required by the
Contracting Authority;

d) execution and supervision of on-site assembly and/or commissioning of the delivered
supplies;

e) furnishing of tools required for assembly and/or maintenance of the delivered supplies;

f) furnishing of detailed operation and maintenance manuals for each unit of the delivered
supplies, as specified in the contract;

g) supervision or maintenance and/or repair of the supplies, for a period of time stated in the
contract, with the stipulation that this service shall not release the Contractor from any
warranty obligations under the contract;

h) training of the Contracting Authority's personnel, at the Contractor's factory and/or elsewhere as
specified in the contract.

15.2. Since the Contractor is deemed to have determined its prices on the basis of its own
calculations, operations and estimates, it shall, at no additional charge, carry out any work
that is the subject of any item in its tender for which its indicates neither a unit price nor a
lump sum.



Article 16 - Tax and customs arrangements
Provisions regarding tax and customs arrangements are laid down in the Special Conditions.
Article 17 - Patents and licences

Save where otherwise provided in the Special Conditions, the Contractor shall indemnify the Contracting
Authority and the Project Manager against any claim resulting from the use as specified in the contract of
patents, licences, drawings, models, or brand or trade marks, unless such infringement results from
compliance with the design or specification provided by the Contracting Authority and/or the Project
Manager.

COMMENCEMENT OF IMPLEMENTATION OF THE TASKS AND

DELAYS

Article 18 - Commencement order

18.1. The Contracting Authority shall fix the date on which implementation of the tasks is to
commence and advise the Contractor thereof either in the notice of award of the contract or
by administrative order issued by the Project Manager.

18.2. Save where the Parties agree otherwise, implementation of the tasks shall begin no later than
90 days after notification of award of contract. After that date the Contractor shall be entitled
not to implement the contract and to obtain its termination or compensation for the damage it
has suffered. The Contractor shall forfeit this right unless it exercises it within 30 days of the
expiry of the 90-day period.

Article 19 - Period of implementation of the tasks

19.1. The period of implementation of tasks shall commence on the date fixed in accordance with
Article 18 and shall be as stated in the contract, without prejudice to extensions of the period
which may be granted under Article 20.

19.2. If provision is made for distinct periods of implementation of the tasks for separate lots, in
cases where one Contractor is awarded more than one lot per contract, the periods of
implementation of the tasks for the separate lots will not be accumulated.

Article 20 - Extension of period of implementation of the tasks

20.1. The Contractor may request an extension to the period of implementation of the tasks if his
implementation of the contract is delayed, or expected to be delayed, for any of the following reasons:

a) extra or additional supplies ordered by the Contracting Authority;

b) exceptional weather conditions in the country of the Contracting Authority which may
affect installation or erection of the supplies;

¢) physical obstructions or conditions which may affect delivery of the supplies, which
could not reasonably have been foreseen by a competent contractor;

d) administrative orders affecting the date of completion other than those arising from the
Contractor's default;

e) failure of the Contracting Authority to fulfil its obligations under the contract;

f) any suspension of the delivery and/or installation of the supplies which is not due to the
Contractor's default;



g) force majeure;

h) any other causes referred to in these General Conditions which are not due to the Contractor's default.

20.2.

20.3.

Article 21 -

21.1.

21.2.

21.3.

Article 22 -

Within 15 days of realising that a delay might occur, the Contractor shall notify the Project
Manager of his intention to make a request for extension of the period of implementation of
the tasks to which it considers himself entitled and, save where otherwise agreed between the
Contractor and the Project Manager, within 30 days provide the Project Manager with
comprehensive details so that the request can be examined.

Within 30 days the Project Manager shall, by written notice to the Contractor after due
consultation with the Contracting Authority and, where appropriate, grant such extension of
the period of implementation of the tasks as may be justified, either prospectively or
retrospectively, or inform the Contractor that it is not entitled to an extension.

Delays in implementation of the tasks

If the Contractor fails under his own responsibility to deliver any or all of the goods or
perform the services within the time limit(s) specified in the contract, the Contracting
Authority shall, without formal notice and without prejudice to its other remedies under the
contract, be entitled, for every day which shall elapse between the expiry of the
implementation period of the tasks and the actual date of completion, to liquidated damages
equal to 5/1000 of the value of the undelivered supplies to a maximum of 15% of the total
value of the contract.

If the non-delivery of any of the goods prevents the normal use of the supplies as a whole,
the liquidated damages provided for in paragraph 21.1 shall be calculated on the basis of the
total contract value.

If the Contracting Authority has become entitled to claim at least 15% of the contract value it
may, after giving written notice to the Contractor:

- seize the performance guarantee;

- terminate the contract, in which case the Contractor will have no right to compensation;
and

- enter into a contract with a third party for the provision of the balance of the supplies. The
Contractor shall not be paid for this part of the contract. The Contractor shall also be
liable for the additional costs and damages caused by his failure.

Variations

22.1. Subject to the limits of the procedure thresholds set in the Practical Guide to contract procedures for
EU external actions, the Contracting Authority reserves the right, to vary the quantities as stated in the
Special Conditions. The total value of the supplies may not rise or fall as a result of the variation in the
quantities by more than 25% of the tender price. The unit prices used in the tender shall be applicable to
the quantities procured under the variation. Substantial modifications to the contract, including
modifications to the total contract amount, must be made by means of an addendum.



22.2.

22.3.

22.4.

The Project Manager shall have the power to order any variation to any part of the supplies
necessary for the proper completion and/or functioning of the supplies. Such variations may
include additions, omissions, substitutions, changes in quality, quantity, form, character,
kind, as well as drawings, designs or specifications where the supplies are to be specifically
manufactured for the Contracting Authority, method of shipment or packing, place of
delivery, and in the specified sequence, method or timing of implementation of the tasks. No
order for a variation may result in the invalidation of the contract, but the financial effect of
any such variation shall be valued in accordance with Article 22.6.

No variation shall be made except by administrative order, subject to the following
provisions:

a) if, for whatever reason, the Project Manager believes it necessary to give an order orally,
he/she shall confirm the order by an administrative order as soon as possible;

b) if the Contractor confirms in writing an oral order given for the purpose of Article 22.3.a
and the confirmation is not contradicted in writing forthwith by the Project Manager, an
administrative order shall be deemed to have been issued for the variation;

¢) an administrative order for a variation shall not be required when increasing or decreasing
the quantity of any work because the estimates in the budget breakdown were too high or
too low.

Save where Article 22.2 provides otherwise, prior to issuing an administrative order for a

variation, the Project Manager shall notify the Contractor of the nature and form of that
variation. As soon as possible, after receiving such notice, the Contractor shall submit to the
Project Manager a proposal containing:

22.5.

22.6.

- a description of the tasks, if any, to be performed or the measures to be taken and a
programme of implementation of the tasks;

- any necessary modifications to the programme of implementation of the tasks or to any of
the Contractor's obligations under the contract;

- any adjustment to the contract price in accordance with the rules set out in Article 22.

Following the receipt of the Contractor's submission referred to in Article 22.4, the Project
Manager shall, after due consultation with the Contracting Authority and, where appropriate,
the Contractor, decide as soon as possible whether or not the variation should be carried out.
If the Project Manager decides that the variation is to be carried out, he/she shall issue an
administrative order stating that the variation is to be made at the prices and under the
conditions given in the Contractor's submission referred to in Article 22.4 or as modified by
the Project Manager in accordance with Article 22.6.

The prices for all variations ordered by the Project Manager in accordance with Articles 22.3
and 22.5 shall be ascertained by the Project Manager in accordance with the following
principles:



22.7.

22.8.

Article 23 -

23.1.
suspend:

23.2.

- where the task is of similar character and implemented under similar conditions to an
item priced in the budget breakdown, it shall be valued at such rates and prices contained
therein;

- where the task is not of similar character or is not implemented under similar conditions,
the rates and prices in the contract shall be used as the basis for valuation in so far as is
reasonable, failing which a fair valuation shall be made by the Project Manager;

- if the nature or amount of any variation relative to the nature or amount of the whole of
the contract or to any part thereof is such that, in the opinion of the Project Manager, any
rate or price contained in the contract for any item of work is by reason of such variation
rendered unreasonable, then the Project Manager shall fix such rate or price as he/she
thinks reasonable and proper in the circumstances;

- where a variation is necessitated by a default or breach of contract by the Contractor, any
additional cost attributable to such variation shall be borne by the Contractor.

On receipt of the administrative order requesting the variation, the Contractor shall proceed
to carry out the variation and be bound by that order in so doing as if such variation were
stated in the contract. The supplies shall not be delayed pending the granting of any
extension of implementation period of tasks or adjustment to the contract price. Where the
order for a variation precedes the adjustment to the contract price, the Contractor shall keep
records of the costs of undertaking the variation and of the time expended thereon. Such
records shall be open to inspection by the Project Manager at all reasonable times.

Contractual variations not covered by an administrative order must be formalised through an
addendum to the contract signed by all parties. Changes of address or bank account may
simply be notified in writing by the Contractor to the Contracting Authority. Any contractual
variations must respect the general principles defined in the Practical Guide to contract
procedures for EU external actions.

Suspension

The Project Manager may, by administrative order, at any time, instruct the Contractor to

a) the manufacture of the supplies; or

b) the delivery of supplies to the place of acceptance at the time specified for delivery in the
programme of implementation of the tasks or, if no time specified, at the time appropriate
for it to be delivered; or

c¢) the installation of the supplies which have been delivered to the place of acceptance.

The Contractor shall, during suspension, protect and secure the supplies affected at the

Contractor's warehouse or elsewhere, against any deterioration, loss or damage to the extent
possible and as instructed by the Project Manager, even if supplies have been delivered to

the place

of acceptance in accordance with the contract but their installation has been

suspended by the Project Manager.



23.3.

Additional expenses incurred in connection with such protective measure shall be added to

the contract price. The Contractor shall not be paid any additional expenses if the suspension

18:

23.4.

23.5.

23.6.

23.7.

Article 24 -

24.1.

24.2.

a) dealt with differently in the contract; or
b) necessary by reason of normal climatic conditions at the place of acceptance; or
¢) necessary owing to some default of the Contractor; or

d) necessary for the safety or the proper execution of the contract or any part thereof insofar
as such necessity does not arise from any act or default by the Project Manager or the
Contracting Authority.

The Contractor shall not be entitled to such additions to the contract price unless it notifies
the Project Manager, within 30 days of receiving the order to suspend progress of delivery,
of his intention to make a claim for them.

The Project Manager, after consultation with the Contracting Authority and the Contractor,
shall determine such extra payment and/or extension of the period of implementation of the
tasks to be made to the Contractor in respect of such claim as shall, in the opinion of the
Project Manager, be fair and reasonable.

If the period of suspension exceeds 180 days, and the suspension is not due to the
Contractor's default, the Contractor may, by notice to the Project Manager, request to
proceed with the supplies within 30 days, or terminate the contract.

Where the award procedure or implementation of the contract is vitiated by substantial errors
or irregularities or by suspected or proven fraud, the Contracting Authority shall suspend
payments and/or execution of the contract. Where such errors, irregularities or fraud are
attributable to the Contractor, the Contracting Authority may also refuse to make payments
or may recover monies already paid, in proportion to the seriousness of the errors,
irregularities or fraud. The Contracting Authority may also suspend payments in cases where
there are suspected or established errors, irregularities or fraud committed by the Contractor
in the performance of another contract funded by the general budget of the European Union
or by EDF, which are likely to affect the performance of the present contract.

MATERIALS AND WORKMANSHIP

Quality of supplies

The supplies must in all respects satisfy the technical specifications laid down in the contract
and conform in all respects to the drawings, surveys, models, samples, patterns and other
requirements in the contract, which must be held at the disposal of the Contracting Authority
or the Project Manager for the purposes of identification throughout the period of execution.

Any preliminary technical acceptance stipulated in the Special Conditions should be the
subject of a request sent by the Contractor to the Project Manager. The request shall specify
the materials, items and samples submitted for such acceptance according to the contract and
indicate the lot number and the place where acceptance is to take place, as appropriate. The
materials, items and samples specified in the request must be certified by the Project
Manager as meeting the requirements for such acceptance prior to their incorporation in the
supplies.



24.3. Even if materials or items to be incorporated in the supplies or in the manufacture of components to
be supplied have been technically accepted in this way, they may still be rejected if a further examination
reveals defects or faults, in which case they must immediately be replaced by the Contractor. The
Contractor may be given the opportunity to repair and make good materials and items which have been
rejected, but such materials and items will be accepted for incorporation in the supplies only if they have
been repaired and made good to the satisfaction of the Project Manager.

Article 25 -

25.1.

25.2.

25.3.

254.

25.5.

25.6.

25.7.

Inspection and testing

The Contractor shall ensure that the supplies are delivered to the place of acceptance in time
to allow the Project Manager to proceed with acceptance of the supplies. The Contractor is
deemed to have fully appreciated the difficulties which it might encounter in this respect, and
it shall not be permitted to advance any grounds for delay.

The Project Manager shall be entitled, from time to time, to inspect, examine, measure and
test the components, materials and workmanship, and check the progress of preparation,
fabrication or manufacture of anything being prepared, fabricated or manufactured for
delivery under the contract, in order to establish whether the components, materials and
workmanship are of the requisite quality and quantity. This shall take place at the place of
manufacture, fabrication, preparation or at the place of acceptance or at such other places as
may be specified in the Special Conditions.

For the purposes of such tests and inspections, the Contractor shall:

a) provide the Project Manager, temporarily and free of charge, with such assistance, test
samples or parts, machines, equipment, tools, labour, materials, drawings and production
data as are normally required for inspection and testing;

b) agree, with the Project Manager, the time and place for tests;

c¢) give the Project Manager access at all reasonable times to the place where the tests are to
be carried out.

If the Project Manager is not present on the date agreed for tests, the Contractor may, unless
otherwise instructed by the Project Manager, proceed with the tests, which shall be deemed
to have been made in the Project Manager's presence. The Contractor shall immediately send
duly certified copies of the test results to the Project Manager, who shall, if he/she has not
attended the test, be bound by the test results.

When components and materials have passed the above-mentioned tests, the Project
Manager shall notify the Contractor or endorse the Contractor's certificate to that effect.

If the Project Manager and the Contractor disagree on the test results, each shall state his
views to the other within 15 days of such disagreement. The Project Manager or the
Contractor may require such tests to be repeated on the same terms and conditions or, if
either Party so requests, by an expert selected by common consent. All test reports shall be
submitted to the Project Manager, who shall communicate the results of these tests without
delay to the Contractor. The results of retesting shall be conclusive. The cost of retesting
shall be borne by the Party whose views are proved wrong by the retesting.

In the performance of their duties, the Project Manager and any person authorised by him/her
shall not disclose to unauthorised persons information concerning the undertaking's methods
of manufacture and operation obtained through inspection and testing.



Article 26 -

26.1.

26.2.

26.3.

26.4.

26.5.

26.6.

26.7.

26.8.

PAYMENTS

General principles

Payments shall be made in euro or national currency. The Special Conditions shall lay down
the administrative or technical conditions governing payments of pre-financing, interim
and/or final payments made in accordance with the General Conditions. Where payment is in
the national currency, it shall be converted into euro at the rate published on the Infor-Euro
on the first working day of the month in which the payment is made.

Payments due by the Contracting Authority shall be made to the bank account mentioned on
the financial identification form completed by the Contractor. The same form, annexed to the
payment request, must be used to report changes of bank account.

Sums due shall be paid within no more than 45 days from the date on which an admissible
payment request is registered by the competent department specified in the Special
Conditions. The date of payment shall be the date on which the institution's account is
debited. The payment request shall not be admissible if one or more essential requirements
are not met.

The 45-day period may be suspended by notifying the Contractor that the payment request
cannot be fulfilled because the sum is not due, because appropriate substantiating documents
have not been provided or because the Contracting Authority thinks it is necessary to
conduct further checks to verify if the expenditure is eligible. In the latter case, an inspection
may be carried out on the spot for the purpose of further checks. The Contractor shall
provide clarifications, modifications or further information within 30 days of being asked to
do so. The payment period shall continue to run from the date on which a properly drawn-up
payment request is registered.

The payments shall be made as follows:

a) 60% of the contract price after the signing of the contract, against provision of the
performance guarantee. If the pre-financing payment exceeds EUR 150.000, or if no
proof documents have been provided for the selection criteria, the Contractor must
provide a financial guarantee for the full amount of the pre-financing payment. This
guarantee shall be provided to the Contracting Authority following the procedure
foreseen for the performance guarantee in accordance with Article 11, and in accordance
with the format annexed to the contract. This financial guarantee must remain valid until
it is released 45 days at the latest after the provisional acceptance of the goods. Where the
contractor is a public body the obligation for a financial guarantee may be waived
depending on a risk assessment made;

b) 40% of the contract price, as payment of the balance outstanding, following provisional
acceptance of the supplies;

Where only part of the supplies have been delivered, the 40% payment due following partial
provisional acceptance shall be calculated on the value of the supplies which have actually
been accepted and the security shall be released accordingly.

For supplies not covered by a warranty period, the payments listed above shall be
aggregated. The conditions to which the payments of pre-financing, interim and/or final
payments are subject, shall be as stated in the Special Conditions.

The payment obligations of the EU under this Contract shall cease at most 18 months after
the end of the period of implementation of the tasks, unless the Contract is terminated in
accordance with these General Conditions.



26.9. Unless otherwise stipulated in the Special Conditions, contracts shall be at fixed prices,
which shall not be revised.

26.10.The Contractor undertakes to repay any amounts paid in excess of the final amount due to
the Contracting Authority before the deadline indicated in the debit note which is 45 days
from the issuing of that note. Should the Contractor fail to make repayment within the
deadline set by the Contracting Authority, the Contracting Authority may (unless the
Contractor is a government department or public body of a Member State of the European
Union) increase the amounts due by adding interest:

- at the rediscount rate applied by the central bank of the country of the Contracting
Authority if payments are in the currency of that country;

- at the rate applied by the European Central Bank to its main refinancing transactions in
euro, as published in the Official Journal of the European Union, C series, where
payments are in euro,

on the first day of the month in which the time-limit expired, plus seven percentage points. The default
interest shall be incurred over the time which elapses between the date of the payment deadline set by the
Contracting Authority, and the date on which payment is actually made. Any partial payments shall first
cover the interest thus established.

Amounts to be repaid to the Contracting Authority may be offset against amounts of any kind due to the
Contractor. This shall not affect the Parties' right to agree on payment in instalments. Bank charges
incurred by the repayment of amounts due to the Contracting Authority shall be borne entirely by the
Contractor.

26.11. Where necessary the European Union may as a donor subrogate itself to the Contracting
Authority.

26.12.1f the contract is terminated for any reason whatsoever, the guarantee securing the pre-
financing may be invoked forthwith in order to repay the balance of the pre-financing still
owed by the Contractor, and the guarantor shall not delay payment or raise objection for any
reason whatever.

Article 27 - Payment to third parties

27.1. Orders for payments to third parties may be carried out only after an assignment made in
accordance with Article 5. The Contracting Authority shall be notified of the assignment.

27.2. Notification of beneficiaries of the assignment shall be the sole responsibility of the
Contractor.

27.3. In the event of a legally binding attachment of the property of the Contractor affecting
payments due to it under the contract, and without prejudice to the time limit laid down in
the Special Conditions, the Contracting Authority shall have 30 days, starting from the day
on which it receives notification of the definitive lifting of the obstacle to payment, to
resume payments to the Contractor.

Article 28 - Delayed payments

28.1. The Contracting Authority shall pay the Contractor sums due within 45 days of the date on which an
admissible payment is registered, in accordance with Article 26 of these General Conditions. This period
shall begin to run from the approval of these documents by the competent department referred to in
Article 26 of the Special Conditions. These documents shall be approved either expressly or tacitly, in the
absence of any written reaction in the 45 days following their receipt accompanied by the requisite
documents.



28.2. Once the deadline laid down in Article 28.1 has expired, the Contractor may, within two
months of late payment, claim late-payment interest:

- at the rediscount rate applied by the issuing institution of the country of the Contracting
Authority where payments are in national currency;

- at the rate applied by the European Central Bank to its main refinancing transactions in
euro, as published in the Official Journal of the European Union, C series, where
payments are in euro,

on the first day of the month in which the deadline expired, plus seven percentage points. The late-
payment interest shall apply to the time which elapses between the date of the payment deadline
(exclusive) and the date on which the Contracting Authority's account is debited (inclusive).

28.3. Any default in payment of more than 90 days from the expiry of the period laid down in
Article 28.1 shall entitle the Contractor either not to perform the contract or to terminate it,
with 30 days' prior notice to the Contracting Authority and the Project Manager.

ACCEPTANCE AND MAINTENANCE

Article 29 - Delivery

29.1. The Contractor shall deliver the supplies in accordance with the conditions of the contract.
The supplies shall be at the risk of the Contractor until their provisional acceptance.

29.2. The Contractor shall provide such packaging of supplies as is required to prevent their
damage or deterioration in transit to their destination as indicated in the contract. The
packaging shall be sufficient to withstand, without limitation, rough handling, exposure to
extreme temperatures, salt and precipitation during transit and open storage. Package size
and weight shall take into consideration, where appropriate, the remoteness of the final
destination of the supplies, and the possible absence of heavy handling facilities at all points
in transit.

29.3. The packaging, marking and documentation inside and outside the packages shall comply
with such requirements as shall be expressly provided for in the Special Conditions, subject
to any variations subsequently ordered by the Project Manager.

29.4. No supplies shall be shipped or delivered to the place of acceptance until the Contractor has
received a delivery order from the Project Manager. The Contractor shall be responsible for
the delivery at the place of acceptance of all supplies and supplier's equipment required for
the purpose of the contract. If the Project Manager fails either to issue the certificate of
provisional acceptance or to reject the Contractor's application within the period of 30 days,
he/she shall be deemed to have issued the certificate on the last day of that period.

29.5. Each delivery must be accompanied by a statement drawn up by the Contractor. This
statement shall be as specified in the Special Conditions.

29.6. Each package shall be clearly marked in accordance with the Special Conditions.

29.7. Delivery shall be deemed to have been made when there is written evidence available to both
Parties that delivery of the supplies has taken place in accordance with the terms of the
contract, and the invoice(s) and all such other documentation specified in the Special
Conditions, have been submitted to the Contracting Authority. Where the supplies are
delivered to an establishment of the Contracting Authority, the latter shall bear the
responsibility of bailee, in accordance with the requirements of the law applicable to the
contract, during the time which elapses between delivery for storage and acceptance.



Article 30 -

30.1.

30.2.

30.3.

30.4.

30.5.

Article 31 -

31.1.

31.2.

Verification operations

The supplies shall not be accepted until the prescribed verifications and tests have been
carried out at the expense of the Contractor. The inspections and tests may be conducted
before shipment, at the point of delivery and/or at the final destination of the goods.

The Project Manager shall, during the progress of the delivery of the supplies and before the
supplies are taken over, have the power to order or decide:

a) the removal from the place of acceptance, within such time or times as may be specified
in the order, of any supplies which, in the opinion of the Project Manager, are not in
accordance with the contract;

b) their replacement with proper and suitable supplies;

c) the removal and proper re-installation, notwithstanding any previous test thereof or
interim payment therefore, of any installation which in respect of materials, workmanship
or design for which the Contractor is responsible, is not, in the opinion of the Project
Manager, in accordance with the contract;

d) that any work done or goods supplied or materials used by the Contractor is or are not in
accordance with the contract, or that the supplies or any portion thereof do not fulfil the
requirements of the contract.

The Contractor shall, with all speed and at his own expense, make good the defects so
specified. If the Contractor does not comply with such order, the Contracting Authority shall
be entitled to employ other persons to carry out the orders and all expenses consequent
thereon or incidental thereto shall be deducted by the Contracting Authority from any monies
due or which may become due to the Contractor.

Supplies which are not of the required quality shall be rejected. A special mark may be
applied to the rejected supplies. This shall not be such as to alter them or affect their
commercial value. Rejected supplies shall be removed by the Contractor from the place of
acceptance, if the Project Manager so requires, within a period which the Project Manager
shall specify, failing which they shall be removed as of right at the expense and risk of the
Contractor. Any works incorporating rejected materials shall be rejected.

The provisions of Article 30 shall not affect the right of the Contracting Authority to claim
under Article 21, nor shall it in any way release the Contractor from any warranty or other
obligations under the contract.

Provisional acceptance

The supplies shall be taken over by the Contracting Authority when they have been delivered
in accordance with the contract, have satisfactorily passed the required tests, or have been
commissioned as the case may be, and a certificate of provisional acceptance has been issued
or is deemed to have been issued.

The Contractor may apply, by notice to the Project Manager, for a certificate of provisional
acceptance when supplies are ready for provisional acceptance. The Project Manager shall
within 30 days of receipt of the Contractor's application either:

- issue the certificate of provisional acceptance to the Contractor with a copy to the
Contracting Authority stating, where appropriate, his reservations, and, inter alia, the date
on which, in his opinion, the supplies were completed in accordance with the contract and
ready for provisional acceptance; or

- reject the application, giving his reasons and specifying the action which, in his opinion,
is required of the Contractor for the certificate to be issued.



31.3.

31.4.

3L.5.

31.6.

Article 32 -

32.1.

32.2.

32.3.

32.4.

Should exceptional circumstances make it impossible to proceed with the acceptance of the
supplies during the period fixed for provisional or final acceptance, a statement certifying
such impossibility shall be drawn up by the Project Manager after consultation, where
possible, with the Contractor. The certificate of acceptance or rejection shall be drawn up
within 30 days following the date on which such impossibility ceases to exist. The
Contractor shall not invoke these circumstances in order to avoid the obligation of presenting
the supplies in a state suitable for acceptance.

If the Project Manager fails either to issue the certificate of provisional acceptance or to
reject the supplies within the period of 30 days, he/she shall be deemed to have issued the
certificate on the last day of that period, except where the certificate of provisional
acceptance is deemed to constitute a certificate of final acceptance. In this case, Article 34.2
below does not apply. If the supplies are divided by the contract into lots, the Contractor
shall be entitled to apply for a separate certificate for each lot.

In case of partial delivery, the Contracting Authority reserves the right to give partial
provisional acceptance.

Upon provisional acceptance of the supplies, the Contractor shall dismantle and remove
temporary structures and materials no longer required for use in connection with the
implementation of the contract. He shall also remove any litter or obstruction and redress any
change in the condition of the place of acceptance as required by the contract.

Warranty obligations

The Contractor shall warrant that the supplies are new, unused, of the most recent models
and incorporate all recent improvements in design and materials, unless otherwise provided
in the contract. The Contractor shall further warrant that all supplies shall have no defect
arising from design, materials or workmanship, except insofar as the design or materials are
required by the specifications, or from any act or omission, that may develop under use of
the supplies in the conditions obtaining in the country of the Contracting Authority. This
warranty shall remain valid as specified in the Special Conditions.

The Contractor shall be responsible for making good any defect in, or damage to, any part of
the supplies which may appear or occur during the warranty period and which either:

a) results from the use of defective materials, faulty workmanship or design of the
Contractor; and/or

b) results from any act or omission of the Contractor during the warranty period; or

¢) appears in the course of an inspection made by, or on behalf of, the Contracting
Authority.

The Contractor shall at his own cost make good the defect or damage as soon as practicable.
The warranty period for all items replaced or repaired shall recommence from the date on
which the replacement or repair was made to the satisfaction of the Project Manager. If the
contract provides for partial acceptance, the warranty period shall be extended only for the
part of the supplies affected by the replacement or repair.

If any such defect appears or such damage occurs during the warranty period, the
Contracting Authority or the Project Manager shall notify the Contractor. If the Contractor
fails to remedy a defect or damage within the time limit stipulated in the notification, the
Contracting Authority may:



32.5.

32.6.

Article 33 -

a) remedy the defect or the damage itself, or employ someone else to carry out the tasks at
the Contractor's risk and cost, in which case the costs incurred by the Contracting
Authority shall be deducted from monies due to or guarantees held against the Contractor
or from both; or

b) terminate the contract.

In emergencies, where the Contractor cannot be reached immediately or, having been
reached, is unable to take the measures required, the Contracting Authority or the Project
Manager may have the work carried out at the expense of the Contractor. The Contracting
Authority or the Project Manager shall as soon as practicable inform the Contractor of the
action taken.

The warranty obligations shall be stipulated in the Special Conditions and technical
specifications. If the duration of the warranty period is not specified, it shall be 365 days.
The warranty period shall commence on the date of provisional acceptance and may
recommence in accordance with Article 32.3.

After-sales service

An after-sales service, if required by the contract, shall be provided in accordance with the details
stipulated in the Special Conditions. The Contractor shall undertake to carry out or have carried out the
maintenance and repair of supplies and to provide a rapid supply of spare parts. The Special Conditions
may specify that the Contractor must provide any or all of the following materials, notifications and
documents pertaining to spare parts manufactured or distributed by the Contractor:

Article 34 -

34.1.

34.2.

34.3.

a) such spare parts as the Contracting Authority may choose to purchase from the
Contractor, it being understood that this choice shall not release the Contractor from any
warranty obligations under the contract;

b) in the event of termination of production of the spare parts, advance notification to the
Contracting Authority to allow it to procure the parts required and, following such
termination, provision at no cost to the Contracting Authority of the blueprints, drawings
and specifications of the spare parts, if and when requested.

Final acceptance

Upon expiry of the warranty period or, where there is more than one such period, upon
expiry of the latest period, and when all defects or damage have been rectified, the Project
Manager shall issue the Contractor a final acceptance certificate, with a copy to the
Contracting Authority, stating the date on which the Contractor completed his obligations
under the contract to the Project Manager's satisfaction. The final acceptance certificate shall
be issued by the Project Manager within 30 days of the expiry of the warranty period or as
soon as any repairs ordered under Article 32 have been completed to the satisfaction of the
Project Manager.

The contract shall not be considered to have been performed in full until the final acceptance
certificate has been signed or is deemed to have been signed by the Project Manager.

Notwithstanding the issue of the final acceptance certificate, the Contractor and the
Contracting Authority shall remain liable for the fulfilment of any obligation incurred under
the contract prior to the issue of the final acceptance certificate which remains unperformed
at the time that final acceptance certificate is issued. The nature and extent of any such
obligation shall be determined by reference to the provisions of the contract.



BREACH OF CONTRACT AND TERMINATION

Article 35 - Breach of contract

35.1. A Party shall be in a breach of contract if it fails to discharge any of its obligations under the
contract.

35.2. Where a breach of contract occurs, the injured Party shall be entitled to the following
remedies:

a)
b)

damages; and/or

termination of the contract.

35.3. Damages may be either:

a)
b)

general damages; or

liquidated damages.

35.4. . In any case where the Contracting Authority is entitled to damages, he shall deduct such
damages from any sums due to the Contractor or from the appropriate guarantee.

Article 36 - Termination by the Contracting Authority

36.1. The Contracting Authority may, after giving the Contractor seven days' notice, terminate the
contract in any of the following cases:

a)
b)

f)

g)

the Contractor substantially fails to perform his obligations under this contract;

the Contractor fails to comply within a reasonable time with a notice given by the Project
Manager requiring it to make good any neglect or failure to perform his obligations under
the contract which seriously affects the proper and timely implementation of the tasks;

the Contractor refuses or neglects to carry out administrative orders given by the Project
Manager;

the Contractor assigns the contract or subcontracts without the authorisation of the
Contracting Authority;

the Contractor is bankrupt or being wound up, is having its affairs administered by the
courts, has entered into an arrangement with creditors, has suspended business activities,
is the subject of proceedings concerning those matters, or is in any analogous situation
arising from a similar procedure provided for in national legislation or regulations;

the Contractor has been convicted of an offence concerning professional conduct by a
judgment which has the force of res judicata;

the Contractor has been guilty of grave professional misconduct proven by any means
which the Contracting Authority can justify;

h) the Contractor has been the subject of a judgment which has the force of res judicata for fraud,
corruption, involvement in a criminal organisation or any other illegal activity detrimental to the
European Union's financial interests;

1) the Contractor, following another procurement procedure or grant award procedure financed by the EU
budget or EDF has been declared to be in serious breach of contract for failure to perform its contractual

obligations;

J) any organisational modification occurs involving a change in the legal personality, nature or control of
the Contractor, unless such modification is recorded in an addendum to the contract;

k) any other legal disability hindering implementation of the contract occurs;



1) the Contractor fails to provide the required guarantee or insurance, or if the person providing the earlier
guarantee or insurance required under the present contract is not able to abide by his commitments;

m) where after the award of the contract, the award procedure or the performance of the contract prove to
have been subject to substantial errors, irregularities or fraud.

Prior to, or instead of, terminating the Contract as provided for in this Article, the Contracting Authority
may suspend payments as a precautionary measure without prior notice.

36.2.

36.3.

36.4.

36.5.

36.6.

36.7.

36.8.

36.9.

Termination shall be without prejudice to any other rights or powers of the Contracting
Authority and the Contractor under the contract. The Contracting Authority may, thereafter,
conclude any other contract with a third party at the Contractor's own expense. The
Contractor's liability for delay in completion shall immediately cease upon termination
without prejudice to any liability thereunder that may already have occurred.

The Project Manager shall, upon the issue of the notice of termination of the contract,
instruct the Contractor to take immediate steps to bring the implementation of the tasks to a
close in a prompt and orderly manner and to reduce expenditure to a minimum.

In the event of termination, the Project Manager shall, as soon as possible and in the
presence of the Contractor or his representatives or having duly summoned them, draw up a
report on the supplies delivered and the work performed and take an inventory of the
materials supplied and unused. A statement shall also be drawn up of monies due to the
Contractor and of monies owed by the Contractor to the Contracting Authority as at the date
of termination of the contract.

The Contracting Authority shall not be obliged to make any further payments to the
Contractor until the supplies are completed, whereupon the Contracting Authority shall be
entitled to recover from the Contractor the extra costs, if any, of providing the supplies or
shall pay any balance due to the Contractor prior to the termination of the contract.

If the Contracting Authority terminates the contract, it shall without prejudice to its other
remedies under the contract, be entitled to recover from the Contractor any loss it has
suffered up to the value of the supply unless otherwise provided for in the Special
Conditions. .

This contract shall be automatically terminated if it has given risen to no payment in the
three years following its signing.

The Contracting Authority may, at any time and after giving the Contractor seven days'
notice, terminate the contract, in addition to what is already provided for in Article 36.1.

Where the termination is not due to an act or omission of the Contractor, force majeure or
other circumstances beyond the control of the Contracting Authority, the Contractor shall be
entitled to claim in addition to sums owing to it for work already performed, an indemnity
for loss suffered.



Article 37 -

37.1.

Termination by the Contractor

The Contractor may, after giving 14 days notice to the Contracting Authority, terminate the

contract if the Contracting Authority:

37.2.

37.3.

Article 38 -

38.1.

38.2.

38.3.

38.4.

38.5.

38.6.

- fails to pay the Contractor the amounts due under any certificate issued by the Project
Manager after the expiry of the deadline stated in the Special Conditions;
- consistently fails to meet its obligations after repeated reminders; or

- suspends the delivery of the supplies, or any part thereof, for more than 180 days, for
reasons not specified in the contract or not attributable to the Contractor.

Termination shall be without prejudice to any other rights or powers under the contract of the
Contracting Authority and the Contractor.

In the event of such termination, the Contracting Authority shall pay the Contractor for any
loss or damage the Contractor may have suffered.

Force majeure

Neither Party shall be considered to be in default or in breach of its obligations under the
contract if the performance of such obligations is prevented by any event of force majeure
arising after the date of notification of award or the date when the contract becomes effective

For the purposes of this Article, the term "force majeure" means acts of God, strikes, lock-
outs or other industrial disturbances, acts of the public enemy, wars whether declared or not,
blockades, insurrection, riots, epidemics, landslides, earthquakes, storms, lightning, floods,
washouts, civil disturbances, explosions and any other similar unforeseeable events which
are beyond the Parties' control and cannot be overcome by due diligence.

Notwithstanding the provisions of Articles 21 and 36, the Contractor shall not be liable to
forfeiture of his performance guarantee, liquidated damages or termination for default if, and
to the extent that, his delay in implementation of the tasks or other failure to perform his
obligations under the contract is the result of an event of force majeure. Nor, notwithstanding
the provisions of Articles 28 and 37, shall the Contracting Authority be liable for the
payment of interest on delayed payments, for non-implementation of tasks or for termination
by the Contractor for default if, and to the extent that, the Contracting Authority's delay or
other failure to perform its obligations is the result of force majeure.

If either Party considers that any circumstances of force majeure have occurred which may
affect performance of its obligations, it shall promptly notify the other Party and the Project
Manager, giving details of the nature, the probable duration and the likely effect of the
circumstances. Unless otherwise directed by the Project Manager in writing, the Contractor
shall continue to perform his obligations under the contract as far as is reasonably
practicable, and shall employ every reasonable alternative means to perform any obligations
that the event of force majeure does not prevent it from performing. The Contractor shall not
employ such alternative means unless directed to do so by the Project Manager.

If the Contractor incurs additional costs in complying with the Project Manager's directions
or using alternative means under Article 38.4, the amount thereof shall be certified by the
Project Manager.

If circumstances of force majeure have occurred and continue for a period of 180 days then,
notwithstanding any extension of time for completion of the contract that the Contractor may
by reason thereof have been granted, either Party shall be entitled to serve the other with 30
days' notice to terminate the contract. If, on the expiry of the period of 30 days, the situation
of force majeure still applies, the contract shall be terminated and, by virtue of the law
governing the contract, the Parties shall be released from further execution of the contract.



Article 39 -

39.1.

39.2.

39.3.

39.4.

Article 40 -

40.1.

40.2.

40.3.

40.4.

Decease

Where the Contractor is a natural person, the contract shall be automatically terminated if
that person dies. However, the Contracting Authority shall examine any proposal made by
the heirs or beneficiaries if they have notified their wish to continue the contract. The
decision of the Contracting Authority shall be notified to those concerned within 30 days of
receipt of such proposal.

Where the Contractor consists of a number of natural persons and one or more of them die, a
report shall be agreed between the Parties on the progress of the contract, and the
Contracting Authority shall decide whether to terminate or continue the contract in
accordance with the undertaking given by the survivors and by the heirs or beneficiaries, as
the case may be.

In the cases provided for in Articles 39.1 and 39.2, persons offering to continue to perform
the contract shall notify the Contracting Authority thereof within 15 days of the date of
decease.

Such persons shall be jointly and severally liable for the proper execution of the contract to
the same extent as the original Contractor. Continuation of the contract shall be subject to the
rules relating to establishment of the guarantee provided for in Article 11.

DISPUTE SETTLEMENT

Dispute settlement

The Parties shall make every effort to settle amicably any dispute relating to the contract
which may arise between them.

Once a dispute has arisen, a Party shall notify the other Party in writing of the dispute,
stating its position on the dispute and any solution which it envisages, and requesting an
amicable settlement. The other Party shall respond to this request for amicable settlement
within 30 days, stating its position on the dispute. Unless the Parties agree otherwise, the
maximum time period laid down for reaching an amicable settlement shall be 120 days from
the date of the notification requesting such a procedure. Should a Party not agree to the other
Party's request for amicable settlement, should a Party not respond in time to that request or
should no amicable settlement be reached within the maximum time period, the amicable
settlement procedure is considered to have failed.

In the absence of an amicable settlement, a Party may notify the other Party in writing
requesting a settlement through conciliation by a third person. If the European Commission
is not a Party to the contract, the Commission can accept to intervene as such a conciliator.
The other Party shall respond to the request of conciliation within 30 days. Unless the Parties
agree otherwise, the maximum time period laid down for reaching a settlement through
conciliation shall be 120 days from the notification requesting such a procedure. Should a
Party not agree to the other Party's request for conciliation, should a Party not respond in
time to that request or should no settlement be reached within the maximum time period, the
conciliation procedure is considered to have failed.

If amicable settlement procedure and, if so requested, the conciliation procedure fails, each
party may refer the dispute to either the decision of a national jurisdiction or arbitration, as
specified in Article 40 of the Special Conditions.



Article 41 -

41.1.

41.2.

41.3.

41.4.

41.5.

41.6.

41.7.

41.8.

41.9.

41.10.

ETHICS CLAUSES

Ethic clauses

Any attempt by a candidate or tenderer to obtain confidential information, enter into
unlawful agreements with competitors or influence the committee or the Contracting
Authority during the process of examining, clarifying, evaluating and comparing tenders
shall lead to the rejection of his candidacy or tender.

Without the Contracting Authority's prior written authorisation, a Contractor and his staff or
any other company with which the Contractor is associated or linked may not, even on an
ancillary or subcontracting basis, supply other services, carry out works or supply equipment
for the project.

This prohibition also applies to any other programmes or projects that could, owing to the
nature of the contract, give rise to a conflict of interest on the part of the Contractor.

When putting forward a candidacy or tender, the candidate or tenderer shall declare that it is
affected by no potential conflict of interest and has no particular link with other tenderers or
parties involved in the project. Should such a situation arise during execution of the contract,
the Contractor must immediately inform the Contracting Authority.

The Contractor must at all times act impartially and as a faithful adviser in accordance with
the code of conduct of his profession. He shall refrain from making public statements about
the project or services without the Contracting Authority's prior approval. He may not
commit the Contracting Authority in any way without its prior written consent.

For the duration of the contract the Contractor and his staff shall respect human rights and
undertake not to offend the political, cultural and religious mores of the beneficiary state.

The Contractor may accept no payment connected with the contract other than that provided
for therein. The Contractor and his staff must not exercise any activity or receive any
advantage inconsistent with their obligations to the Contracting Authority.

The Contractor and his staff shall be obliged to maintain professional secrecy for the entire
duration of the contract and after its completion. All reports and documents drawn up or
received by the Contractor shall be confidential.

The contract shall govern the Parties' use of all reports and documents drawn up, received or
presented by them during the execution of the contract.

The Contractor shall refrain from any relationship likely to compromise his independence or
that of his staff. If the Contractor ceases to be independent, the Contracting Authority may,
regardless of injury, terminate the contract forthwith without the Contractor having any
claim to compensation. The Commission reserves the right to suspend or cancel project
financing if corrupt practices of any kind are discovered at any stage of the award process
and if the Contracting Authority fails to take all appropriate measures to remedy the
situation. For the purposes of this provision, "corrupt practices" are the offer of a bribe, gift,
gratuity or commission to any person as an inducement or reward for performing or
refraining from any act relating to the award of a contract or implementation of a contract
already concluded with the Contracting Authority.



Article 42 -

Article 43 -

2011

41.11.Such unusual commercial expenses are commissions not mentioned in the main

contract or not stemming from a properly concluded contract referring to the main
contract, commissions not paid in return for any actual and legitimate service,
commissions remitted to a tax haven, commissions paid to a recipient who is not
clearly identified or commissions paid to a company which has every appearance of
being a front company.

41.12. The Contractor undertakes to supply the Commission on request with all supporting

42.1.

42.2.

42.3.

43.1.

43.2.

43.3.

documents relating to the conditions of the contract's execution. The Commission may
carry out whatever documentary or on-the-spot checks it deems necessary to find
evidence in cases of suspected unusual commercial expenses.

Administrative and financial penalties

Without prejudice to the application of penalties laid down in the contract, a Contractor
who has been guilty of making false declarations, has made substantial errors or
committed irregularities and fraud, or has been found in serious breach of its
contractual obligations, may be excluded from all contracts and grants financed by the
EU for a maximum of five years from the time when the infringement is established,
as confirmed after an adversarial procedure with the Contractor. The Contractor may
present his arguments against this penalty within 30 days of notification of the penalty
by registered letter with acknowledgement of receipt or any equivalent means. In the
absence of any reaction on the part of the Contractor, or of withdrawal of the penalty
by the Commission within 30 days of receipt of the Contractor's arguments against it,
the decision imposing the penalty shall become enforceable. That period may be
increased to ten years in the event of a repeat offence within five years of the first
infringement.

If the Contractor is found to have seriously failed to meet its contractual obligations,
other than foreseen in Article 21, it shall also be subject to financial penalties
representing 2-10% of the total value of the Contract. That rate may be increased to 4-
20% in the event of a repeat offence within five years of the first infringement.

Where, after the award of the contract, the award procedure or the performance of the
contract prove to have been subject to substantial errors, irregularities or fraud, and
where this is attributable to the Contractor, the Contracting Authority may refuse to
make payments, may recover amounts already paid or may terminate all the contracts
concluded with this Contractor, in proportion to the seriousness of the errors,
irregularities or fraud.

Checks and audits by European Union bodies

The Contractor will allow the European Commission, the European Anti-Fraud Office
and the European Court of Auditors to verify, by examining the documents and to
make copies thereof or by means of on-the-spot checks, the implementation of the
project and conduct a full audit, if necessary, on the basis of supporting documents for
the accounts, accounting documents and any other document relevant to the financing
of the project. These inspections may take place up to 7 years after the final payment.

Furthermore, the Contractor will allow the European Anti-Fraud Office to carry out
checks and verification on the spot in accordance with the procedures set out in the
European Union legislation for the protection of the financial interests of the European
Union against fraud and other irregularities.

To this end, the Contractor undertakes to give appropriate access to staff or agents of
the European Commission, of the European Anti-Fraud Office and of the European
Court of Auditors to the sites and locations at which the Contract is carried out,
including its information systems, as well as all documents and databases concerning
the technical and financial management of the project and to take all steps to facilitate
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their work. Access given to agents of the European Commission, European Anti-Fraud
Office and the European Court of Auditors shall be on the basis of confidentiality with
respect to third parties, without prejudice to the obligations of public law to which they
are subject. Documents must be easily accessible and filed so as to facilitate their
examination and the Contractor must inform the Contracting Authority of their precise
location.

The Contractor guarantees that the rights of the European Commission, of the European Anti-Fraud
Office and of the European Court of Auditors to carry out audits, checks and verification will be
equally applicable, under the same conditions and according to the same rules as those set out in
this Article, to any sub-contractor or any other party benefiting from EU or EDF funds.
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ANNEX II + III: TECHNICAL SPECIFICATIONS + TECHNICAL OFFER

Contract title: Supply of Generators and Spare Parts under Framework Contract pl/..

Publication reference: EuropeAid/131701/D/SUP/XK

Column 1-2 should be completed by the Contracting Authority
Column 3-4 should be completed by the tenderer

Column 5 is reserved for the evaluation committee

Annex III - the Contractor's technical offer

The tenderers are requested to complete the template on the next pages:

¢ Column 2 is completed by the Contracting Authority shows the required specifications (not to be modified by the tenderer),
¢ Column 3 is to be filled in by the tenderer and must detail what is offered (for example the words “compliant” or “yes” are not sufficient)
¢ Column 4 allows the tenderer to make comments on its proposed supply and to make eventual references to the documentation

The eventual documentation supplied should clearly indicate (highlight, mark) the models offered and the options included, if any, so that the
evaluators can see the exact configuration. Offers that do not permit to identify precisely the models and the specifications may be rejected by the
evaluation committee.

The offer must be clear enough to allow the evaluators to make an easy comparison between the requested specifications and the offered
specifications.



STATEMENT OF WORKS/SPECIFICATIONS FOR SUPPLY OF GENERATOR SETS

1. PREAMBLE
The Generator sets shall have the Voltage, Phase, Frequency and Speed rated at 380-415V, 3-phase, 50Hz, and 1500 r.p.m.

All manufacturing processes for the Generator sets shall have quality management in accordance with ISO 9001 that is certified,
specifically for meeting physical specifications, testing performance reliability and durability, and copies of ISO 9001 certification must
be provided along with the technical offer.

All Generator sets must be manufactured and rated according to continuous power output as outlined in ISO-8528-1, overload power in
accordance with ISO-3046/1, BS 5514, AS 2789 and DIN 6271. Altitude derate is 1% each 100m above 400m and Temperature derate
2% per 5°C temperature above 40°C.

The Generators shall have a minimum two years warranty (see article 32 of the General Conditions), with exception of control panel

containing microprocessor Chip(s) if applicable, which carry a minimum warranty of five years for its smooth & trouble free operation
in ambient temperature up to 50°C.

These specifications include a training component, see point 20 below and line number 92 of technical specifications.



1. MANDATORY SPECIFICATIONS
FOR WEATHERPROOF AND SOUNDPROQOF SET OF CONTINOUS POWER OUTPUT
AS OUTLINED IN ISO-8528-1

Site Conditions

The generators shall be world wide operated, in varying climates and must therefore be constructed to work in difficult conditions
i.e. in ambient temperatures varying between -20°C to + 50°C, in altitudes from sea level up to 1200 meters above sea level, and
in relative humidity conditions of 85%, and in sandy and dusty environment.

Power Output

Each generator shall (at minimum) meet above mentioned “Continuous Power Output” (KVA) conditions at site and should
allow 10% overload output power for one hour in twelve (12) at site conditions. The generator set shall be powered by diesel
engine producing “Continuous Power”. It is NOT acceptable to offer engines or alternators rated for continuous Stand-by”,
“Stand-by” or “Emergency “applications/outputs.

Calculation of Net Power output with makes, models, KW (e), KW (m), radiator fan power requirement, efficiencies, derating
factors, etc., as per original technical brochures must be furnished along with the technical offer.

Voltage, Phase, Frequency and Speed
230-400V, 3-Phase, 50Hz, at 1500 r.p.m.

General Arrangements

The generators, in a silent canopy (64 — 70 dBA at 7 m.) shall be powered by water-cooled, heavy-duty, industrial type diesel
engine that is closed coupled via SAE flexible disk/flange coupling to a brush-less, synchronous, self-regulated alternator. The
engine/alternator/radiator is mounted on skid-type steel base frame with rounded and slanted rail ends. The engines/alternators
are insulated from the frame by suitably rated and oil resistant anti-vibration mounts. A “tropical” class radiator, and belt-driven
fan, capable of cooling the engine on full load, at site conditions, shall be included. A diesel fuel tank shall be incorporated
between base-frame rails, with a minimum capacity of eight (8) hours continuous running at 75% load. A safety shutdown
system among others for low oil pressure, high temperature, over-speed and low fuel level shall be provided with LED, re-
settable indicators. A safety shut down system shall be fitted also with a push-pull button for manual operation if required.



Frame

For Generating set, engine/alternator will be mounted in such a way as to allow the alternator to be pushed backwards (on the
frame) in case of repairs, replacement or removal from the generating set whilst the engine remains supported by its own anti-
vibration mountings. Engine and alternator will be aligned by shims to prevent misalignment.

Six (6) extra anti-vibrating mounts shall be supplied loose for mounting as required. The frame shall also incorporate four (4)
lifting attachments for lifting by crane, and standard size forklift slots.

Engine

The engine shall be of a direct-injected, four — six (4-6) stroke, V or in line construction, continuously rated, water-cooled
industrial diesel engine, complete with heavy duty tropical radiator suitable for hot, dusty environment and a belt driven heavy
duty cooling fan, with a blade pitch suitable for tropical conditions. Speed shall not exceed 1500 revolutions per minute at
normal full load operation.

The engine shall be provided with removable wet-type cylinder liners of close-grained alloy iron, heat-treated for proper hardness
as required for maximum liner life. The cylinder block shall be a one-piece stress relieved gray iron casting.

The engine shall be capable of operating at light loads for extended periods of time and shall provide a means to reduce
carbonisation. Periodic cleaning of exhaust ports shall not be required.

Gear or belt driven coolant circulation pump for supplying oil under pressure to main bearings, crank pin bearings, pistons, piston
pins, timing gears, camshaft bearings, valve rocker mechanism and governor. The oil pump of the engine must hold a sufficient
quantity of lubricating oil for continuous circulation of the oil. Effective lubricating oil filters shall be provided and so located
and connected that all oil being circulated is continuously filtered and cleaned. Filters shall be accessible, easily removed and
cleaned and shall be equipped with a spring-loaded by-pass valve as an insurance against stopping of lubricating oil circulating in
the event the filters become clogged. The engine shall have a suitable water-cooled lubricating oil cooler.

An oil evacuation hand pump shall be mounted and connected for draining the engine oil sump.

The engine shall be equipped with the thermostat controlled coolant immersion heater, (powered from the axially power
distribution) to aid engine starting, in cold weather. The heater shall be automatically switched off, when is running. The fuel
injection pump shall be fitted with a mechanical or electronic governor capable of governing to ISO 8528-2 G2; standard
protection devices, 24-Volt starting batteries, capable of starting the diesel engine at ambient temperatures down to -30°C, based
on a minimum of six (6) consecutive start attempts.



Battery cables, vibration-free battery racks/trays and charge alternator are also included. The engine shall be supplied with
vertically mounted spin-on oil and fuel filter(s), a fill of suitable lubricating oil, and anti freeze for cooling system [separately
packed] for protection down to -30°C. The radiator drain shall be piped to the edge of the container.

During each initial start of the engine, a system shall be provided to pre-lube at low idle speed. When the internal oil pressure
reaches a predetermined safe value, the engine will then increase to alternator set operating speed.

The engine shall be equipped with fuel filter, lube oil filters, intake air filters, heavy-duty lube oil cooler and the temperature
controlled by a thermostat valve, fuel transfer pump, fuel priming pump and duplex filter, charge-cooler and heavy duty type air
filters of paper or fabric, service meter, engine driven water pump, and unit mounted instruments. Supply and spill fuel-lines,
fittings shall be included and fitted to the day-tank.

Unit mounted instruments shall include a fuel pressure gauge, water temperature gauge, and lubrication oil pressure gauge. The
engine shall be provided with low oil pressure, high water temperature, and low coolant level and over speed safety shutdowns of
the manual reset type. Additional instruments and safety shutdowns shall be provided as noted herein.

Injection pumps and injection valves shall be a type not requiring adjustment in service and shall be of a design allowing quick
replacement by ordinary mechanics without special diesel experience. The engines shall have an individual mechanical injection
pump and injection valve for each cylinder, any one of which may be removed and replaced from parts stock. Fuel injection
pumps shall be positive action, constant-stroke pumps, activated by a cam driven by gears from the engine crankshaft. Fuel lines
between injection pumps and valves shall be of heavy seamless tubing.

The fuel system shall be equipped with fuel filters having replaceable elements. Filter elements shall be easily removable from
their housing for replacing without breaking any fuel line connections, or disturbing the fuel pump, or any other part of the
engine. All fuel filters shall be conveniently located in one accessible housing, ahead of the injection pumps so that the fuel will
have been thoroughly filtered before it reaches the pump. No screens or filters requiring cleaning or replacement shall be used in
the injection pump or injection valve assemblies.

The engines shall be equipped with a built-in gear-type, engine-driven fuel transfer pump, capable of supplying fuel through the
filters to the injection pump at constant pressure.

Where applicable, air filters including pre-filters and dust traps shall be mounted behind the engine, over the alternator as not to
restrict the access to rocker covers and fuel injection pump.

Please note: Diesel engines with “Common Rail” or “HUEI Fuel Injection System*“are not acceptable



Radiator

The generating set shall include a heavy-duty, tropical-type radiator, constructed for high ambient/engine temperatures, and
prevailing conditions in tropical, dusty climates. The radiator shall be capable of cooling the engine when the diesel generator set
is delivering full rated load in an ambient temperature not to exceed 55°C. The engine shall be provided with a thermostatic valve
placed in the jacket water outlet between the engine and the cooling source. This valve shall maintain the proper jacket water
temperature under all load conditions. A flexible connecting section shall be provided between the radiator and discharge lover
frame. The radiator shall be mounted in front of the engine, onto the skid base with oil resistant anti vibration mountings.

Alternator
The alternator shall be rated 0.8 p.f. 1500 r.p.m., 3-phase, 50 Hz, 277/480 VAC at no load, 4 leads, with a maximum temperature
rise of 105°C (both armature and field) by resistance at full rated load in ambient air of 50°C.

The instantaneous voltage dip shall not exceed 20% of rated voltage when full load, at rated power factor, is suddenly applied.
Recovery of stable operation shall occur within 5 seconds. Steady state modulation shall not exceed +0.5%.

The deviation of the waveform of voltage output from a pure sine wave shall not exceed the limits specified in BS 5000 Part 99:
1981, IEC 60072.

The alternator shall be drip proof, with split sleeve, having a shaft-mounted brushless exciter, synchronous self-excited, single
bearing, and re-connectable type.

The stator core shall be built up of high-grade silicon steel laminations precision punched, and individually insulated. Armature
lamination followers and frame ribs shall be welded integral with the frames for support of stator core. A directional blower shall
be mounted on the unit to draw cooling air from the exciter and over the rotor poles and through louvered openings on the
opposite end.

The insulation to windings shall have an oil, moisture, slat air, fungus proof finish and epoxy coated with surface which
will not retain dust or condensation, it shall be possible to put the set in service after long periods in unheated storage
without the necessity for drying up insulation.

The rotor poles shall be built up of individually insulated silicon steel punching. Poles shall be wound and bonded with high
strength epoxy resin. Cage connections to the amortisseur rings shall be brazed for strong construction and permanent electrical
characteristics. Each pole shall be securely bolted to the rotor shaft with bolts sized for the centrifugal forces on the rotor.
Alternator windings shall be braced for full line ground fault currents, with solidly grounded neutral system.
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The exciter shall be a fast response type, with a rotating 3-phase full-wave bridge. The exciter shall have a low time constant and
large capacity to minimize voltage transients under severe load changes.

It is AVR (Automatic Voltage Regulator) controlled, and shall be direct coupled to the engine, via a flexible SAE disk/flange
coupling. The alternator manufacturer/vendor shall furnish a hermetically sealed, silicon controlled rectifier type voltage
regulator employing a zener diode reference with +1% regulation for the generator. The regulator shall include 3-phase voltage
sensing, automatic short circuit protection and shall include automatic under frequency protection to allow the generator to
operate at no load at less than synchronous speed for engine start-up and shutdown procedures.

A voltage adjustment rheostat for 5% voltage adjustment on the unit shall be provided.

The alternator housing shall be weatherproof and rated to minimum IP23. The alternator output is wired to heavy-duty
terminations, via an appropriately rated, moulded case circuit breaker, with overload and short circuit protection.

For sustaining short circuit current of up to 300% for 3 seconds when under control of the automatic voltage regulator, a
permanent magnetic exciter shall be provided on the unit, permitting the breaker to trip on overload. To prevent possible
overheating of the armature windings, appropriate relaying shall be supplied to limit the fault to ten seconds.

Exhaust System

The engine exhaust outlet shall be vertical with a gravity cap attached to prevent rainwater to enter the silencer, and the system
shall include a Residential Type Silencer, (64 — 70 dBA at 7 m.) a suitable flexible connection between engine exhaust pipe and
silencer, and fittings, gaskets, elbows, pipe, flanges, fasteners etc. The exhaust pipes of the diesel engine shall be made of steel
and have compensators arranged between the respective cylinders. The exhaust system shall be lagged, and covered with heat
resistant and insulating materials between the exhaust manifold and silencer to prevent high ambient temperature inside the
enclosure, and accidental injury to technicians.

Main line Circuit Breaker

Type — Mail line, moulded case circuit breaker mounted upon and sized to the output of the generator shall be installed as a load
circuit interrupting and protection device. It shall operate both manually for normal switching functions and automatically during
overload and short circuit conditions. The breaker shall include ground fault sensing that will trip the breaker on ground fault
conditions.
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The trip unit for each pole shall have elements providing inverse time delay during overload conditions and instantaneous
magnetic tripping for short circuit protection. The circuit breaker shall meet standards according to IEC 947-2 and/or BS EN
60947-2.

Generator exciter field circuit breakers do not meet the above electrical standards and are unacceptable for line protection.

Circuit breaker shall have battery voltage operated shunt trip wired to safety shutdowns to open the breaker in the event of engine
failure.
Each circuit breaker shall be equipped with auxiliary contact for remote annunciation of breaker position.

The rating of each circuit breaker shall allow the starting of full generator SKVA.

The circuit breaker enclosure, together with all specified circuit breakers, shall be designed for the specified and be equipped
with an isolated neutral conductor bus, rear copper stabs, or load cable lugs and be finish painted to match the generator set.

Automatic Load Transfer Switch (ATS)/Automatic Mains Failure (AMF) Panel
Stand alone, weather proof sub panel.
The rating of the automatic load transfer switch (ATS) shall be sized to the station main breaker rating.

The automatic transfer switch shall be mechanically held on both the emergency and the normal side, and rated for continuous
duty in an unventilated enclosure. The switch shall be solid-state, electronically controlled, double throw with the main contacts
rigidly and mechanically interlocked to ensure positive positioning of power switches. A manual operator must be provided to
enable one (1) hand manual operation which, when utilized, can provide a neutral position for servicing operations.

The automatic transfer switch shall be a single motor operated circuit breaker type with interlope barriers and arc chutes. So-
called linear actuated or solenoid operated switches are approved only when manufactured by the Generator manufacturer. All
elements of the drive system must be replaceable from the front of the switch, and the power switching devices must be
replaceable without removal of the connecting cables.

The transfer switch shall be listed under UL 1008 and or tested according to IEC 60947-6, in NEMA 4X stainless steel enclosure.
Control Panel

The control panel (cubicle) shall be of metal construction conforming to IP23 protection. The control panel will be fully
automatic, with a generator control panel for each set.



The generator set mounted control shall include the following features and functions:

L.

IIL.

I1I.

Control Switches.

(1). Mode Select Switch. The mode select switch shall initiate the following control modes. When in the RUN or
Manual position the generator set shall start, and accelerate to rated speed and voltage as directed by the operator. In the
OFF position the generator set shall immediately stop, bypassing all time delays. In the AUTO position the generator set
shall be ready to accept a signal from a remote device to start and accelerate to rated speed and voltage. In the LOAD
TEST mode position the generator set shall be ready to be tested under varying-load conditions.

(i1)). ERMEGENCY STOP switch. Switch shall be Red “mushroom-head” push-button. Depressing the emergency stop
switch shall cause the generator set to immediately shut down, and be locked out from automatic restarting.

(ii1). RESET switch. The RESET switch shall be used to clear a fault and allow restarting the generator set after it has shut
down for any fault condition.

(iv). PANEL LAMP switch. Depressing the panel lamp switch shall cause the entire panel to be lighted with DC control
power. The panel lamps shall automatically be switched off 10 minutes after the switch is depressed, or after the switch is
depressed a second time.

Generator Set AC Output Metering. The generator set shall be provided with a metering set including the following
features and functions:

(1). Analog metering set 0.5% accuracy, to indicate generator RMS voltage and frequency, output current (3 ammeters),
output KW, KWhr, and power factor (p.f.). Generator output voltage shall be available in line-to-line and line-to-neutral
voltages, and shall display all three-phase voltages (line to line and line to neutral) simultaneously.

(i1). The control system shall log total number of operating hours and total KWhrs.

Generator Set Alarm and Status Display.

The generator set control shall include LED alarm and status indication lamps. The lamps shall be high-intensity LED
type. The Lamp’s condition shall be clearly apparent under bright room lighting conditions. Functions indicated by the
lamps shall include:



(1). The control shall include five configurable alarm-indicating lamps. The lamps shall be field adjustable for function,
colour, and control action (status, warning, or shutdown).

(i1). The control shall include green lamps to indicate that the generator set is running at rated frequency and voltage, and
that a remote start signal has been received at the generator set. The running signal shall be based on actual sensed voltage

and frequency on the output terminals of the generator set.

(ii1). The control shall include flashing red lamp to indicate that the control is not in automatic state, and red common
shutdown lamp.

(iv). The control shall include an amber common warning indication lamp.

(v). The generator set control shall indicate the existence of the following alarm and shutdown conditions on LED display
panel:

\% Low oil pressure - Alarm

\% Low oil pressure - Shutdown

\% Oil pressure sender failure - Alarm

\% Low coolant temperature - Alarm

\% High coolant temperature - Alarm

\% High coolant temperature - Shutdown

\% High oil temperature - Warning

\% Engine temperature sender failure - Alarm

\% Low coolant level - Alarm or shutdown — selectable

\Y Fail to crank - Shutdown



\Y% Fail to start/over-crank - Shutdown

\% Over-speed - Shutdown
\% Low DC voltage - Alarm
\% High DC voltage - Alarm
\% Weak battery - Alarm
\% Low fuel-daytank - Alarm
\% High AC Voltage - Shutdown
\% Low AC Voltage - Shutdown
\% Under Frequency - Shutdown
\% Short circuit - Shut down
\% Under Test Mode - Alarm
\% Over load - Alarm
\% Emergency stop - Shutdown

(vi). The control shutdown fault conditions shall be configured for fault bypass.

IV.  Engine Status Monitoring.
The following information shall be available from an analog or digital display status panel on the generator set control:

\% Engine oil pressure (psi or kPA)
\% Engine coolant temperature (degrees C)
\% Engine oil temperature (degrees C)
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Engine speed (rpm)

Number of hours of operation (hours)
Number of start attempts

Battery voltage (DC volts)

NURNIENIRS

Engine Control Functions.

(1). The control system provided shall include a cycle cranking system, which allows for user selected crank time, rest
time, and number of cycles. Initial settings shall be for 3 cranking periods of 15 seconds each, with 15 second rest period
between cranking periods.

(i1). The control system shall include an idle mode control, which allows the engine to run in idle mode in the RUN
position only. In this mode, the alternator excitation system shall be disabled.

(ii1). The control system shall include an engine governor control, which functions to provide steady state frequency
regulation as noted elsewhere in this specification. The governor control shall include adjustments for gain, damping, and
a ramping function to control engine speed and limit exhaust smoke while the unit is starting.

(iv). The control system shall include time delay start (adjustable 0~300 seconds) and time delay stop (adjustable 0~600
seconds) functions.

(v). The control system shall include sender failure monitoring logic for speed sensing, oil pressure, and engine
temperature which is capable of discriminating between failed sender or wiring components, and an actual failure
conditions.

Alternator Control Functions.

(i). The generator set shall include an automatic voltage regulation system that is matched and prototype tested by the
engine manufacturer with the governing system provided. It shall be immune from miss-operation due to load-induced
voltage waveform distortion and provide a pulse width modulated output to the alternator exciter. The voltage regulation
system shall be equipped with three-phase RMS sensing and shall control build-up of AC generator voltage to provide a
linear rise and limit overshoot. The system shall include a torque-matching characteristic, which shall reduce output
voltage in proportion to frequency below an adjustable frequency threshold.

Torque matching characteristic shall be adjustable for roll-off frequency and rate, and be capable of being curve-matched
to the engine torque curve with adjustable in the field. The voltage regulator shall include adjustments for gain, damping,
and frequency roll-off. Adjustments shall be broad range, and made via rheostat, with LED readout to indicate setting
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level. Controls shall be provided to monitor the output current of the generator set and initiate an alarm (over current
warning) when load current exceed 110% of the rated current of the generator set on any phase for more than 60 seconds.
The controls shall shut down and lock out the generator set when output current level approaches the thermal damage
point of the alternator (over current shutdown).

(i1). Controls shall be provided to individually monitor all three phases of the output for short circuit conditions. The
control/protection system shall monitor the current level and voltage. The controls shall shut down and lock out the
generator set when output current level approaches the thermal damage point of the alternator (short circuit shutdown).

(ii1). Controls shall be provided to monitor the KW load on the generator set, and initiate an alarm condition (overload)
when total load on the generator set exceeds the generator set rating for in excess of 5 seconds. Controls shall include a
load-shed control; to operate a set of dry contacts (for use in shedding customer load devices) when the generator set is
overloaded.

(iv). An AC over/under voltage monitoring system that responds only to true RMS voltage conditions shall be provided.
The system shall initiate shutdowns of the generator set when alternator output voltage exceeds 100% of the operator-set
voltage level for more than 10 seconds, or with no intentional delay when voltage exceeds 130%. Under voltage shutdown
shall occur when the output voltage of the alternator is less than 85% for more than 10 seconds.

Other Control Functions.

(1). A battery monitoring system shall be provided which initiates alarms when the DC control and starting voltage is less
that 25VDC or more that 32VDC. During engine cranking (starter engaged), the low voltage limit shall be disabled, and
DC voltage shall be monitored as load is applied to the battery, to detect impending battery failure or deteriorated battery
condition.

Control Interfaces for Remote Monitoring.

(1). The control system shall provide four programmable output relays. These relay outputs shall be configured for any
alarm, shutdown, or status condition monitored by the control. The relays shall be configured to indicate: (1) generator set
operating at rated voltage and frequency, (2) common warning, (3) common shutdown, (4) load shed command.

(i1). A fused 10 amp switched (12 VDC for 50-55 and 100-120 kVA gensets, 24 VDC for 150-180 and 225-275 kVA
gensets) power supply circuit shall be provided for customer use. DC power shall be available from this circuit whenever
the generator set is running.
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(i11). A fused 10 amp (12 VDC for 50-55 and 100-120 kVA gensets, 24 VDC for 150-180 and 225-275 kVA gensets)
power supply circuit shall be provided for customer use. DC power shall be available from this circuit at all times from
the engine starting/control batteries.

Following Protection and time Delays shall be provided:

Reverse Power; Under/ Over Voltage; Under/ Over Frequency; Phase Sequence; Battery Voltage; Number of attempts to start;
Start Delay; Stop Delay; Cooling Run; Over speed.

The electronic and electrical controls and wiring shall be able to withstand the ambient temperature and vibrations inside the
enclosure. The panel itself shall also be vibration insulated.

Line diagram of the integrated control panel clearly showing all components shall be submitted with the bid.

Grounding set, Tools and Consumables
An earth kit consisting of the following;

a). Twelve (12), each three (3) meter long copper-covered earth-rods.
b). Fifteen (15) metres of suitable rated cable for earth connection.
c). Suitable quality of clamps, and connectors for connections.

Manuals, Catalogues and Electrical Drawings
The following manuals and catalogues in the English language shall be supplied with the generators . (Please see below):
a). Engine and alternator Manuals.
b). Generating set operation Manual.
¢). Maintenance Manual.
d). Troubleshooting Manual.
e). Workshop and Spare Parts Manuals, and
f). Spare parts price catalogues.
g). Electrician diagram.

Note: It is mandatory that one set of above manuals, catalogues, and electrical drawing/diagram for each category of the offered
generators is submitted along with the technical offer. . These items can alternatively be submitted on CD-ROMs.



Particularly, appended manuals should contain the following information:

L. Operating Instructions. The Instruction Manual shall include detailed Operating Instructions and, as a minimum, should
cover starting, stopping, protection of circuits, automatic controls, battery charging, safety considerations, etc.

Method of adjustment of speed, output voltage, control timers, etc., shall be detailed in the manual.
Performance Parameters of the plant shall be detailed for the operator’s guidance and as a minimum should cover Output
Voltage, Frequency, Load, Engine Temperature and Oil Pressure nominal values and acceptable limits. Circuit drawings
with component identifications shall be included for reference purposes.

II. Maintenance Instructions. A section shall be included in the manual to outline maintenance procedures for all the
equipment supplied. Schedules for maintenance to be effected on a daily, weekly, monthly/e. c. or on an hours run basis

should be included.

This section shall include guidance with respect to selection of fuel oil, lubricating oil, use of water treatment additives
and anti-freeze if applicable.

The availability of any contract maintenance services should be detailed in the manual.

III.  Troubleshooting. Troubleshooting procedures shall be available to enable the timely diagnosis of an defect considered
likely to occur in service.

Reference outputs and conditions shall be quoted to facilitate diagnosis.
IV. Spare Parts. Adequate information to allow identification of spares shall be made available.

15. Battery Electrolyte
Requisite quantity for initial fill of batteries will be supplied with generating set.

16. Connecting Cables
Copper conductor PVC insulated PVC sheathed cables of appropriate length and having current carrying capacity equal to
125% of generator’s full load current; along with suitable cable gland kit to connect each generating set shall be provided.




A minimum of 50 m cable should be provided for each genset.

17. Standards and Warranty

V Engine, alternator and the generating set shall be built and rated in accordance with ISO-9001 quality certified requirements.
Ratings are in accordance with ISO-8528/1, overload power in accordance with ISO-3046/1, BS 5514, AS 2789 and DIN
6271. Altitude derate is 1% for each 100m above 400m and Temperature derate 2% per S0C temperature above 400C.

V The generators shall be fully works tested under full load, including emergency shutdown tests.

V A test certificate shall be issued with each set confirming output and shutdown function.

V All equipment shall carry a minimum warranty of 24 months (see article 32 of the special and general conditions) with the
exception of control panel containing microprocessor chip(s), which shall carry a minimum warranty of five (5) years for its
smooth & trouble free operation in ambient temperature up to 50°C.

18. Testing

To assure that the equipment has been designed and built to the highest reliability and quality standards, the manufacturer/vendor
shall be responsible for final production tests.

Final Production Tests: Each generator set shall be tested under varying loads with guards and system in place. Tests shall include:

(1). Single-step load pickup.

(i1). Transient and steady state governing.

(ii1). Safety shutdown device testing.

(iv). Voltage regulation.

(v). Rated power.

(vi). Maximum power.

(vii). Upon request, arrangements to either witness this test will be made, or a certified test record will be sent prior to
shipment.

19. Packing
Spare parts will be packed separately in weatherproof and rainproof packing in wooden crates suitable for export shipment by sea.



20. Training of EULEX Technicians
The technical offer shall include provisioning for training courses of two (2) days duration, from the signature of the contract by
both parties. The training will be conducted in English language, and will include the training of up to 10 EULEX technicians on
generator engine & alternator repairs, repairs/adjustment of ECM control, and safety measures for generator installation and
maintenance, and other related subject at the EULEX Premises Pristina, Kosovo. For each training session, the supplier shall
provide two instructors, along with the required course equipment/displays, test equipments and tools, as well as the requisite
training literature/handouts written in English language for each technician.

21. Diesel Engines and Alternators Makes
Generators with internationally established and widely used diesel Engines and alternators only are acceptable. These diesel
Engines and alternators should have been in production for at least ten (10) years.

Additional note:

® *3]l quantities are approximate ones; these are estimations only; the contracting authority is not compelled to purchase
any of these estimated quantities.
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Technical Specifications for 50-55 kva

Generator (3- Phase)
QTY:5
Prime 50-55 kVA
Required Features
» Power Factor cosf 0.8
* Frequency 5S0Hz
» Complete system designed and built at facility
* Factory tested to design specifications at full
load conditions
* Fully engineered with a range of Options and
accessories

ENGINE
* RMP : 1500
* Prime Power : KW 40-44
* Number of cylinders : 4-6
* Cylinder combination : V or In-Line
* Air Indication System : T Charged
* Cooling system : Water cooled
» Governor type : Electronic or Mechanical
* Electric system : 12VDC
* Fuel consumption 50% load 1t/h : <7.4
* Fuel consumption 75% load 1t/h : <10.5
* Fuel consumption 100% load It/h : <13.5

* Fuel tank Capacity LT :8hrs. continues running

at 75% load.

ALTERNATOR




* Type : Synchron Brushless

* Overloaded : For 1 hour 110% in 12 hours, for
2 minutes 150%

* Insulation resistance 2U+ 1000V : minimum
1800 volt

* Short circuit current : for 10 seconds 300%

* [solation class : F

* Voltage : 230 /400 V

* Tolerance of Voltage : +0.5%

* 4-Pole molded case breaker (mccb)

* Vibration isolated sheet steel enclosure with
removable cover plate

* Outgoing cable stub-up are directly below
circuit breaker

* Provides fast recovery from transient load
changes

* Protection: IP23

* Stand alone electronic board ATS/AMF

* ATS back up in max 7 seconds.

EQUIPMENT FINISH
* All electroplated hardware
* Anticorrosive paint protection
* High gloss polyurethane paint for durability
and scuff-resistance

Technical Specifications for 100-120 kva

Generator (3- Phase)
QTY:3
Prime 100-120 kVA
Required Features
» Power Factor cosf 0.8
* Frequency S0Hz
* Complete system designed and built at facility
* Factory tested to design specifications at full
load conditions




* Fully engineered with a range of Options and
accessories

ENGINE

* RMP : 1500

* Prime Power : KW 80.0 — 96.0

* Number of cylinders : 4-6

* Cylinder combination : V or In-Line

* Air Indication System : T , Aftercooler

* Cooling system : Water cooled

» Governor type : Electronic or Mechanical

* Electric system : 12VDC

* Fuel consumption 50% load It/h : <13.6

* Fuel consumption 75% load It/h : <19.6

* Fuel consumption 100% load It/h : <25.5

* Fuel tank Capacity LT :8hrs. continues running
at 75% load.

ALTERNATOR

* Type : Synchron Brushless

* Overloaded : For 1 hour 110% in 12 hours, for
2 minutes 150%

* Insulation resistance 2U+ 1000V : minimum
1800 volt

* Short circuit current : for 10 seconds 300%

* Isolation class : F

* Voltage : 230 /400 V

* Tolerance of Voltage : +0.5%

* 4-Pole molded case breaker (mccb)

* Vibration isolated sheet steel enclosure with
removable cover plate

* Outgoing cable stub-up are directly below
circuit breaker

* Provides fast recovery from transient load
changes

* Protection: IP23

» Stand alone electronic board ATS/AMF




* ATS back up in max 7 seconds.
EQUIPMENT FINISH
* All electroplated hardware
* Anticorrosive paint protection
* High gloss polyurethane paint for durability
and scuff-resistance

Technical Specifications for 150-180 kva

Generator (3- Phase)
QTY:3
Prime 150-180 kVA
Required Features
» Power Factor cosf 0.8
* Frequency 50Hz
» Complete system designed and built at facility
* Factory tested to design specifications at full
load conditions
* Fully engineered with a range of Options and
accessories

ENGINE

* RMP : 1500

* Prime Power : KW 120-144

* Number of cylinders : 4-6

* Cylinder combination : V or In-Line

* Air Indication System : T , Charged

* Cooling system : Water cooled

* Governor type : Electronic or Mechanical

* Electric system : 24VDC

* Fuel consumption 50% load It/h : <16.5

* Fuel consumption 75% load It/h : <22.0

* Fuel consumption 100% load It/h : <28.5

* Fuel tank Capacity LT: 8hrs. continues running
at 75% load.




ALTERNATOR

* Type : Synchron Brushless

* Overloaded : For 1 hour 110% in 12 hours, for
2 minutes 150%

* Insulation resistance 2U+ 1000V : minimum
1800 volt

* Short circuit current : for 10 seconds 300%

* Isolation class : F

* Voltage : 230 /400 V

* Tolerance of Voltage : +0.5%

* 4-Pole molded case breaker (mccb)

* Vibration isolated sheet steel enclosure with
removable cover plate

* Outgoing cable stub-up are directly below
circuit breaker

* Provides fast recovery from transient load
changes

* Protection: IP23

* Separate electronic board ATS/AMF

* ATS back up in max 7 seconds.

EQUIPMENT FINISH
* All electroplated hardware
* Anticorrosive paint protection
* High gloss polyurethane paint for durability
and scuff-resistance

Technical Specifications for 225-275 kva
Generator (3- Phase)

QTY:1

Prime 225-275 kVA

Required Features

» Power Factor cosf 0.8
* Frequency 50Hz




* Complete system designed and built at facility

* Factory tested to design specifications at full
load conditions

* Fully engineered with a range of Options and
accessories

ENGINE

* RMP : 1500

* Prime Power : KW 180-220

* Number of cylinders : 4-6

* Cylinder combination : V or In-Line

* Air Indication System : T Charged

* Cooling system : Water cooled

* Governor type : Electronic or Mechanical

* Electric system : 24VDC

* Fuel consumption 50% load 1t/h : <30.0

* Fuel consumption 75% load 1t/h : <42.0

* Fuel consumption 100% load It/h : <53.0

* Fuel tank Capacity LT: 8hrs. continues running
at 75% load.

ALTERNATOR

* Type : Synchron Brushless

* Overloaded : For 1 hour 110% in 12 hours, for
2 minutes 150%

* Insulation resistance 2U+ 1000V : minimum
1800 volt

* Short circuit current : for 10 seconds 300%

* Isolation class : F

* Voltage : 230 /400 V

* Tolerance of Voltage : +0.5%

* 4-Pole molded case breaker (mccb)

* Vibration isolated sheet steel enclosure with
removable cover plate

* Outgoing cable stub-up are directly below
circuit breaker

* Provides fast recovery from transient load




changes
* Protection: 1P23
* Stand alone electronic board ATS/AMF
* ATS back up in max 7 seconds.
EQUIPMENT FINISH
* All electroplated hardware
* Anticorrosive paint protection
* High gloss polyurethane paint for durability
and scuff-resistance
Items 5 to 24 are Spare parts for generator 50-55 KVA power output at sea level.
5 Injection Pump QTY:5
Selenoid ECU QTY:5
6
Head gasket kit QTY:5
7
3 Stop selenoid QTY:5
9 Lift hand pump QTY: 5
10 Injector QTY:5
1 Turbo charger QTY:5
12 Radiator QTY:5
13 Water pump QTY:5
14 Belt set QTY: 25




15 AVR (automatic voltage con) QTY:5
16 Alternator charger 12-24v QTY: 5
17 Charge regulator 12-24v QTY: 5
Starter motor QTY: 5
18
19 Temperature sensor switch QTY: S5
20 Oil pressure sensor switch QTY: S5
21 Engine water heater (750watt) QTY: 5
2 Fuel Filter QTY: 50
Oil Filter QTY: 50
23
24 Air Filter QTY: 50
Items 25 to 46 are Spare parts for generator 100-120 KVA power output at sea level.
25 Injection Pump QTY:3
26 Selenoid ECU QTY:3
27 Head gasket kit QTY:3
28 Stop selenoid QTY: 3
29 Lift hand pump QTY:3
30 Injector QTY: 3




31 Turbo charger QTY:3
3 Radiator QTY:3
33 Water pump QTY:3
34 Oil cooler QTY: 3
35 Belt set QTY: 15
36 AVR (automatic voltage con) QTY:3
Control selenoid QTY:3
37
38 Alternator charger 12-24v QTY:3
39 Charge regulator 12-24v QTY: 3
40 Starter motor QTY:3
41 Temperature sensor switch QTY:3
4 Oil pressure sensor switch QTY:3
43 Engine water heater (750watt) QTY:3
44 Fuel Filter QTY: 30
45 Oil Filter QTY: 30
46 Air Filter QTY: 30

Items 47 to 68 are Spare parts for generator 150-180 KVA power output at sea level.




Injection Pump

QTY:3

47
48 Selenoid ECU QTY:3
49 Head gasket kit QTY:3
50 Stop selenoid QTY:3
51 Lift hand pump QTY:3
52 Injector QTY:3
53 Turbo charger QTY:3
54 Radiator QTY:3
55 Water pump QTY:3
56 Oil cooler QTY:3
57 Belt set QTY: 15
58 AVR (automatic voltage con) QTY: 3
59 Control selenoid QTY:3
60 Alternator charger 12-24v QTY:3
61 Charge regulator 12-24v QTY:3
62 Starter motor QTY:3
Temperature sensor switch QTY:3

63




Oil pressure sensor switch QTY:3

64
65 Engine water heater (750watt) QTY:3
66 Fuel Filter QTY: 30
67 Oil Filter QTY: 30
68 Air Filter QTY: 30
Items 69 to 91 are Spare parts for generator 225-275 KVA power output at sea level.
69 Injection Pump QTY: 1
Selenoid ECU QTY: 1
70
71 Head gasket kit QTY: 1
7 Stop selenoid QTY: 1
73 Lift hand pump QTY: 1
74 Injector QTY: 1
75 Turbo charger QTY: 1
76 Radiator QTY: 1
Water pump QTY: 1
77
78 Oil cooler QTY: 1




79 Belt set QTY:5
30 AVR (automatic voltage con) QTY: 1
31 Control selenoid QTY: 1
32 Alternator belt QTY: 5
83 Alternator charger 12-24v QTY: 1
84 Charge regulator 12-24v QTY: 1
85 Starter motor QTY: 1
Temperature sensor switch QTY: 1
86
87 Oil pressure sensor switch QTY: 1
38 Engine water heater (750watt) QTY: 1
39 Fuel Filter QTY: 10
90 Oil Filter QTY: 10
91 Air Filter QTY: 10
Training of EULEX Technicians QTY: 2
courses per year
92 The technical offer shall include provisioning for

training courses of two (2) days duration, from the
signature  of the contract by both parties. The
training will be conducted in English language,




and will include the training of up to 10 EULEX
technicians on generator engine & alternator
repairs, repairs/adjustment of ECM control, and
safety measures for generator installation and
maintenance, and other related subject at the
EULEX Premises Pristina, Kosovo. For each
training session, the supplier shall provide two
instructors, along with the required course
equipment/displays, test equipments and tools, as
well as the requisite training literature/handouts
written in English language for each technician




ANNEX IV: Budget breakdown (Model financial offer)

Page No 1 [of...]

PUBLICATION REFERENCE: EuropeAid/131701/D/SUP/XK Supply of Generators of Spare Parts under
Framework Contract

NAME OF TENDERER: [.................. ]
ITEM ESTIMATED SPECIFICATIONS UNIT COSTS WITH DELIVERY TOTAL
NUMBER | QUANTITY OFFERED (INCL <DAP>* <EUROS>
PER YEAR BRAND/MODEL) <PLACE OF ACCEPTANCE>
<EUROS>
1 5
2 3
3 3
4 1
5 5

8 DAP (Delivered at Place> - Incoterms 2010 International Chamber of Commerce - http://www.iccwbo.org/incoterms/id3040/index.html




6 5
7 5
8 5
9 5
10 5
11 5
12 5
13 5
14 25
15 5
16 5
17 5
18 5
19 5
20 5
21 5




22 50
23 50
24 50
25 3
26 3
27 3
28 3
29 3
30 3
31 3
32 3
33 3
34 3
35 15
36 3
37 3




38 3
39 3
40 3
41 3
42 3
43 3
44 30
45 30
46 30
47 3
48 3
49 3
50 3
51 3
52 3
53 3




54 3
55 3
56 3
57 15
58 3
59 3
60 3
61 3
62 3
63 3
64 3
65 3
66 30
67 30
68 30

69




70

71

72

73

74

75

76

77

78

79

80

81

82

83

84

85




86 1

87 1

88 1

89 10

90 10

91 10

92 2 courses

TOTAL
Additional note:

¢ *all quantities are approximate ones; these are estimations only; the contracting authority is not compelled to purchase
any of these estimated quantities.



TENDER GUARANTEE FORM

Specimen tender guarantee

< To be completed on paper bearing the letterhead of the financial institution >

For the attention of Xavier de Marnhac, Head of EULEX Kosovo, and address at EULEX
Kosovo, Ndertesa Farmed St. Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-
Kosovo, referred to below as the “Contracting Authority”

<Date>
Title of contract: Supply of Generators and Spare Parts under Framework Contract

Identification number: EuropeAid/131701/D/SUP/XK (PROC/283/11)

We, the undersigned, <name and address of financial institution>, hereby irrevocably declare that
we will guarantee as primary obligor, and not merely as a surety on behalf of <Tenderer's name and
address> the payment to the Contracting Authority of <amount of the tender guarantee>, this
amount representing the guarantee referred to in article 11 of the Procurement Notice.

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your
first written claim (sent by registered letter with confirmation of receipt) if the Tenderer does not
fulfil all obligations stated in its tender. We shall not delay the payment, nor shall we oppose it for
any reason whatsoever. We shall inform you in writing as soon as payment has been made.

We note that the guarantee will be released at the latest within 45 days of the expiry of the tender
validity period, including any extensions, in accordance with Article 8 of the Instructions to
Tenderers [and in any case at the latest on (1 year after the deadline for submission of tenders)]'.
The law applicable to this guarantee shall be that of <enter Belgium, or the name of the country of
the Contracting Authority if this is not the European Commission / country in which the financial
institution issuing the guarantee is established>. Any dispute arising out of or in connection with
this guarantee shall be referred to the courts of <enter Belgium, or the name of the country of the
Contracting Authority if this is not the European Commission >.

The guarantee will enter into force and take effect from the submission deadline of the tender.

Name: ....oooiviiiiiiiiin Position: .....................

Signature: .................

Date:

' This mention has to be inserted only where required, for example where the law applicable to the

guarantee imposes a precise expiry date
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ANNEX V: MODEL PERFORMANCE GUARANTEE

<To be completed on paper bearing the letterhead of the financial institution >

For the attention of

Xavier de Marnhac, Head of EULEX Kosovo, and address at EULEX Kosovo, Ndertesa Farmed
St. Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-Kosovo, referred to below
as the “Contracting Authority”

Subject: Guarantee No...

Performance Guarantee for the full and proper execution of contract
EuropeAid/131701/D/SUP/XK/ Supply of Generators and Spare Parts under Framework
Contract (PROC/283/11) (please quote number and title in all correspondence)

We the undersigned, <name and address of financial institution>, hereby irrevocably declare that
we guarantee as primary obligor, and not merely as a surety on behalf of <Contractor's name and
address>, hereinafter referred to as “the Contractor”, payment to the Contracting Authority of
<amount of the performance guarantee>, representing the performance guarantee mentioned in
Article 11 of the Special Conditions of the contract <contract number and title> concluded between
the Contractor and the Contracting Authority, hereinafter referred to as “the Contract”.

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your
first written claim (sent by registered letter with confirmation of receipt) stating that the Contractor
has failed to perform its contractual obligations fully and properly and that the Contract has been
terminated. We shall not delay the payment, nor shall we oppose it for any reason whatsoever. We
shall inform you in writing as soon as payment has been made.

We accept notably that no amendment to the terms of the Contract can release us from our
obligation under this guarantee. We waive the right to be informed of any change, addition or
amendment to the Contract.

We note that the guarantee will be released within 45 days of the issue of the final acceptance
certificate (except for such part as may be specified in the Special Conditions in respect of after
sales service). [and in any case at the latest on (at the expiry of 18 months after the implementation
period of the Contract)]".

The law applicable to this guarantee shall be that of <enter Belgium, or the country of the
Contracting Authority if this is not the European Commission /country in which the financial
institution issuing the guarantee is established>. Any dispute arising out of or in connection with
this guarantee shall be referred to the courts of <enter Belgium, or the name of the country of the
Contracting Authority if this is not the European Commission >

This guarantee shall enter into force and take effect upon its signature.

Name: ....oooovviiiiiii Position: .....................

% Signature: ................. Date: <Date>

' This mention has to be inserted only where required, for example where the law applicable to the guarantee
imposes a precise expiry date

? The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed
characters.
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ANNEX V: PRE-FINANCING GUARANTEE FORM

<To be completed on paper bearing the letterhead of the financial institution >
For the attention of

Xavier de Marnhac, Head of EULEX Kosovo, and address at EULEX Kosovo, Ndertesa Farmed
St. Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-Kosovo, referred to below
as the “Contracting Authority”

Subject: Guarantee No...

Financing Guarantee for the repayment of pre-financing payable under contract
EuropeAid/131701/D/SUP/XK/ Supply of Generators and Spare Parts under Framework Contract
(PROC/283/11) (please quote number and title in all correspondence)

We, the undersigned, <name, and address of financial institution>, hereby irrevocably declare that
we guarantee as primary obligor, and not merely as surety on behalf of <Contractor's name and
address>, hereinafter referred to as “the Contractor”, the payment to the Contracting Authority of
<indicate the amount of the pre-financing>, corresponding to the pre-financing as mentioned in
Article 26.1 of the Special Conditions of the contract <Contract number and title>concluded
between the Contractor and the Contracting Authority, hereinafter referred to as “the Contract”.

Payment shall be made without objection or legal proceedings of any kind, upon receipt of your
first written claim (sent by registered letter with confirmation or receipt) stating that the Contractor
has not repaid the pre-financing on request or that the Contract has been terminated. We shall not
delay the payment, nor shall we oppose it for any reason whatsoever. We shall inform you in
writing as soon as payment has been made.

We accept notably that no amendment to the terms of the Contract can release us from our
obligation under this guarantee. We waive the right to be informed of any change, addition or
amendment of the Contract.

We note that the guarantee will be released 45 days at the latest after the provisional acceptance of
the goods [and in any case at the latest on (at the expiry of 18 months after the implementation
period of the Contract)]".

The law applicable to this guarantee shall be that of <enter Belgium, or the country of the
Contracting Authority if this is not the European Commission /country in which the financial
institution issuing the guarantee is established>. Any dispute arising out of or in connection with
this guarantee shall be referred to the courts of < enter Belgium, or the country of the Contracting
Authority if this is not the European Commission >.

The guarantee will enter into force and take effect on receipt of the pre-financing payment in the
account designated by the Contractor to receive payments.

Name: ...ooooiiii Position: ...l

*Signature: ................. Date: <Date>

! This mention has to be inserted only where required, for example where the law applicable to the guarantee
imposes a precise expiry date

2 The name(s) and position(s) of the persons signing on behalf of the guarantor must be shown in printed
characters.
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FINANCIAL IDENTIFICATION

PRIVACY STATEMENT http://fec.europa.euw/budget/execution/ftiers_fr htm

ACCOUNT NAME

ACCOUNT NAME() |

ADDRESS|

TOWN/CITY |

COUNTRY |

CONTACT |

TELEPHONE |

E - MAIL |

BANK NAME |

BRANCH ADDRESS |

TOWN/CITY |

COUNTRY |

ACCOUNT NUMBER |

IBAN() |

REMARKS:

BANK STAMP + SIGNATURE OF BANK REPRESENTATIVE DATE + SIGNATURE ACCOUNT HOLDER :

(Both Obligatory)(3)

(Obligatory)

DATE I

(1) The name or title under which the account has been opened and not the name of the authorized agent
(2) If the IBAN Code (International Bank accout number) is applied in the country where your bank is situated

B itis preferable to attach a copy of recent bank statement, in which event the stamp of the bank and the signature
of the bank’s representative are not required. The signature of the account-holder is obligatory in all cases.




Wk

w w

w k-4
* I
- R4

LEGAL ENTITIES

PRIVACY STATEMENT

PRIVATE COMPANIES

TYPE OF
COMPANY | |

NGO YES I_ NO r (Non-Governmental Organisation)

NAME(S)

ABBREVIATION

OF
HEAD OFFICE

POSTCODE

TOWNICITY

COUNTRY

|
|
|
|
|
ADDRESS ||
|
|
|
|
|
|

VAT (1)

PLACE OF REGISTRATION | |

DATE OF REGISTRATION 1] ] |

REGISTRATION No (2) |

PHONE | \ FAX | \

E-MAIL | |

THIS "LEGAL ENTITIES" FORM SHOULD BE COMPLETED AND RETURNED TOGETHER WITH:

1. A COPY OF THE VAT REGISTRATION DOCUMENT IF APPLICABLE AND IF THE VAT NUMBER DQOES NOT APPEAR ON
THE OFFICIAL DOCUMENT REFERRED TO AT 2 BELOW.

2. A COPY OF SOME OFFICIAL DOCUMENT (OFFICIAL GAZETTE, COMPANY REGISTER ETC.) SHOWING THE NAME OF
THE LEGAL ENTITY, THE ADDRESS OF THE HEAD OFFICE AND THE REGISTRATION NUMBER GIVEN TO IT BY THE
NATIONAL AUTHORITIES.

DATE AND SIGNATURE OF AUTHORISED REPRESENTATIVE
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LEGAL ENTITIES

PRIVACY STATEMENT http-//ec.europa.eu/budget/execution/leqal_entities_fr.htm

PUBLIC ENTITIES

TYPE OF | |
COMPANY

NGO YES I_ NO I_ {Nen-Governmental Organisation)

NAME(S)

ABBREVIATION

ADDRESS

POSTCODE P.0. BOX

TOWNICITY

COUNTRY

e

|
|
|
|
|
OFFICIAL || |
|
|
|
|
|
VAT |

PLACE OF REGISTRATION | |

DATE OF REGISTRATION | | | | | |

REGISTRATION No | |

PHONE FAX
| | Fax| |

E-MAIL | |

THIS "LEGAL ENTITIES" FORM SHOULD BE COMPLETED, SIGNED AND RETURNED TOGETHER WITH:

*A COPY OF THE RESOLUTION, LAW, DECREE OR DECISION ESTABLISHING THE ENTITY IN QUESTION;

*OR, FAILING THAT, ANY OTHER OFFICIAL DOCUMENT ATTESTING TO THE ESTABLISHMENT OF THE ENTITY BY
THE NATIONAL AUTHORITIES

**|F THIS FIELD IS COMPLETED, PLEASE ATTACH AN OFFICIAL VAT DOCUMENT

DATE: STAMP

NAME + FUNCTION OF AUTHORISED REPRESENTATIVE

SIGNATURE
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Annex V - Purchase Order

PO No.

Date:

To:

BRN No. ..........

EULEX Kosovo

St. Muharrem Fejza, Farmed
Building

P.O. Box 268, 10000 Pristina,
Kosovo

From:

Subject: Purchase Order No.

Reference:

Dear Sir/Madam,

In accordance with article 1.2 of the Framework Contract, the Contracting Authority is requesting
the supply and delivery of the following items from your company:

Item Description Qty Unit Price Amount €
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Please be reminded that the applicable Incoterm is DAP (delivery at place) and that the contract
shall be exempt from all duties and taxes, including VAT.

In accordance with UNMIK Executive Decision No 2008/36 of 9 December 2008, EULEX is
granted exemption from all customs duties, taxes, and related charges other than charges for
storage, cartage and similar services, on articles for its official use.

The person in charge for executing the purchase order is Project Manager with 1D Number
. He is authorized to certify that no VAT was charged and collected with this
invoice and to put his signature on it.

Thank you for your cooperation

Project Manager
(Name, Signature and Seal)
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Annex VI - PROVISIONAL/FINAL ACCEPTANCE CERTIFICATE

CONLractor: veveveeeereensencsnsascncnnss Contracting Authority: EULEX Kosovo
Str. Muharrem Fejza p.n.

.......................... Farmed Building P.O. Box 268
10000, Pristina, Kosovo

I, the undersigned as the Project Manager of the above mentioned contract, do hereby confirm that the supplies described below has been rendered in full compliance with

contractual terms and conditions, reference number ...l

Remarks

[Training]

Item | qty Description

Delivery
[Installation]
[Spare Parts]
[Consumable

s]

[(Manuals]

2 ) B I [P 1

Provisional: All of the above mentioned items have been delivered, installed, tested and found compliant with the Technical Specifications of the supply contract.

Final: The Supplier has remedied any defect or damage occurred during the warranty period, as specified in the contract.

The Contractor
Name
Signature............ccoovviiiiiinn.n.

The Project Manager (Contracting Authority)

Name
Signature...........cooevvvvniiieninnnn
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ADMINISTRATIVE COMPLIANCE GRID

' If the tender has been submitted by a consortium, the nationalities of all the consortium members must be eligible

- Supply of Generators and Spare Parts under Publication reference : EuropeAid/131701/D/SUP/XK
Contract title :
Framework Contract
Tender Name of Tenderer Is tenderer Is Is language Is tender Is tenderer's Other Overall
envelope (consortium) | documentation as submission declaration administrative decision?
number nationality'* complete? required? form signed (by all requirements of
eligible? complete? consortium the tender (Accept /
(Y/N) (Y/N) members if a dossier? Reject)
(Y/N) (Y/N) consortium)?
(Yes/No/ Not (Yes/No/Not
Applicable) applicable)

1

2

3

4

5

6

7
Chairperson's name
Chairperson's signature
Date
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EVALUATION GRID

Contract title :

Supply of Generators and Spare Parts under Framework

Publication reference :

EuropeAid/131701/D/SUP/XK

Contract
Name of Rules of =~ - % " Subcontracting Other o Notes:
ﬁ Tenderer origin 5 2 E\ <= -2 b statement in technical g
15} o) = . R =
2 respected? § < 8~ g~ s é ~ 3 . 2 accordance with | requirements g
% L=l 83 %4\5 8'5}3' g g art 6 of the in tender S ~
— o . . o
= (Y/N) % e S 3 == §&3| 223 General dossier? %é
o = S S = M 5 g s Conditions? =
Q o é 2 @ £ 0O g o ) = = Q Yes/No/N .2
E €8 | &7 | 8TV SET| B © (WesiNeNGE |- 72
o =3 S & S = Y/N applicable 3
= ] £ = E = (Y/N) pp ) E
hal
1
2
3

Evaluator's name & signature

Evaluator's name & signature

Evaluator's name & signature

Date

'® The selection criteria, in the previous section of this form, have to be met before the technical requirements are assessed.

Page 96




D. TENDER FORM FOR A SUPPLY CONTRACT

Publication reference: EuropeAid/131701/D/SUP/XK
Title of contract: Supply of Generators and Spare Parts under Framework Contract
<Place and date>

A: Xavier de Marnhac, Head of EULEX Kosovo, and address at EULEX Kosovo, Ndertesa
Farmed St. Muharrem Fejza p.n., Lagja e Spitalit P.O. Box 268, 10000 Pristina-Kosovo,

One signed form must be supplied (for each lot, if the tender procedure is divided into lots),
together with the number of copies specified in the Instruction to Tenderers. The form must include
a signed declaration using the annexed format from each legal entity making the application. Any
additional documentation (brochure, letter, etc) sent with the form will not be taken into
consideration. Applications being submitted by a consortium (ie, either a permanent, legally-
established grouping or a grouping which has been constituted informally for a specific tender
procedure) must follow the instructions applicable to the consortium leader and its members. The
attachments to this submission form (i.e. declarations, statements, proofs) may be in original or
copy. If copies are submitted, the originals must be dispatched to the Contracting Authority upon
request. For economical and ecological reasons, we strongly recommend that you submit your files
on paper-based materials (no plastic folder or divider). We also suggest you use double-sided print-
outs as much as possible.

An economic operator may, where appropriate and for a particular contract, rely on the capacities
of other entities, regardless of the legal nature of the links which it has with them. It must in that
case prove to the contracting authority that it will have at its disposal the resources necessary for
performance of the contract, for example by producing an undertaking on the part of those entities
to place those resources at its disposal. Such entities, for instance the parent company of the
economic operator, must respect the same rules of eligibility and notably that of nationality, as the
economic operator.

1 SUBMITTED BY

Name(s) of tenderer(s) Nationality'

Leader?

Member

Etc...
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2 CONTACT PERSON (for this tender)

Name

Address

Telephone

Fax

E-mail

3 ECONOMIC AND FINANCIAL CAPACITY?

Please complete the following table of financial data* based on your annual accounts and your
latest projections. If annual accounts are not yet available for this year or last year, please provide
your latest estimates, clearly identifying estimated figures in italics. Figures in all columns must be
on the same basis to allow a direct, year-on-year comparison to be made (or, if the basis has
changed, an explanation of the change must be provided as a footnote to the table). Any
clarification or explanation which is judged necessary may also be provided.

Financial data 2 years Year Last Average® This
before | before last year year
last year
years €
€ €
€ €

Annual turnover’ , excluding this contract

Cash and cash equivalents® at beginning of
year

Net cash from / (used in) operating,
investing & financing activities’ excluding
future contracts

Net forecast cash from/ (used in) future
contracts, excluding this contract

Cash and cash equivalents® at end of year
[ie, the sum of the above three rows]
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4 STAFF RESOURCES

Please provide the following personnel statistics for the current year and the two previous years'’.

Average Year before last Last year This year
manpower
Overall Total for Overall Total for Overall Total for
fields fields fields
related to related to related to
this this this

contract ! contract ! contract '

Permanent staff 2

Other staff 1

Total

Permanent staff as a % % % % % %

proportion of total

staff (%)
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5 FIELDS OF SPECIALISATION

Please use the table below whose objective is to indicate the relevant specialisms related to this contract of each legal entity making this tender, by using the
names of these specialisms as the row headings and the name of the legal entity as the column headings. Show the relevant specialism(s) of each legal entity by
placing a tick (v") in the box corresponding to those specialisms in which the legal entity has significant experience. [Maximum 10 specialisms]

Leader Member 2 Member 3 Etc ...

Relevant specialism 1

Relevant specialism 2

Btc ...
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6 EXPERIENCE

Please complete a table using the format below to summarise the major relevant supplies carried out in the course of the past 3 years'” by the legal entity or entities
making this tender. The number of references to be provided must not exceed 15 for the entire tender

Ref # (maximum 15) Project title
Name of legal entity Country Overall Proportion No of staff Name of Origin of Dates Name of members if
supply value supplied by provided client funding any

(EUR)' legal entity (%)

Detailed description of supply Related services provided
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TENDERER'S DECLARATION(S)

As part of their tender, each legal entity identified under point 1 of this form,
including every consortium member, must submit a signed declaration using this
format. The declaration may be in original or in copy. If copies are submitted the
originals must be dispatched to the Contracting Authority upon request.

In response to your letter of invitation to tender for the above contract,

we, the undersigned, hereby declare that:

We have examined and accept in full the content of the dossier for invitation to tender No
PROC/283/11/Framework Contract for the Supply of Generators and Spare Parts
22nd of August 2011. We hereby accept its provisions in their entirety, without reservation
or restriction.

We offer to deliver, in accordance with the terms of the tender dossier and the conditions
and time limits laid down, without reserve or restriction:

Lot No 1: [description of supplies with indication of quantities and origin)|
Lot N 2: [description of supplies with indication of quantities and origin)|
Etc.

The price of our tender excluding spareparts and consumables, if applicable [excluding the
discounts described under point 4] is:

Lot INO L [oeiiii e e, ]

Lot NO 2: [eeriitie e e ]

Lot NO 3: [t ]

We will grant a discount of [%], or [.............. ] [in the event of our being awarded Lot
No... and Lot No... .........].

This tender is valid for a period of 90 days from the final date for submission of tenders.

If our tender is accepted, we undertake to provide a performance guarantee as required by
Article 11 of the Special Conditions.

Our firm/company [and our subcontractors] has/have the following nationality:

We are making this tender in our own right [as member in the consortium led by < name of
the leader / ourselves > ]*. We confirm that we are not tendering for the same contract in
any other form. [We confirm, as a member in the consortium, that all members are jointly
and severally liable by law for the execution of the contract, that the lead member is
authorised to bind, and receive instructions for and on behalf of, each member, that the
execution of the contract, including payments, is the responsibility of the lead member, and
that all members in the joint venture/consortium are bound to remain in the joint
venture/consortium for the entire period of the contract's execution].
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10

11

12

13

14

We are not in any of the situations excluding us from participating in contracts which are
listed section 2.3.3 of the Practical Guide to contract procedure for EU external actions. In
the event that our tender is successful, we undertake, if required, to provide the proof usual
under the law of the country in which we are established that we do not fall into these
exclusion situations. The date on the evidence or documents provided will be no earlier
than 1 year before the date of submission of the tender and, in addition, we will provide a
statement that our situation has not altered in the period which has elapsed since the
evidence in question was drawn up.

We also undertake, if required, to provide evidence of the financial and economic standing
and the technical and professional capacity according to the selection criteria for this call
for tender specified in the procurement notice, point 16. The documentary proofs required
are listed in Section 2.4.11 of the Practical Guide.

We also understand that if we fail to provide the proof/evidence required, within 15
calendar days after receiving the notification of award, or if the information provided is
proved false, the award may be considered null and void.

We agree to abide by the ethics clauses in Clause 23 of the instructions to tenderers and, in
particular, have no conflict of interests or any equivalent relation in that respect with other
tenderers or other parties in the tender procedure at the time of the submission of this
application.

We will inform the Contracting Authority immediately if there is any change in the above
circumstances at any stage during the implementation of the tasks. We also fully recognise
and accept that any inaccurate or incomplete information deliberately provided in this
application may result in our exclusion from this and other contracts funded by the
EU/EDF.

We note that the Contracting Authority is not bound to proceed with this invitation to
tender and that it reserves the right to award only part of the contract. It will incur no
liability towards us should it do so.

We fully recognise and accept that we may be excluded from tender procedures and
contract, in accordance with the Section 2.3.4 of the Practical Guide to contract procedures
for EU external actions, for a maximum period of 5 years from the date on which the
infringement is established and up to 10 years in the event of a repeated offence within the
5 years of the above-mentioned date. Furthermore, we acknowledge that, should we made
false declarations, committed substantial errors, irregularities or fraud, we shall also be
subject to financial penalties representing 2 % to 10 % of the total estimated value of the
contract being awarded. This rate may be increased to 4% to 20% in the event of a repeat
offence within 5 years of the first infringement.

We are aware that, for the purposes of safeguarding the financial interests of the
Communities, our personal data may be transferred to internal audit services, to the
European Court of Auditors, to the Financial Irregularities Panel or to the European Anti-
Fraud Office.

[* Delete as applicable]
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If this declaration is being completed by a consortium member:

The following table contains our financial data as included in the consortium’s tender form.
These data are based on our annual audited accounts and our latest projections. Estimated
figures (ie, those not included in annual audited accounts) are given in italics. Figures in all
columns have been provided on the same basis to allow a direct, year-on-year comparison
to be made <except as explained in the footnote to the table>.

Financial data

2 years
before last’

€

Year
before last
year

Last year

Average®

This year

Annual turnover ’, excluding this
contract

Cash and cash equivalents® at
beginning of year

Net cash from / (used in) operating,
investing & financing activities
excluding future contracts

Net forecast cash from/ (used in) future
contracts, excluding this contract

Cash and cash equivalents® at end of
year (ie, the sum of the above three
TOWS)
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The following table contains our personnel statistics as included in the consortium’s tender form:

Average Previous year Last year This year
manpower
Overall Total for Overall Total for Overall Total for
fields fields fields
related to related to related to
this this this
contract contract contract
11 11 11
Permanent staff 2
Other staff '?
Yours faithfully
Name and first name: <[............oooiiiiiiiiii e >

Duly authorised to sign this tender on behalf of:

Place and date: <..........coiiiiiiiii i >]

Stamp of the firm/company:

This tender includes the following annexes:

[Numbered list of annexes with titles]

! Country in which the legal entity is registered

? add/delete additional lines for members as appropriate. Note that a subcontractor is not considered to be a
member for the purposes of this tender procedure. Subsequently, the data of the subcontractor must not
appear in the data related to the economic, financial and professional capacity. If this tender is being
submitted by an individual tenderer, the name of the tenderer should be entered as 'leader' (and all other lines
should be deleted)

? Natural persons have to prove their capacity in accordance with the selection criteria and by the appropriate
means.

% if this application is being submitted by a consortium, the data in the table above must be the sum of the
data in the corresponding tables in the declarations provided by the consortium members — see point 7 of this
tender form for a supply contract.

3 Last year=last accounting year for entity.

% Amounts entered in the 'Average' column must be the mathematical average of the amounts entered in the
three preceding columns of the same row.
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7 The gross inflow of economic benefits (cash, receivables, other assets) arising from the ordinary operating
activities of the enterprise (such as sales of goods, sales of services, interest, royalties, and dividends) during
the year.

¥ Cash and cash equivalents comprise cash on hand and demand deposits, together with short-term, highly
liquid investments that are readily convertible to a known amount of cash, and that are subject to an
insignificant risk of changes in value. An investment normally meets the definition of a cash equivalent when
it has a maturity of three months or less from the date of acquisition. Equity investments are normally
excluded, unless they are in substance a cash equivalent (e.g. preferred shares acquired within three months
of their specified redemption date). Bank overdrafts which are repayable on demand and which form an
integral part of an enterprise's cash management are also included as a component of cash and cash
equivalents.

? Operating activities are the main revenue-producing activities of the enterprise that are not investing or
financing activities, so operating cash flows include cash received from customers and cash paid to suppliers
and employees. Investing activities are the acquisition and disposal of long-term assets and other investments
that are not considered to be cash equivalents. Financing activities are activities that alter the equity capital
and borrowing structure of the enterprise. Interest and dividends received and paid may be classified as
operating, investing, or financing cash flows, provided that they are classified consistently from period to
period. Cash flows arising from taxes on income are normally classified as operating, unless they can be
specifically identified with financing or investing activities.

10 if this tender is being submitted by a consortium, the data in the table above must be the sum of the data in
the corresponding tables in the declarations provided by the consortium members — see point 7 of this tender
form for a supply contract.

! Corresponding to the relevant specialisms identified in point 5 below.

12 staff directly employed by the Tenderer on a permanent basis (ie, under indefinite contracts)

13 other staff not directly employed by the Tenderer on a permanent basis (ie, under fixed-term contracts)

' add / delete additional lines and/or rows as appropriate. If this tender is being submitted by an individual
legal entity, the name of the legal entity should be entered as 'Leader' (and all other columns should be

deleted)

' In the case of framework contracts (without contractual value), only specific contracts corresponding to
assignments implemented under such framework contracts shall be considered.

' Amounts actually paid, without the effect of inflation.
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C. GLOSSARY

Administrative order: Any instruction or order issued by the Project Manager to the Contractor in
writing regarding the provision of the supplies.

Breakdown of the overall price: A heading-by-heading list of the rates and costs making up the
price for a lump-sum contract.

Commercial warranty: The warranty the manufacturer provides for a defined period that the
supply will be free from structural defects due to substandard material or workmanship, under
conditions of normal commercial use and service. The Commercial warranty should not be
confused with - and might go beyond - the warranty period of the contract.

Conflict of interest: Any event influencing the capacity of a candidate, tenderer or contractor to
give an objective and impartial professional opinion, or preventing him, at any moment, from
giving priority to the interests of the Contracting Authority. Any consideration relating to possible
contracts in the future or conflict with other commitments, past or present, of a candidate, tenderer
or contractor, or any conflict with his own interests. These restrictions also apply to subcontractors
and employees of the candidate, tenderer or contractor.

There is a conflict of interests within the meaning of Article 52 of the Financial Regulation where
the impartial and objective exercise of the functions of a player in the implementation of the
budget or an internal auditor is compromised for reasons involving family, emotional life, political
or national affinity, economic interest or any other shared interest with the beneficiary.

Contract value: The sum stated in the contract representing the initial estimate payable for
carrying out the supplies, or such other sum as ascertained at the end of the contract as due under
the contract.

Contracting Authority: The party which concludes the contract as provided in the Financing
Agreement, be it the Commission for and on behalf of the beneficiary, a country or a legal person
governed by public or private law, as mentioned in the financing agreement.

Day: Calendar day

Evaluation committee: A committee made up of an odd number of voting members (at least
three) appointed by the Contracting Authority and possessing the technical, linguistic and
administrative capacities necessary to give an informed opinion on tenders.

Execution period. The period from contract signature until 18 months after the provisional
acceptance of the supply. This period includes the warranty and the final acceptance of the supply.

Foreign currency: Any currency, other than the euro, which is permissible under the applicable
provisions and regulations and has been indicated in the tender.

Framework Contract: agreement concluded between the parties to establish the essential terms
governing a series of specific “purchase orders” to be concluded within a specific period for the
supply of similar items.

General conditions: The general contractual provisions setting out the administrative, financial,
legal and technical clauses governing the execution of contracts.

General damages: The sum not stated beforehand in the contract, which is awarded by a court or

an arbitration tribunal, or agreed between the parties, as compensation payable to an injured party
for a breach of the contract by the other party.
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Implementation period. The period from contract signature, or alternative date if specified in the
Special Conditions, until the provisional acceptance of the supply.

In writing: This includes any hand-written, typed or printed communication, including telex,
cable, e-mail and fax transmissions.

Liquidated damages: The sum stated in the contract as compensation payable by the Contractor to
the Contracting Authority for failure to complete the contract or part thereof within the periods
under the contract, or as payable by either party to the other for any specific breach identified in
the contract.

Most economically advantageous tender: The tender deemed to be best in terms of the specific
criteria laid down for the contract in question, e.g. quality, technical properties, aesthetic and
functional qualities, after-sales service and technical assistance and the price or lowest price. These
criteria must be published in the procurement notice or stated in the tender dossier.

Open procedure: Calls for tender are open where all interested economic operators may submit a
tender.

Period: A period begins the day after the act or event chosen as its starting point. Where the last
day of a period is not a working day in the country of the Contracting Authority, the period expires
at the end of the next working day.

Project Manager: The legal or natural person responsible for monitoring the execution of the
contract on behalf of the Contracting Authority and/or the Commission, where the latter is not the
Contracting Authority.

Purchase orders: document issued by the contracting authority in accordance with the established
terms of the framework contract and determining the types of items and respective quantities to be
provided by the contractor, (along with any relevant derogation to the delivery conditions set in the
framework contract e.g. place and time of delivery)

Special conditions: The special conditions laid down by the Contracting Authority as an integral
part of the tender dossier, including modifications to the general conditions, clauses specific to the
contract and the terms of reference (for a service contract) or technical specifications (for a supply
or works contract).

Successful tenderer: The tenderer selected at the end of the procedure for the award of the
contract.

Supplies: All items which the Contractor is required to supply to the Contracting Authority,
including, where necessary, services such as installation, testing, commissioning, provision of
expertise, supervision, maintenance, repair, training and other such obligations connected with the
items to be provided under the contract.

Supply contract: Supply contracts cover the purchase, leasing, rental or hire purchase, with or
without option to buy, of products. A contract for the supply of products and, incidentally, for
siting and installation shall be considered a supply contract.

Tender price: The sum stated by the tenderer in its tender for carrying out the contract.
Tenderer: Any natural or legal person or consortium thereof submitting a tender with a view to
concluding a contract. The terms "supplier", "contractor" and "service provider" refer to three

categories of economic operators, natural or legal persons, who supply products, execute works
and provide services respectively.
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Warranty obligations: The warranty of the Contractor that the supplies are new, unused, without
defects, of the most recent models and incorporate all recent improvements in design and
materials. This warranty must remain valid for a maximum of 1 year after provisional acceptance.
See article 32 of the General Conditions.

Written communications: Certificates, notices, orders and instructions issued in writing under the
contract.
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